Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3575173	15DI0103-P Furnishing and Delivery of Bituminous Materials (Asphalt Plant) Mix Cold /Cold Mix to be used in the a) Bay, Poblacion Road, Bay Section, Laguna b) Mt. Makiling Eco. Garden Road, Los Bano	12/3/2015	994400	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3575210	15DI0104-P Furnishing and Delivery of Bituminous Materials (Hot Asphalt 85/100) to be used in the c. Contract Location: a) Sta. Rosa-Ulat-Tagaytay Road, Sta. Rosa Section, Laguna b) Mt. Makiling	12/3/2015	989010	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3575304	15DI0105-P Furnishing and Delivery of Bituminous Materials (Hot Asphalt 85/100) to be used in the c. Contract Location: a) Binan-Carmona Road, Binan Section, Laguna b) Mt. Makiling Eco. Garden	12/3/2015	989010	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3575388	15DI0106-P Furnishing and Delivery of Bituminous Materials (Hot Asphalt 85/100) to be used in the c. Contract Location: a) Binan-Carmona Road, Binan Section, Laguna b) Mt. Makiling Eco. Garden	12/3/2015	994400	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3664197	PR No. 2016-01-02 Furnishing and delivery of shoulder materials (base course) to be used along a) Mt. makiling Eco. Garden Road b) Calamba-Tagaytay Road c) Manila South Road	1/31/2016	999708	Los Baños	Laguna	Region IV-A			Closed		jmontero

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3664198	PR NO. 2016-01-003 Furnishing and delivery of construction materials to be used in the a) Manila South Road, San Pedro to Calamba City Section b) Calamba-Sta. Cruz-Famy Junction Road, Los Banos to	1/31/2016	999837.5	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3664199	PR NO. 2016-01-004 Furnishing and delivery of paint materials to be used along a)Manila South Road, San Pedro to Calamba Section, Laguna, b) Mayapa-Canlubang Cadre Road C) Calamba-Sta. Cruz-Famy Ju	1/31/2016	990692	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3664200	PR NO. 2016-01-005 Furnishing & Delivery of Bituminous aterials (Hot Asphalt 85/100) to be used in the a.) Manila South Road, San Pedro to Calamba Section, Laguna b.) Calamba-Sta. Cruz-Famy-Junction	1/31/2016	989010	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3664201	PR NO. 2016-01-006 Furnishing & Delivery of Bituminous Materials Asphalt Plant Mix Cold/Coldmix) to be used in the a.) Sta. Rosa Ulat Tagaytay Road, Sta. Rosa Section, Laguna b.) Calamba-Sta. Cruz-Fa	1/31/2016	994400	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3670828	16DI0013 - Construction/ Repair/ Rehabilitation/ Improvement of Various Infrastructure including Local Projects – Rehabilitation of Roads leading to Economic Zone from SLEX Silangan Interchange, Calam	2/4/2016	48510000	Los Baños	Laguna	Region IV-A			Closed		aabad

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3678888	16DI0001-P Procurement of kneeding machine with line applicator for thermoplastic paint, 10"/15"/20" thermal shoe DPWH-Laguna II District Engineering Office, Los Banos, Laguna	2/8/2016	1500000	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3690433	16DI0026- Construction/ Repair/ Rehabilitation/ Improvement of Various Infrastructure including Local Projects – Construction of MPB, San Roque, San Pedro City, Laguna	2/13/2016	990000	Los Baños	Laguna	Region IV-A			Closed		aabad
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3720015	16DI0057 - Construction/ Repair/ Rehabilitation/ Improvement of Various Infrastructure including Local Projects – Construction of MPB (Evacuation Center), Macabling, Sta. Rosa City, Laguna	2/25/2016	4900000	Los Baños	Laguna	Region IV-A			Closed		aabad
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3724364	16DI0071 - Local Infrastructure Program – Repair/ Rehabilitation of Multi – Purpose Building a. (Barangay Hall), Macabling; b. Stage 1 and 2, Tagapo, Sta. Rosa City, Laguna	2/28/2016	3960000	Los Baños	Laguna	Region IV-A			Closed		aabad
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3732052	PR No. 2016-03-P Furnishing & delivery of Road signages, Road guard rails and Equipment to be used in the routine road maintenance activities of Maintenance Section at DPWH Laguna II District Engineer	3/2/2016	656890	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3779681	PR No. 2016-03-022 Conduct of Sub-Surface Soil Exploration and Geotechnical Investigation of Various School Building Projects	3/31/2016	750000	Los Baños	Laguna	Region IV-A			Closed		jmontero

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3779695	PR No. 2016-03-23 Furnishing and Delivery of Whole Format Copier, Printer, B&W/Color Scanner to be used by the DPWH Laguna II District Engineering Office	3/31/2016	950000	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3792191	16DI0086 - Construction/ Repair/ Rehabilitation/ Improvement of Various Infrastructure including Local Projects – Construction/ Completion of MPB, Brgy. Sto. Niño, San Pedro City, Laguna	4/8/2016	1000000	Los Baños	Laguna	Region IV-A			Closed		aabad
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3792376	16DI0089 - Construction of 3- Storey 6- Classrooms at Caingin Elementary School, Sta. Rosa City, Laguna	4/8/2016	10807960.2	Los Baños	Laguna	Region IV-A			Closed		aabad
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3849158	16DI0011-P (PR No. 2016-03-047) Procurement and Installation of Air-Conditioning Unit to be used at DPWH Laguna II DEO (Annex Building) Brgy. Bambang, Los Baños, Laguna	5/19/2016	1115250	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3850221	PR No. 2016-05-063 Furnishing and Delivery of 2 units Service Vehicle to be used in the conduct of Inspection, Supervision, Monitoring and Maintenance of Various Projects at DPWH-Laguna II District	5/19/2016	2000000	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3850236	PR NO. 2016-05-064 Furnishing and Delivery of 1 unit Service Vehicle to be used in the conduct of Inspection, Supervision, Monitoring and Maintenance	5/19/2016	1500000	Los Baños	Laguna	Region IV-A			Closed		jmontero

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3850240	PR No 2016-05-054 Furnishing and Delivery of Bituminous Materials (Asphalt Plant Mix Cold/Coldmix) to be used in the ff: a.) Biñan - Cavite Road, Biñan Section, Laguna b.) Calamba-Sta. Cruz-F	5/19/2016	994400	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3850244	PR No. 2016-05-057 Furnishing and Delivery of Shoulder Materials (Base Course) to be used in the ff: a.) Mt. Makiling Park Road b.) Daang Maharlika (Calamba - Sto. Tomas) Road c.) Manila South Road	5/19/2016	999708	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3850249	PR No. 2016-05-055 Furnishing and Delivery of Bituminous Materials Asphalt Plant Mix Hot and Asphalt Emulsified Catonic SS1 to be used in the ff: a.) Calamba - Tagaytay Road, Calamba section	5/19/2016	994875	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3850251	PR No. 2016-05-055 Furnishing and Delivery of Bituminous Materials (Hot Asphalt 85/100) to be used in the ff: a.) Manila South Road, San Pedro to Calamba Section, Laguna b.) Calamba - Sta.	5/19/2016	989010	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3870704	PR NO. 2016-04-033 Furnishing & Delivery of materials for thermoplastic pavement marking within the Laguna II Ditrict Engineering Office	6/1/2016	1997600	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3890922	PR No. 2015-09-111 Supply and Installation of modular partition, DPWH-Laguna II District Engineering Office, Los Banos, Laguna	6/12/2016	880000	Los Baños	Laguna	Region IV-A			Closed		jmontero

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3890923	PR No. 2016-04-046 Furnishing & Delivery of Furnitures/Appliances to be used at DPWH Laguna II District Engineering Office, Brgy. Bambang, Los Baños, Laguna (Guest/Staff House)	6/12/2016	1070200	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3890924	PR No. 2016-05-075 Furnishing & Delivery of 1 Set of Global Navigation Satellite System (GNSS) Base and Rover Receiver with Complete Accessories and 1 unit Field Controller with Integrated Disto	6/12/2016	2047500	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3899792	16DI0093 - Rehabilitation/ Expansion of Los Baños RHU 2, Batong Malake, Los Baños, Laguna	6/17/2016	1485000	Los Baños	Laguna	Region IV-A			Closed		aabad
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3899905	16DI0094 - Rehabilitation/ Expansion of San Pedro RHU (Gavino Alvarez Lying-in Center), San Pedro City, Laguna	6/17/2016	1980000	Los Baños	Laguna	Region IV-A			Closed		aabad
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3899984	16DI0095 - Rehabilitation/ Expansion of San Pedro RHU 2, Brgy. Langgam, San Pedro City, Laguna	6/17/2016	1980000	Los Baños	Laguna	Region IV-A			Closed		aabad
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3917734	16DI0098 - Conduct of Sub- Surface Soil Exploration and Geotechnical Investigation Proposed in GAA FY 2016 Projects, a. Road Projects; b. Widening of Bridges; c. Construction of Flood Mitigation Struc	6/30/2016	1807380	Los Baños	Laguna	Region IV-A			Closed		aabad
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3949850	16DI0099 - Rehabilitation/ Expansion of RHU - San Pedro RHU 1 (Brgy. Landayan), San Pedro City, Laguna	7/21/2016	1485000	Los Baños	Laguna	Region IV-A			Closed		aabad

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5492	II DISTRICT ENGINEERING OFFICE	3949940	16DI0100 - Rehabilitation/ Expansion of RHU – Biñan RHU 1, Biñan City, Laguna	7/21/2016	1485000	Los Baños	Laguna	Region IV-A			Closed		aabad
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3949997	16DI0101 - Construction/ Rehabilitation of River Control Structures along Cabuyao River, Brgy. Dita, Sta. Rosa City, Laguna 1st L.D.	7/21/2016	29715285.6	Los Baños	Laguna	Region IV-A			Closed		aabad
5492	II DISTRICT ENGINEERING OFFICE	3979176	16DI0102 - Construction of 4- Storey 8- Classrooms Stand Alone 3 (BSC), Biñan City, Laguna	8/4/2016	14598543.7	Los Baños	Laguna	Region IV-A			Closed		aabad
5492	II DISTRICT ENGINEERING OFFICE	3979198	16DI0103 - Construction of 4- Storey 20- Classrooms Stand Alone 3 (BSC), Biñan City, Laguna	8/4/2016	30790361.1	Los Baños	Laguna	Region IV-A			Closed		aabad
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3996242	16DI0002 (CS) - Procurement of Security Services at DPWH Laguna II District Engineering Office, Brgy. Bambang, Los Banos, Laguna	8/11/2016	1688366.4	Los Baños	Laguna	Region IV-A			Closed		aabad
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3996365	PR No. 2016-07-084 Procurement of 13 units of desktop to be used for various sections at Laguna II District Engineering Office, Los Banos, Laguna	8/11/2016	1105000	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	3996383	PR No. 2016-07-085 Procurement of 11 units of laptop to be used for various sections atDPWH-Laguna II District Engineering Office, Los Banos, Laguna	8/11/2016	715000	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	4000856	PR No. 2016-08-096 Furnishing and delivery of Bituminous materials (Asphalt Plant Coldmix) to be used within Laguna II District Engineering Office	8/12/2016	2499560	Los Baños	Laguna	Region IV-A			Closed		jmontero

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	4008603	PR NO. 2016-08-97 Furnishing and delivery of Bituminous materials (Hot Asphalt 85/100) to be used within Laguna II District Engineering Office, Los Baños, Laguna	8/17/2016	1496880	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	4008634	PR No. 2016-08-98 Furnishing and delivery of Bituminous materials (Asphalt Plant Mix Hot and Asphalt Emulsified Catonic SS1) to be used within Laguna II District Engineering Office, Los Baños, Laguna	8/17/2016	1499500	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	4014570	PR No. 2016-08-099 Furnishing & Delivery of Furnitures/Appliances to be used at DPWH-Laguna II District Engineering Office, Brgy. Bambang,Los Baños, Laguna (Pantries and COA Office)	8/20/2016	1212500	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	4021750	16DI0104 - Construction of 4- Storey 8- Classrooms Stand Alone 4 (Colegio San Antonio), Biñan City, Laguna	8/25/2016	14598543.7	Los Baños	Laguna	Region IV-A			Closed		aabad
5492	II DISTRICT ENGINEERING OFFICE	4021797	16DI0105 - Construction of 4 Storey 8 Classrooms at Don Jose NHS, Sta. Rosa City, Laguna	8/25/2016	14747043.7	Los Baños	Laguna	Region IV-A			Closed		aabad
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	4021851	16DI0106 - Construction of 4- Storey 20- Classrooms Stand Alone 4 (Colegio San Antonio), Biñan City, Laguna	8/25/2016	30790361.1	Los Baños	Laguna	Region IV-A			Closed		aabad
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	4028459	16DI0001 (CS) - Conduct of Sub-Surface Soil Exploration and Geotechnical Investigation of Various School Building Projects, Biñan City, Sta. Rosa City, Calamba City, and Los Baños, Laguna	8/26/2016	2550000	Los Baños	Laguna	Region IV-A			Closed		aabad

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	4039171	16DI0107- Construction of 2- units 4-Storey 8- Classrooms at Calamba Bayside National High School, Calamba City, Laguna	9/2/2016	29294420.9	Los Baños	Laguna	Region IV-A			Closed		aabad
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	4039421	16DI0108-Construction of 4- Storey 16- Classrooms at Camp Vicente Lim NHS, Calamba City, Laguna	9/2/2016	28439093.5	Los Baños	Laguna	Region IV-A			Closed		aabad
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	4058969	(PR NO. 2016-08-100 Furnishing and Delivery of Construction Materials for the Improvement of DPWH Laguna II District Engineering Office, Brgy. Bambang, Los Baños, Laguna (Pantries / Extension of Quali	9/15/2016	2147461.35	Los Baños	Laguna	Region IV-A			Closed		jmontero
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	4064306	16DI0109 - Rehabilitation/ Expansion of RHU – Santa Rosa CHO 1 (Market Area Poblacion), Santa Rosa City, Laguna	9/17/2016	2970000	Los Baños	Laguna	Region IV-A			Closed		aabad
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	4064353	16DI0110 - Rehabilitation/ Expansion of RHU – Santa Rosa CHO 2 (Balibago), Santa Rosa City, Laguna	9/17/2016	4950000	Los Baños	Laguna	Region IV-A			Closed		aabad
5492	DPWH-LAGUNA II DISTRICT ENGINEERING OFFICE	4064435	16DI0111 - Construction of 4- Storey 20- Classrooms at Camp Vicente Lim NHS, Calamba City, Laguna	9/17/2016	30641861.4	Los Baños	Laguna	Region IV-A			Closed		aabad
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3549450	15CN0065-Construction and Maintenance of Bridges Along National Roads Construction of Permanent Bridges Palamigan (Manglad) Bridge along Dinadiawan-Madella Road, Dinadiawan, Aurora	11/21/2015	41047544.3	Baler	Aurora	Region III	1	15CN0065	Awarded	Posted	abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3585981	15CN0133-Equipment Rental for the Construction of 2-Storey 6-CL School Building, Lual National High School, Casiguran, Aurora	12/8/2015	853357.02	Baler	Aurora	Region III	1	15cn0133	Closed		abeltran3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3648229	16CN0019-Maintenance, Repair & Rehabilitation of National Roads and Bridges Baler-Cemento Road, k0236+800-k0236+875	1/22/2016	3000000	Baler	Aurora	Region III	1	16cn0019	Closed		abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3717220	16CN0040-Construction of 2-Storey Building (DPWH Standard Design) of Aurora DEO, Brgy. Reserva, Baler, Aurora	2/25/2016	32092085.5	Baler	Aurora	Region III			Closed		abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3742555	16CN0062-CP3.1-Construction of Dicaloyungan Bridge & Approaches, Brgy. Zabali, Baler, Aurora	3/8/2016	9310863.71	Baler	Aurora	Region III			Closed		abeltran3
33903	DISTRICT ENGINEERING OFFICE	3766177	16CN0066-Concreting of Roads, Brgy. Lipit Road, Lipit, Dipaculao, Aurora Lone District	3/18/2016	4950248.3	Baler	Aurora	Region III	1	16CN0066	Closed		abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3799505	16CN0069 (Re-adv.)Restoration of collapsed stone masonry, eroded embankment, fallen wheelguards and Damaged PCCP along Baler-Sabang Access Road leading to Tourist Destination, Baler, Aurora	4/14/2016	1712430	Baler	Aurora	Region III			Closed		abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3826067	15CN0115-Procurement of two (2) units Service Vehicle for use in the conduct of Inspection, Supervision, Monitoring & Maintenance of various projects implemented by Aurora DEO	5/6/2016	2200000	Baler	Aurora	Region III	1	15CN0115-Readv.	Closed		abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3886446	16cn0077-Concreting of FMR from Barangay Dimabuno Road to Barangay Puangi Road, Dipaculao, Aurora	6/10/2016	4950104.32	Baler	Aurora	Region III			Closed		abeltran3
33903	DISTRICT ENGINEERING OFFICE	3898948	16CN0087-Concreting of Road, Brgy. Lobbot, Dipaculao, Aurora	6/17/2016	9900088.51	Baler	Aurora	Region III			Closed		abeltran3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3928860	16CN0090a. Repair/Maintenance of DILG Building, PNP-Building (Headquarter, Outpost and PD's Quarter), Camp Ravina, Sabang, Baler, Aurora b. Repair/Maintenance of DPWH Building RES Building, Aurora DEO	7/6/2016	2000000	Baler	Aurora	Region III	1	16CN0090	Awarded	Posted	abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3928902	16CN0091-Repair/Rehabilitation of Slope Protection along National Road, Baler-Casiguran Road; K0252+000-K0303+700 at intermittent sections	7/6/2016	2321000	Baler	Aurora	Region III	1	16CN0091	Awarded	Posted	abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3928929	16CN0092- Reblocking of Concrete Road along National Road, Baler-Casiguran Road; K0231+385 to K0351+210 (intermittent sections)	7/6/2016	2000000	Baler	Aurora	Region III	1	16CN0092	Awarded	Posted	abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3933241	16CN0093-Construction of Techvoc Facilities/Workshop Building,Juan C. Angara MNHS, Dinalungan, Aurora	7/9/2016	2515574.8	Baler	Aurora	Region III	1	16CN0093	Awarded	Posted	abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3933404	16CN0094-Construction of 2 Storey 10 CL School Building,Ditumabo National High School, San Luis, Aurora	7/9/2016	12493668.9	Baler	Aurora	Region III	1	16CN0094	Awarded	Posted	abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3933490	16CN0095-Construction of 2 Storey 8 CL School Building,Rosauro R. Tangson Sr. National High School, San Luis, Aurora	7/9/2016	10658365.4	Baler	Aurora	Region III	1	16CN0095	Awarded	Posted	abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3933735	16CN0096-Construction of 2 Storey 6 CL School Building,Baler National High School, Baler, Aurora	7/9/2016	8413680.55	Baler	Aurora	Region III	1	16CN0096	Awarded	Posted	abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3941600	16CN0089 (Re-adv)-Purchase of 3 units Desktop (High End) for specialized application software use	7/14/2016	510900	Baler	Aurora	Region III	1	16cn0089 (Re-adv.)	Awarded	Posted	abeltran3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3941648	16CN0088 (Re-adv.)-Conduct of Preliminary Detailed Engineering (Sub-Soil Exploration) for two-storey building under DepEd CY 2016 BEFF Batch 9, San Luis, Maria Aurora, Dipaculao, Dingalan and Dilasag,	7/14/2016	1799936.28	Baler	Aurora	Region III			Closed		abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3976527	16CN0097-Road Upgrading (Unpaved to paved) based on Gravel Road Strategies, Traffic Benchmark for Upgrading to Paved Road Standards (HDM-4 Project Analysis)Baler-Casiguran Road; K0309+085-K0309+248	8/2/2016	3993337.57	Baler	Aurora	Region III			Closed		abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3985544	16CN0098-Rehabilitation of National Road (Slope Protection) A. Castañeda-Maria Aurora-San Luis Road; K0198+400 to K0213+250 (intermittent section)	8/5/2016	2578692.9	Baler	Aurora	Region III			Closed		abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3985598	16CN0099-Painting/Repainting of Edge Line, Center Line, Yellow Line & Pedestrian Line along National Roads and Bridges, District Wide	8/5/2016	4226255.49	Baler	Aurora	Region III			Closed		abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3991535	16CN0100-Construction of 2-Storey 8 CL School Building, Dingalan National High School, Dingalan, Aurora	8/10/2016	10915626.4	Baler	Aurora	Region III			Closed		abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3993989	16CN0101-Construction of 2-Storey 10 CL School Building, Ibona National High School, Dingalan, Aurora	8/10/2016	12909414	Baler	Aurora	Region III			Closed		abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3994050	16CN0102-Construction of 2-Storey 10 CL School Building, Dilasag National High School, Dilasag, Aurora	8/10/2016	12889888.9	Baler	Aurora	Region III			Closed		abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3994104	16CN0103-Construction of 2-Storey 6 CL School Building, Eliseo C. Ronquillo Sr. Memorial NHS, Maria Aurora, Aurora	8/10/2016	7835292.7	Baler	Aurora	Region III			Closed		abeltran3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3994172	16CN0104-Construction of 1-Storey 5 CL School Building, San Isidro Elementary School, San Luis, Aurora	8/10/2016	4257130.86	Baler	Aurora	Region III			Closed		abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	3994236	16CN0105-Construction of 1-Storey 4 CL School Building, Canili Area NHS, Maria Aurora, Aurora	8/10/2016	3465494.33	Baler	Aurora	Region III			Closed		abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	4041794	16CN0106-Construction of 2-Storey 10 CL School Building,Casiguran National High School, Casiguran, Aurora	9/3/2016	12974244.1	Baler	Aurora	Region III			Closed		abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	4041855	16CN0107-Construction of 2-Storey 10 CL School Building, Dinadiawan Elementary School, Dipaculao, Aurora	9/3/2016	12783503.7	Baler	Aurora	Region III			Closed		abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	4042382	16CN0108-Construction of 2-Storey 8 CL School Building, Lual National High School, Casiguran, Aurora	9/3/2016	11118619.2	Baler	Aurora	Region III			Closed		abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	4042398	16CN0109-Construction of 2-Storey 4 CL School Building, Dinadiawan ES, Dipaculao, Aurora	9/3/2016	6106165.49	Baler	Aurora	Region III			Closed		abeltran3
33903	DISTRICT ENGINEERING OFFICE	4042722	16CN0110-Repair/Rehabilitation of Casiguran River Flood Control, Casiguran, Aurora	9/3/2016	4078064.03	Baler	Aurora	Region III			Closed		abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	4042733	16CN0111-Rehabilitation/Rehab. Of Stone Masonry Protection,A. Castañeda-Maria Aurora-San Luis Road; K0225+450 to K0225+630	9/3/2016	1573026.97	Baler	Aurora	Region III			Closed		abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	4042743	16CN0112-Repair/Rehabilitation of Flood Control, Lipit Bridge, Baler-Casiguran Road, Brgy. Lipit,Dipaculoa, Aurora	9/6/2016	1573026.97	Baler	Aurora	Region III			Closed		abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	4043442	16CN0113-Repair/Rehabilitation of Roadway along National Road,Baler-Casiguran Road, Brgy. Ditale, Dipaculao, Aurora	9/6/2016	2573000	Baler	Aurora	Region III			Closed		abeltran3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	4043471	16CN0114-Repair/Rehabilitation of Debucao Flood Control,(Detailen Section), Brgy. Detailen, Maria Aurora, Aurora	9/6/2016	4825245.04	Baler	Aurora	Region III			Closed		abeltran3
33903	DPWH, AURORA DISTRICT ENGINEERING OFFICE	4060703	16CN0115a. Repair / Maintenance of Suklayin Flood Control, Brgy. Suklayin, Baler, Aurora b. Repair / Maintenance of Dinalungan River Control, Poblacion, Dinalungan, Aurora c. Repair /Maintenance of Di	9/16/2016	7000000	Baler	Aurora	Region III			Closed		abeltran3
36147	DPWH-MISAMIS OCCIDENTAL ENGINEERING DISTRICT	3609616	15K0024-Procurement of Light Equipment & Accessories for Routine maintenance Districtwide, Misamis Occidental	12/18/2015	576870	Oroquieta City	Misamis Occidental	Region X			Closed		ppenecios1
36147	DPWH-MISAMIS OCCIDENTAL ENGINEERING DISTRICT	3621235	15K0024-Procurement of Light Equipment & Accessories for Routine Maintenance, Districtwide, Misamis Occidental	12/30/2015	576870	Oroquieta City	Misamis Occidental	Region X			Closed		ppenecios1
36147	DPWH-MISAMIS OCCIDENTAL ENGINEERING DISTRICT	3631693	16K0003-Furnishing of Materials for 63X- Resurfacing of Unpaved Shoulder, Ozamis City – Oroquieta City Road, K1732+000 – K1732+500 w/ exceptions	1/12/2016	550788.22	Oroquieta City	Misamis Occidental	Region X	1	16K0003-Furnishing of Materials for 63X-Resurfaci	Awarded	Posted	ppenecios1
36147	OCCIDENTAL ENGINEERING DISTRICT	3633959	15KI0093-CY 2016 Farm to Market Road, Brgy. Biasong, Lopez Jaena, Misamis Occidental	1/14/2016	10850000	Oroquieta City	Misamis Occidental	Region X			Closed		ppenecios1
36147	DPWH-MISAMIS OCCIDENTAL ENGINEERING DISTRICT	3737566	16KI0010 - Construction/Rehabilitation of Oroquieta City – Sebucal – Mansawan – Don Victoriano Road, (Sta.00+000 – Sta.00+621) & (Sta.13+673 – Sta.14+852) w/ extension, Misamis Occidental 1st LD	3/4/2016	49500000	Oroquieta City	Misamis Occidental	Region X	1	16kI0010-Construction/ Rehabilitation of Oroquieta	Awarded	Posted	ppenecios1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
36147	DPWH-MISAMIS OCCIDENTAL ENGINEERING DISTRICT	3761424	16K0010 - Furnishing of Materials for Work Category No.11 - Regravelling, 63X – Resurfacing of Unpaved Shoulder, Oroquieta City-Plaridel-Calamba-Sapang Dalaga Road, K1775+000 to K1775+500 w/ exceptio	3/16/2016	999024.27	Oroquieta City	Misamis Occidental	Region X			Closed		ppenecios1
36147	DPWH-MISAMIS OCCIDENTAL ENGINEERING DISTRICT	3908401	16KI0015 (Re-ad) - Concreting of Brgy. Sitio Looc, Brgy. Libertad FMR, Sitio Looc, Brgy. Libertad, Sapang Dalaga, Misamis Occidental	6/23/2016	2170000	Oroquieta City	Misamis Occidental	Region X			Closed		ppenecios1
36147	DPWH-MISAMIS OCCIDENTAL ENGINEERING DISTRICT	3962803	16KI0025-Completion of Multi-Purpose Building, Brgy. Southwestern Poblacion, Calamba, Misamis Occidental	7/26/2016	1980000	Oroquieta City	Misamis Occidental	Region X	1	16kI0025-Completion of Multi-Purpose Building, Brg	Closed		ppenecios1
36147	DPWH-MISAMIS OCCIDENTAL ENGINEERING DISTRICT	3962998	16kI0027 - Const. of Technical-Vocational-Livelihood (TVL) Laboratories/Workshop for Senior High School (SHS), Misamis Occidental National High School, Oroquieta City	7/26/2016	2634739.17	Oroquieta City	Misamis Occidental	Region X			Closed		ppenecios1
36147	OCCIDENTAL ENGINEERING DISTRICT	3991817	16KI0019 (Read) - Concreting of Brgy. Lower Rizal – Victoria FMR, Brgy. Lower Rizal, Oroquieta City	8/9/2016	2169999.99	Oroquieta City	Misamis Occidental	Region X			Closed		ppenecios1
36147	OCCIDENTAL ENGINEERING DISTRICT	3992133	16KI0020 (Re-ad) - Concreting of Brgy. Ibabao FMR, Brgy. Ibabao, Aloran, Misamis Occidental	8/9/2016	2170000.01	Oroquieta City	Misamis Occidental	Region X			Closed		ppenecios1
36147	DPWH-MISAMIS OCCIDENTAL ENGINEERING DISTRICT	3992146	16kI0021 (Re-ad) - Concreting of Brgy. Macalibre Alto to Don Andres FMR, Brgy. Macalibre Alto, Lopez Jaena, Misamis Occidental	8/9/2016	2170000.02	Oroquieta City	Misamis Occidental	Region X			Closed		ppenecios1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
36147	DPWH-MISAMIS OCCIDENTAL ENGINEERING DISTRICT	4022145	16K0022-Supply of Materials for Work Category No.18 – Traffic Services Maintenance Act 302 – Centerline & Lane Line Repainting (Reflective Pavement Markings) Calamba–Baliangao Road K178	8/24/2016	685997.17	Oroquieta City	Misamis Occidental	Region X			Closed		ppenecios1
36147	DPWH-MISAMIS OCCIDENTAL ENGINEERING DISTRICT	4028325	16KI0026 (Re-ad) - Const. of Technical-Vocational-Livelihood (TVL) Laboratories/Workshop for Senior High School (SHS) Contract Locations : Talairon NHS, Oroquieta City	8/26/2016	2636499.86	Oroquieta City	Misamis Occidental	Region X			Closed		ppenecios1
36147	DPWH-MISAMIS OCCIDENTAL ENGINEERING DISTRICT	4029804	16K0030-Furnishing of Materials for the Repair/Maintenance of DPWH Building COA Office, Construction, Maintenance, Administrative, QAS and Perimeter Fence	8/29/2016	1243188.6	Oroquieta City	Misamis Occidental	Region X			Closed		ppenecios1
36147	DPWH-MISAMIS OCCIDENTAL ENGINEERING DISTRICT	4035306	16KI0031-Completion and Repair of Various Multi-Purpose Building, Mis. Occ. 1st L.D. Contract Locations : 1. Completion of MPB, Brgy. Poblacion Dos, Oroquieta City, Mis. Occ.; 2. Repair of Annex (Mult	9/1/2016	1500000	Oroquieta City	Misamis Occidental	Region X			Closed		ppenecios1
36147	DPWH-MISAMIS OCCIDENTAL ENGINEERING DISTRICT	4036433	16KI0032-Rehab/Reconstruction/Upgrading of Damaged Paved National Roads Including Drainage Based on Pavement Management System/Highway Development and Management -4 (HDM-4), Calamba-Balianga	9/1/2016	10214540	Oroquieta City	Misamis Occidental	Region X			Closed		ppenecios1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
36147	DPWH-MISAMIS OCCIDENTAL ENGINEERING DISTRICT	4050049	16KI0033-Repair/Maintenance of Palilan Revetment Palilan, Jimenez, Misamis Occidental K1723+120.20 to K1723+177.00 Contract Locations : Palilan, Jimenez, Misamis Occidental	9/8/2016	4900000	Oroquieta City	Misamis Occidental	Region X			Closed		ppenecios1
36147	DPWH-MISAMIS OCCIDENTAL ENGINEERING DISTRICT	4060985	16KI0022 (Re-ad) - Concreting of Unidos-Brgy. Agunod FMR Contract Locations : Brgy. Unidos, Plaridel, Misamis Occidental	9/15/2016	2170000.01	Oroquieta City	Misamis Occidental	Region X			Closed		ppenecios1
36147	DPWH-MISAMIS OCCIDENTAL ENGINEERING DISTRICT	4060989	16KI0023 (Re-ad) - Concretiong of Sitio Baluno-an, Brgy. Bonifacio FMR Contract Locations : Brgy. Bonifacio, Calamba, Misamis Occidental	9/15/2016	2170000.02	Oroquieta City	Misamis Occidental	Region X			Closed		ppenecios1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3540234	Contract ID 15MB0115(Republished) Construction of Classrooms and Additional Foundation Works 3 Storey, 6 CL School Building at General Santos City High School – Lanton High School Annex, Brgy. Apopon	11/17/2015	10365305	General Santos City	South Cotabato	Region XII			Closed		lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3540286	Contract ID 15MB0116(Republished) Construction of Classrooms and Additional Foundation Works 3 Storey 6 CL School Building at Bawing National High School, Brgy. Siguel, General Santos City	11/17/2015	10365305	General Santos City	South Cotabato	Region XII			Closed		lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3540325	Contract ID 15MB0117(Republished) Contract Name and Contract Location Construction of Senior High School Classrooms and Additional Foundation Works 2 Storey 6 CL School Building at Emiliano P. Baquia	11/17/2015	8173890.22	General Santos City	South Cotabato	Region XII	1	15MB0117/E. Baquial NHS	Awarded	Posted	lvinculado1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3540489	Contract ID 15MB118(Republished) Construction of Senior High School Classrooms and Additional Foundation Works 2 Storey 6 CL School Building at Maltana National High School, Tampakan, South Cotabato	11/17/2015	8173890.22	General Santos City	South Cotabato	Region XII	1	15MB0118/ 2 storey 6 CL Maltana NHS	Awarded	Posted	Ivinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3542210	Contract ID 15MB0122(Republished) Construction of Senior High School Classrooms and Additional Foundation Works 1 Storey 4 CL School Building at Palkan National High School – Upper Klinan Annex, Sout	11/17/2015	3467462.15	General Santos City	South Cotabato	Region XII	1	15MB0122/ 4 CL Palkan NHS	Awarded	Posted	Ivinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3542242	Contract ID 15MB0127(Republished) Contract Name and Contract Location Construction of Technical and Vocational Facilities Workshop Building for Senior High School, Three (3) Storey Nine (9) CL School	11/17/2015	15046097.4	General Santos City	South Cotabato	Region XII	1	15MB0127/Banisil Central ES	Awarded	Posted	Ivinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3542258	Contract ID 15MB0164 Construction of Classrooms and Additional Foundation Works 4 Storey 20 CL School Building at General Santos City National High School (Main), Brgy. Calumpang, General Santos City	11/17/2015	30947375.8	General Santos City	South Cotabato	Region XII			Closed		Ivinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3542294	Contract ID 15MB0166 Construction of Technical and Vocational Facilities/Workshop Building for Senior High School 2 Storey 12 CL School Building at Romana C. Acharon Central Elementary School, Brgy. C	11/17/2015	29012642.2	General Santos City	South Cotabato	Region XII	1	15MB0166/2 storey 12 cl ROmana CES	Awarded	Posted	Ivinculado1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3542313	Contract ID 15MB0167 Construction of Classroom and Additional Foundation Works 4 Storey 16 CL School Building at General Santos City National High School (Main) Brgy. Calumpang, General Santos City	11/17/2015	26568957.1	General Santos City	South Cotabato	Region XII			Closed		lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3542324	Contract ID 15MB0168 Construction of Poblacion Polomolok National High School 2 Storey 10 CL School Building at Poblacion Polomolok, South Cotabato	11/17/2015	18037567.8	General Santos City	South Cotabato	Region XII			Closed		lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3542340	Contract ID 15MB0169 Construction of Senior High School Classrooms and Additional Foundation Works 2 Storey 10 CL School at Tupi National High School, Tupi, South Cotabato	11/17/2015	12707453.5	General Santos City	South Cotabato	Region XII	1	15MB0189/ 2 Storey 10 CL SB AT Tupi NHS	Awarded	Posted	lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3542359	Contract ID 15MB0170 Construction of Technical and Vocational Facilities/Workshop Building for Senior High School 2 Storey 10 CL School Building at Katangawan Central Elementary School, Brgy. Katang	11/17/2015	12707453.5	General Santos City	South Cotabato	Region XII	1	15MB0170/ 2 STOREY/10 CL KATANGAWAN ES	Awarded	Posted	lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3542373	Contract ID 15MB0171 Construction of Technical and Vocational Facilities/Workshop Building for Senior High School 1 Storey 5 CL (with Toilet Attached) School Building at Datal Biao Elementary School,	11/17/2015	4501018.64	General Santos City	South Cotabato	Region XII	1	15MB0171/Tech Voc Datal Biao	Awarded	Posted	lvinculado1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3542386	Contract ID 15MB0172 Construction of Technical and Vocational Facilities/Workshop Building for Senior High School 1 Storey 5 CL (with Toilet Attached) School Building at Tampakan SPED Center, Tampaka	11/17/2015	4501018.64	General Santos City	South Cotabato	Region XII	1	15MB0172/TechVoc Tampakan SPED	Awarded	Posted	Ivinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3542402	Contract ID 15MB0173 Local Infrastructure Program Water System Level II, Changco Elementary School, Brgy. Bawing, General Santos City	11/17/2015	2895000	General Santos City	South Cotabato	Region XII	1	15MB0173/Water System Level II Changco E/S	Awarded	Posted	Ivinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3542426	Contract ID 15MB0174 Contract Name and Contract Location Construction of Technical and Vocational Facilities/Workshop Building for Senior High School 1 Storey 2 CL (with Toilet Attached) School Build	11/17/2015	1928913.01	General Santos City	South Cotabato	Region XII	1	15MB0174 1 Storey 2 CL with Toilet Tokay Mal	Awarded	Posted	Ivinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3542475	Contract ID 15MB0176 Construction/Rehabilitation of Flood Mitigation Facilities along Major River Basins and Principal Rivers, Silway – Apopong-Sinawal River Basin (Pagalungan-Polomolok), Brgy. Pagal	11/17/2015	16405000	General Santos City	South Cotabato	Region XII			Closed		Ivinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3542489	Contract ID 15MB0177 Construction/Rehabilitation of Flood Mitigation Facilities along Major River Basins and Principal Rivers, Buayan-Malungon River Basins, General Santos City, South Cotabato 1st LD	11/17/2015	38600000	General Santos City	South Cotabato	Region XII	1	15MB0177/Const./Rehab of Flood Control	Awarded	Posted	Ivinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3542498	Contract ID 15MB0178 Rehabilitation/Major Repair of Permanent Bridge of South Polomolok Bridge (B01030MN) along Marbel –Makar Road	11/17/2015	15015400	General Santos City	South Cotabato	Region XII	1	15MB0178/Major Repair South Polomolok Bridge	Awarded	Posted	Ivinculado1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3542510	Contract ID 15MB0179 Construction/Rehabilitation of Flood Mitigation Facilities along Principal River-Siguel River, Brgy. Siguel, General Santos City	11/19/2015	9650000	General Santos City	South Cotabato	Region XII	1	15MB0179/Const. Rehab of FloodMitigati Brgy Siguel	Awarded	Posted	lvinculado1
40351	COTABATO II-DISTRICT ENGINEERING OFFICE	3542519	Contract ID 15MB0181 Road Concreting at Purok 3, Katangawan, General Santos City, South Cotabato 1st LD	11/18/2015	1980000	General Santos City	South Cotabato	Region XII	1	15MB0181/ Katagawan	Awarded	Posted	lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3542767	Contract ID 15MB0182 Road Concreting of Purok 5 to 18 to 19 and 20,Fatima, General Santos City, South Cotabato 1st LD	11/18/2015	1980000	General Santos City	South Cotabato	Region XII	1	15MB0182/Road Concreting Barangay Fatima	Awarded	Posted	lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3542969	Contract ID 15MB0183 Construction of Francisco Oringo Elementary School Gymnasium, City Heights, General Santos City,South Cotabato 1st LD	11/18/2015	1980000	General Santos City	South Cotabato	Region XII	1	15MB0183/ Const. Gymnasium Oringo E/S	Awarded	Posted	lvinculado1
40351	COTABATO II-DISTRICT ENGINEERING OFFICE	3543118	Contract ID 15MB0184 Construction of Classroom of Bentong Elementary School, Lapu, Polomolok, South Cotabato	11/18/2015	1980000	General Santos City	South Cotabato	Region XII	1	15MB0184 SB at Bentong ES	Awarded	Posted	lvinculado1
40351	COTABATO II-DISTRICT ENGINEERING OFFICE	3543198	Contract ID 15MB0185 Construction of Barangay Gymnasium, Bawing/Siguel, General Santos City, 1st LD	11/18/2015	1980000	General Santos City	South Cotabato	Region XII	1	15MB0185/Bawing Gym	Awarded	Posted	lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3559470	Contract ID 15MB0094(Negotiated Procurement)2 -Construction of Classrooms and Additional Foundation Works 2 Storey, 6 CL School Building at A.G. Busano, Sr. High School, Brgy. Conel, Gen	11/26/2015	8173890.22	General Santos City	South Cotabato	Region XII	1	15MB0094 (NEGOTIATED PROCUREMENT AG BUSANO SR. HS	Awarded	Posted	lvinculado1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3559477	Contract ID 15MB0096(Negotiated Procurement)2 Contract Name Construction of Classrooms and Additional Foundation Works 2 Storey, 6 CL School Building at Banisil National High School, Brgy. Tambler,	11/26/2015	8173890.22	General Santos City	South Cotabato	Region XII	1	15MB0096/2/6 Banisil NHS	Awarded	Posted	Ivinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3559483	Contract ID 15MB0098(Negotiated Procurement)2 Contract Name Construction of Classrooms and Additional Foundation Works 2 Storey, 6 CL School Building at Engracia L. Valdomar National High School, Br	11/26/2015	8173890.22	General Santos City	South Cotabato	Region XII	1	15MB0098/ Engracia Valdomar 2storey 6 CL	Awarded	Posted	Ivinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3559486	Contract ID 15MB0110(Negotiated Procurement) Contract Name Construction of Classrooms and Additional Foundation Works 1 Storey, 2 CL (with Toilet Attached) School Building at Upper Labay Elementary S	11/26/2015	2078163.01	General Santos City	South Cotabato	Region XII	1	15MB0110/ 1 Storey/2 CL Upper Labay ES	Awarded	Posted	Ivinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3559489	Contract ID 15MB0111(Negotiated Procurement) Contract Name Construction of Classrooms and Additional Foundation Works 1 Storey, 2 CL (with Toilet Attached) School Building at Upper Labay Elementary S	11/26/2015	2078163.01	General Santos City	South Cotabato	Region XII	1	15MB0111 Upper Labay 1 Storey 2 CL	Awarded	Posted	Ivinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3581737	Contract ID 15MB0133(Republished) Construction of Technical and Vocational Facilities Workshop Building for Senior High School Three (3) Storey 6 CL School Building at Fatima Central Elementary School	12/5/2015	10365305	General Santos City	South Cotabato	Region XII	1	15MB0133/3 Storey 6 CL	Awarded	Posted	Ivinculado1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3581751	Contract ID 15MB0161(Republished) Contract Name Construction of School Building Project Additional Foundation Works 1 Storey 2 CL (Toilet Attached) at Danlag National High School, Tampakan, South C	12/5/2015	1998562.97	General Santos City	South Cotabato	Region XII	1	15MB0161/ Const. of SB 1 Storey 2 CL	Awarded	Posted	Ivinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3581766	Contract ID 15MB0186 Construction of Multi-Purpose Building at Dadiangas West Central Elementary School (Stage and Basketball Court), Brgy. Dadiangas West, General Santos City	12/5/2015	1980000	General Santos City	South Cotabato	Region XII	1	15MB0186/Completion of MPB	Awarded	Posted	Ivinculado1
40351	COTABATO II-DISTRICT ENGINEERING OFFICE	3581783	Contract ID 15MB0187 Completion of Brgy. Gymnasium at Brgy. Buayan, General Santos City	12/5/2015	1980000	General Santos City	South Cotabato	Region XII	1	15MB0187/MPB, Barangay Buayan	Awarded	Posted	Ivinculado1
40351	COTABATO II-DISTRICT ENGINEERING OFFICE	3581799	Contract ID 15MB0188 Slope Protection of Road, Purok 2, Brgy. Palo 19, Tampakan, South Cotabato	12/5/2015	1980000	General Santos City	South Cotabato	Region XII			Closed		Ivinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3581821	Contract ID 15MB0189 Construction of Covered Court with Bleachers at Purok 5, Brgy. Glamang, Polomolok, South Cotabato Source of Funds CY 2016 GAA (Regular Infrastructure Program)	12/5/2015	1980000	General Santos City	South Cotabato	Region XII			Closed		Ivinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3581838	Contract ID 15MB0190 Construction of Mini-Gymnasium and Stage at Palkan Elementary School, Brgy. Crossing Palkan, Polomolok, South Cotabato	12/5/2015	1980000	General Santos City	South Cotabato	Region XII	1	15MB0190/Const. MPB Crossing Palkan	Awarded	Posted	Ivinculado1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3595248	Contract ID 15MBG0063 Procurement of Supply and Installation of Additional Air Conditioning and Ventillation Units, SCII DEO New Office Building, Balite, Lagao, GSC. DPWH SCII DEO, General Santos Cit	12/11/2015	1000000	General Santos City	South Cotabato	Region XII			Closed		lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3599262	Contract ID 15MB0164(Republished) Construction of Classrooms and Additional Foundation Works 4 Storey 20 CL School Building at General Santos City National High School (Main), Brgy. Calumpang, General	12/12/2015	30947375.8	General Santos City	South Cotabato	Region XII	1	15MB0164/ 4 Storey/ 20 CL	Awarded	Posted	lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3599338	Contract ID 15MB0165(Republished) Construction of Technical and Vocational Facilities/Workshop Building for Senior High School 2 Units of 2 Storey 12 School Building at General Santos City SPED Integr	12/12/2015	29012642.2	General Santos City	South Cotabato	Region XII	1	15MB0165/SB 2 units 2 storey 12 CL SPED	Awarded	Posted	lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3599590	Contract ID 15MB0180(Republished) Road Concreting along Purok Maunlad, Purok Luwalhati and Purok Honeyville, Silway 8, Polomolok, South Cotabato	12/12/2015	1980000	General Santos City	South Cotabato	Region XII	1	15MB0180. Road Concreting Purok Maunlad	Awarded	Posted	lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3640118	Contract ID 15MB0169(Republished) Contract Name and Contract Location Construction of Senior High School Classrooms and Additional Foundation Works 2 Storey 10 CL School Building at Tupi National Hig	1/16/2016	12707453.5	General Santos City	South Cotabato	Region XII	1	15MB0169/2 storey 10 CL	Awarded	Posted	lvinculado1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3640131	Contract ID 15MB0189(Republished)Construction of Covered Court with Bleachers at Purok 5, Brgy. Glamang, Polomolok, South Cotabato	1/16/2016	1980000	General Santos City	South Cotabato	Region XII	1	15MB0189 (Republished) Covered Court at Glamang	Awarded	Posted	Ivinculado1
40351	COTABATO II-DISTRICT ENGINEERING OFFICE	3640149	Contract ID 16MB010 Construction of Permanent Bridge at Lower Klinan-Mabuhay Road, South Cotabato 1st LD	1/16/2016	48250000	General Santos City	South Cotabato	Region XII	1	16MB010/Bridge @ Lower Klinan	Awarded	Posted	Ivinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3640161	Contract ID 16MB011 Construction of Flood Control Structure (Slope Protection) to Protect Lower Silway Bridge, Brgy. Labangal, General Santos City, South Cotabato	1/16/2016	20670300	General Santos City	South Cotabato	Region XII	1	16MB011/Flood Control Structures	Awarded	Posted	Ivinculado1
40351	COTABATO II-DISTRICT ENGINEERING OFFICE	3640165	Contract ID 16MB012 Road Concreting of Purok 18, Nursery Road, Barangay Lagao, General Santos City, South Cotabato	1/16/2016	3960000	General Santos City	South Cotabato	Region XII	1	16MB012 /Road Concreting	Closed		Ivinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3640171	Contract ID 16MB013 Construction of Multi-Purpose Building, Engracia Valdomar National High School, Brgy. Mabuhay, General Santos City, South Cotabato 1st LD (Completion)	1/16/2016	2970000	General Santos City	South Cotabato	Region XII	1	16MB013/ MPB Engracia Valdomar	Awarded	Posted	Ivinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3640177	Contract ID 16MB014 Construction of Multi-Purpose Building, Brgy. Tubeng, Tupi, South Cotabato 1st LD (Completion)	1/16/2016	1980000	General Santos City	South Cotabato	Region XII	1	16MB014/MPB Tubeng (Completion)	Awarded	Posted	Ivinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3640187	Contract ID 16MB015 Construction of Multi-Purpose Building, Calumpang Elementary School, Calumpang, General Santos City, South Cotabato 1st LD	1/16/2016	1980000	General Santos City	South Cotabato	Region XII	1	16MB015/MPB Calumpang ES	Awarded	Posted	Ivinculado1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3640192	Contract ID 16MB016 Construction of Multi-Purpose Building Brgy. Poblacion, Tupi, South Cotabato Source of Funds CY 2016 GAA DPWH Infrastructure Program Approved Budget for the Contract (ABC) P 1,	1/16/2016	1980000	General Santos City	South Cotabato	Region XII	1	16MB016 MPB Poblacion, Tupi	Awarded	Posted	lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3640197	Contract ID 16MB017 Construction of Multi-Purpose Building, Cannery Site, Polomolok, South Cotabato 1st LD (Completion)	1/16/2016	1485000	General Santos City	South Cotabato	Region XII	1	16MB017/MPB AT Cannery Site	Awarded	Posted	lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3640201	Contract ID 16MB018 Construction of Multi-Purpose Building, Cahilsot Elementary School Calumpang, General Santos City, South Cotabato 1st LD (Completion)	1/16/2016	1485000	General Santos City	South Cotabato	Region XII	1	16MB018/MPB Cahilsot ES	Awarded	Posted	lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3640207	Contract ID 16MB019 Contract Name and Location Construction of Multi-Purpose Building, San Isidro, Tampakan, South Cotabato 1st LD (Completion)	1/16/2016	1485000	General Santos City	South Cotabato	Region XII	1	16MB019/ MPB San Isidro, Tampakan	Awarded	Posted	lvinculado1
40351	COTABATO II-DISTRICT ENGINEERING OFFICE	3640212	Contract ID 16MB020 Construction of Multi-Purpose Building, Simbo, Tupi, South Cotabato 1st LD (Completion)	1/16/2016	1485000	General Santos City	South Cotabato	Region XII	1	16MB020/MPB Simbo	Awarded	Posted	lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3640216	Contract ID 16MB021 Construction of Multi-Purpose Building, Labangal Elementary School, Brgy. Labangal, General Santos City, South Cotabato 1st LD	1/16/2016	1485000	General Santos City	South Cotabato	Region XII	1	16MB021/ MPB Labangal	Awarded	Posted	lvinculado1
40351	COTABATO II-DISTRICT ENGINEERING OFFICE	3640220	Contract ID 16MB022 Road Concreting, Liberty, Tampakan, South Cotabato 1st LD	1/16/2016	1485000	General Santos City	South Cotabato	Region XII	1	16MB022/ Road Concreting Liberty	Awarded	Posted	lvinculado1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3649530	Contract ID 15MB0161(Negotiated Procurement) Construction of Classrooms and Additional Foundation Works 1 Storey, 2 CL (Toilet Attached) at Danlag National High School ,Tampakan, South Cotabato	1/22/2016	1998562.97	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3649541	Contract ID 15MB0173(Negotiated Procurement) Local Infrastructure Program Water System Level II, Changco Elementary School Brgy. Bawing, General Santos City	1/22/2016	2895000	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3663992	Contract ID 16MB024 Final Completion of DPWH – South Cotabato II District Engineering Office Building, Guard House, Perimeter Fence with Sidewalk and Gate, Canteen, Covered Parking Area and Genset Ho	1/30/2016	16137938.6	General Santos City	South Cotabato	Region XII	1	16MB0024/Completion of SCII DEO	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3664031	Contract ID 16MB027 Construction of Senior Citizen Building Senior Citizen St , City Drive , Brgy. Dadiangas East, General Santos City	1/30/2016	4950000	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	COTABATO II-DISTRICT ENGINEERING OFFICE	3664086	Contract ID 16MB029 Construction of MPB Conel, General Santos City South Cotabato 1st LD(Completion)	1/30/2016	1980000	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3664116	Contract ID 16MB030 Construction of Box Culvert (RCBC) at Brgy. Palo 19, Tampakan, South Cotabato 1st LD	1/30/2016	1980000	General Santos City	South Cotabato	Region XII	1	16MB030/ Const. of Box Culvert Palo 19	Awarded	Posted	bvillano

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3664154	Contract ID 16MB035 Work Category-10-Pavement Maintenance Replacement of concrete Pavement along National Road, General Santos City and South Cotabato	1/30/2016	1004445	General Santos City	South Cotabato	Region XII	1	16MB035/Replacement of Pavement	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3672706	Contract ID 15MBG0063(Republished) Procurement of Supply and Installation of Additional Air Conditioning and Ventillation Units, SCII DEO New Office Building, Balite, Lagao, GSC. DPWH SCII DEO, Gen	2/4/2016	1000000	General Santos City	South Cotabato	Region XII	1	15MBG0063(REPUBLISHED)-Installation of Additional	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3688264	Contract ID 16MB037 Construction of Various Classrooms in Elementary and Senior High 4 Storey 20 CL School Building at General Santos City National Secondary School of Arts and Trades, Brgy. Lagao, G	2/12/2016	65798516	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3688274	Contract ID 16MB038 Construction of Various Classrooms in Elementary and Senior High School High 4 Storey 20 CL School Building at Lagao National High School (Main), Brgy. San Isidro, General Santos	2/12/2016	65659831.6	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3688283	Contract ID 16MB039 Construction of Various Classrooms in Elementary and Senior High 4 Storey 20 CL School Building at New Society National High School, Brgy. Sinawal, General Santos City	2/12/2016	65362049.3	General Santos City	South Cotabato	Region XII			Closed		bvillano

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3688291	Contract ID 16MB040 Construction of Various Classrooms in Elementary and Senior High 4 Storey 20 CL School Building at Fatima National High School, Brgy. Fatima, General Santos City	2/12/2016	64896803.7	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3688312	Contract ID 16MB042 Construction of Various Classrooms in Elementary and Senior High 4 Storey 16 CL School Building at Fatima National High School, Brgy. Fatima, General Santos City	2/12/2016	27681220.7	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3688328	Contract ID 16MB043 Construction of Various Classrooms in Elementary and Senior High 2 Storey 8 CL School Building at New Society National High School, Brgy. San Isidro, General Santos City	2/12/2016	11180741	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3688344	Contract ID 16MB044 Construction of Various Classrooms in Elementary and Senior High 2 Storey 8 CL School Building at General Santos City National Secondary School of Arts and Trades, Brgy. Lagao, Ge	2/12/2016	11171786	General Santos City	South Cotabato	Region XII	1	16MB0044/Const. of 2Storey 8 CL SB	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3688355	Contract ID 16MB045 Concreting of Brgy. Sulit Traversing, Brgy. Bentong and Koronadal Proper to Sumbakil FMR, Brgy. Sulit, Polomolok, South Cotabato	2/12/2016	8910000	General Santos City	South Cotabato	Region XII	1	16MB045/Concreting of Barangay Sulit	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3688370	Contract ID 16MB046 ConConcreting of Junction National Highway to Klinan 6 FMR, Brgy. Silway 7, Polomolok, South Cotabato	2/12/2016	8910000	General Santos City	South Cotabato	Region XII	1	16MB046/Conc. of Jctn Nat. Highway to Klinan 6 FMR	Awarded	Posted	bvillano

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	COTABATO II-DISTRICT ENGINEERING OFFICE	3688381	Contract ID 16MB047 Concreting of Poblacion to Bunao FMR, Brgy. Poblacion, Bunao, Tupi, South Cotabato	2/12/2016	7920000	General Santos City	South Cotabato	Region XII	1	16MB047/Conc. of Pob. to Bunao FMR	Awarded	Posted	bvillano
40351	COTABATO II-DISTRICT ENGINEERING	3688389	Contract ID 16MB048 Concreting of Lampitak FMR, Brgy. Lampitak, Tampakan, South Cotabato	2/12/2016	7920000	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3688399	Contract ID 16MB049 Concreting of Purok 8 and Purok 7 FMR, Brgy. Tinagacan, General Santos City, South Cotabato	2/12/2016	7920000	General Santos City	South Cotabato	Region XII	1	16MB049/Conc. of Purok 8-Purok 7 FMR, Tinagacan	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3688403	Contract ID 16MB050 Concreting of Junction National Highway to Purok Makisama-B, Brgy. Silway 8 FMR, Brgy. Silway 8, Polomolok, South Cotabato	2/12/2016	7920000	General Santos City	South Cotabato	Region XII	1	16MB050/Conc. of Jct. Nat. Highway to Makisama FMR	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3688411	Contract ID 16MB052 Work Category 18-Traffic Services Maintenance: Act. 302 – Centerline and Laneline Repainting along Digos-Makar Road, K1648+000 – K1654+941	2/12/2016	2944160	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3688418	Contract ID 16MB053 Work Category 18-Traffic Services Maintenance: Act. 302 – Centerline and Laneline Repainting along GSC Circumferential Road, (Northern Section), K1648+748 – K1653+058	2/12/2016	1923065	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3688421	Contract ID 16MB054 Category 11-Resurfacing of Unpaved Shoulders along Digos-Makar Road, K1636+238 – K1638+713, K1640+018 – K1642+000, General Santos City	2/12/2016	1513337.32	General Santos City	South Cotabato	Region XII			Closed		bvillano

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3688425	Contract ID 16MB056 Category 11-Resurfacing of Unpaved Shoulders along GSC Circumferential Road (Northern Section), K1648+748 – K1653+058, General Santos City	2/12/2016	1187838.43	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3689823	Contract ID 16MB051 Construction of Techvoc Workshop Buildings/Laboratories for Senior High School at General Santos City National Secondary School of Arts and Trades, Brgy. Lagao, General Santos Cit	2/13/2016	4863308.26	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3690033	Contract ID 16MB041 Construction of Various Classrooms in Elementary and Senior High 4 Storey 16 CL School Building at Lagao National High School (Main), Brgy. Lagao, General Santos City	2/13/2016	28103665.8	General Santos City	South Cotabato	Region XII	1	16MB0041/Const. of 4 Storey 16 CL @ Lagao NHS	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3708173	Contract ID No:16MBG004 Procurement of fuel and Kerosene for use in the Service Vehicle , Chainsaw, 21 units Grasscutters and 1 water pump of Maintenance Section for 1st Quarter of CY 2016.	2/20/2016	749946.08	General Santos City	South Cotabato	Region XII	1	15MBG004/Fuel & Kerosene	Awarded	Posted	lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3708195	Contract ID No: 16MBG0005: Procurement of Reflectorized Traffic Paint and Epoxy Primer for use in the repainting of centerline, edgeline along National Road for 1st Quarter of CY 2016 DPWH So. Cot I	2/20/2016	634661	General Santos City	South Cotabato	Region XII			Closed		lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3708212	Contract ID No: 16MBG006 : Procurement of Asphalt 60/70 & Cold Mix Premix for use in the Maintenance Section for 1st Quarter of CY 2016.	2/20/2016	699624.8	General Santos City	South Cotabato	Region XII	1	16MBG006/Asphalt 60/70 & Cold Mix Premix	Awarded	Posted	lvinculado1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3716553	Contract ID 16MB027(Republished) Construction of Senior Citizen Building, Senior Citizen St., City Hall Drive, Brgy. Dadiangas East, General Santos City	2/24/2016	4950000	General Santos City	South Cotabato	Region XII			Closed		lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3732099	Contract ID No:16MBG007 Procurement of fuel for use in the service vehicle of Maintenance Section for 2nd Quarter of CY 2016 DPWH So. Cot II DEO, General Santos City	3/2/2016	749946.08	General Santos City	South Cotabato	Region XII			Closed		lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3732123	Contract ID No: 16MBG008 : Procurement of Reflectorized Traffic Paint for use in the repainting of Guardrails and Road Signages for 2nd Quarter of DPWH So. Cot II DEO, General Santos City	3/2/2016	749000	General Santos City	South Cotabato	Region XII	1	16MBG008/Reflectorized Traffic Paint	Awarded	Posted	lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3732140	Contract ID No:16MBG009 Procurement of Asphalt 60/70 & Cold Mix Premix for use in the Maintenance Activity for 2nd Quarter of CY 2016. Contract Location DPWH So. Cot II DEO, General Santos City	3/2/2016	699624.8	General Santos City	South Cotabato	Region XII			Closed		lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3732152	Contract ID No: 16MBG010 Procurement of Equipment Lease for use in the Routine Maintenance of National Roads & Bridges for 2nd Quarter of CY 2016(Initial response to Emergency & Shoulder Maintenance	3/2/2016	596827.84	General Santos City	South Cotabato	Region XII	1	16MBG010/Equipemnt Lease for 2nd Quarter	Awarded	Posted	lvinculado1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3732159	16MBG011 Procurement of Materials for use in the Maintenance along National Roads & Bridges for 2nd quarter of CY 2016. Contract Location DPWH So. Cot II DEO, General Santos City for th	3/3/2016	749760	General Santos City	South Cotabato	Region XII	1	16MBG011/ Maintenace Section National Roads&Bridges	Awarded	Posted	lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3870729	Contract ID 16MB0037 Construction of Senior High School Classrooms 4 Storey 20 CL @ General Santos City National Secondary School of Arts and Trades, General Santos City (2 Units)	6/1/2016	65167870.2	General Santos City	South Cotabato	Region XII			Closed		lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3870752	Contract ID 16MB0038 Construction of Senior High School Classrooms 4 Storey 20 CL @ Lagao National High School (Main), General Santos City (2 Units)	6/1/2016	65029882.7	General Santos City	South Cotabato	Region XII			Closed		lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3870925	Contract ID 16MB0039 Construction of Senior High School Classrooms 4 Storey 20 CL @ New Society National Secondary School , Brgy. Sinawal, General Santos City (2 Units)	6/3/2016	64733596.8	General Santos City	South Cotabato	Region XII			Closed		lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3870926	Contract ID 16MB0040 Construction of Senior High School Classrooms 4 Storey 20 CL @ Fatima National High School, General Santos City (2 Units)	6/3/2016	64270689.1	General Santos City	South Cotabato	Region XII	1	16MB0040/ 4 Storey 16 CL SB (2 Units)	Awarded	Posted	lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3870927	Contract ID 16MB0041 Construction of Senior High School Classrooms 4 Storey 16 CL School Building @ Lagao National High School (Main), Brgy. San Isidro, General Santos City	6/2/2016	27812441.4	General Santos City	South Cotabato	Region XII			Closed		jsabejon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3870928	Contract ID 16MB0042 Construction of Senior High School Classrooms 4 Storey 16 CL School Building @ Fatima National High School, Brgy. Fatima, General Santos City	6/2/2016	27392119.1	General Santos City	South Cotabato	Region XII	1	16MB0042/4 Storey 16 CL Fatima NHS	Awarded	Posted	jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3870929	Contract ID 16MB0043 Construction of Senior School Classroom 2 Storey 8 CL School Building at New Society National High School I, Brgy. Sinawal, General Santos City	6/3/2016	10974556.3	General Santos City	South Cotabato	Region XII			Closed		lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3870950	Contract ID 16MB089 Construction of Techvoc Facilities/Workshop Buildings at Johnny Ang National High School, Brgy. Katangawan, General Santos City	6/3/2016	2429549.27	General Santos City	South Cotabato	Region XII			Closed		jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3871707	Contract ID 16MB0087 Construction of Techvoc Facilities/Workshop Buildings at Datu Balunto National High School, Brgy. San Jose, General Santos City	6/2/2016	2425053.78	General Santos City	South Cotabato	Region XII	1	Construction of Techvoc Facilities/Workshop Bldg	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3875751	Contract ID 16MB0051 Provision of Techvoc Workshop Building/Laboratories Techvoc Building, GSC National Secondary School of Arts and Trades, Brgy. Lagao, General Santos City (2 Units)	6/3/2016	4838869.52	General Santos City	South Cotabato	Region XII			Closed		jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3876153	Contract ID 16MB0092 Construction of Techvoc Facilities/Workshop Buildings at Pao-Pao National High School, Brgy. Sinawal, General Santos City	6/3/2016	2425053.78	General Santos City	South Cotabato	Region XII			Closed		bvillano

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3876163	Contract ID 16MB0044 Construction of Senior High School classroom 2 Storey 8CL School Building at GSC National Secondary School Arts and Trade, Brgy. Lagao, General Santos City	6/3/2016	10965646.3	General Santos City	South Cotabato	Region XII			Closed		jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3876167	Contract ID 16MB0090 Construction of Techvoc Facilities/Workshop Buildings at Labangal National High School, Brgy. Labangal, General Santos City	6/3/2016	2405253.78	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3876170	Contract ID 16MB0091 Construction of Techvoc Facilities/Workshop Buildings at Lagao National High School-Annex, Brgy.San Isidro, General Santos City	6/4/2016	2405253.78	General Santos City	South Cotabato	Region XII	1	16MB0091-	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3876173	Contract ID 16MB0097 Construction of Techvoc Facilities/Workshop Buildings at Jose Escobillo National High School, Tupi, South Cotabato	6/4/2016	2454753.78	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3876174	Contract ID 16MB0107 Construction of Techvoc Facilities/Workshop Buildings at GSC HS Lanton High School- Annex Brgy. Apopong, General Santos City(3-Units)	6/4/2016	7245461.33	General Santos City	South Cotabato	Region XII	1	16MB107/ TechVoc GSC Lanton NHS	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3876175	Contract ID 16MB0105 Construction of Techvoc Facilities/Workshop Buildings at Banisil National High School, General Santos City(2-Units)	6/4/2016	4810507.55	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3876176	Contract ID 16MB0111 Construction of Techvoc Facilities/Workshop Buildings at Silway -8 National High School , Polomolok, South Cotabato	6/4/2016	4810507.55	General Santos City	South Cotabato	Region XII	1	16MB0111/ Techvoc Facilties at SIlway 8 NHS	Awarded	Posted	bvillano

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3876177	Contract ID 16MB0088 Construction of Techvoc Facilities/Workshop Buildings at E.J.. Busgano Senior High School Brgy. Olimpog,, General Santos City	6/4/2016	2425053.78	General Santos City	South Cotabato	Region XII	1	16MB0088/TechVoc @ E.J. Buscano Senior HS	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3876178	Contract ID 16MB0112 Construction of Techvoc Facilities/Workshop Buildings at Tampakan National High School, Tampakan, South Cotabato	6/4/2016	2410203.78	General Santos City	South Cotabato	Region XII	1	16MB0112 Const. of Techvoc Facilities/Workshop	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3876180	Contract ID 16MB0109 Construction of Techvoc Facilities/Workshop Buildings at Maltana National High School, Tampakan, South Cotabato	6/4/2016	2410203.78	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3876181	Contract ID 16MB0106 Construction of Techvoc Facilities/Workshop Buildings at Bawing National High School, General Santos City	6/4/2016	2405253.78	General Santos City	South Cotabato	Region XII	1	16MB0106(Republished) Const. of Techvoc Facilities	Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3876182	Contract ID 16MB0098 Construction of Techvoc Workshop Building/ Laboratories for Senior High School, Polomolok, National High Scchool , Brgy.Poblacion, Polomolok, South Cotabato	6/4/2016	2405253.78	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3877897	Contract ID 16MB0095 Construction of Techvoc Facilities/Workshop Buildings at Pablo Valencia National High School , Polomolok, South Cotabato	6/4/2016	2410203.78	General Santos City	South Cotabato	Region XII	1	16MB0095/TechVoc Facilites Pablo	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3877902	Contract ID 16MB0108 Construction of Techvoc Facilities/Workshop Buildings at Baluan National High School, Brgy. Baluan General Santos City	6/4/2016	2425053.78	General Santos City	South Cotabato	Region XII	1	16MB0108/TECHVOC AT BALUAN NHS	Awarded	Posted	bvillano

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3877909	Contract ID 16MB0110 Construction of Techvoc Facilities/Workshop Buildings at kablon National High School- Brgy.Kablon, Tupi, South Cotabato	6/4/2016	2425053.78	General Santos City	South Cotabato	Region XII	1	16MB0110/TechVoc at Kablon NHS	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3902679	Contract ID 16MB0073 Construction of Senior High School Classrooms 1 Storey 2 CL at Conel Central Elementary School, Brgy. Conel, General Santos City	6/18/2016	1796592.77	General Santos City	South Cotabato	Region XII	1	16MB0073/Senior HS 1 Storey 2 CL @ Conel Central	Awarded	Posted	jputot
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3902688	Contract ID 16MB0074 Construction of Senior High School Classrooms 1 Storey 2 CL at Lagao 2nd Bo. Elementary School, General Santos City	6/18/2016	1796562.77	General Santos City	South Cotabato	Region XII	1	16MB0074-Const of Senior High School CL 1 Storey	Awarded	Posted	jputot
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3902697	Contract ID 16MB0082 Construction of Senior High School Classrooms 1 Storey 2 CL at NASA Elementary School, Brgy. Fatima, General Santos City	6/18/2016	1716592.77	General Santos City	South Cotabato	Region XII	1	16MB0082/SENIOR HS AT NASA	Awarded	Posted	jputot
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3902700	Contract ID 16MB0084 Construction of Senior High School Classrooms 2 Storey 8 CL at Upper Tambler Elementary School I, General Santos City	6/18/2016	10767069.2	General Santos City	South Cotabato	Region XII			Closed		jputot
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3902708	Contract ID 16MB0086 Construction of Techvoc Facilities/Workshop Building at General Santos City National High School-Main, Brgy. Calumpang, General Santos City	6/18/2016	2475000	General Santos City	South Cotabato	Region XII	1	16MB0086-Const of Techvoc Facilities/Workshop Bldg	Awarded	Posted	jputot
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3902714	Contract ID 16MB0093 Construction of Techvoc Facilities/Workshop Buildings (3 Units) at Poblacion Polomolok National High School, Polomolok, South Cotabato	6/18/2016	7215761.33	General Santos City	South Cotabato	Region XII	1	16MB0093/TECHVOC Poblacion Polomolok NHS	Awarded	Posted	jputot

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3902720	Contract ID 16MB0094 Construction of Techvoc Facilities/Workshop Buildings at Glamang High School, Polomolok, South Cotabato	6/18/2016	2410203.78	General Santos City	South Cotabato	Region XII	1	16MB0094/TechVoc at Glamang HS	Awarded	Posted	jputot
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3902724	Contract ID 16MB0096 Construction of Techvoc Facilities/Workshop Buildings at Palkan High School, Polomolok, South Cotabato	6/18/2016	2415153.78	General Santos City	South Cotabato	Region XII	1	16MB0096/TECHVOC @ PALKAN NHS	Awarded	Posted	jputot
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3902732	Contract ID 16MB0104 Construction of Classrooms 4 Storey 16 CL School Building at Banisil National High School, General Santos City	6/18/2016	26434361.4	General Santos City	South Cotabato	Region XII	1	16MB0104/Const. of 4 Storey 16 CL BANISIL NHS	Awarded	Posted	jputot
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3916936	Contract ID No: 16MBG012 Procurement of fuel, oil and lubricants for use in the Operation of Construction Section, Quality Assurance Section and Planning & Design Section of DPWH SCII DEO, General S	6/28/2016	710600.3	General Santos City	South Cotabato	Region XII	1	16MBG012/Procurement of Fuel and Lubricants	Awarded	Posted	jputot
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3931338	Contract ID 16MB048(Republished) Contract Name and Location Concreting of Lampitak FMR, Brgy. Lampitak, Tampakan, South Cotabato	7/8/2016	7920000	General Santos City	South Cotabato	Region XII	1	16MB0048/FMR LAMPITAK	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3931365	Contract ID 16MB0064 Construction of Senior High School Classrooms 2 Storey 8 CL at Samboang-Ngilay High School, Brgy. Batomelong, General Santos City	7/8/2016	10776969.2	General Santos City	South Cotabato	Region XII	1	16MB0064/ 2 STOREY 8 CL @ SAMBOANG NGILAY HS	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3931393	Contract ID 16MB0068 Construction of Senior High School Classrooms 2 Storey 4 CL at School Building at Lagao National High School - Annex, General Santos City	7/8/2016	6254644.26	General Santos City	South Cotabato	Region XII	1	16MB0068/2 Storey 4 CL Lagao NAtional HS Annex	Awarded	Posted	bvillano

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3931402	Contract ID 16MB0071 Construction of Senior High School Classrooms 2 Storey 6 CL at Upper Labay High School, Brgy. Upper Labay, General Santos City	7/8/2016	8269915.4	General Santos City	South Cotabato	Region XII	1	16MB0071/2 Storey 6 CL at Upper Labay HS	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3931427	Contract ID 16MB0072 Construction of Senior High School Classrooms 2 Storey 6 CL at Ireneo Santiago NHS of Metro Dadiangas (Main), Brgy. Dadiangas, General Santos City	7/8/2016	8131315.4	General Santos City	South Cotabato	Region XII	1	16MB0072/2 Storey/6 CL Ireneo Santiago NHS	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3931470	Contract ID 16MB0075 Construction of Senior High School Classrooms 2 Storey 4 CL at School Building at Lanton Elementary School, General Santos City	7/8/2016	6254644.26	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3931511	Contract ID 16MB0076 Construction of Senior High School Classrooms 2 Storey 6 CL at Mabuhay Elementary School, Brgy. Mabuhay, General Santos City	7/8/2016	8140720.4	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3931535	Contract ID 16MB0080 Construction of Senior High School Classrooms 2 Storey 6 CL at GSC SPED Integrated School, Brgy. San Isidro, General Santos City	7/8/2016	8230315.4	General Santos City	South Cotabato	Region XII	1	16MB0080/ 2 Storey 6 CL @ GSC SPED	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3931553	Contract ID 16MB0081 Construction of Senior High School Classrooms 1 Storey 2 CL at Maligaya Elementary School, General Santos City	7/8/2016	1811422.77	General Santos City	South Cotabato	Region XII	1	16MB0081/1 Storey 2 CL @ Maligaya E/S	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3931599	Contract ID 16MB0083 Construction of Senior High School Classrooms 1 Storey 2 CL at Pao-Pao Elementary School, General Santos City	7/8/2016	1816392.77	General Santos City	South Cotabato	Region XII	1	16MB0083 Const. of Senior High School CL 1 Storey	Awarded	Posted	bvillano

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3932747	Contract ID 16MB0099 Construction of Senior High School Classrooms 1 Storey 2 CL at Bukay-Eel Elementary School, Polomolok, South Cotabato	7/8/2016	1968120	General Santos City	South Cotabato	Region XII	1	16MB0099-Const. of Senior HS CL 1 Storey 2 CL	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3932903	Contract 16MB0101 Construction of Senior High School Classrooms 1 Storey 3 CL at Jose Natividad Elementary School, Polomolok, South Cotabato	7/8/2016	2812590	General Santos City	South Cotabato	Region XII	1	16MB0101-Const. of SHS 1 Storey 3 CL	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3932907	Contract ID 16MB0102 Construction of Senior High School 1 Storey 3 CL at Juan Bayan Elementary School, Polomolok, South Cotabato	7/8/2016	2812500	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3932910	Contract ID 16MB0113 Contract Name and Location Construction of Senior High School Classrooms 4 Storey 20 CL at Poblacion Polomolok National High School, Polomolok, South Cotabato(2 Units)	7/8/2016	61580722.7	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3932917	Contract ID 16MB0114 Contract Name and Location Construction of Senior High School Classrooms, 3 Storey 6 CL, Saavedra Saway Central Elementary Shoool, Brgy. Labangal, General Santos City	7/8/2016	10311460.2	General Santos City	South Cotabato	Region XII	1	16MB0114/ 3 Storey 6 CL Saavedra Saway CES	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3932921	Contract ID 16MB0115 Construction of Senior High School Classrooms 2 Storey 6 CL at Bentung National High School, Polomolok, South Cotabato	7/8/2016	8170915.6	General Santos City	South Cotabato	Region XII	1	16MB0115/2Storey 6 CL Bentung NHS	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3932928	Contract ID 16MB0117 Construction of Senior High School Classrooms 1 Storey 2 CL at Glamang High School, Polomolok, South Cotabato	7/8/2016	1943370	General Santos City	South Cotabato	Region XII	1	16MB0117/1 Storey 2 CL @ Glamang HS	Awarded	Posted	bvillano

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3932934	Contract ID 16MB0118 Construction of Senior High School Classrooms 2 Storey 6 CL at Pablo Valencia High School, Polomolok, South Cotabato	7/8/2016	8170915.4	General Santos City	South Cotabato	Region XII	1	16MB0118/2 Storey 6 CL @ Pablo Valencia HS	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3932941	Contract ID 16MB0119 Construction of Classrooms 2 Units 3 Storey 9 CL Engracia I. Valdomar National High School, Brgy. Mabuhay, General Santos City	7/8/2016	29937229.3	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3932946	Contract ID 16MB0120 Construction of Senior High School Classrooms 2 Storey 6 CL at Palkan High School, Polomolok, South Cotabato	7/8/2016	8170915.4	General Santos City	South Cotabato	Region XII	1	16MB0120/ 2 Storey 6 CL at Palkan HS	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3932954	Contract ID 16MB0121 Construction of Classrooms 3 Storey 9 CL, Baluan National High School, Brgy. Baluan, General Santos City	7/8/2016	14968614.6	General Santos City	South Cotabato	Region XII	1	16MB0121-Const. of Classrooms 3 Storey 9 CL Baluan	Awarded	Posted	jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3932962	Contract ID 16MB0122 Construction of Senior High School Classrooms 3 Storey 9 CL at Bawing Elementary School, Brgy. Siguel, General Santos City	7/8/2016	14968614.6	General Santos City	South Cotabato	Region XII	1	16MB0122/3 STOREY 9 CL @ BAWING ES	Awarded	Posted	jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3932967	Contract ID 16MB0123 Construction of Classrooms 1 Storey 2 CL at Bukang Liwayway Elementary School, Tampakan, South Cotabato	7/8/2016	1948320	General Santos City	South Cotabato	Region XII	1	16MB0123-Const. of Classrooms 1 Storey 2 CL	Awarded	Posted	jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3932972	Contract ID 16MB0125 Construction of Senior High School Classrooms 1 Storey 3 CL at Lampitak High School, Polomolok, South Cotabato	7/8/2016	2817540	General Santos City	South Cotabato	Region XII	1	16MB0125-Construction of Classrooms 1 Storey 2 CL	Awarded	Posted	jsabejon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3933008	Contract ID 16MB0128 Construction of Senior High School Classrooms 2 Storey 4 CL School Building at Tablu High School, Tampakan, South Cotabato	7/8/2016	6294244.26	General Santos City	South Cotabato	Region XII	1	16MB0128-	Awarded	Posted	jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3933017	Contract ID 16MB0130 Construction of Senior High School Classrooms 2 Storey 6 CL at Cebuano National High School, Tupi, South Cotabato	7/8/2016	8170915.4	General Santos City	South Cotabato	Region XII			Closed		jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3933030	Contract ID 16MB0131 Construction of Classrooms 3 Storey 9 CL at Silway 8 National High School, Polomolok, South Cotabato	7/8/2016	14968614.6	General Santos City	South Cotabato	Region XII	1	16MB0131-Const. of 3 Storey 9 CL	Awarded	Posted	jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3933037	Contract ID 16MB0135 Construction of Classrooms 4 Storey 16 CL at Tupi National High School, Tupi, South Cotabato	7/8/2016	26476479.3	General Santos City	South Cotabato	Region XII			Closed		jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3933049	Contract ID 16MB0136 Construction of Senior High School Classrooms 3 Storey 9 CL at Emiliano P. Baquial National High School, Tupi, South Cotabato	7/8/2016	14978514.6	General Santos City	South Cotabato	Region XII	1	16MB0136-Senior HS 3 Storey 9 CL	Awarded	Posted	jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3933057	Contract ID 16MB0137 Construction of Senior High School Classrooms 1 Storey 2 CL at Jose D. Escobillo National High School, Tupi, South Cotabato	7/8/2016	1987920	General Santos City	South Cotabato	Region XII	1	Construction of Senior High School Classrooms 1 St	Awarded	Posted	jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3939229	Contract ID 16MB0057 Construction of Senior High School Classrooms 4 Storey 20 CL at Ireneo Santiago NHS of Metro Dadiangas (Main), General Santos City(2 Units)	7/13/2016	62086532.8	General Santos City	South Cotabato	Region XII			Closed		jputot

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3939262	Contract ID 16MB0058 Construction of Senior High School Classrooms 4 Storey 20 CL at Bula National School of Fisheries, Brgy. Bula, General Santos City	7/13/2016	31159840.6	General Santos City	South Cotabato	Region XII			Closed		jputot
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3939300	Contract ID 16MB0059 Construction of Senior High School Classrooms 4 Storey 20 CL at General Santos City National High School (Main), General Santos City	7/13/2016	30813760.2	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3939311	Contract ID 16MB0061 Construction of Senior High School Classrooms 4 Storey 20 CL at General Santos City National High School (Main), General Santos City	7/13/2016	31146767.7	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3939318	Contract ID 16MB0063 Construction of Senior High School Classrooms 2 Storey 10 CL at A. G. Busano Sr., High School, General Santos City	7/13/2016	12707303.4	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3939328	Contract ID 16MB0066 Construction of Senior High School Classrooms 2 Storey 4 CL School Building at Datu Balunto National High School, General Santos City	7/13/2016	6274444.26	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3939333	Contract ID 16MB0067 Construction of Senior High School Classrooms 2 Storey 4 CL School Building at E. J. Buscano Sr. High School, General Santos City	7/13/2016	6274444.26	General Santos City	South Cotabato	Region XII	1	16MB0067-2 Storey 4 CL SB	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3939346	Contract ID 16MB0069 Construction of Senior High School Classrooms 2 Storey 4 CL School Building at Ligaya High School, General Santos City	7/13/2016	6274444.26	General Santos City	South Cotabato	Region XII	1	16MB0069/ 2 Storey 4 CL Ligaya HS	Awarded	Posted	bvillano

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3939392	Contract ID 16MB0077 Construction of Senior High School Classrooms 4 Storey 20 CL at Dadiangas North National High School, General Santos City	7/13/2016	30790361.4	General Santos City	South Cotabato	Region XII	1	16MB0077-Const. of Senior High School CL 4 Storey	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3939442	Contract ID 16MB0062 Construction of Senior High School Classrooms 4 Storey 20 CL at Labangal National High School (Main), General Santos City	7/13/2016	30820154.6	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3939745	Contract ID 16MB0079 Construction of Senior High School Classrooms 4 Storey 20 CL at GSC SPED Integrated School, General Santos City	7/13/2016	30833117.7	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3939834	Contract ID 16MB0100 Construction of Senior High School Classrooms 1 Storey 1 CL at Guaza Elementary School, General Santos City	7/13/2016	1118700	General Santos City	South Cotabato	Region XII	1	16MB0100 Const. of Senior High School CL 1 Storey	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3940026	Contract 16MB0129 Construction of Senior High School Classrooms 2 Storey 4 CL School Building at Cebuano National High School, Tupi, South Cotabato	7/13/2016	6274444.25	General Santos City	South Cotabato	Region XII	1	16MB0129-Const of Senior High School CL 2 Storey	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3940055	Contract ID 16MB0130 Construction of Classrooms 4 Storey 20 CL School Building at Silway 8 National High School, Polomolok, South Cotabato	7/13/2016	30790361.4	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3940085	Contract ID 16MB0132 Construction of Classrooms 4 Storey 20 CL at Tampakan National High School, Tampakan, South Cotabato	7/13/2016	30810161.4	General Santos City	South Cotabato	Region XII	1	16MB0132-Senior HS Classrooms 4 Storey 20	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3940110	Contract ID 16MB0134 Construction of Classrooms 4 Storey 20 CL at Tupi National High School (Main), Tupi, South Cotabato (2 Units)	7/13/2016	61979672.5	General Santos City	South Cotabato	Region XII			Closed		bvillano

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3940147	Contract ID 16MB0140 Construction of Classrooms 4 Storey 20 CL at Polomolok National High School, Polomolok, South Cotabato	7/13/2016	30790361.4	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3940181	Contract ID 16MB0124 Construction of Senior High School Classrooms 2 Storey 4 CL at Danlag High School, Tampakan, South Cotabato	7/13/2016	6333844.26	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3940243	Contract ID 16MB0139 Construction of Senior High School Classrooms 1 Storey 2 CL at Upper Klinan High School, Polomolok, South Cotabato	7/13/2016	1948320	General Santos City	South Cotabato	Region XII	1	16MB0139-Senior HS Classrooms 1 Storey 2 CL	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3940278	Contract ID 16MB0116 Construction of Senior High School Classrooms 2 Storey 10 CL at Landan National High School, Polomolok, South Cotabato	7/13/2016	12691597	General Santos City	South Cotabato	Region XII	1	16MB0116-2 Storey 10 CL	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3940842	Contract ID 16MB0065 Construction of Senior High School Classrooms 2 Storey 10 CL School Building at Johnny Ang National High School, General Santos City	7/13/2016	12642097	General Santos City	South Cotabato	Region XII	1	Const. of Senior High School CL 2 Storey 10 CL	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3940924	Contract ID 16MB0060 Construction of Senior High School Classrooms 4 Storey 20 CL at General Santos City National High School (Main), General Santos City	7/13/2016	31027965.6	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3942263	Contract ID 16MB0103 Construction of Senior High School Classrooms 2 Storey 8CL at Polomolok Central Elementary School Brgy. Cannary, Polomolok, South Cotabato	7/14/2016	10767069.2	General Santos City	South Cotabato	Region XII			Closed		bvillano

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3942372	Contract ID 16MB0070 Construction of Senior High School Classrooms 2 Storey 4 CL School Building at Pao-Pao High School, General Santos City	7/14/2016	6274444.25	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3942641	Contract ID 16MB0126 Construction of Classrooms 1 Storey 2 CL at Ludovico I. Senador Elementary School, Tupi, South Cotabato	7/14/2016	1948320	General Santos City	South Cotabato	Region XII			Closed		jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	3943252	Contract ID 16MB0141 Construction of Classrooms 3 Storey 9 CL at Polomolok National High School, Polomolok, South Cotabato	7/14/2016	14968614.6	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4009893	Contract ID 16MB0138 Construction of Senior High School Classrooms 2 Storey 4 CL at Teodoro P. Prudente National High School, Tupi, South Cotabato	8/17/2016	6294244.26	General Santos City	South Cotabato	Region XII			Closed		cbarcellano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4009999	Contract ID 16MB0142 Construction of Local Infrastructure Program Water System Level II at Lanton Elementary School, Brgy. Apopong, General Santos City	8/17/2016	2412500	General Santos City	South Cotabato	Region XII			Closed		cbarcellano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4010024	Contract ID 16MB0144 Repair/Maintenance of Drainage along Marbel-Makar Road, Tupi Section, Poblacion Tupi, South Cotabato, K1686+507-K1686+707, Poblacion Tupi, South Cotabato	8/17/2016	2895000	General Santos City	South Cotabato	Region XII			Closed		cbarcellano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4010030	Contract ID 16MB0145 Repair/Maintenance of Flood Control and Drainage Structures along Marbel-Makar Road, Pagalungan Section, Brgy. Pagalungan, Polomolok, South Cotabato, K1673+714 – K1674+162	8/17/2016	3860000	General Santos City	South Cotabato	Region XII			Closed		cbarcellano

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4010036	. Contract ID 16MB0146 Construction of Birthing Home Sta. Cruz Barangay Health Station – Birthing Facility, Tampakan, South Cotabato	8/17/2016	1691500	General Santos City	South Cotabato	Region XII			Closed		cbarcellano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4010042	Contract ID 16MB0147 Construction of Birthing Home Barangay Bololmala Barangay Health Station – Birthing Facility, Tupi, Cotabato	8/17/2016	1691500	General Santos City	South Cotabato	Region XII			Closed		cbarcellano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4010054	Contract ID 16MB0149 Construction of Birthing Home Barangay Miasong Barangay Health Station – Birthing Facility, Tupi, South Cotabato	8/17/2016	1691500	General Santos City	South Cotabato	Region XII			Closed		cbarcellano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4010059	Contract ID 16MB0150 Construction of Birthing Home Sumbakil Barangay Health Station – Birthing Facility, Polomolok, South Cotabato	8/17/2016	1691500	General Santos City	South Cotabato	Region XII			Closed		cbarcellano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4010067	Contract ID 16MB0151 Construction of Birthing Home Barangay Palkan Barangay Health Station – Birthing Facility, Polomolok, South Cotabato	8/17/2016	1691500	General Santos City	South Cotabato	Region XII			Closed		cbarcellano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4010077	Contract ID 16MB0152 Construction/Rehabilitation of Water Supply/Septage and Sewerage/Rain Water Collectors, South Cotabato Sourc	8/17/2016	3281000	General Santos City	South Cotabato	Region XII			Closed		cbarcellano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4010085	Contract ID 16MB0024(Republished) Completion of South Cotabato 2nd District Engineering Office Building, Barangay Lagao, General Santos City, South Cotabato	8/17/2016	15890929.1	General Santos City	South Cotabato	Region XII			Closed		cbarcellano

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4010096	Contract ID 16MB0037(Republished) Construction of Senior High School Classrooms 4 Storey 20 CL @ General Santos City National Secondary School of Arts and Trades, General Santos City (2 Units)	8/17/2016	65167870.2	General Santos City	South Cotabato	Region XII			Closed		cbarcellano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4010105	Contract ID 16MB0038(Republished) Construction of Senior High School Classrooms 4 Storey 20 CL @ Lagao National High School (Main), General Santos City (2 Units)	8/17/2016	65029882.7	General Santos City	South Cotabato	Region XII			Closed		cbarcellano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4010111	Contract ID 16MB0039(Republished) Construction of Senior High School Classrooms 4 Storey 20 CL @ New Society National High School, Brgy. Sinawal, General Santos City (2 Units)	8/17/2016	64733596.8	General Santos City	South Cotabato	Region XII			Closed		cbarcellano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4010115	Contract ID 16MB0043(Republished) Construction of Senior High School Classrooms 2 Storey 8 CL School Building @ New Society National High School, Brgy. Sinawal, General Santos City	8/17/2016	10974556.3	General Santos City	South Cotabato	Region XII			Closed		cbarcellano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4010118	Contract ID 16MB0051(Republished) Provision of Techvoc Workshop Buildings/Laboratories for Senior High School at GSC National Secondary School of Arts and Trades, Brgy. Lagao, General Santos City (2	8/17/2016	4838869.52	General Santos City	South Cotabato	Region XII			Closed		cbarcellano

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4010119	Contract ID 16MB0070(Republished) Construction of Senior High School Classrooms 2 Storey 4 CL at School Building at Pao-Pao High School, General Santos City	8/18/2016	6274444.26	General Santos City	South Cotabato	Region XII			Closed		cbarcellano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4010120	Contract ID 16MB0075(Republished) Construction of Senior High School Classrooms 2 Storey 4 CL at School Building at Lanton Elementary School, General Santos City	8/18/2016	6254644.26	General Santos City	South Cotabato	Region XII			Closed		cbarcellano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4010123	Contract ID 16MB0076(Republished) Construction of Senior High School Classrooms 2 Storey 6 CL at Mabuhay Elementary School, Brgy. Mabuhay, General Santos City	8/18/2016	8140720.4	General Santos City	South Cotabato	Region XII	1	16MB0076(Republished)-	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4010124	Contract ID 16MB0084(Republished) Construction of Senior High School Classrooms 2 Storey 8 CL School Building at Upper Tambler Elementary School I, General Santos City	8/18/2016	10767069.2	General Santos City	South Cotabato	Region XII	1	16MB0084 (Rep.)Const. of Senior HS 2 Storey 8 CL	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4010126	Contract ID 16MB0089(Republished) Construction of Techvoc Facilities/Workshop Buildings at Johnny Ang National High School, Brgy. Katangawan, General Santos City	8/18/2016	2405253.78	General Santos City	South Cotabato	Region XII	1	16MB0089(Republished) Const. of Techvoc Facilities	Awarded	Posted	bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4010128	16MB0090(Republished) Construction of Techvoc Facilities/Workshop Buildings at Labangal National High School (Main), Brgy. Labangal, General Santos City Source of Funds	8/18/2016	2405253.78	General Santos City	South Cotabato	Region XII	1	16MB0090(Republished) Const of Techvoc Facilities/	Awarded	Posted	bvillano

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4010129	Contract ID 16MB0092(Republished) Construction of Techvoc Facilities/Workshop Buildings at Pao-Pao National High School, Brgy. Sinawal, General Santos City	8/18/2016	2425053.78	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4011973	Contract ID 16MB0097(Republished) Construction of Techvoc Facilities/Workshop Buildings at Jose D. Escobillo National High School, Tupi, South Cotabato	8/18/2016	2454753.78	General Santos City	South Cotabato	Region XII			Closed		jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4012069	Contract ID 16MB0098(Republished) Contract Name and Location Provision of Techvoc Workshop Buildings/Laboratories for Senior High School at Polomolok National High School, Brgy. Poblacion, Polomolok,	8/18/2016	2405253.78	General Santos City	South Cotabato	Region XII	1	16MB0098(Republished)-	Awarded	Posted	jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4012171	Contract ID 16MB0102(Republished) Construction of Senior High School 1 Storey 3 CL at Juan Bayan Elementary School, Polomolok, South Cotabato	8/18/2016	2812590	General Santos City	South Cotabato	Region XII			Closed		jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4012252	Contract ID 16MB0103(Republished)Construction of Senior High School 2 Storey 8 CL at Polomolok Central Elementary School, Brgy. Cannery, Polomolok, South Cotabato	8/18/2016	10767069.2	General Santos City	South Cotabato	Region XII			Closed		jsabejon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4012330	Contract ID 16MB0106(Republished) Contract Name and Location Construction of Techvoc Facilities/Workshop Buildings at Bawing National High School, General Santos City	8/18/2016	2405253.78	General Santos City	South Cotabato	Region XII	1	16MB0106(Republished) Const. of Techvoc Facilities	Awarded	Posted	jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4012718	Contract ID 16MB0105(Republished) Construction of Techvoc Facilities/Workshop Buildings at Banisil National High School, Brgy. Tambler, General Santos City(2 Units)	8/18/2016	4810507.55	General Santos City	South Cotabato	Region XII			Closed		jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4012731	Contract ID 16MB0109(Republished) Construction of Techvoc Facilities/Workshop Buildings at Maltana National High School, Brgy. Maltana, Tampakan, South Cotabato	8/18/2016	2410203.78	General Santos City	South Cotabato	Region XII			Closed		jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4012737	Contract ID 16MB0112(Republished) Construction of Techvoc Facilities/Workshop Buildings at Tampakan National High School, Brgy. Poblacion, Tampakan, South Cotabato	8/18/2016	2410203.78	General Santos City	South Cotabato	Region XII			Closed		jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4012749	Contract ID 16MB0119(Republished) Construction of Classrooms 2 Units 3 Storey 9 CL Engracia I. Valdomar National High School, Brgy. Mabuhay, General Santos City	8/18/2016	29937229.3	General Santos City	South Cotabato	Region XII	1	16MB0119(Republished)-	Awarded	Posted	jsabejon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4012755	Contract ID 16MB0124(Republished) Construction of Senior High School Classrooms 2 Storey 4 CL School Building at Danlag High School, Tampakan, South Cotabato	8/18/2016	6333844.26	General Santos City	South Cotabato	Region XII	1	16MB0124(Republished) Const. of Senior High School	Awarded	Posted	jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4012757	Contract ID 16MB0126(Republished) Construction of Classrooms 1 Storey 2 CL at Ludovico I. Senador Elementary School, Tupi, South Cotabato	8/18/2016	1948320	General Santos City	South Cotabato	Region XII	1	16MB0126(Republished) Const of Classrooms 1 Storey	Awarded	Posted	jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4012764	Contract ID 16MB0140(Republished) Construction of Classrooms 4 Storey 20 CL at Polomolok National High School, Polomolok, South Cotabato	8/18/2016	30790361.4	General Santos City	South Cotabato	Region XII			Closed		jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4012771	Contract ID 16MB0141(Republished) Construction of Classrooms 3 Storey 9 CL at Polomolok National High School, Polomolok, South Cotabato	8/18/2016	14968614.6	General Santos City	South Cotabato	Region XII			Closed		jsabejon
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4012784	Contract ID 16MB0148 Construction of Birthing Home Polo Barangay Health Station – Birthing Facility, Polomolok, South Cotabato	8/18/2016	1691500	General Santos City	South Cotabato	Region XII			Closed		cbarcellano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4012793	Contract ID 16MB0143 Cluster I-Repair/Maintenance of Flood Control and Drainage Structure along 1)Digos-Makar Road, Lagao Section, General Santos City, K1648+191 - K1648+506; 2)Jct. Digos-Makar-Bua	8/18/2016	3377500	General Santos City	South Cotabato	Region XII			Closed		cbarcellano

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4014566	Contract ID 16MB0085(Republished) Construction of Senior High School Classrooms 2 Storey 4 CL School Building at Upper Tambler ES I CES, General Santos City	8/19/2016	6254644.26	General Santos City	South Cotabato	Region XII			Closed		bvillano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4023286	Contract ID: 16MB0153 Rehabilitation/Reconstruction of Silway 8 Bridge (B01213MN) along Marbel-Makar Road, Polomolok, South Cotabato, K1665+847	8/24/2016	26620000	General Santos City	South Cotabato	Region XII			Closed		cbarcellano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4026572	Contract ID 16MB0155 Repair /Maintenance of National Commission on Muslim Filipino Brgy. Dadiangas, North, General Santos City ,	8/25/2016	1000000	General Santos City	South Cotabato	Region XII			Closed		cbarcellano
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4051129	16MBG013-Procurement of Materials for use in the Maintenance Of National Roads & Bridges for 3rd Quarter under CY 2016.	9/9/2016	973490	General Santos City	South Cotabato	Region XII	1	16MBG013/ Maintenance of National Roads & Bridges	Awarded	Posted	lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4065222	Contract ID No. 16MBG014 : Procurement of fuel, oil and lubricants for use in the Office of the District Engineer, Assistant District Engineer, Construction Section and Planning & Design Section of	9/16/2016	570595.18	General Santos City	South Cotabato	Region XII			Closed		lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4079485	Contract ID 16MB0037(Negotiated Procurement) Construction of Senior High School Classrooms 4 Storey 20 CL @ General Santos City National Secondary School of Arts and Trades, General Santos City (2 Uni	9/23/2016	65167870.2	General Santos City	South Cotabato	Region XII			Closed		lvinculado1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4079489	Contract ID 16MB0038(Negotiated Procurement) Construction of Senior High School Classrooms 4 Storey 20 CL @ Lagao National High School (Main), General Santos City (2 Units)	9/23/2016	65029882.7	General Santos City	South Cotabato	Region XII			Closed		lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4079496	Contract ID 16MB0043(Negotiated Procurement)Construction of Senior High School Classrooms 2 Storey 8 CL School Building @ New Society National High School, Brgy. Sinawal, General Santos City	9/23/2016	10974556.3	General Santos City	South Cotabato	Region XII			Closed		lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4079499	Contract ID: 16MB0140(Negotiated Procurement) Construction of Classrooms 4 Storey 20 CL at Polomolok National High School, Location of the Contract: Polomolok, South Cotabato	9/23/2016	30790361.4	General Santos City	South Cotabato	Region XII			Closed		lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4079503	Contract ID: 16MB0130(Republished) Construction of Classrooms 4 Storey 20 CL School Building at Silway 8 National High School, Polomolok, South Cotabato	9/23/2016	30790361.4	General Santos City	South Cotabato	Region XII			Closed		lvinculado1
40351	DPWH SOUTH COTABATO II-DISTRICT ENGINEERING OFFICE	4079507	Contract ID: 16MB0142(Republished) Construction of Local Infrastructure Program Water System Level II at Lanton Elementary School, Location of the Contract: , Brgy. Apopong, General Santos City	9/23/2016	2412500	General Santos City	South Cotabato	Region XII			Closed		lvinculado1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3539881	15-103 - 15-105 (By Administration) - Furnishing various materials for use in the Application of Thermoplastic Pavement Markings along Dasmariñas-TMC-Naic Road,Dasmariñas City,Cavite and Two (2) other	11/17/2015	2249728.35	Trece Martirez City	Cavite	Region IV-A	1	15-103	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3539881	15-103 - 15-105 (By Administration) - Furnishing various materials for use in the Application of Thermoplastic Pavement Markings along Dasmariñas-TMC-Naic Road,Dasmariñas City,Cavite and Two (2) other	11/17/2015	2249728.35	Trece Martirez City	Cavite	Region IV-A	2	15-104	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3539881	15-103 - 15-105 (By Administration) - Furnishing various materials for use in the Application of Thermoplastic Pavement Markings along Dasmariñas-TMC-Naic Road,Dasmariñas City,Cavite and Two (2) other	11/17/2015	2249728.35	Trece Martirez City	Cavite	Region IV-A	3	15-105	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3564861	15DF0173 - 15DF0179 - MFO1 – National Road Network Services, Assets Preservation of National Roads, Preventive Maintenance Based on Pavement Management System/Highway Development and Management (HDM-4	11/27/2015	101990760	Trece Martirez City	Cavite	Region IV-A	1	15DF0173	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3564861	15DF0173 - 15DF0179 - MFO1 – National Road Network Services, Assets Preservation of National Roads, Preventive Maintenance Based on Pavement Management System/Highway Development and Management (HDM-4	11/27/2015	101990760	Trece Martirez City	Cavite	Region IV-A	3	15DF0175	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3564861	15DF0173 - 15DF0179 - MFO1 – National Road Network Services, Assets Preservation of National Roads, Preventive Maintenance Based on Pavement Management System/Highway Development and Management (HDM-4	11/27/2015	101990760	Trece Martirez City	Cavite	Region IV-A	7	15DF0179	Closed		tayon
41042	DISTRICT ENGINEERING OFFICE	3593296	15CSDF01 - 15CSDF02 - PDE-Preliminary Detailed Engineering and one (1) other	12/10/2015	2689947.87	Trece Martirez City	Cavite	Region IV-A			Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3609959	15DF0181 - 15DF0185 - Construction of Multi-Purpose Building at Malipay ES, Molino 4, Bacoor; Construction of Multi-Purpose Building at Molino 2; Molino 5, Bacoor, Cavite, Cavite CDEO and Const./Compl	12/18/2015	163140000	Trece Martirez City	Cavite	Region IV-A	4	15DF0184	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3617038	15DF0190 - 15DF0196 - Construction of Multi-Purpose Building at Astroville Subd., Queensrow West; Molino 6; Mambog 5; Aniban 1; Progressive Village 12, Molino 3 and Zapote 4, Bacoor, Cavite, Cavite DE	12/24/2015	236713411	Trece Martirez City	Cavite	Region IV-A	5	15DF0194	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3617038	15DF0190 - 15DF0196 - Construction of Multi-Purpose Building at Astroville Subd., Queensrow West; Molino 6; Mambog 5; Aniban 1; Progressive Village 12, Molino 3 and Zapote 4, Bacoor, Cavite, Cavite DE	12/24/2015	236713411	Trece Martirez City	Cavite	Region IV-A	7	15DF0196	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3623941	15DF0197 - 15DF0202 - MFO2 – Flood Management Services, Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Revetment along Ilang-Ilang River, Brgy. Dulongbayan Poblacion, Ge	1/6/2016	184860032	Trece Martirez City	Cavite	Region IV-A	1	15DF0197	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3623941	15DF0197 - 15DF0202 - MFO2 – Flood Management Services, Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Revetment along Ilang-Ilang River, Brgy. Dulongbayan Poblacion, Ge	1/6/2016	184860032	Trece Martirez City	Cavite	Region IV-A	2	15DF0198	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3623941	15DF0197 - 15DF0202 - MFO2 – Flood Management Services, Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Revetment along Ilang-Ilang River, Brgy. Dulongbayan Poblacion, Ge	1/6/2016	184860032	Trece Martirez City	Cavite	Region IV-A	3	15DF0199	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3623941	15DF0197 - 15DF0202 - MFO2 – Flood Management Services, Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Revetment along Ilang-Ilang River, Brgy. Dulongbayan Poblacion, Ge	1/6/2016	184860032	Trece Martirez City	Cavite	Region IV-A	4	15DF0200	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3623941	15DF0197 - 15DF0202 - MFO2 – Flood Management Services, Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Revetment along Ilang-Ilang River, Brgy. Dulongbayan Poblacion, Ge	1/6/2016	184860032	Trece Martirez City	Cavite	Region IV-A	6	15DF0202	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3626041	16-001 - Furnishing various materials for use in the Re-Sealing of Alligator Cracks and Scaling along Various National Road	1/7/2016	747040	Trece Martirez City	Cavite	Region IV-A	1	16-001	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3628920	16-002 - 16-003 - Furnishing various materials for use in the Re-painting of Centerline and Lane Line along Various National Road in Cavite-I and one (1) other	1/9/2016	1498160	Trece Martirez City	Cavite	Region IV-A	2	16-003	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3636619	16DF0001 - 16DF0011 - MFO2 – Flood Management Services, Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Revetment along Ilang-Ilang River, Brgy. Arnaldo Vibora, Gen. Tria	1/15/2016	398884295	Trece Martirez City	Cavite	Region IV-A	4	16DF0004	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3636619	16DF0001 - 16DF0011 - MFO2 – Flood Management Services, Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Revetment along Ilang-Ilang River, Brgy. Arnaldo Vibora, Gen. Tria	1/15/2016	398884295	Trece Martirez City	Cavite	Region IV-A	5	16DF0005	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3636619	16DF0001 - 16DF0011 - MFO2 – Flood Management Services, Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Revetment along Ilang-Ilang River, Brgy. Arnaldo Vibora, Gen. Tria	1/15/2016	398884295	Trece Martirez City	Cavite	Region IV-A	6	16DF0006	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3636619	16DF0001 - 16DF0011 - MFO2 – Flood Management Services, Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Revetment along Ilang-Ilang River, Brgy. Arnaldo Vibora, Gen. Tria	1/15/2016	398884295	Trece Martirez City	Cavite	Region IV-A	7	16DF0007	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3636619	16DF0001 - 16DF0011 - MFO2 – Flood Management Services, Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Revetment along Ilang-Ilang River, Brgy. Arnaldo Vibora, Gen. Tria	1/15/2016	398884295	Trece Martirez City	Cavite	Region IV-A	8	16DF0008	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3636619	16DF0001 - 16DF0011 - MFO2 – Flood Management Services, Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Revetment along Ilang-Ilang River, Brgy. Arnaldo Vibora, Gen. Tria	1/15/2016	398884295	Trece Martirez City	Cavite	Region IV-A	9	16DF0009	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3636619	16DF0001 - 16DF0011 - MFO2 – Flood Management Services, Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Revetment along Ilang-Ilang River, Brgy. Arnaldo Vibora, Gen. Tria	1/15/2016	398884295	Trece Martirez City	Cavite	Region IV-A	10	16DF0010	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3643808	16DF0012 - 16DF0022 - MFO2 – Flood Management Services, Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Revetment/Reconstruction of Drainage System along Cavite-Batangas	1/20/2016	390603228	Trece Martirez City	Cavite	Region IV-A	1	16DF0012	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3643808	16DF0012 - 16DF0022 - MFO2 – Flood Management Services, Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Revetment/Reconstruction of Drainage System along Cavite-Batangas	1/20/2016	390603228	Trece Martirez City	Cavite	Region IV-A	6	16DF0017	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3643808	16DF0012 - 16DF0022 - MFO2 – Flood Management Services, Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Revetment/Reconstruction of Drainage System along Cavite-Batangas	1/20/2016	390603228	Trece Martirez City	Cavite	Region IV-A	7	16DF0018	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3643808	16DF0012 - 16DF0022 - MFO2 – Flood Management Services, Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Revetment/Reconstruction of Drainage System along Cavite-Batangas	1/20/2016	390603228	Trece Martirez City	Cavite	Region IV-A	8	16DF0019	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3643808	16DF0012 - 16DF0022 - MFO2 – Flood Management Services, Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Revetment/Reconstruction of Drainage System along Cavite-Batangas	1/20/2016	390603228	Trece Martirez City	Cavite	Region IV-A	9	16DF0020	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3643808	16DF0012 - 16DF0022 - MFO2 – Flood Management Services, Construction/Maintenance of Flood Mitigation Structures and Drainage Systems: Revetment/Reconstruction of Drainage System along Cavite-Batangas	1/20/2016	390603228	Trece Martirez City	Cavite	Region IV-A	11	16DF0022	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3663026	16DF0023 - 16DF0030 - MFO2 – Flood Management Services, Construction/Maintenance of Flood Mitigation Structures and Drainage Systems, Construction of Revetment in Palico IV, Imus City and seven (7) ot	1/30/2016	253820644	Trece Martirez City	Cavite	Region IV-A	6	16DF0028	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3663026	16DF0023 - 16DF0030 - MFO2 – Flood Management Services, Construction/Maintenance of Flood Mitigation Structures and Drainage Systems, Construction of Revetment in Palico IV, Imus City and seven (7) ot	1/30/2016	253820644	Trece Martirez City	Cavite	Region IV-A	7	16DF0029	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3671125	16DF0031 - 16DF0039 - Locally Funded Projects – Construction / Repair / Rehabilitation / Improvement of Various Infrastructure including Local Projects, Flood Control and Drainage, Flood Control Struc	2/4/2016	154259486	Trece Martirez City	Cavite	Region IV-A	4	16DF0034	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3687143	16-014 - 16-016 (By Administration) - Furnishing various materials for use in Re-Sealing of Alligator Cracks and Scaling along Molino Blvd., Dasmariñas–Carmona Road, Zapote-Salawag-Salitran Road and	2/12/2016	2224855	Trece Martirez City	Cavite	Region IV-A	1	16-014	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3687143	16-014 - 16-016 (By Administration) - Furnishing various materials for use in Re-Sealing of Alligator Cracks and Scaling along Molino Blvd., Dasmariñas–Carmona Road, Zapote-Salawag-Salitran Road and	2/12/2016	2224855	Trece Martirez City	Cavite	Region IV-A	3	16-016	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3702554	16DF0046 - 16DF0054 - Local Infrastructure Program – Roads and Bridges, Local Roads, Rehabilitation of Kiko Rosa Road (Intermittent Sections), Barangay San Francisco, Gen. Trias, Cavite 6th LD and eig	2/19/2016	162274776	Trece Martirez City	Cavite	Region IV-A	4	16DF0049	Awarded		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3717878	16DF0055 - 16DF0069 - Construction, Upgrading and Expansion of LGU Health Care Facilities and Other Health Sector Partners under DOH 2015 Health Facilities Enhancement Program (HFEP) Construction of B	2/25/2016	370027416	Trece Martirez City	Cavite	Region IV-A	12	16DF0066	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3717878	16DF0055 - 16DF0069 - Construction, Upgrading and Expansion of LGU Health Care Facilities and Other Health Sector Partners under DOH 2015 Health Facilities Enhancement Program (HFEP) Construction of B	2/25/2016	370027416	Trece Martirez City	Cavite	Region IV-A	14	16DF0068	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3717878	16DF0055 - 16DF0069 - Construction, Upgrading and Expansion of LGU Health Care Facilities and Other Health Sector Partners under DOH 2015 Health Facilities Enhancement Program (HFEP) Construction of B	2/25/2016	370027416	Trece Martirez City	Cavite	Region IV-A	15	16DF0069	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3723226	16DF0070 - 16DF0082 - Locally-Funded Projects Construction/Repair/Rehabilitation/Improvement of Various Infrastructure Including Local Projects: Buildings and Other Structures Multipurpose/Facilities:	2/27/2016	269018636	Trece Martirez City	Cavite	Region IV-A	2	16DF0071	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3723226	16DF0070 - 16DF0082 - Locally-Funded Projects Construction/Repair/Rehabilitation/Improvement of Various Infrastructure Including Local Projects: Buildings and Other Structures Multipurpose/Facilities:	2/27/2016	269018636	Trece Martirez City	Cavite	Region IV-A	6	16DF0075	Closed	Posted	tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3723226	16DF0070 - 16DF0082 - Locally-Funded Projects Construction/Repair/Rehabilitation/Improvement of Various Infrastructure Including Local Projects: Buildings and Other Structures Multipurpose/Facilities:	2/27/2016	269018636	Trece Martirez City	Cavite	Region IV-A	10	16DF0079	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3723226	16DF0070 - 16DF0082 - Locally-Funded Projects Construction/Repair/Rehabilitation/Improvement of Various Infrastructure Including Local Projects: Buildings and Other Structures Multipurpose/Facilities:	2/27/2016	269018636	Trece Martirez City	Cavite	Region IV-A	11	16DF0080	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3723226	16DF0070 - 16DF0082 - Locally-Funded Projects Construction/Repair/Rehabilitation/Improvement of Various Infrastructure Including Local Projects: Buildings and Other Structures Multipurpose/Facilities:	2/27/2016	269018636	Trece Martirez City	Cavite	Region IV-A	12	16DF0081	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3723226	16DF0070 - 16DF0082 - Locally-Funded Projects Construction/Repair/Rehabilitation/Improvement of Various Infrastructure Including Local Projects: Buildings and Other Structures Multipurpose/Facilities:	2/27/2016	269018636	Trece Martirez City	Cavite	Region IV-A	13	16DF0082	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3733432	16DF0083 - 16DF0091 - MFO1 – National Road Network Services, Asset Preservation of National Roads, Preventive Maintenance Based on Pavement Management System/Highway Development and Management - 4 (HD	3/3/2016	323780000	Trece Martirez City	Cavite	Region IV-A	1	16DF0083	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3733432	16DF0083 - 16DF0091 - MFO1 – National Road Network Services, Asset Preservation of National Roads, Preventive Maintenance Based on Pavement Management System/Highway Development and Management - 4 (HD	3/3/2016	323780000	Trece Martirez City	Cavite	Region IV-A	2	16DF0084	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3733432	16DF0083 - 16DF0091 - MFO1 – National Road Network Services, Asset Preservation of National Roads, Preventive Maintenance Based on Pavement Management System/Highway Development and Management - 4 (HD	3/3/2016	323780000	Trece Martirez City	Cavite	Region IV-A	3	16DF0085	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3733432	16DF0083 - 16DF0091 - MFO1 – National Road Network Services, Asset Preservation of National Roads, Preventive Maintenance Based on Pavement Management System/Highway Development and Management - 4 (HD	3/3/2016	323780000	Trece Martirez City	Cavite	Region IV-A	4	16DF0086	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3733432	16DF0083 - 16DF0091 - MFO1 – National Road Network Services, Asset Preservation of National Roads, Preventive Maintenance Based on Pavement Management System/Highway Development and Management - 4 (HD	3/3/2016	323780000	Trece Martirez City	Cavite	Region IV-A	5	16DF0087	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3733432	16DF0083 - 16DF0091 - MFO1 – National Road Network Services, Asset Preservation of National Roads, Preventive Maintenance Based on Pavement Management System/Highway Development and Management - 4 (HD	3/3/2016	323780000	Trece Martirez City	Cavite	Region IV-A	6	16DF0088	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3733432	16DF0083 - 16DF0091 - MFO1 – National Road Network Services, Asset Preservation of National Roads, Preventive Maintenance Based on Pavement Management System/Highway Development and Management - 4 (HD	3/3/2016	323780000	Trece Martirez City	Cavite	Region IV-A	7	16DF0089	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3733432	16DF0083 - 16DF0091 - MFO1 – National Road Network Services, Asset Preservation of National Roads, Preventive Maintenance Based on Pavement Management System/Highway Development and Management - 4 (HD	3/3/2016	323780000	Trece Martirez City	Cavite	Region IV-A	8	16DF0090	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3733432	16DF0083 - 16DF0091 - MFO1 – National Road Network Services, Asset Preservation of National Roads, Preventive Maintenance Based on Pavement Management System/Highway Development and Management - 4 (HD	3/3/2016	323780000	Trece Martirez City	Cavite	Region IV-A	9	16DF0091	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3733627	16DF0092 - 16DF0120 - Construction of 3STY 6CL School Building at Gahak Marulas ES, Kawit and twenty eight (28) others (28) others	3/3/2016	739323774	Trece Martirez City	Cavite	Region IV-A	2	16DF0093	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3733627	16DF0092 - 16DF0120 - Construction of 3STY 6CL School Building at Gahak Marulas ES, Kawit and twenty eight (28) others (28) others	3/3/2016	739323774	Trece Martirez City	Cavite	Region IV-A	4	16DF0095	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3733627	16DF0092 - 16DF0120 - Construction of 3STY 6CL School Building at Gahak Marulas ES, Kawit and twenty eight (28) others (28) others	3/3/2016	739323774	Trece Martirez City	Cavite	Region IV-A	6	16DF0097	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3733627	16DF0092 - 16DF0120 - Construction of 3STY 6CL School Building at Gahak Marulas ES, Kawit and twenty eight (28) others (28) others	3/3/2016	739323774	Trece Martirez City	Cavite	Region IV-A	7	16DF0098	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3733627	16DF0092 - 16DF0120 - Construction of 3STY 6CL School Building at Gahak Marulas ES, Kawit and twenty eight (28) others (28) others	3/3/2016	739323774	Trece Martirez City	Cavite	Region IV-A	13	16DF0104	Closed	Posted	tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3733627	16DF0092 - 16DF0120 - Construction of 3STY 6CL School Building at Gahak Marulas ES, Kawit and twenty eight (28) others (28) others	3/3/2016	739323774	Trece Martirez City	Cavite	Region IV-A	26	16DF0117	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3733627	16DF0092 - 16DF0120 - Construction of 3STY 6CL School Building at Gahak Marulas ES, Kawit and twenty eight (28) others (28) others	3/3/2016	739323774	Trece Martirez City	Cavite	Region IV-A	27	16DF0118	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3733627	16DF0092 - 16DF0120 - Construction of 3STY 6CL School Building at Gahak Marulas ES, Kawit and twenty eight (28) others (28) others	3/3/2016	739323774	Trece Martirez City	Cavite	Region IV-A	29	16DF0120	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3738403	16DF0121 - 16DF0144 - Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Rehabilitation/Repair of Gen. Trias Convention Center, San Juan, Gen. Trias and twent	3/5/2016	592594292	Trece Martirez City	Cavite	Region IV-A	1	16DF0121	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3738403	16DF0121 - 16DF0144 - Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Rehabilitation/Repair of Gen. Trias Convention Center, San Juan, Gen. Trias and twent	3/5/2016	592594292	Trece Martirez City	Cavite	Region IV-A	2	16DF0122	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3738403	16DF0121 - 16DF0144 - Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Rehabilitation/Repair of Gen. Trias Convention Center, San Juan, Gen. Trias and twent	3/5/2016	592594292	Trece Martirez City	Cavite	Region IV-A	3	16DF0123	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3738403	16DF0121 - 16DF0144 - Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Rehabilitation/Repair of Gen. Trias Convention Center, San Juan, Gen. Trias and twent	3/5/2016	592594292	Trece Martirez City	Cavite	Region IV-A	4	16DF0124	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3738403	16DF0121 - 16DF0144 - Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Rehabilitation/Repair of Gen. Trias Convention Center, San Juan, Gen. Trias and twent	3/5/2016	592594292	Trece Martirez City	Cavite	Region IV-A	7	16DF0127	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3738403	16DF0121 - 16DF0144 - Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Rehabilitation/Repair of Gen. Trias Convention Center, San Juan, Gen. Trias and twent	3/5/2016	592594292	Trece Martirez City	Cavite	Region IV-A	9	16DF0129	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3738403	16DF0121 - 16DF0144 - Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Rehabilitation/Repair of Gen. Trias Convention Center, San Juan, Gen. Trias and twent	3/5/2016	592594292	Trece Martirez City	Cavite	Region IV-A	10	16DF0130	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3738403	16DF0121 - 16DF0144 - Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Rehabilitation/Repair of Gen. Trias Convention Center, San Juan, Gen. Trias and twent	3/5/2016	592594292	Trece Martirez City	Cavite	Region IV-A	11	16DF0131	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3738403	16DF0121 - 16DF0144 - Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Rehabilitation/Repair of Gen. Trias Convention Center, San Juan, Gen. Trias and twent	3/5/2016	592594292	Trece Martirez City	Cavite	Region IV-A	12	16DF0132	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3738403	16DF0121 - 16DF0144 - Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Rehabilitation/Repair of Gen. Trias Convention Center, San Juan, Gen. Trias and twent	3/5/2016	592594292	Trece Martirez City	Cavite	Region IV-A	14	16DF0134	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3738403	16DF0121 - 16DF0144 - Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Rehabilitation/Repair of Gen. Trias Convention Center, San Juan, Gen. Trias and twent	3/5/2016	592594292	Trece Martirez City	Cavite	Region IV-A	15	16DF0135	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3738403	16DF0121 - 16DF0144 - Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Rehabilitation/Repair of Gen. Trias Convention Center, San Juan, Gen. Trias and twent	3/5/2016	592594292	Trece Martirez City	Cavite	Region IV-A	16	16DF0136	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3738403	16DF0121 - 16DF0144 - Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Rehabilitation/Repair of Gen. Trias Convention Center, San Juan, Gen. Trias and twent	3/5/2016	592594292	Trece Martirez City	Cavite	Region IV-A	18	16DF0138	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3738403	16DF0121 - 16DF0144 - Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Rehabilitation/Repair of Gen. Trias Convention Center, San Juan, Gen. Trias and twent	3/5/2016	592594292	Trece Martirez City	Cavite	Region IV-A	20	16DF1140	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3738403	16DF0121 - 16DF0144 - Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Rehabilitation/Repair of Gen. Trias Convention Center, San Juan, Gen. Trias and twent	3/5/2016	592594292	Trece Martirez City	Cavite	Region IV-A	21	16DF0141	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3738403	16DF0121 - 16DF0144 - Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Rehabilitation/Repair of Gen. Trias Convention Center, San Juan, Gen. Trias and twent	3/5/2016	592594292	Trece Martirez City	Cavite	Region IV-A	22	16DF0142	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3738403	16DF0121 - 16DF0144 - Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Rehabilitation/Repair of Gen. Trias Convention Center, San Juan, Gen. Trias and twent	3/5/2016	592594292	Trece Martirez City	Cavite	Region IV-A	23	16DF0143	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3738403	16DF0121 - 16DF0144 - Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Rehabilitation/Repair of Gen. Trias Convention Center, San Juan, Gen. Trias and twent	3/5/2016	592594292	Trece Martirez City	Cavite	Region IV-A	24	16DF0144	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3745186	16DF0145 - 16DF0166 - Construction of 3STY 6CL School Building at Bacoor ES, Bacoor City and twenty two (21) others	3/9/2016	561023277	Trece Martirez City	Cavite	Region IV-A	1	16DF0145	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3745186	16DF0145 - 16DF0166 - Construction of 3STY 6CL School Building at Bacoor ES, Bacoor City and twenty two (21) others	3/9/2016	561023277	Trece Martirez City	Cavite	Region IV-A	3	16DF0147	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3745186	16DF0145 - 16DF0166 - Construction of 3STY 6CL School Building at Bacoor ES, Bacoor City and twenty two (21) others	3/9/2016	561023277	Trece Martirez City	Cavite	Region IV-A	4	16DF0148	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3745186	16DF0145 - 16DF0166 - Construction of 3STY 6CL School Building at Bacoor ES, Bacoor City and twenty two (21) others	3/9/2016	561023277	Trece Martirez City	Cavite	Region IV-A	5	16DF0149	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3745186	16DF0145 - 16DF0166 - Construction of 3STY 6CL School Building at Bacoor ES, Bacoor City and twenty two (21) others	3/9/2016	561023277	Trece Martirez City	Cavite	Region IV-A	12	16DF0156	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3745186	16DF0145 - 16DF0166 - Construction of 3STY 6CL School Building at Bacoor ES, Bacoor City and twenty two (21) others	3/9/2016	561023277	Trece Martirez City	Cavite	Region IV-A	16	16DF0160	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3745186	16DF0145 - 16DF0166 - Construction of 3STY 6CL School Building at Bacoor ES, Bacoor City and twenty two (21) others	3/9/2016	561023277	Trece Martirez City	Cavite	Region IV-A	17	16DF0161	Closed	Posted	tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3745186	16DF0145 - 16DF0166 - Construction of 3STY 6CL School Building at Bacoor ES, Bacoor City and twenty two (21) others	3/9/2016	561023277	Trece Martirez City	Cavite	Region IV-A	18	16DF0162	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3745186	16DF0145 - 16DF0166 - Construction of 3STY 6CL School Building at Bacoor ES, Bacoor City and twenty two (21) others	3/9/2016	561023277	Trece Martirez City	Cavite	Region IV-A	19	16DF0163	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3796042	16-026 - 16-032 (By Administration) Furnishing various materials for use in the Repair and Maintenance – Asphalt Patching along Manila-Cavite Road (Kawit & Noveleta Section) Cavite –I, Trece Martires	4/12/2016	5083096.7	Trece Martirez City	Cavite	Region IV-A	3	16-028	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3796042	16-026 - 16-032 (By Administration) Furnishing various materials for use in the Repair and Maintenance – Asphalt Patching along Manila-Cavite Road (Kawit & Noveleta Section) Cavite –I, Trece Martires	4/12/2016	5083096.7	Trece Martirez City	Cavite	Region IV-A	4	16-029	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3799231	16-034 - 16-037 (By Administration) - Furnishing various materials for use in the Repair and Maintenance – For resurfacing of unpaved shoulder and Resealing of alligator cracks & reseal scaling (repai	4/14/2016	2931650	Trece Martirez City	Cavite	Region IV-A	3	16-036	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3799231	16-034 - 16-037 (By Administration) - Furnishing various materials for use in the Repair and Maintenance – For resurfacing of unpaved shoulder and Resealing of alligator cracks & reseal scaling (repai	4/14/2016	2931650	Trece Martirez City	Cavite	Region IV-A	4	16-037	Closed		tayon
41042	DISTRICT ENGINEERING OFFICE	3860790	16-046 (By Administration)	5/26/2016	1400000	Trece Martirez City	Cavite	Region IV-A			Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3887763	16DF0168 - 16DF0176 - Concreting of Brgy. Pasong Camachile I FMR, Brgy. Pasong Camachile I, Gen. Trias and eight (8) others	6/10/2016	198598865	Trece Martirez City	Cavite	Region IV-A	1	16DF0168	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3887763	16DF0168 - 16DF0176 - Concreting of Brgy. Pasong Camachile I FMR, Brgy. Pasong Camachile I, Gen. Trias and eight (8) others	6/10/2016	198598865	Trece Martirez City	Cavite	Region IV-A	2	16DF0169	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3887763	16DF0168 - 16DF0176 - Concreting of Brgy. Pasong Camachile I FMR, Brgy. Pasong Camachile I, Gen. Trias and eight (8) others	6/10/2016	198598865	Trece Martirez City	Cavite	Region IV-A	5	16DF0172	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3887763	16DF0168 - 16DF0176 - Concreting of Brgy. Pasong Camachile I FMR, Brgy. Pasong Camachile I, Gen. Trias and eight (8) others	6/10/2016	198598865	Trece Martirez City	Cavite	Region IV-A	6	16DF0173	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3887763	16DF0168 - 16DF0176 - Concreting of Brgy. Pasong Camachile I FMR, Brgy. Pasong Camachile I, Gen. Trias and eight (8) others	6/10/2016	198598865	Trece Martirez City	Cavite	Region IV-A	7	16DF0174	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3887763	16DF0168 - 16DF0176 - Concreting of Brgy. Pasong Camachile I FMR, Brgy. Pasong Camachile I, Gen. Trias and eight (8) others	6/10/2016	198598865	Trece Martirez City	Cavite	Region IV-A	8	16DF0175	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3887763	16DF0168 - 16DF0176 - Concreting of Brgy. Pasong Camachile I FMR, Brgy. Pasong Camachile I, Gen. Trias and eight (8) others	6/10/2016	198598865	Trece Martirez City	Cavite	Region IV-A	9	16DF0176	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3895251	16DF0177 - 16DF0186 - Construction of Drainage Outfall along Dasmariñas-TMC-Naic Road, (Manggahan Section), Gen. Trias (K0038+373.15 - K0038+517.15) and nine (9) others	6/15/2016	99761888.7	Trece Martirez City	Cavite	Region IV-A	1	16DF0177	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3895251	16DF0177 - 16DF0186 - Construction of Drainage Outfall along Dasmariñas-TMC-Naic Road, (Manggahan Section), Gen. Trias (K0038+373.15 - K0038+517.15) and nine (9) others	6/15/2016	99761888.7	Trece Martirez City	Cavite	Region IV-A	2	16DF0178	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3895251	16DF0177 - 16DF0186 - Construction of Drainage Outfall along Dasmariñas-TMC-Naic Road, (Manggahan Section), Gen. Trias (K0038+373.15 - K0038+517.15) and nine (9) others	6/15/2016	99761888.7	Trece Martirez City	Cavite	Region IV-A	3	16DF0179	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3895251	16DF0177 - 16DF0186 - Construction of Drainage Outfall along Dasmariñas-TMC-Naic Road, (Manggahan Section), Gen. Trias (K0038+373.15 - K0038+517.15) and nine (9) others	6/15/2016	99761888.7	Trece Martirez City	Cavite	Region IV-A	4	16DF0180	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3895251	16DF0177 - 16DF0186 - Construction of Drainage Outfall along Dasmariñas-TMC-Naic Road, (Manggahan Section), Gen. Trias (K0038+373.15 - K0038+517.15) and nine (9) others	6/15/2016	99761888.7	Trece Martirez City	Cavite	Region IV-A	5	16DF0181	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3895251	16DF0177 - 16DF0186 - Construction of Drainage Outfall along Dasmariñas-TMC-Naic Road, (Manggahan Section), Gen. Trias (K0038+373.15 - K0038+517.15) and nine (9) others	6/15/2016	99761888.7	Trece Martirez City	Cavite	Region IV-A	6	16DF0182	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3895251	16DF0177 - 16DF0186 - Construction of Drainage Outfall along Dasmariñas-TMC-Naic Road, (Manggahan Section), Gen. Trias (K0038+373.15 - K0038+517.15) and nine (9) others	6/15/2016	99761888.7	Trece Martirez City	Cavite	Region IV-A	7	16DF0183	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3895251	16DF0177 - 16DF0186 - Construction of Drainage Outfall along Dasmariñas-TMC-Naic Road, (Manggahan Section), Gen. Trias (K0038+373.15 - K0038+517.15) and nine (9) others	6/15/2016	99761888.7	Trece Martirez City	Cavite	Region IV-A	8	16DF0184	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3895251	16DF0177 - 16DF0186 - Construction of Drainage Outfall along Dasmariñas-TMC-Naic Road, (Manggahan Section), Gen. Trias (K0038+373.15 - K0038+517.15) and nine (9) others	6/15/2016	99761888.7	Trece Martirez City	Cavite	Region IV-A	9	16DF0185	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3895251	16DF0177 - 16DF0186 - Construction of Drainage Outfall along Dasmariñas-TMC-Naic Road, (Manggahan Section), Gen. Trias (K0038+373.15 - K0038+517.15) and nine (9) others	6/15/2016	99761888.7	Trece Martirez City	Cavite	Region IV-A	10	16DF0186	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3924449	16-064 - Furnishing various materials Purchasing of Construction equipment for use of Maintenance Section of Cavite I District Engineering Office	7/2/2016	880000	Trece Martirez City	Cavite	Region IV-A	1	16-064	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3934980	16-066 - 16-067 - Furnishing various materials for use in the Thermoplastic Paint for the use in the Repair and Maintenance of Various National Road in Cavite-I,Trece Martires City and one (1) other	7/9/2016	1487050.5	Trece Martirez City	Cavite	Region IV-A	1	16-066	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3934980	16-066 - 16-067 - Furnishing various materials for use in the Thermoplastic Paint for the use in the Repair and Maintenance of Various National Road in Cavite-I,Trece Martires City and one (1) other	7/9/2016	1487050.5	Trece Martirez City	Cavite	Region IV-A	2	16-067	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3962351	16-071 - Furnishing various materials Purchasing of Construction equipment for use of Maintenance Section of Cavite I District Engineering Office	7/26/2016	880000	Trece Martirez City	Cavite	Region IV-A			Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3991050	16-079 - 16-080 - (By Administration) - Furnishing various materials for use in the Thermoplastic Paint for the use in the Repair and Maintenance of Various National Road in Cavite-I,Trece Martires Ci	8/9/2016	1487050.5	Trece Martirez City	Cavite	Region IV-A	1	16-079	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	3991050	16-079 - 16-080 - (By Administration) - Furnishing various materials for use in the Thermoplastic Paint for the use in the Repair and Maintenance of Various National Road in Cavite-I,Trece Martires Ci	8/9/2016	1487050.5	Trece Martirez City	Cavite	Region IV-A	2	16-080	Closed	Posted	tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4013760	16-086 - 16-092 (By Administration) - Furnishing various materials for use in cracks and joint sealing and temporary patching and six (6) others	8/19/2016	5167410	Trece Martirez City	Cavite	Region IV-A	1	16-086	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4013760	16-086 - 16-092 (By Administration) - Furnishing various materials for use in cracks and joint sealing and temporary patching and six (6) others	8/19/2016	5167410	Trece Martirez City	Cavite	Region IV-A	2	16-087	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4013760	16-086 - 16-092 (By Administration) - Furnishing various materials for use in cracks and joint sealing and temporary patching and six (6) others	8/19/2016	5167410	Trece Martirez City	Cavite	Region IV-A	3	16-088	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4013760	16-086 - 16-092 (By Administration) - Furnishing various materials for use in cracks and joint sealing and temporary patching and six (6) others	8/19/2016	5167410	Trece Martirez City	Cavite	Region IV-A	4	16-089	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4013760	16-086 - 16-092 (By Administration) - Furnishing various materials for use in cracks and joint sealing and temporary patching and six (6) others	8/19/2016	5167410	Trece Martirez City	Cavite	Region IV-A	5	16-090	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4013760	16-086 - 16-092 (By Administration) - Furnishing various materials for use in cracks and joint sealing and temporary patching and six (6) others	8/19/2016	5167410	Trece Martirez City	Cavite	Region IV-A	6	16-091	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4013760	16-086 - 16-092 (By Administration) - Furnishing various materials for use in cracks and joint sealing and temporary patching and six (6) others	8/19/2016	5167410	Trece Martirez City	Cavite	Region IV-A	7	16-092	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4036813	16-094 - 16-097 - Furnishing various materials for use in Asphalt Patching along Kawit – Noveleta Diversion Road and Noveleta – Naic – Tagaytay Road, Kawit, Noveleta and Tanza, Cavite and three (3) ot	9/1/2016	2857700	Trece Martirez City	Cavite	Region IV-A	1	16-094	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4036813	16-094 - 16-097 - Furnishing various materials for use in Asphalt Patching along Kawit – Noveleta Diversion Road and Noveleta – Naic – Tagaytay Road, Kawit, Noveleta and Tanza, Cavite and three (3) ot	9/1/2016	2857700	Trece Martirez City	Cavite	Region IV-A	2	16-095	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4036813	16-094 - 16-097 - Furnishing various materials for use in Asphalt Patching along Kawit – Noveleta Diversion Road and Noveleta – Naic – Tagaytay Road, Kawit, Noveleta and Tanza, Cavite and three (3) ot	9/1/2016	2857700	Trece Martirez City	Cavite	Region IV-A	3	16-096	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4036813	16-094 - 16-097 - Furnishing various materials for use in Asphalt Patching along Kawit – Noveleta Diversion Road and Noveleta – Naic – Tagaytay Road, Kawit, Noveleta and Tanza, Cavite and three (3) ot	9/1/2016	2857700	Trece Martirez City	Cavite	Region IV-A	4	16-097	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4041943	16DF0187 - 16DF0191 - Solid Management - Materials Recovery Facility; Construction of Material Recovery Facility and four (4) others	9/6/2016	34868791	Trece Martirez City	Cavite	Region IV-A	1	16DF0187	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4041943	16DF0187 - 16DF0191 - Solid Management - Materials Recovery Facility; Construction of Material Recovery Facility and four (4) others	9/6/2016	34868791	Trece Martirez City	Cavite	Region IV-A	2	16DF0188	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4041943	16DF0187 - 16DF0191 - Solid Management - Materials Recovery Facility; Construction of Material Recovery Facility and four (4) others	9/6/2016	34868791	Trece Martirez City	Cavite	Region IV-A	3	16DF0189	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4041943	16DF0187 - 16DF0191 - Solid Management - Materials Recovery Facility; Construction of Material Recovery Facility and four (4) others	9/6/2016	34868791	Trece Martirez City	Cavite	Region IV-A	4	16DF0190	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4041943	16DF0187 - 16DF0191 - Solid Management - Materials Recovery Facility; Construction of Material Recovery Facility and four (4) others	9/6/2016	34868791	Trece Martirez City	Cavite	Region IV-A	5	16DF0191	Closed		tayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4054339	16DF0192 - Construction/Rehabilitation of Water Supply/Septage and Sewerage/Rain Collectors	9/10/2016	3281000	Trece Martirez City	Cavite	Region IV-A	1	16DF0192	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4073327	16-099 - 16-102 - Purchasing of materials for Asphalt patching along Manila – Cavite Rd. & Cavite – Batangas Road (Bacoor) and three (3) others	9/21/2016	2964800	Trece Martirez City	Cavite	Region IV-A	1	16-099	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4073327	16-099 - 16-102 - Purchasing of materials for Asphalt patching along Manila – Cavite Rd. & Cavite – Batangas Road (Bacoor) and three (3) others	9/21/2016	2964800	Trece Martirez City	Cavite	Region IV-A	2	16-100	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4073327	16-099 - 16-102 - Purchasing of materials for Asphalt patching along Manila – Cavite Rd. & Cavite – Batangas Road (Bacoor) and three (3) others	9/21/2016	2964800	Trece Martirez City	Cavite	Region IV-A	3	16-101	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4073327	16-099 - 16-102 - Purchasing of materials for Asphalt patching along Manila – Cavite Rd. & Cavite – Batangas Road (Bacoor) and three (3) others	9/21/2016	2964800	Trece Martirez City	Cavite	Region IV-A	4	16-102	Closed		tayon
41042	DPWH-CAVITE I DISTRICT ENGINEERING OFFICE	4075376	16-104 (By Administration) - Furnishing of various materials for use in the repair and maintenance - Reapplication of Thermoplastic Pavement Markings along Crisanto M. Delos Reyes Avenue of Cavite I D	9/22/2016	946665	Trece Martirez City	Cavite	Region IV-A	1	16-104	Closed		tayon
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	3621536	Procurement of materials and supplies for use in the repair/maintenance of Justice Hall, Poblacion, Imelda, Zamboanga Sibugay	12/30/2015	778376.34	Diplahan	Zamboanga Sibugay	Region IX	1	Procurement of Materials and Supplies	Closed		rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT	3785118	16JI0006(Goods) - Reflectorize Traffic Paint (White and Yellow)	4/4/2016	501600	Diplahan	Zamboanga Sibugay	Region IX	1	REFLECTORIZE TRAFFIC PAINT	Closed		rmagpili

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT	3785123	16JI0035(Goods)- Reflectorize Traffic Paint (White and Yellow)	4/4/2016	501600	Diplahan	Zamboanga Sibugay	Region IX	1	REFLECTORIZE TRAFFIC PAINT	Closed		rmagpili
106345	DPWH, ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	3785125	16JI0036(Goods) - Procurement of supplies and materials for use in the installation of road safety devices along national road, Lanao-Pagadian-Zamboanga City Road, K1724+(-591)-K1756+236	4/4/2016	749996.96	Diplahan	Zamboanga Sibugay	Region IX	1	Guardrails Parts	Closed		rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	3916861	Repair of fence, pathway & Expansion of Olutanga RHU and Birthing Home at Brgy. Poblacion, Olutanga, Zamboanga Sibugay	6/28/2016	3804570	Diplahan	Zamboanga Sibugay	Region IX	1	Building Repair and Expansion	Awarded	Posted	rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	3925378	16JI0045 - Construction of One (1) Unit Two (2) Storey-Eight (8) Classroom School Building at Imelda NHS, Imelda, Zamboanga Sibugay	7/4/2016	10620069.2	Diplahan	Zamboanga Sibugay	Region IX	1	Building Construction	Closed		rmagpili
106345	DPWH, ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	3961842	16JI059 (Goods) Procurement of supplies and materials for use in the regravelling of unpaved road surface and resurfacing of unpaved road shoulder along national roads, Imelda-Bayog-Kumalarang-Lapuyan	7/25/2016	749700	Diplahan	Zamboanga Sibugay	Region IX	1	Item 200	Closed		rmagpili
106345	DPWH, ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	3961861	16JI060 (Goods) Procurement of supplies and materials for use in regravelling of unpaved road shoulder along national road, Lanao-Pagadian-Zamboanga City road, K1724+(591) – K1756+236	7/25/2016	637500	Diplahan	Zamboanga Sibugay	Region IX	1	Item 200	Closed		rmagpili
106345	DPWH, ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	3961880	16JI061 (Goods) Procurement of supplies and materials for use in repainting of guardrails along national roads, Lanao-Pagadian-Zamboanga City road, Diplahan-Gandiangan Section.	7/25/2016	501600	Diplahan	Zamboanga Sibugay	Region IX	1	Traffic Paint	Closed		rmagpili

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	3964130	16JI0052 Construction of One (1) Unit Two (2) Storey-Six (6) Classroom School Building at Dawa-Dawa NHS, Alicia, Zamboanga Sibugay	7/26/2016	8929746.94	Diplahan	Zamboanga Sibugay	Region IX	1	Construction of Dawa-Dawa NHS	Closed		rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	3964154	16JI0054 Construction of Two (2) Units Two (2) Storey-Eight (8) Classroom School Buildings at Malangas NHS, Malangas, Zamboanga Sibugay	7/26/2016	21336138.3	Diplahan	Zamboanga Sibugay	Region IX	1	Construction of Malangas NHS 2 units 2STY-8CL	Closed		rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT	3989974	16JI0034 - Rehab. and Expansion of Alicia RHU at Brgy. Poblacion, Alicia, Zamboanga Sibugay	8/9/2016	1980000	Diplahan	Zamboanga Sibugay	Region IX	1	Building Rehab and Expansion	Closed		rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT	3991208	16JI0036 - Repair/Upgrading of Payao RHU at Brgy. Poblacion, Payao, Zamboanga Sibugay	8/9/2016	1980000	Diplahan	Zamboanga Sibugay	Region IX	1	Building Repair/Upgrading	Closed		rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT	3991345	16JI0037 - Construction of Malangas RHU at Brgy. Candiis, Malangas, Zamboanga Sibugay	8/9/2016	5880600	Diplahan	Zamboanga Sibugay	Region IX	1	Building Construction	Closed		rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	3991463	16JI0038 - Construction of One(1) Unit Two(2) Storey-Eight(8) Classroom School Building at Dawa-Dawa NHS, Alicia, Zamboanga Sibugay	8/9/2016	10972650	Diplahan	Zamboanga Sibugay	Region IX	1	Construction of School Building	Awarded	Posted	rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	3991562	16JI0039 - Construction of One (1) Unit Two (2) Storey-Ten (10) Classroom School Building at Alicia NHS, Alicia, Zamboanga Sibugay (Building 1)	8/9/2016	12592597	Diplahan	Zamboanga Sibugay	Region IX	1	Construction of School Building	Awarded	Posted	rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	3991638	16JI0040 - Construction of One (1) Unit Two (2) Storey-Ten (10) Classroom School Building at Alicia NHS, Alicia, Zamboanga Sibugay (Building 2)	8/9/2016	12592597	Diplahan	Zamboanga Sibugay	Region IX	1	Construction of School Building	Awarded	Posted	rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	3991692	16JI0041 - Construction of One (1) Unit Three (3) Storey-Twelve (12) Classroom School Building at Alicia NHS, Alicia, Zamboanga Sibugay	8/9/2016	18013796.1	Diplahan	Zamboanga Sibugay	Region IX	1	Construction of School Building	Awarded	Posted	rmagpili

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	3991775	16JI0043 - Construction of Two (2) Units Two (2) Storey-Eight (8) Classroom School Buildings at Diplahan NHS, Diplahan, Zamboanga Sibugay	8/9/2016	21237138.3	Diplahan	Zamboanga Sibugay	Region IX	1	Construction of School Building	Closed		rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	3992541	16JI0047 - Construction of One (1) Unit Two (2) Storey-Ten (10) Classroom School Building at Payao NHS, Payao, Zamboanga Sibugay	8/9/2016	12617347	Diplahan	Zamboanga Sibugay	Region IX	1	Construction of School Building	Awarded	Posted	rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	4009663	16JI0048 - Construction of One (1) Unit Two (2) Storey-Eight (8) Classroom School Building at Mabuhay Agro-industrial HS, Mabuhay, Zamboanga Sibugay	8/17/2016	10816569.2	Diplahan	Zamboanga Sibugay	Region IX	1	Construction of School Building	Closed		rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	4009692	16JI0049 - Construction of One (1) Unit Two (2) Storey-Ten (10) Classroom School Building at Mabuhay NHS, Mabuhay, Zamboanga Sibugay	8/17/2016	12617347	Diplahan	Zamboanga Sibugay	Region IX	1	Construction of School Building	Closed		rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	4009706	16JI0050 - Construction of One (1) Unit Two (2) Storey-Ten (10) Classroom School Building at Talusan NHS, Talusan, Zamboanga Sibugay	8/17/2016	12642097	Diplahan	Zamboanga Sibugay	Region IX	1	Construction of School Building	Closed		rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	4009732	16JI0051 - Construction of One (1) Unit Two (2) Storey-Eight (8) Classroom School Building at Talusan NHS, Talusan, Zamboanga Sibugay	8/17/2016	10717569.2	Diplahan	Zamboanga Sibugay	Region IX	1	Construction of School Building	Closed		rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	4009765	16JI0055 - Construction of Three (3) Units Two (2) Storey-Six (6) Classroom School Buildings at Olutanga National High School, Olutanga, Zamboanga Sibugay	8/17/2016	24393946.2	Diplahan	Zamboanga Sibugay	Region IX	1	Construction of School Building	Closed		rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	4068031	16JI0053 (2nd Re-Bid)- Construction of One (1) Unit Two (2) Storey-Ten (10) Classroom School Building at Malangas NHS, Malangas, Zamboanga Sibugay	9/17/2016	12567847	Diplahan	Zamboanga Sibugay	Region IX	1	Construction of School Building	Closed		rmagpili

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING	4068035	16JI0056 - Repair/Maintenance of DPWH Main Office Building Zamboanga Sibugay I DEO, Diplahan, Zamboanga Sibugay	9/17/2016	2000000	Diplahan	Zamboanga Sibugay	Region IX	1	Repair of Building	Closed		rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT	4068042	16JI0057 - Repair/Maintenance of DSWD Office Building, Diplahan, Zamboanga Sibugay	9/17/2016	1000000	Diplahan	Zamboanga Sibugay	Region IX	1	Repair of Building	Closed		rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING	4077869	17JI0001 Cluster 1 - Construction of Multi-Purpose Building in the Municipalities of Buug and Diplahan, Zamboanga Sibugay	9/23/2016	11880000	Diplahan	Zamboanga Sibugay	Region IX	1	Construction of MPB	Closed		rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING	4077878	17JI0002 Cluster 2 - Construction of Multi-Purpose Building in the Municipalities of Malangas and Imelda, Zamboanga Sibugay	9/23/2016	11880000	Diplahan	Zamboanga Sibugay	Region IX	1	Construction of MPB	Closed		rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING	4077885	17JI0003 Cluster 3 - Construction of Multi-Purpose Building in the Municipality of Alicia, Zamboanga Sibugay	9/23/2016	7920000	Diplahan	Zamboanga Sibugay	Region IX	1	Construction of MPB	Closed		rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING	4078047	17JI0004 Cluster 4 - Construction of Multi-Purpose Building in the Municipality of Payao, Zamboanga Sibugay	9/23/2016	5940000	Diplahan	Zamboanga Sibugay	Region IX	1	Construction of MPB	Closed		rmagpili
106345	ZAMBOANGA SIBUGAY 1ST DISTRICT ENGINEERING OFFICE	4078068	17JI0005 Cluster 5 - Construction of Multi-Purpose Building in the Municipalities of Mabuhay, Olutanga, and Talusan, Zamboanga Sibugay	9/23/2016	13860000	Diplahan	Zamboanga Sibugay	Region IX	1	Construction of MPB	Closed		rmagpili
139724	LANAO DEL SUR 1ST DISTRICT ENGINEERING	3539222	Supply and Delivery of construction Material for the A.R.M.M H.E.L.P.S	11/17/2015	15112083.1	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	LANAO DEL SUR 1ST DISTRICT ENGINEERING	3539233	Supply and Delivery of construction Material for the CY 2016 Infra Structure	11/17/2015	21214371.4	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3570182	Supply and Delivery of construction Material for the construction of Various Maintenance Project	12/1/2015	2041024	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
139724	LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3601576	Supply and Delivery of construction Material for the construction of Various Project in Construction	12/14/2015	41980969	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3620273	Supply and Delivery for the Construction of Material for the Construction of Infra Structure 2016	12/29/2015	181422237	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3631115	Supply and Delivery of construction Material for the construction of Various 2016 Infrastructure Projects in Construction	1/12/2016	86522402.3	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3631670	Supply and Delivery of construction Material for the construction of 2016 School Building Projects in Construction	1/12/2016	199006820	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3631704	Supply and Delivery of construction Material for the construction of Various 2016 Infrastructure Projects Part 3 in Construction	1/12/2016	358505053	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	LANAO DEL SUR 1ST DISTRICT ENGINEERING	3638319	Bid Bulletin No. 3: NOTICE OF CANCELLATION	1/15/2016	60290761.8	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	LANAO DEL SUR 1ST DISTRICT ENGINEERING	3638324	Bid Bulletin No. 4: NOTICE OF CANCELLATION	1/15/2016	358505053	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3640871	BID BULLETIN NO. 5 RE: BIDDING FOR THE SUPPLY OF MATERIALS FOR THE CY 2016 DPWH ARMM INFRA PROJECTS AND SCHOOL BUILDINGS	1/18/2016	219547991	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3697137	Supply and Delivery of construction Material for the construction of 2015 School Building Projects in Construction	2/17/2016	68880254	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
139724	LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3804830	SUPPLY & DELIVERY OF MATERIALS FOR THE CONSTRUCTION/UPGRADING OF PITAKUS ROAD, TARAKA	4/18/2016	4842665.57	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3804840	SUPPLY & DELIVERY OF CONSTRUCTION MATERIALS FOR THE CONSTRUCTION OF SUPANGAN-KAWIT ROAD, TARAKA	4/18/2016	5183254.68	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3804842	SUPPLY & DELIVERY OF CONSTRUCTION MATERIALS FOR THE CONCRETING OF BRGY. DISOMANGCOP ROAD	4/18/2016	3879681.99	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3804845	SUPPLY & DELIVERY OF CONSTRUCTION MATERIALS FOR THE CONCRETING OF GAMBAI MAPANTAO (PHASE II) PROVINCIAL ROAD, LUMBA BAYABAO	4/18/2016	8401231.79	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3804847	SUPPLY & DELIVERY OF CONSTRUCTION MATERIALS FOR THE COMPLETION OF MULTI-PURPOSE BUILDING - 23m X 16m, BRGY. MANACAB, BUADIPUSO	4/18/2016	3735625.98	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3804850	SUPPLY & DELIVERY OF CONSTRUCTION MATERIALS FOR THE CONSTRUCTION OF MULTI-PURPOSE BUILDING - 8m X 10m (COMMUNITY CENTER), BRGY. SAWER, MASIU	4/18/2016	841366.54	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3804853	SUPPLY & DELIVERY OF CONSTRUCTION MATERIALS FOR THE CONSTRUCTION OF MULTI-PURPOSE BUILDING - 12m X 25m (TYPE-A), BRGY. BUBONG, SAGUIARAN	4/18/2016	2470069.98	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3804855	SUPPLY & DELIVERY OF CONSTRUCTION MATERIALS FOR THE CONSTRUCTION OF MULTI-PURPOSE BUILDING - 12m X 21m (TYPE-A), BRGY. DASOMALONG, TAMPARAN	4/18/2016	2057466.25	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3804856	BID DOCS M16.2.5 CONSTRUCTION OF MULTI-PURPOSE BUILDING - 12m X 21m (TYPE-A), BRGY. MAUL ILIAN, MARANTAO	4/18/2016	2057466.25	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3804857	SUPPLY & DELIVERY OF CONSTRUCTION MATERIALS FOR THECONSTRUCTION OF MULTI-PURPOSE BUILDING - 15m X 28m (TYPE-A), BRGY. MADANDING, POONA BAYABAO	4/18/2016	2266808.74	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3804859	SUPPLY & DELIVERY OF CONSTRUCTION MATERIALS FOR THE CCONSTRUCTION OF MULTI-PURPOSE BUILDING - 12m X 21m (TYPE-A), BRGY. SADUC, MARAWI CITY	4/18/2016	2057466.25	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3804860	SUPPLY & DELIVERY OF CONSTRUCTION MATERIALS FOR THE CONCRETING OF BRGY. DISOMANGCOP ROADCONSTRUCTION OF MULTI-PURPOSE BUILDING - 12m X 25m (TYPE-A), BRGY. PINDOLONAN, KAPAI	4/18/2016	2283283.59	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3804862	SUPPLY & DELIVERY OF CONSTRUCTION MATERIALS FOR THE CONSTRUCTION OF MULTI-PURPOSE BUILDING - 12m X 25m (TYPE-A), BRGY. KIANIBONG, TAGOLOAN	4/18/2016	2274216.98	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3804863	SUPPLY & DELIVERY OF CONSTRUCTION MATERIALS FOR THE CONSTRUCTION OF SUPANGAN-KAWIT ROAD, TARAKACONSTRUCTION OF MULTI-PURPOSE BUILDING - 12m X 25m (TYPE-A), BRGY. DIMAYON PROPER, BUBONG	4/18/2016	2477573.48	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3804864	SUPPLY & DELIVERY OF CONSTRUCTION MATERIALS FOR THE CONSTRUCTION OF MULTI-PURPOSE BUILDING - 12m X 25m (TYPE-A), BRGY. ILIAN PROPER, PIAGAPO	4/18/2016	2312586.68	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3804865	SUPPLY & DELIVERY OF CONSTRUCTION MATERIALS FOR THE CONCRETING OF BRGY. DISOMANGCOP ROADCONSTRUCTION OF MULTI-PURPOSE BUILDING - 12m X 25m (TYPE-A), BRGY. SUMUGOT, BUMBARAN	4/18/2016	2504230.53	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3804866	SUPPLY & DELIVERY OF CONSTRUCTION MATERIALS FOR THE CONSTRUCTION OF MULTI-PURPOSE BUILDING - 10m X 20m (TYPE-A), BRGY. POBLACION, MARANTAO	4/18/2016	1487205.48	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3950056	Supply & Delivery of construction materials of the project Construction of Health Center, Lumbaca Madaya, Marawi City	7/21/2016	922766.13	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3950105	Supply & Delivery of construction materials of the project Construction of Flood Control Project, Lumbatan, Ditsaan Ramain	7/21/2016	1039990	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
139724	LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3950120	Supply & Delivery of construction materials of the project Construction of Flea Market, Karigongan, Bubong	7/21/2016	1242070.68	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3950145	Supply & Delivery of construction materials of the project Construction of Barangay Hall, Lumbaca Madaya, Marawi City	7/21/2016	1166312.83	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3950172	Supply & Delivery of construction materials of the project Construction of Barangay Hall, Langui Talub, Masiu	7/21/2016	1166312.83	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3950245	Supply & Delivery of construction materials of the project Construction of Multi Purpose Building, Langui Talub, Masiu	7/21/2016	2349353.95	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3950275	Supply & Delivery of construction materials of the project Construction of Multi Purpose Building, Camalig Bubong, Marantao	7/21/2016	2349353.95	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3950296	Supply & Delivery of construction materials of the project Construction of Multi Purpose Building, Bangon, Mulondo	7/21/2016	2349353.95	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3950320	Supply & Delivery of construction materials of the project Construction of Barangay Hall, Ilian Proper, Piagapo	7/21/2016	1166312.83	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3950346	Supply & Delivery of construction materials of the project Construction of Multi Purpose Building, Ilian Proper, Piagapo	7/21/2016	2349353.95	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
139724	LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3950365	Supply & Delivery of construction materials of the project Construction of Barangay Hall, Salaman, Lumba Bayabao	7/21/2016	1166312.83	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3950391	Supply & Delivery of construction materials of the project Construction of Multi Purpose Building, Salaman,Lumba Bayabao	7/21/2016	2349353.95	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3950416	Supply & Delivery of construction materials of the project Construction of Multi Purpose Building, Lumbatan, Ditsaan Ramain	7/21/2016	2349353.95	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	DPWH-ARMM, LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3950453	Supply & Delivery of construction materials of the project Construction of Multi Purpose Building, Karigongan, Bubong	7/21/2016	2349353.95	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
139724	LANAO DEL SUR 1ST DISTRICT ENGINEERING OFFICE	3995809	Supply & Delivery of construction materials of Concreting of Tagoloan-Talakag Road, Tagoloan	8/11/2016	188427659	Marawi City	Lanao Del Sur	ARMM			Closed		alomangco
141700	TAWI-TAWI DISTRICT ENGINEERING	3687431	Invitation to Bid	2/12/2016	204467598	Bongao	Tawi-Tawi	ARMM	1	Construction Materials	Awarded	Posted	mmaing
141700	TAWI-TAWI DISTRICT ENGINEERING	3702266	Invitation to Bid	2/19/2016	79013440.3	Bongao	Tawi-Tawi	ARMM			Closed		mmaing
141700	TAWI-TAWI DISTRICT ENGINEERING	3725921	Invitation to Bid for MOA projects with DPWH-R.IX	3/1/2016	88903171.8	Bongao	Tawi-Tawi	ARMM			Closed		mmaing
141700	TAWI-TAWI DISTRICT ENGINEERING	3895641	NHS Hardware Materials	6/15/2016	77585246.6	Bongao	Tawi-Tawi	ARMM	1	Supply of Construction Materials	Awarded	Posted	mmaing
141700	TAWI-TAWI DISTRICT ENGINEERING	3895715	NHS aggregates	6/15/2016	11808390	Bongao	Tawi-Tawi	ARMM	1	Construction Materials	Awarded	Posted	mmaing

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
141700	TAWI-TAWI DISTRICT ENGINEERING	3895772	NHS Lumber	6/15/2016	3563352	Bongao	Tawi-Tawi	ARMM			Closed		mmaing
141700	TAWI-TAWI DISTRICT ENGINEERING	3960157	INFRA PROJECT 2016 MOA WITH DPWH-IX (Various Multi-Purpose Building & Footbridge)	7/23/2016	59709085	Bongao	Tawi-Tawi	ARMM	1	Supply of Construction Materials	Awarded	Posted	mmaing
141700	TAWI-TAWI DISTRICT ENGINEERING	4040709	MOA R IX ROADS	9/3/2016	50480230.6	Bongao	Tawi-Tawi	ARMM			Closed		mmaing
141700	TAWI-TAWI DISTRICT ENGINEERING	4040711	MOA R IX ROADS AG	9/3/2016	101663621	Bongao	Tawi-Tawi	ARMM			Closed		mmaing
144614	LANAO DEL SUR 2ND DISTRICT ENGINEERING	3618674	Supply and Delivery of Materials for Regular Infra Program 2016	12/29/2015	49330366.2	Malabang	Lanao Del Sur	ARMM	1	12-113-15	Awarded	Posted	ahadjiomar
144614	LANAO DEL SUR 2ND DISTRICT ENGINEERING	3618674	Supply and Delivery of Materials for Regular Infra Program 2016	12/29/2015	49330366.2	Malabang	Lanao Del Sur	ARMM	2	12-114-15	Awarded	Posted	ahadjiomar
144614	LANAO DEL SUR 2ND DISTRICT ENGINEERING	3618674	Supply and Delivery of Materials for Regular Infra Program 2016	12/29/2015	49330366.2	Malabang	Lanao Del Sur	ARMM	3	12-115-15	Awarded	Posted	ahadjiomar
144614	LANAO DEL SUR 2ND DISTRICT ENGINEERING	3618678	Supply and Delivery of Materials for the Construction of Evacuation Center, Ganassi, LDS	12/29/2015	1544592.92	Malabang	Lanao Del Sur	ARMM	1	12-117-15	Awarded	Posted	ahadjiomar
144614	LANAO DEL SUR 2ND DISTRICT ENGINEERING	3630094	Supply and Delivery of Materials for REGULAR INFRA PROGRAM 2016	1/12/2016	148808771	Malabang	Lanao Del Sur	ARMM			Closed		ahadjiomar
144614	LANAO DEL SUR 2ND DISTRICT ENGINEERING	3630114	Supply and Delivery of Materials for REGULAR INFRA PROGRAM 2016	1/13/2016	158501360	Malabang	Lanao Del Sur	ARMM			Closed		ahadjiomar
144614	LANAO DEL SUR 2ND DISTRICT ENGINEERING	3651469	Supply and Delivery of Various MNRB 2015 Projects	1/23/2016	6140168	Malabang	Lanao Del Sur	ARMM			Closed		ahadjiomar
144614	DPWH-ARMM LANAO DEL SUR 2ND DISTRICT ENGINEERING OFFICE	3656898	SUPPLY AND DELIVERY OF MATERIALS FOR THE CONCRETING OF SULTAN DUMALUNDONG-LUMBATAN ROAD (BRGY. DINANEN-LUNAY-MADAYA SECTION), SULTAN DUMALUNDONG, LDS	1/28/2016	19868790	Malabang	Lanao Del Sur	ARMM			Closed		ahadjiomar

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
144614	LANAO DEL SUR 2ND DISTRICT ENGINEERING	3691396	Supply and Delivery of Materials for REGULAR INFRA PROGRAM 2016	2/15/2016	105240906	Malabang	Lanao Del Sur	ARMM			Closed		ahadjiomar
144614	DPWH-ARMM LANAO DEL SUR 2ND DISTRICT ENGINEERING OFFICE	3701396	SUPPLY AND DELIVERY OF MATERIALS FOR THE CONCRETING OF BUTIG-BARIRA-BULDON PROVINCIAL ROAD, BUTIG, LDS	2/19/2016	65517006	Malabang	Lanao Del Sur	ARMM			Closed		ahadjiomar
144614	LANAO DEL SUR 2ND DISTRICT ENGINEERING	3708470	SUPPLY AND DELIVERY OF MATERIALS FOR BASIC EDUCATIONAL FACILITIES 2015	2/23/2016	208699573	Malabang	Lanao Del Sur	ARMM			Closed		ahadjiomar
144614	LANAO DEL SUR 2ND DISTRICT ENGINEERING	3710580	Supply and Delivery of Materials for REGULAR INFRA PROGRAM 2016	2/23/2016	30518701.5	Malabang	Lanao Del Sur	ARMM			Closed		ahadjiomar
144614	LANAO DEL SUR 2ND DISTRICT ENGINEERING	3710610	SUPPLY AND DELIVERY OF MATERIALS FOR BASIC EDUCATIONAL FACILITIES 2015	2/23/2016	10760432.4	Malabang	Lanao Del Sur	ARMM			Closed		ahadjiomar
144614	LANAO DEL SUR 2ND DISTRICT ENGINEERING OFFICE	3872794	SUPPLY AND DELIVERY OF MATERIALS FOR THE CONCRETING OF NUSA ROAD, BALINDONG, LDS	6/6/2016	6049655	Malabang	Lanao Del Sur	ARMM			Closed		ahadjiomar
144614	LANAO DEL SUR 2ND DISTRICT ENGINEERING	3877150	Supply and Delivery of Materials ARMM H.E.L.P.S 2015	6/6/2016	9279322.51	Malabang	Lanao Del Sur	ARMM			Closed		ahadjiomar
144614	LANAO DEL SUR 2ND DISTRICT ENGINEERING	3877450	SUPPLY AND DELIVERY OF MATERIALS FOR VARIOUS CY 2016 MNRB PROJECTS	6/6/2016	4038501.41	Malabang	Lanao Del Sur	ARMM			Closed		ahadjiomar
144614	LANAO DEL SUR 2ND DISTRICT ENGINEERING	3883623	SUPPLY AND DELIVERY OF MATERIALS FOR ARMM HELPS 2016	6/9/2016	33969708.8	Malabang	Lanao Del Sur	ARMM			Closed		ahadjiomar
144614	LANAO DEL SUR 2ND DISTRICT ENGINEERING	3958934	SUPPLY AND DELIVERY OF MATERIALS FOR VARIOUS CY 2016 MNRB PROJECTS	7/25/2016	6014796.97	Malabang	Lanao Del Sur	ARMM			Closed		ahadjiomar
144614	LANAO DEL SUR 2ND DISTRICT ENGINEERING	3967425	SUPPLY AND DELIVERY OF MATERIALS FOR FARM TO MARKET ROADS 2014	7/28/2016	56233615	Malabang	Lanao Del Sur	ARMM			Closed		ahadjiomar
1058	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MAIN	3675881-2	16CSZ005-REQUEST FOR EXPRESSION OF INTEREST (REOI) for National Road Roughness Index Program II (Re-bidding)	3/16/2016	17726422.5	Manila	Metro Manila	NCR	1	16CSZ005 - NRRIP (Re-Bidding)	Awarded	Posted	mobja-an

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
1058	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MAIN	3676434-2	16CSZ006 - REQUEST FOR EXPRESSION OF INTEREST FOR CONSULTING SERVICES for the Visual Road Condition Assessment Program (Re-Bidding)	3/16/2016	44873280	Manila	Metro Manila	NCR	1	16CSZ006 - VRCAP (RE-BIDDING)	Awarded	Posted	mobja-an
1058	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MAIN	3790331	One (1) Year Supply and Delivery of Fuel (Unleaded Gasoline and Blended Diesel) for use of various DPWH Service Vehicles and Equipment	4/7/2016	27903638.8	Manila	Metro Manila	NCR	1	Fuels/Fuel Additives & Lubricants & Anti Corrosive	Awarded	Posted	ollanes
1058	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MAIN	3811044	(16Z00005) MFO 2 – Construction/Rehabilitation of Flood Mitigation Facilities along Major River Basins – Construction/Maintenance of Flood Control Mitigation Structures and Drainage Systems – Construc	4/23/2016	170565760	Manila	Metro Manila	NCR	1	(16Z00005) Abra River, Bucay, Abra	Awarded	Posted	jzarate2
1058	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MAIN	3811095	(16Z00006) MFO 2 – Flood Management Services – Flood Mitigation Structures and Drainage Systems – Construction of Langiden Flood Control along Abra River, Langiden, Abra	4/23/2016	166629630	Manila	Metro Manila	NCR	1	(16Z00006) Langiden Flood Control	Awarded	Posted	jzarate2
1058	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MAIN	3831486	G-15: Procurement of Autodesk Engineering Design Software (Direct Contracting Exclusive Dealer / Manufacturer)	5/5/2016	223072304	Manila	Metro Manila	NCR	1	Information Technology	Awarded	Posted	ollanes
1058	PUBLIC WORKS AND HIGHWAYS - MAIN	3866714	Supply and Delivery of Various IT Equipment for the Use of the Various Offices in the DPWH	5/31/2016	8865495.4	Manila	Metro Manila	NCR	1	Information Technology	Awarded	Posted	ollanes
1058	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MAIN	3869498-2	16CSZ008-Consulting Services for the Feasibility Study of Various DPWH Proposed Projects (CY 2016)	7/14/2016	189887660	Manila	Metro Manila	NCR			Closed		mobja-an
1058	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MAIN	3873692	Procurement of Laboratory Equipment for the Use of DPWH, BRS-RDD	6/3/2016	3509100	Manila	Metro Manila	NCR	1	Laboratory Supplies and Equipment	Awarded	Posted	ollanes

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
1058	PUBLIC WORKS AND HIGHWAYS - MAIN	3884701	Procurement of DPWH Security Services of 103 Security Guards	6/9/2016	32965200	Manila	Metro Manila	NCR			Closed		ollanes
1058	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MAIN	3911172	Procurement of Software and Hydrographic Surveying Equipment with GNSS Receiver for Use in Determining River Profiles for Dredging Projects Nationwide	6/24/2016	2800000	Manila	Metro Manila	NCR			Closed		ollanes
1058	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MAIN	3915806	One (1) Year Supply and Delivery of Tires and Batteries for use of various DPWH Service Vehicles and Equipment Through Ordering Agreement (Rebidding)	6/28/2016	4798800	Manila	Metro Manila	NCR	1	Vehicle Parts and Accessories	Awarded	Posted	ollanes
1058	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MAIN	3944886	(16Z00001) Construction/Improvement of Catbalogan City Drainage System, Catbalogan City, including Antiao River Control, Samar (RE-BIDDING)	7/15/2016	184869915	Manila	Metro Manila	NCR			Closed		jzarate2
1058	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MAIN	3955262	16CSZ016 - CONSULTING SERVICES FOR THE DETAILED ENGINEERING DESIGN OF URGENT PROTECTION WORKS FOR CAGAYAN RIVER (15 PRIORITY SITES)	7/21/2016	103060320	Manila	Metro Manila	NCR	1	16CSZ016_Cagayan River	Closed		mobja-an
1058	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MAIN	3956572	Supply and Delivery of Fuel and Lubricants for Use of KAMANAVA Facilities and Support Equipment	7/22/2016	13000000	Manila	Metro Manila	NCR	1	Fuels/Fuel Additives & Lubricants & Anti Corrosive	Awarded	Posted	ollanes
1058	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MAIN	3984002	Procurement of Customized Binders of Various Sizes Use of Offices in the DPWH Central Office including UPMOs (3rd Quarter)	8/5/2016	1843750	Manila	Metro Manila	NCR			Closed		ollanes
1058	PUBLIC WORKS AND HIGHWAYS - MAIN	3996613	One (1) Year Publication/ Advertisement of DPWH Bidding Invitations	8/11/2016	600000	Manila	Metro Manila	NCR			Closed		ollanes

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
1058	PUBLIC WORKS AND HIGHWAYS - MAIN	3998154	Supply and Delivery of Various IT Equipment for the Use of the Bureau of Design	8/12/2016	16315000	Manila	Metro Manila	NCR			Closed		ollanes
1058	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MAIN	4022550	Negotiated Procurement for the Supply and Delivery of three (3) units each of Mobile Drainage Pump [Submersible] and Self-Loading Truck under the DPWH CY2015 Equipment Procurement Program	8/24/2016	41400000	Manila	Metro Manila	NCR			Closed		ollanes
1058	PUBLIC WORKS AND HIGHWAYS - MAIN	4037882	Quality Assurance Unit Equipment	9/2/2016	8693500	Manila	Metro Manila	NCR			Closed		ollanes
1058	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MAIN	4050774	One (1) Year Rental of Multifunction Colored Printers for the Use of the Various Offices in the DPWH Central Office (3rd Quarter)	9/9/2016	1356000	Manila	Metro Manila	NCR			Closed		ollanes
1058	PUBLIC WORKS AND HIGHWAYS - MAIN	4067308	Courier Services for the Door to Door Delivery of DPWH Official Documents	9/16/2016	1500000	Manila	Metro Manila	NCR	1	Courier Services	Awarded	Posted	ollanes
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3538585	MFO-1 National Road Network Services Network Development Improvement / Widening of National Roads Primary Roads / Along National Roads (N1) Widening of DAANG MAHARLIKA, Quezon Province	11/16/2015	97500000	Quezon City	Metro Manila	NCR			Closed		dmiguel
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3565970	MF0-1 National Road Network Services, Network Development Improvement/Widening of National Roads, Secondary Roads PALICO-BALAYAN-BATANGAS ROAD, Batangas	11/27/2015	159225000	Quezon City	Metro Manila	NCR			Closed		dmiguel
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3566025	MFO-1 National Road Network Services Flyovers/Interchanges/Underpasses-FLYOVER AT AGUINALDO –DAANG HARI INTERSECTION, Cavite 3rd L.D., Cavite	11/27/2015	274400000	Quezon City	Metro Manila	NCR			Closed		dmiguel

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3567226	PURCHASE OF TWELVE (12) UNITS DESKTOP COMPUTER FOR USE IN PLANNING AND DESIGN DIVISION, DPWH REGIONAL OFFICE NO. IV-A, EDSA, QUEZON CITY	11/28/2015	840000	Quezon City	Metro Manila	NCR	1	DESKTOP COMPUTER	Closed		breyes12
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3582197	MFO-1 National Road Network Services, Network Development Improvement/Widening of National Roads Primary Roads/Outside N1 of QUIRINO HIGHWAY, QUEZON PROVINCE	12/7/2015	83450350	Quezon City	Metro Manila	NCR	1	15D00078	Closed		dmiguel
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3582206	MFO-1 National Road Network Services, Network Development Improvement/Widening of National Roads/Primary Roads along N1 MSR DIVERSION ROAD QUEZON PROVINCE	12/7/2015	192999995	Quezon City	Metro Manila	NCR			Closed		dmiguel
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3582215	MFO-1 National Road Network Services, Network Development Construction of By-Passes/Diversion Roads, including ROW, SARIAYA BY-PASS, QUEZON PROVINCE	12/7/2015	181419999	Quezon City	Metro Manila	NCR			Closed		dmiguel
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3582241	Construction of Flyovers/Interchanges/Underpasses – FLYOVER AT MOLINO-DAANG HARI ROAD INTERSECTION, CAVITE 2nd LD, CAVITE PROVINCE	12/7/2015	287377000	Quezon City	Metro Manila	NCR			Closed		dmiguel
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3615869	MFO 1 - National Road Network Services Road Upgrading (unpaved to paved) based on Gravel Road Strategies, Traffic Benchmark for Upgrading to Paved Road Standards (HDM-4 Project Analysis) (Intermittent	12/28/2015	122110901	Quezon City	Metro Manila	NCR			Closed		dmiguel

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3616463	MFO-1 National Road Network Services Network Development Improvement / Widening of National Roads Secondary Roads, MARIKINA-VICTORIA VALLEY-ANTIPOLO ROAD, Rizal Province	12/28/2015	62682750	Quezon City	Metro Manila	NCR			Closed		dmiguel
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3616514	MFO-1 National Road Network Services Construction and Maintenance of Bridges along National Roads Replacement of Permanent Weak Bridges PANDANAN BRIDGE (B02591LZ) ALONG DAANG MAHARLIKA (LZ)Calauag, Q	12/28/2015	107250000	Quezon City	Metro Manila	NCR			Closed		dmiguel
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3617946	MFO-1 National Road Network Services Asset Preservation of National Roads Preventive Maintenance based on PMS /(HDM-4) Primary Roads, MANILA SOUTH ROAD, Laguna Province	12/28/2015	90266475	Quezon City	Metro Manila	NCR			Closed		dmiguel
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3618064	MFO-1 National Road Network Services Widening of Permanent Bridges to more than 2 lanes LUMBAN BRIDGE (B02469LZ) along Calamba – Sta. Cruz – Famy Jct. Road, Lumban, Laguna Province	12/28/2015	99720000	Quezon City	Metro Manila	NCR			Closed		dmiguel
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3629135	MFO-1 National Road Network Services, Const. of Missing Gaps connecting Nat'l Rds., Incl. ROW – GEN. AGUINALDO-MAGALLANES-NASUGBU RD. (EAST-WEST RD.) MAGALLANES-GENERAL AGUINALDO-MARAGONDON-INDANG SEC	1/9/2016	90000000	Quezon City	Metro Manila	NCR			Closed		dmiguel

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3629458	MFO-1 National Road Network Services, Network Development Construction of By-Passes/Diversion Roads, including ROW LUCBAN DIVERSION ROAD, Quezon 1st LD, Quezon Province	1/9/2016	136250000	Quezon City	Metro Manila	NCR			Closed		dmiguel
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3663989	MFO-1 National Road Network Services Construction of By-Passes / Diversion Roads including ROW MALAGASANG – BUCANDALA – ALAPAN ROAD, Cavite 3rd L.D., Cavite	1/30/2016	104470921	Quezon City	Metro Manila	NCR			Closed		dmiguel
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3664024	Locally-funded projects-CONSTRUCTION OF CARMONA BY-PASS ROAD with Drainage, Laguna 1st L.D. Drainage, Laguna 1st L.D., LAGUNA PROVINCE	1/30/2016	59475000	Quezon City	Metro Manila	NCR			Closed		dmiguel
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3664043	MFO-1 National Road Network Services Improvement / Widening of National Roads Tertiary Roads CALAUAN-NAGCARLAN BDRY ROAD, Laguna	1/30/2016	149575000	Quezon City	Metro Manila	NCR			Closed		dmiguel
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3664054	MFO-1 National Road Network Services Road Upgr. (unpvd to pve) based on Gravel Road Strategies, MAUBAN-TIGNOAN ROAD, Quezon 1st L.D., Quezon	1/30/2016	141316500	Quezon City	Metro Manila	NCR			Closed		dmiguel
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3719200	MFO-1 - GEN. AGUINALDO – MAGALLANES – NASUGBU ROAD (EAST – WEST), INDANG – SILANG SECTION Cavite 5th LD, Cavite	2/25/2016	90000000	Quezon City	Metro Manila	NCR			Closed		dmiguel
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3719317	MFO-1 - GEN. AGUINALDO – MAGALLANES – NASUGBU ROAD (EAST – WEST), INCL. BRIDGE, AMADEO SECTION, Cavite 6th LD, Cavite	2/25/2016	92500000	Quezon City	Metro Manila	NCR			Closed		dmiguel

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3786332	Off-Carriageway Improvement including Drainage / Primary Roads, MANILA SOUTH ROAD, Laguna Province	4/5/2016	48750000	Quezon City	Metro Manila	NCR			Closed		dmiguel
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3944734	Construction / Improvement of Access Roads Leading to Airports, Seaports and Declared Tourism Destinations To Declared Tourism Destinations, LOBO – MALABRIGO – LAIYA SAN JUAN ROAD, Batangas	7/15/2016	289500000	Quezon City	Metro Manila	NCR			Closed		dmiguel
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	3986336	MFO-2 Flood Management Services Flood Control and River Improvement Projects along Laguna Lake based on Metro Manila Master Plan – Construction of Slope Protection for Sta. Maria-Mabitac River, Lag	8/5/2016	146250000	Quezon City	Metro Manila	NCR			Closed		breyes12
1166	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-A	4056319	Flood Control and River Improvement Projects along Laguna Lake based on Metro Manila Master Plan Construction of Slope Protection for San Pedro, Biñan and Sta. Cruz Rivers San Pedro River : Sta. 0+8	9/12/2016	144750000	Quezon City	Metro Manila	NCR			Closed		dmiguel
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3591631	IB_15E00057: Cluster I: Construction of Multi-Purpose Building, Occidental Mindoro	12/10/2015	57541948.8	Quezon City	Metro Manila	NCR	1	1.50E+58	Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3718763	IB_16E00031: Concreting of By Pass Road Brgy. Parang to Naujan Proper Calapan City to Naujan, Oriental Mindoro	2/26/2016	173699290	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3733623	IB_16E00040: Road Upgrading (unpaved to paved) of Jct. Paglaum-Bato Road K0191+089 – K0192+381, Palawan	3/3/2016	114253876	Quezon City	Metro Manila	NCR			Closed		jzuñiga

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3733781	IB_16E00041: Road Upgrading (unpaved to paved) of Jct. Paglaum-Bato Road K0197+578 – K0198+892, Palawan	3/3/2016	96487693.6	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3733797	IB_16E00042: Concreting of New Ibajay-Mabini-Sandoval Road, Taytay Airport, Palawan	3/3/2016	96487573.6	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3733817	IB_16E00043: Road Opening in Brgy. Port Barton-Brgy. Kemdeng-Brgy. Poblacion leading to San Vicente Airport Airport, Palawan	3/3/2016	96478956.2	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3733845	IB_16E00045: Access Road to Bantulan-Sandoval Airport, Palawan	3/3/2016	183348112	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3733869	IB_16E00048: Little Caramay-TDC-Pandanan leading to to proposed port, San Vicente, Palawan	3/3/2016	245881856	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3733897	IB_16E00052: San Jose-Port Barton Road leading to various resorts in Port Barton, Palawan	3/3/2016	97127180.8	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3733924	IB_16E00053: Construction of Alimanguan-Binga Road, San Vicente, Palawan	3/3/2016	245881790	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3733984	IB_16E00056: Road Upgrading (unpaved to paved) of Aramaywan-Berong-Pto Princesa Road, K0193+273 – K0195+030, Palawan	3/3/2016	110973509	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3734014	IB_16E00059: Road Upgrading (unpaved to paved) of Palawan Circumferential Road, K0208+131 - K0208+804, Palawan	3/3/2016	144748387	Quezon City	Metro Manila	NCR			Closed		jzuñiga

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3734038	IB_16E00060: Road Upgrading (unpaved to paved) of Palawan Circumferential Road, K0212+1026 - K0216+237, Palawan	3/3/2016	96479060.2	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3734132	IB_16E00063: Road Upgrading (unpaved to paved) of Quezon-Aramaywan Road K0147+363 - K0147+423, Palawan	3/3/2016	135283758	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3734170	IB_16E00064: Road Upgrading (unpaved to paved) of Quezon-Aramaywan Road K0162+812 - K0165+109, Palawan	3/3/2016	96479059.3	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3734189	IB_16E00065: Road Upgrading (unpaved to paved) of Quezon-Punta Baja Road K0150+680 - K0152+838, palawan	3/3/2016	144748675	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3734211	IB_16E00066:Road Upgrading (unpaved to paved) of Quezon-Punta Baja Road K0155+448 - K0156+938, palawan	3/3/2016	144744879	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3734302	IB_16E00070: Road Upgrading (unpaved to paved) of Palawan Circumferential Road, (Panalingaan-Tagbita-Latud), Palawan	3/3/2016	111722874	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3734324	IB_16E00073: Construction/Improvement of Access Road from National Road to Tabon Cave, Palawan	3/3/2016	73348781.5	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3734352	IB_16E00076: Improvement of Puerto Princesa South Road, K0004+392 – K0004+375 , Puerto princesa City	3/3/2016	65754040.7	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3734372	IB_16E00077:Road Upgrading (unpaved to paved) of Aramaywan-Berong-Pto Princesa Rd, K0227+187 – K0227+901, Puerto Princesa City	3/3/2016	133941086	Quezon City	Metro Manila	NCR			Closed		jzuñiga

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3737638	IB_16E00082: Road Upgrading (unpaved to paved) of Sibuyan Circumferential Road, K0029+237 - K0030+346, Romblon	3/5/2016	144749852	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3737671	IB_16E00083: Road Upgrading (unpaved to paved) of Sibuyan Circumferential Road, K0036+528 - K0036+910, Romblon	3/5/2016	96499833	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3737688	IB_16E00084: Road Upgrading (unpaved to paved) of Sibuyan Circumferential Road, K0040+556 - K0040+657, Romblon	3/5/2016	83327738.5	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3795841	IB_16E00094: Craneway of the Rehabilitation/Replacement of Busuanga Bridge along Coron-Busuanga national Road, Palawan	4/12/2016	17464567.1	Quezon City	Metro Manila	NCR	1	1.60E+95	Awarded	Posted	jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3845637	IB_16E00010-R1:Improvement/Widening of Mindoro West Coastal Road, K0238+711 - K0239+000, K0320+550 - K0322+600, K0381+700 - K0382+674, Occidental Mindoro	5/18/2016	96497832.1	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3845693	IB_16E00075_Construction/Improvement of Access Road from Nat'l. Highway Leading to Maruyog Eco Park & Mantalingaan, Brooke's Point, Palawan, Sta. 0+000 - Sta. 5+716.00	5/18/2016	111456345	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3874864	IB_16E00069: Road Upgrading (unpaved to paved) of Quezon-Punta Baja Road,K0174+957.60 - K0179+287.90, Quezon, Palawan	6/3/2016	138757349	Quezon City	Metro Manila	NCR			Closed		jzuñiga

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3914939	IB_16E00033: Rehabilitation/Reconstruction/Upgrading of Mindoro Oriental/Occidental East Coastal Road, K00188+398.00 - K00188+928.00, K00190+000.00 - K00190+428.00, K00193+229.00 - K00193+596.00, K001	6/28/2016	191254774	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3962142	16E00095: Craneway of the Rehabilitation/Replacement of Busuanga Bridge along Coron-Busuanga National Road, Coron Island, Palawan	7/26/2016	7615766.04	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3962158	16E00096: Craneway of the Rehabilitation/Replacement of Busuanga Bridge along Coron-Busuanga National Road, Coron Island, Palawan (CY 2016)	7/26/2016	9847875.22	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	3988484	IB_16E00079: Construction/Improvement of Access Road leading to Bacungan-Simpucan-Bagumbayan-Napsan Road, Sta. 29+900.00 - Sta. 33+818.00, Sta. 49+748.00 - Sta. 57+300.00, Pto. Prin. City	8/6/2016	264986444	Quezon City	Metro Manila	NCR			Closed		jzuñiga
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	4012243	IB_16E00004-G	8/19/2016	912661.5	Quezon City	Metro Manila	NCR			Closed		mvilla-real
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	4014296	IB_16E00037-R1: Road Upgrading (unpaved to paved) of El Nido-Jct. New Ibajay Road K0290+402 - K0291+791, K0291+823 - K0292+060 K0299+147 - K0299+330, K0303+562 - K0305+095 K0307+470 - K0307+620, K0308	8/20/2016	137026831	Quezon City	Metro Manila	NCR			Closed		mvilla-real

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	4014373	IB_16E00009:Rehabilitation of Jct. MWCR (San Isidro)- Penal Colony-Jct. Yapang Road With Slips, Slope Collapse and Landslide, K00303+780.00 – K00303+920.00 K00305+040.00 – K00305+100.00	8/19/2016	23504037.8	Quezon City	Metro Manila	NCR			Closed		mvilla-real
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	4024793	IB_16E00003-G: Purchase of Fume Hood and Moisture Cabinet for Use at QAHD	8/25/2016	649000	Quezon City	Metro Manila	NCR			Closed		mvilla-real
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	4040729	IB_16E00089: Rehabilitation/Construction of Tablas Circ. with Slips, Slope Collapse and Landslide, Tablas , Romblon	9/5/2016	105856284	Quezon City	Metro Manila	NCR			Closed		mvilla-real
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	4046877	Invitation to Bid _16E00097	9/7/2016	11954268.8	Quezon City	Metro Manila	NCR			Closed		mvilla-real
1348	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IV-B	4046988	IB_16E00071-R1	9/7/2016	63688239.6	Quezon City	Metro Manila	NCR			Closed		mvilla-real
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3581938	Rehabilitation/Major Repair of Permanent Bridges, Balisong Br. (B01327LZ) along Palico-Balayan-Batangas Road, Taal, Batangas	12/5/2015	1960000	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3581964	Rehabilitation/Major Repair of Permanent Bridges, Puting Bato Bridge (B00004LZ) along Palico-Balayan, Batangas Road, Calaca, Batangas	12/5/2015	5880000	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3581987	Rehabilitation/Major Repair of Permanent Bridges, Duhatan Bridge (B03055LZ) along Balayan-Balibago Road, Balayan, Batangas	12/5/2015	1960000	Batangas City	Batangas	Region IV-A			Closed		elaylo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3637681	Rehabilitation/Major Repair of Permanent Bridges Lian Bridge (B03176LZ) along Nasugbu-Lian-Calatagan Road, Lian, Batangas	1/20/2016	38220000	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3677017	Supply of Materials for the Application of Thermoplastic Pavement Markings along Palico-Balayan-Batangas City Road, K0099+000-K0120+000 (Intermittent)	2/6/2016	617110.2	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3677053	Supply of Materials for the Application of Thermoplastic Pavement Markings along Palico-Balayan-Batangas City Road, K0121+000 - K0132+000 (Intermittent)	2/6/2016	585654.3	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3677218	Extension of Multi-Purpose Building Structure (Brgy. Hall) Poblacion I, Calatagan, Batangas	2/6/2016	1000000	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3715711	Concreting of Timbain FMR, Barangay Timbain, Calaca, Batangas	2/24/2016	4950000	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3715752	Concreting of Brgy. Sinisian West FMR, Brgy. Sinisian West, Lemery, Batangas	2/24/2016	4950000	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3759757	Construction of Techvoc Workshop Buildings/Laboratories for SHS in Calaca, Batangas	3/15/2016	2393820	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3759971	Construction of 4STY 24 CL at Canda ES, Balayan, Batangas	3/15/2016	35240294.6	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3761488	Balayan, RHU, Balayan, Batangas	3/16/2016	2475000	Batangas City	Batangas	Region IV-A			Closed		elaylo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3761569	Taal, RHU 2, Taal, Batangas	3/16/2016	1000000	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3761604	Calatagan, RHU, Brgy. Carlosa, Calatagan, Batangas	3/16/2016	1485000	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3771859	Construction of 2STY 4CL at Sen. Gil Puyat NHS, Nasugbu, Batangas	3/23/2016	6107644.27	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3796658	Construction of Two (2) Units - TechVoc Workshop Buildings/Laboratories at Gov. Feliciano Leviste MNHS, Lemery, Batangas	4/12/2016	4787640	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3796786	Construction of 4STY 24CL at Canda ES, Balayan, Batangas	4/12/2016	35240294.6	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3828014	Construction of 4STY 12CL at Santol ES, Balayan, Batangas	5/4/2016	21930820.2	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3828127	Construction of 4STY 24CL at Santol ES, Balayan, Batangas	5/4/2016	35240294.6	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3853630	Supply of Materials for the Repainting of guardrails along Diokno Highway and Talisay-Laurel-Agoncillo-Lemery Road Batangas 1 DIstrict	5/21/2016	592956	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3853722	Conduct of Preliminary and Detailed Engineering (PDE) Activities Batangas 1st DEO	5/21/2016	1197000	Batangas City	Batangas	Region IV-A			Closed		elaylo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3928416	Conduct of Preliminary and Detailed Engineering (PDE) Activities Batangas 1st DEO	7/6/2016	1197000	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3945003	Supply of Desktop Computers and Licensed Software for the use of DPWH Batangas 1st DEO Designers, DPWH Batangas 1st DEO, Kumintang Ilaya, Batangas City	7/15/2016	1121400	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3947383	Supply of Materials for the Application of Thermoplastic PAvement MArkings along Palico-Balayan-Batangas City Road, K0099+000-K0103+300 and Tagaytay-Nasugbu Road, K0093+000-K0103+000 Batangas 1st LD	7/16/2016	778209.6	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3947461	Supply of Materials for the Application of Thermoplastic Pavement Markings along Nasugbu-Lian-Calatagan Road, K0099+520-K0109+000, Batangas 1st LD	7/16/2016	637970.55	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3977331	Supply of Materials for the Repair & Maintenance of Various National Roads (pothole & Repair of Cracks) Batangas 1st LD	8/2/2016	748125	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3977365	Conduct of Preliminary and Detailed Engineering (PDE) Activities Batangas 1st DEO	8/2/2016	1197000	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3988273	Construction of Two (2) Units - 4STY 24CL at Gov. Feliciano Leviste MNHS, Lemery, Batangas	8/6/2016	77498948.1	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	3988296	Repair/Maintenance of DPWH Building Administration Building, Batangas 1st DEO, Kumintang Ilaya, Batangas City	8/6/2016	1000000	Batangas City	Batangas	Region IV-A			Closed		elaylo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
1629	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	4012093	Supply of Materials for thye Repair & Maintenance of Nasugbu-Lian-Calatagan Road, K0124+000-K0124+746, Poblacion I, Calatagan, Batangas	8/18/2016	790818	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	4012119	Supply of Materials for the Repair & Maintenance of Nasugbu-Lian-Calatagan Road, K0117+000-K0118+000 (Intermittent), Calatagan, Batangas	8/18/2016	528990	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	4028585	Construction of 2STY 4CL at Bolbok NHS, Tuy, Batangas	8/26/2016	6404644.26	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	4028610	Construction of Senior High School 4STY 12CL at Pantalan ES, Nasugbu, Batangas	8/26/2016	21930820.2	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	4028622	Construction of TechVoc Workshop Buildings/Laboratories at Pantalan ES, Nasugbu, Batangas	8/26/2016	2393820	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	4028639	Construction of 1STY 2CL at Jose Lopez Manzano Community HS, Tuy, Batangas	8/26/2016	1796592.77	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	4055522	Construction of Senior High School 4STY 24CL at SHS in Lian, Lian, Batangas	9/10/2016	35240294.6	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	4071707	Construction of Sugarcane Farm-to-Mill Road, Sitio Molino to Hukayin to Pasong Balayan, Brgy. Kapito, Lian, Batangas	9/21/2016	14888730.2	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	4071783	Construction of Sugarcane Farm--to-Mill Road, Sitio Magyaman, Brgy. Banilad, Nasugbu, Batangas	9/21/2016	14944591	Batangas City	Batangas	Region IV-A			Closed		elaylo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	4071835	Construction of Sugarcane Farm-to-Mill Road, Brgy. Taludtud to Brgy. Lucban, Balayan, Batangas	9/21/2016	17143192.9	Batangas City	Batangas	Region IV-A			Closed		elaylo
1629	PUBLIC WORKS AND HIGHWAYS - BATANGAS 1ST ED	4077167	Construction of 2STY 6CL at Cipriana Ascue MES, Balayan, Batangas	9/23/2016	10584111.7	Batangas City	Batangas	Region IV-A			Closed		elaylo
1669	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NCR	3700074	Invitation to Bid w/ P.R. NO. 2016-02-001, Procurement of one (1) unit Printer, Scanner and Copier 36" Wide, for use of Planning and Design Division, DPWH-NCR.	2/18/2016	775000	Manila	Metro Manila	NCR			Closed		agicana
1669	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NCR	3952899	Const. of Road Network Including Drainage/Sidewalk on both sides U.P. Diliman, Quezon City	7/20/2016	125685418	Manila	Metro Manila	NCR			Closed		epayumo
1669	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NCR	4049707	Pasig Marikina River Channel Improvement Project, Phase V, Contract Package I - River Improvement Works (Upstream of Marikina Bridge), Sta. 13+350 to Sta. 14+100	9/8/2016	713806379	Manila	Metro Manila	NCR			Closed		epayumo
1669	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NCR	4078916	Pasig Marikina River Channel Improvement Project, Phase V, Contract Package I - River Improvement Works (Upstream of Marikina Bridge, Sta. 13+350 - Sta. 14+100), Sta. 13+350 to Sta. 14+100	9/23/2016	713806379	Manila	Metro Manila	NCR			Closed		epayumo
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3532692	ITB for Contract ID 15C00032 - NETWORK DEVELOPMENT-WIDENING OF ROADS-ARTERIAL ROADS ALONG NATIONAL ROAD 1 (N1)/DAANG MAHARLIKA/ASIAN HIGHWAY-26, DAANG MAHARLIKA (LZ), Province of Nueva Ecija	11/16/2015	105638213	San Fernando City	Pampanga	Region III			Closed		rapolonio3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3542995	15CSC005 - CONDUCT OF PRELIMINARY & DETAILED ENGINEERING ACTIVITIES FOR THE PROPOSED FY-2016 PROJECTS (SUB-SOIL EXPLORATION OF NEW BRIDGES) ALONG NEW CLARK-BAMBAN-CAPAS ROAD	11/18/2015	1199740.35	San Fernando City	Pampanga	Region III	1	15CSC005	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3549451	CONTRACT ID NO. 15C00076 - PROCUREMENT OF SPARE PARTS AND ACCESSORIES OF THE DRILLING MACHINE FOR USE IN THE SUB-SURFACE EXPLORATION ACTIVITIES, DPWH-Regional Office III, Sindalan, City of San Fernand	11/21/2015	894605	San Fernando City	Pampanga	Region III			Closed		lcarlos4
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3561881	15C00086 - ASSET PRESERVATION OF NATIONAL ROADS- PREVENTIVE MAINTENANCE BASED ON PAVEMENT MANAGEMENT SYSTEM/HIGHWAY DEVELOPMENT & MANAGEMENT-4 (HDM-4) (INTERMITTENT SECTIONS) TERTIARY ROAD, JCT. LAYAC	11/26/2015	31063239.8	San Fernando City	Pampanga	Region III	1	15C00086	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3562044	15C00087 -ASSET PRESERVATION OF NATIONAL ROADS - REHAB./RECONST. /UPGRADING OF DAMAGED PAVED NATIONAL ROADS INCLUDING DRAINAGE BASED ON PAVEMENT MANAGEMENT SYSTEM/HIGHWAY DEVELOPMENT & MANAGEMENT-4 (H	11/26/2015	29926987.3	San Fernando City	Pampanga	Region III	1	15C00087	Awarded	Posted	rapolonio3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3590380	15C00093 - NETWORK DEVELOPMENT OFF-CARRIAGEWAY/IMPROVEMENT INCLUDING DRAINAGE, PRIMARY ROADS, JOSE ABAD SANTOS AVENUE (JASA), Nueva Ecija 4th Leg. District.	12/10/2015	43874823.7	San Fernando City	Pampanga	Region III	1	15C00093	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3590457	15C00096 - NETWORK DEVELOPMENT-IMPROVEMENT/WIDENING OF NATIONAL ROADS, PRIMARY ROADS ALONG N1 DAANG MAHARLIKA (LZ), Nueva Ecija 4th Leg. District	12/10/2015	14649276.8	San Fernando City	Pampanga	Region III	1	15C00096	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3590501	15C00089 - ROAD UPGRADING (UNPAVED TO PAVED) BASED ON GRAVEL ROAD STRATEGIES, TRAFFIC BENCHMARK FOR UPGRADING TO PAVED ROAD STANDARD (HDM-4 PROJECT ANALYSIS), SECONDARY ROADS, DINADIAWAN-MADELLA ROAD	12/10/2015	146249582	San Fernando City	Pampanga	Region III	1	15C00089	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3590715	15C00103 - NETWORK DEVELOPMENT-IMPROVEMENT/WIDENING OF NATIONAL ROADS, TERTIARY ROADS, ALAS-ASIN PORT ROAD, Bataan 2nd Leg. District	12/10/2015	64847657.6	San Fernando City	Pampanga	Region III	1	15C00103	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3590737	15C00104 - ASSET PRESERVATION OF NATIONAL ROADS- REHAB./ RECONST./UPGRADING OF DAMAGED PAVED NATIONAL ROADS INCLUDING DRAINAGE BASED ON PAVEMENT MANAGEMENT SYSTEM/HIGHWAY DEVELOPMENT AND MANAGEMENT-4	12/10/2015	40112452.9	San Fernando City	Pampanga	Region III	1	15C00104	Awarded	Posted	rapolonio3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3636684	B. CONTRACT ID NO. 16C00005 - ASSET PRESERVATION OF NATIONAL ROADS-PREVENTIVE MAINTENANCE BASED ON PAVEMENT MANAGEMENT SYSTEM/HIGHWAY DEVELOPMENT & MANAGEMENT-4 (HDM-4), PRIMARY ROADS, ROMULO HIGHWAY	1/15/2016	8282578.37	San Fernando City	Pampanga	Region III	1	16C00005	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3636695	CONTRACT ID NO. 16C00006 - NETWORK DEVELOPMENT-IMPROVEMENT/WIDENING OF NATIONAL ROADS, SECONDARY ROADS, GOV. JJ LINAO ROAD, Bataan 2nd Leg. District	1/15/2016	60058842.8	San Fernando City	Pampanga	Region III	1	16C00006	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3639493	16C00012 - PROCUREMENT OF DPWH SECURITY SERVICES REQUIREMENT OF TWENTY ONE (21) SECURITY PERSONNEL FOR DEPLOYMENT TO DPWH-REGIONAL OFFICE NO. III, SINDALAN, CITY OF SAN FERNANDO, PAMPANGA	1/18/2016	4339539.12	San Fernando City	Pampanga	Region III	1	CONTRACT ID NO. 16C00012	Awarded	Posted	lcarlos4
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3642212	CONTRACT ID NO. 16C00010 - NETWORK DEVELOPMENT OFF-CARRIAGEWAY IMPROVEMENT INCLUDING DRAINAGE, SECONDARY ROADS –PANIQUI-CAMILING-WAWA ROAD, Tarlac 1st Leg. District.	1/21/2016	106168177	San Fernando City	Pampanga	Region III	1	16C00010	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3642311	CONTRACT ID NO. 16C00013 - NETWORK DEVELOPMENT-OFF CARRIAGEWAY IMPROVEMENT INCLUDING DRAINAGE, PRIMARY ROADS-DAANG MAHARLIKA (LZ), Nueva Ecija 2nd Leg. District	1/22/2016	70252868.2	San Fernando City	Pampanga	Region III	1	16C00013	Awarded	Posted	rapolonio3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3673071	CONTRACT ID NO. 16C00026 - ASSET PRESERVATION OF NATIONAL ROADS – PREVENTIVE MAINTENANCE BASED ON PAVEMENT MANAGEMENT SYSTEM/HIGHWAY DEVELOPMENT AND MANAGEMENT-4 (HDM-4) – PRIMARY ROADS, JOSE ABAD SA	2/5/2016	19304304.5	San Fernando City	Pampanga	Region III			Closed		rapolonio3
2454	PUBLIC WORKS AND HIGHWAYS - REGION III	3687462	CONTRACT ID NO. 16C00019- CONSTRUCTION OF LAYAC DIVERSION CHANNEL, Bataan	2/15/2016	203507238	San Fernando City	Pampanga	Region III	1	16C00019	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3697816	Contract ID - 16C00033 - REPAIR/MAINTENANCE OF DPWH REGIONAL OFFICE III BUILDING, Sindalan, City of San Fernando, Pampanga	2/17/2016	2999500.73	San Fernando City	Pampanga	Region III	1	16C00033	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3698026	CONTRACT ID NO. 16C00030 - CONST. & MAINT. OF BRIDGES ALONG NATIONAL ROADS- WIDENING OF BRIDGES TO MORE THAN 2-LANES, BALUARTE BRIDGE-3 (BO1308LZ) ALONG DAANG MAHARLIKA (LZ), Nueva Ecija 4th Legislativ	2/18/2016	7521397.24	San Fernando City	Pampanga	Region III	1	16C00030	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3712580	CONTRACT ID NO. 16C00035 - CONSTRUCTION & MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS-WIDENING OF PERMANENT BRIDGES TO MORE THAN 2-LANES, BARBON BRIDGE NO. 1 (BO1377LZ) AND BARBON BRIDGE NO. 3 (BO1378	2/24/2016	22456030.3	San Fernando City	Pampanga	Region III	1	16C00035	Awarded	Posted	rapolonio3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3712598	CONTRACT ID NO. 16C00036 - ASSET PRESERVATION OF NATIONAL ROADS-PREVENTIVE MAINTENANCE BASED ON PAVEMENT MANAGEMENT SYSTEM/HIGHWAY DEVELOPMENT & MANAGEMENT-4 (HDM-4) – SECONDARY ROADS, ROMAN EXPRESSW	2/24/2016	83673120.9	San Fernando City	Pampanga	Region III	1	16C00036	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3712625	Contract ID No. 16C00034 - FLOOD CONTROL WORKS-SACOBIA-BAMBAN-ABACAN RIVER TRAINING WORKS INCLUDING RIO CHICO RIVER, Tarlac and Nueva Ecija	2/24/2016	290158959	San Fernando City	Pampanga	Region III	1	16C00034	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3723456	CONTRACT ID NO. 16C00038 - NETWORK DEVELOPMENT-IMPROVEMENT/WIDENING OF NATIONAL ROADS-PRIMARY ROADS, OUTSIDE N1, JOSE ABAD SANTOS AVENUE (JASA), Pampanga 3rd Legislative District	2/29/2016	29613077.3	San Fernando City	Pampanga	Region III	1	16C00038	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3723551	CONTRACT ID NO. 16C00041 - CONSTRUCTION AND MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS, WIDENING OF PERMANENT BRIDGES FROM 1 TO 2 LANES, LUBIGAN BRIDGE (BO3428LZ) ALONG CAPAS-SAN JOSE-MAYANTOC-MALACA	2/29/2016	89049951.2	San Fernando City	Pampanga	Region III	1	16C00041	Awarded	Posted	rapolonio3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3732623	16C00011 - CONSTRUCTION/REPAIR/REHABILITATION/IMPROVEMENT OF VARIOUS INFRASTRUCTURE INCLUDING LOCAL PROJECTS, LOCAL BRIDGES, RECONSTRUCTION OF LUYOS-BULIRAN BRIDGE ACROSS PAMPANGA RIVER, SAN ANTONIO,	3/3/2016	68171632.2	San Fernando City	Pampanga	Region III	1	16C00011	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3736567	15C00100 - CONSTRUCTION & MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS, RETROFITTING/STRENGTHENING OF PERMANENT BRIDGES – LOMBOY BRIDGE -1 (BO1964LZ) ALONG DAANG MAHARLIKA (LZ), Nueva Ecija 1st Legisla	3/5/2016	4864655.92	San Fernando City	Pampanga	Region III			Closed		rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3736627	16C00028-CONSTRUCTION & MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS – NEW CONSTRUCTION OF PERMANENT BRIDGES – BINUANGAN BRIDGE ALONG BAGAC-MARIVELES ROAD, Bataan 2nd Leg. District	3/5/2016	31398231.8	San Fernando City	Pampanga	Region III	1	16C00028	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3778869	16C00052 - CY-2016 ANNUAL OPERATION AND MAINTENANCE OF TRAFFIC SIGNAL FACILITIES IN FIFTY SIX (56) INTERSECTIONS ALONG MANILA NORTH ROAD, BULACAN TO TARLAC SECTION AND ALONG JOSE ABAD SANTOS AVENUE (J	3/31/2016	43476355.5	San Fernando City	Pampanga	Region III	1	16C00052	Awarded	Posted	rapolonio3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3778885	16C00044 - CONSTRUCTION/IMPROVEMENT OF ACCESS ROADS LEADING TO AIRPORTS, SEAPORTS AND DECLARED TOURISM DESTINATIONS-TO DECLARED TOURISM DESTINATIONS, CLARK-ANGELES-MAGALANG ROADS LEADING TO MARQUEE MA	3/31/2016	119660002	San Fernando City	Pampanga	Region III	1	16C00044	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3778913	16C00051 - ASSET PRESERVATION OF NATIONAL ROADS-CONST./UPGRADING/REHAB. OF DRAINAGE ALONG NATIONAL ROADS-PRIMARY ROADS, ROMULO HIGHWAY, Tarlac 2nd Leg. District	3/31/2016	19150174.5	San Fernando City	Pampanga	Region III	1	16C00051	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3786533	Contract ID 16C00031-CONSTRUCTION & MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS-WIDENING OF PERMANENT BRIDGES TO MORE THAN 2-LANES, BINIG BRIDGE(BO1379LZ); SALUMAGUE BRIDGE (BO1380LZ); NAMBALAN BRIDGE	4/6/2016	75797350	San Fernando City	Pampanga	Region III	1	16C00031	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3786618	16C00047 - CONSTRUCTION AND MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS-REPLACEMENT OF PERMANENT WEAK BRIDGES-STA. LUCIA BRIDGE (BO4456LZ) ALONG EASTERN BULACAN ROAD, Bulacan 3rd Leg. District	4/6/2016	156442393	San Fernando City	Pampanga	Region III	1	16C00047	Awarded	Posted	rapolonio3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3786626	CONTRACT ID NO. 16C00053 - CONSTRUCTION/IMPROVEMENT OF ACCESS ROADS, LEADING TO AIRPORTS, SEAPORTS AND DECLARED TOURISM DESTINATIONS- TO DECLARED TOURISM DESTINATIONS, CONSTRUCTION OF A NEW CLARK-BAMB	4/6/2016	193000008	San Fernando City	Pampanga	Region III	1	16C00053	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3798626	CONTRACT ID NO. 16C00054 - CONSTRUCTION/MAINTENANCE OF FLOOD MITIGATION STRUCTURES AND DRAINAGE SYSTEMS- REHABILITATION/SLOPE PROTECTION WORKS ALONG RIO CHICO RIVER, SAN ANTONIO, Nueva Ecija 4th Leg. D	4/14/2016	89585298.8	San Fernando City	Pampanga	Region III	1	16C00054	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3798672	CONTRACT ID NO 16C00056 - NETWORK DEVELOPMENT- IMPROVEMENT/WIDENING OF NATIONAL ROADS, PRIMARY ROADS ALONG N1-DAANG MAHARLIKA (LZ), Bulacan 2nd Leg. District	4/14/2016	29608375.5	San Fernando City	Pampanga	Region III	1	16C00056	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3798686	CONTRACT ID NO. 16C00057 - NETWORK DEVELOPMENT- IMPROVEMENT/WIDENING OF NATIONAL ROADS, PRIMARY ROADS OUTSIDE N1, ROMULO HIGHWAY, Tarlac 1st Leg. District	4/14/2016	35862293	San Fernando City	Pampanga	Region III	1	16C00057	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3818360	CONTRACT ID NO. 16C00050 - CONSTRUCTION & MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS, REPLACEMENT OF PERMANENT WEAK BRIDGES, GANDUZ BRIDGE (BO32081LZ) ALONG JCT. PINAGPANAAN-RIZAL-PANTABANGAN ROAD, N	4/28/2016	51607875.9	San Fernando City	Pampanga	Region III	1	16C00050	Awarded	Posted	rapolonio3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3818387	CONTRACT ID NO. 16C00058-NETWORK DEVELOPMENT-IMPROVEMENT/WIDENING OF NATIONAL ROADS, PRIMARY ROADS ALONG N1, DAANG MAHARLIKA (LZ), Bulacan 3rd Leg. District	4/28/2016	139536074	San Fernando City	Pampanga	Region III	1	16C00058	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3818416	CONTRACT ID NO. 16C00059-CONSTRUCTION/REPAIR/REHABILITATION/IMPROVEMENT OF VARIOUS INFRASTRUCTURE INCLUDING LOCAL PROJECTS, ROADS AND BRIDGES-LOCAL ROADS, REHABILITATION OF JOSE ABAD SANTOS AVENUE-NA	4/28/2016	87500006.9	San Fernando City	Pampanga	Region III	1	16C00059	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3818448	CONTRACT ID NO. 16C00062-NETWORK DEVELOPMENT OFF-CARRIAGEWAY IMPROVEMENT INCLUDING DRAINAGE, PRIMARY ROADS, ROMULO HIGHWAY, Tarlac 2nd Leg. District	4/28/2016	81876579	San Fernando City	Pampanga	Region III	1	16C00062	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3834866	CONTRACT ID NO. 16C00084-FLOOD/LAHAR CONTROL WORKS IN PASIG-POTRERO RIVER AND PASAC DELTA AREA, PAMPANGA INCLUDING DIVERSION OF FLOW OF WATER TO PASIG-POTRERO RIVER	5/11/2016	396874759	San Fernando City	Pampanga	Region III	1	16C00084	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3834873	CONTRACT ID NO. 16C00085-FLOOD CONTROL PROJECT – WESTERN RIVER, STO. TOMAS/BUCAO RIVER	5/11/2016	435398010	San Fernando City	Pampanga	Region III	1	16C00085	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3836230	Contract ID 16C00086 - PROCUREMENT OF FUEL FOR USE OF SERVICE VEHICLES OF UPMO-FCMC-MOUNT PINATUBO PROJECT OFFICE, SINDALAN, CITY OF SAN FERNANDO, PAMPANGA	5/11/2016	1000000	San Fernando City	Pampanga	Region III	1	16C00086	Awarded	Posted	lcarlos4

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3849312	ITB for Contract ID No. 16C00089-FLOOD CONTROL PROJECTS IN CENTRAL LUZON-CUT OFF CHANNELING WITH DIKE EMBANKMENT AND SHEET PILE FOUNDATION WORKS, CANDABA, PAMPANGA,	5/19/2016	190310508	San Fernando City	Pampanga	Region III	1	16C00089	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3858419	CONTRACT ID NO. 16C00065-NETWORK DEVELOPMENT OFF-CARRIAGEWAY IMPROVEMENT INCLUDING DRAINAGE, PRIMARY ROADS, DAANG MAHARLIKA (LZ), Nueva Ecija 2nd Legislative District	5/26/2016	115781821	San Fernando City	Pampanga	Region III	1	16C00065	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3858442	CONTRACT ID NO. 16C00067-NETWORK DEVELOPMENT OFF-CARRIAGEWAY IMPROVEMENT INCLUDING DRAINAGE, PRIMARY ROADS, SAN JOSE-LUPAO ROAD, Nueva Ecija 2nd Legislative District	5/26/2016	21600570.7	San Fernando City	Pampanga	Region III	1	16C00067	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3858476	CONTRACT ID NO. 16C00061-CONSTRUCTION/REHABILITATION OF WATER SUPPLY/SEPTAGE AND SEWERAGE/RAIN WATER COLLECTOR (RWCS), Province of Pampanga	5/26/2016	3294543.64	San Fernando City	Pampanga	Region III	1	16C00061	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3869504	CONTRACT ID NO. 16C00032-ASSET PRESERVATION OF NATIONAL ROADS-PREVENTIVE MAINTENANCE BASED ON PAVEMENT MANAGEMENT SYSTEM/HIGHWAY DEVELOPMENT AND MANAGEMENT-4 (HDM-4), TERTIARY ROADS, BOCAUE-SAN JOSE R	6/2/2016	48958895	San Fernando City	Pampanga	Region III	1	16C00032	Awarded	Posted	rapolonio3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3882034	CONTRACT ID NO. 16C00064 - CONSTRUCTION/REPAIR/REHABILITATION/IMPROVEMENT OF VARIOUS INFRASTRUCTURE INCLUDING LOCAL PROJECTS, LOCAL ROADS-CONSTRUCTION/REHABILITATION OF ROAD, MULAWIN ROAD, Orani, Bataa	6/9/2016	49543656.5	San Fernando City	Pampanga	Region III	1	16C00064	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3882045	CONTRACT ID NO. 16C00093 - CONSTRUCTION/MAINTENANCE OF FLOOD MITIGATION STRUCTURES AND DRAINAGE SYSTEMS, ALMACEN RIVER IMPROVEMENT PROJECT, Hermosa and Orani, Bataan 1st Legislative District.	6/9/2016	287206528	San Fernando City	Pampanga	Region III	1	16C00093	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3906632	Contract ID No. 16CSC002 - CONDUCT OF PRELIMINARY & DETAILED ENGINEERING ACTIVITIES FOR THE PROPOSED FY-2016 PROJECTS UNDER GAA (SUB-SOIL EXPLORATION OF NEW BRIDGES)	6/23/2016	1263395.05	San Fernando City	Pampanga	Region III	1	16CSC002	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3906656	CONTRACT ID NO. 16CSC001 - CONDUCT OF PRELIMINARY & DETAILED ENGINEERING ACTIVITIES FOR THE PROPOSED FY-2016 PROJECTS UNDER GAA (SUB-SOIL EXPLORATION OF NEW BRIDGES AND FLOOD CONTROL)	6/23/2016	509822.73	San Fernando City	Pampanga	Region III	1	16CSC001	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3915729	CONTRACT ID NO. 16C00063-ASSET PRESERVATION OF NATIONAL ROADS-PREVENTIVE MAINTENANCE BASED ON PAVEMENT MANAGEMENT SYSTEM/HIGHWAY DEVELOPMENT & MANGEMENT-4 (HDM-4)- PRIMARY ROADS, JOSE ABAD SANTOS AVEN	6/29/2016	15638722.2	San Fernando City	Pampanga	Region III	1	16C00063	Awarded	Posted	rapolonio3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3915748	Contract ID No. 16C00060-CONSTRUCTION AND MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS, WIDENING OF BRIDGES TO MORE THAN 2-LANES, MALIMBA BRIDGE (BO1309LZ) ALONG DAANG MAHARLIKA (LZ), Nueva Ecija 4th L	6/29/2016	19769928.2	San Fernando City	Pampanga	Region III	1	16C00060	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3926064	CONTRACT ID NO. 16C00070-CONSTRUCTION/IMPROVEMENT OF ACCESS ROADS LEADING TO AIRPORTS, SEAPORTS AND DECLARED TOURISM DESTINATIONS (TO DECLARED TOURISM DESTINATIONS), AQUINO BY WAY-MANILA NORTH ROAD (	7/7/2016	68172680.6	San Fernando City	Pampanga	Region III	1	16C00070	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3926083	CONTRACT ID NO. 16C00072-NETWORK DEVELOPMENT-CONSTRUCTION OF MISSING GAPS CONNECTING NATIONAL ROADS INCLUDING ROW, CAPAS-BOTOLAN ROAD (Zambales Section), Zambales 2nd Legislative District	7/7/2016	171954690	San Fernando City	Pampanga	Region III			Closed		rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3926113	CONTRACT ID NO. 16C00066-ROAD UPGRADING (UNPAVED TO PAVED) BASED ON GRAVEL ROAD STRATEGIES, TRAFFIC BENCHMARK FOR UPGRADING TO PAVED ROADS STANDARDS (HDM-4 PROJECT ANALYSIS), SECONDARY ROAD, NUEVA ECI	7/6/2016	69187796.3	San Fernando City	Pampanga	Region III	1	16C00066	Awarded	Posted	rapolonio3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3926137	CONTRACT ID NO. 16C00068-CONSTRUCTION/IMPROVEMENT OF ACCESS ROADS LEADING TO AIRPORTS, SEAPORTS AND DECLARED TOURISM-TO DECLARED TOURISM DESTINATIONS – UPGRADING OF DAMPAY SALAZA ACCESS ROAD LEADING T	7/6/2016	119430818	San Fernando City	Pampanga	Region III	1	16C00068	Awarded	Posted	rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3937997	Contract ID No. 16C00100- Re-installation of Non-Operational/Damaged Automated Traffic Counter/Classifier (ATC) In-ground sensors for 2-lanes and 4-lanes respectively under the National Road Traffic S	7/13/2016	4534419.88	San Fernando City	Pampanga	Region III	1	16C00100	Awarded	Posted	lcarlos4
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3938759	CONTRACT ID NO. 16C00075-CONSTRUCTION & MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS-REPLACEMENT OF PERMANENT WEAK BRIDGES, DITEKI "A" BRIDGE (BO2828LZ) ALONG NUEVA ECIJA-AURORA ROAD	7/14/2016	77469984.9	San Fernando City	Pampanga	Region III			Closed		rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3938785	CONTRACT ID NO. 16C00083-ASSET PRESERVATION OF NATIONAL ROADS-REHABILITATION/RECONSTRUCTION OF NATIONAL ROADS WITH SLIPS, SLOPE COLLAPSE AND LANDSLIDE-PRIMARY ROADS, JOSE ABAD SANTOS AVENUE (JASA), B	7/14/2016	6798763.96	San Fernando City	Pampanga	Region III	1	16C00083	Awarded	Posted	rapolonio3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3967344	CONTRACT ID NO. 16C00069 - CONSTRUCTION/IMPROVEMENT OF ACCESS ROADS LEADING TO AIRPORTS, SEAPORTS AND DECLARED TOURISM DESTINATIONS-TO DECLARED TOURISM DESTINATIONS-CONCRETING OF ROAD FROM CASIGURAN T	7/28/2016	192725922	San Fernando City	Pampanga	Region III			Closed		rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3967360	CONTRACT ID NO. 16C00081 - CONSTRUCTION AND MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS-REPLACEMENT OF PERMANENT WEAK BRIDGES, MARIVELES BRIDGE (BO1591LZ) ALONG MARIVELES-TALAGA BAY ROAD, Bataan 2nd L	7/28/2016	58073519.2	San Fernando City	Pampanga	Region III			Closed		rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3995248	16CSC003 - Conduct of Preliminary & Detailed Engineering Activities for the Proposed Various Projects FY-2017 (Sub-Soil Exploration of New Bridges, Flood Control, Buildings & Other Structures)	8/11/2016	2417759.4	San Fernando City	Pampanga	Region III			Closed		rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3995317	16CSC004 - Conduct of Preliminary & Detailed Engineering Activities for the Proposed Various Projects FY-2017 (Sub-Soil Exploration of New Bridges, Flood Control, Buildings & Other Structures)	8/11/2016	2618201.42	San Fernando City	Pampanga	Region III			Closed		rapolonio3
2454	PUBLIC WORKS AND HIGHWAYS - REGION III	3995345	16CSC005 - Conduct of Parcellary Survey of Jose Abad Santos Avenue	8/11/2016	9114033.21	San Fernando City	Pampanga	Region III			Closed		rapolonio3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	3995406	CONTRACT ID NO. 16C00107 - PROCUREMENT OF DIESEL FUEL, LUBRICANTS & SUPPLIES TO COVER SIX (6) MONTHS OPERATIONAL EXPENSES OF AMPHIBIOUS EXCAVATOR 4 (K4-10) PRESENTLY LOCATED AT PANDAYAN CREEK, MEYCAUA	8/11/2016	733916.55	San Fernando City	Pampanga	Region III	1	16C00107	Awarded	Posted	lcarlos4
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	4021655	CONTRACT ID NO. 16C00108- PROCUREMENT OF DREDGE ACCESSORIES, SPARE PARTS AND SUPPLIES FOR THE MAINTENANCE AND OPERATION OF DREDGE PDDP III STATIONED AT KALAKLAN RIVER, OLONGAPO CITY	8/25/2016	4387920	San Fernando City	Pampanga	Region III			Closed		lcarlos4
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	4072509	Contract ID No. 16C00112 - PROCUREMENT OF TWENTY-TWO (22) UNITS BRAND NEW LAPTOPS, FORTY (40) UNITS COMPUTER WORKSTATIONS AND TWENTY-SEVEN (27) UNITS PRINTERS FOR USE IN THE DPWH-Regional Office No. I	9/22/2016	4996000	San Fernando City	Pampanga	Region III			Closed		lcarlos4
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	4072567	CONTRACT ID NO. 16C00071 - CONSTRUCTION & MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS-WIDENING OF PERMANENT BRIDGES TO MORE THAN 2-LANES, STO. DOMINGO BRIDGE (B01480LZ) ALONG JOSE ABAD SANTOS AVENUE R	9/22/2016	87497065.6	San Fernando City	Pampanga	Region III			Closed		lcarlos4
2454	PUBLIC WORKS AND HIGHWAYS - REGION III	4072602	CONTRACT ID NO. 16C00096 - CONSTRUCTION OF SINDOL BRIDGE	9/22/2016	32936523.2	San Fernando City	Pampanga	Region III			Closed		lcarlos4

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	4075723	Contract ID No. 16C00082 - CONSTRUCTION & MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS, WIDENING OF PERMANENT BRIDGE TO MORE THAN 2-LANES – BARBON BRIDGE NO. 2 (B01959LZ) ALONG ROMULO HIGHWAY, Tarlac 2	9/23/2016	9554769.51	San Fernando City	Pampanga	Region III			Closed		rapolonio3
2454	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION III	4075923	Contract ID No. 16C00003 - CONSTRUCTION & MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS, REPLACEMENT OF PERMANENT WEAK BRIDGES – DUONGAN BRIDGE (B02833LZ) ALONG NUEVA ECIJA-AURORA ROAD (BALER-CEMENTO S	9/23/2016	32044671.2	San Fernando City	Pampanga	Region III			Closed		rapolonio3
2619	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION V	3777294	Procurement of 2 sets GNSS GS15 Base & Rover Receiver & 2 sets CS20 Field Controller w/ complete set & accessories for use to facilitation/expedite the execution of the survey of the succeeding infras	3/29/2016	3900000	Legazpi City	Albay	Region V			Closed		etrayvilla
2619	PUBLIC WORKS AND HIGHWAYS - REGION V	3837208	INVITATION TO BID - 16F00050	5/18/2016	60102900	Legazpi City	Albay	Region V			Closed		mazuran1
2619	PUBLIC WORKS AND HIGHWAYS - REGION V	3949031	INVITATION TO BID - 16F00059	7/27/2016	272999667	Legazpi City	Albay	Region V			Closed		mazuran1
2619	PUBLIC WORKS AND HIGHWAYS - REGION V	3949230	INVITATION TO BID - 16F00060	7/27/2016	107248704	Legazpi City	Albay	Region V			Closed		mazuran1
2619	PUBLIC WORKS AND HIGHWAYS - REGION V	3949325	INVITATION TO BID - 16F00061	7/29/2016	97494175.3	Legazpi City	Albay	Region V	1	16F00061	Awarded	Posted	mazuran1
2619	PUBLIC WORKS AND HIGHWAYS - REGION V	3949368	INVITATION TO BID - 16F00062	7/29/2016	63427147.6	Legazpi City	Albay	Region V	1	16F00062	Awarded	Posted	mazuran1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2619	PUBLIC WORKS AND HIGHWAYS - REGION V	3968281	INVITATION TO BID - 16F00063	8/4/2016	156000000	Legazpi City	Albay	Region V	1	16F00063	Awarded	Posted	mazuran1
2619	PUBLIC WORKS AND HIGHWAYS - REGION V	3968305	INVITATION TO BID - 16F00064	8/4/2016	102244723	Legazpi City	Albay	Region V	1	16F00064	Awarded	Posted	mazuran1
2619	PUBLIC WORKS AND HIGHWAYS - REGION V	4033403	INVITATION TO BID - 16F00065	9/7/2016	9749875.78	Legazpi City	Albay	Region V			Closed		mazuran1
2619	PUBLIC WORKS AND HIGHWAYS - REGION V	4033492	INVITATION TO BID - 16F00066	9/7/2016	93841984.8	Legazpi City	Albay	Region V			Closed		mazuran1
2619	PUBLIC WORKS AND HIGHWAYS - REGION V	4033549	INVITATION TO BID - 16F00067	9/7/2016	58497625.6	Legazpi City	Albay	Region V			Closed		mazuran1
2619	PUBLIC WORKS AND HIGHWAYS - REGION V	4038152	16F00049 - Negotiated Procurement	9/8/2016	849708.54	Legazpi City	Albay	Region V			Closed		mazuran1
2619	PUBLIC WORKS AND HIGHWAYS - REGION V	4053147	INVITATION TO BID - 16F00068	9/15/2016	192888389	Legazpi City	Albay	Region V			Closed		mazuran1
2619	PUBLIC WORKS AND HIGHWAYS - REGION V	4053211	INVITATION TO BID - 16F00069	9/15/2016	25202282	Legazpi City	Albay	Region V			Closed		mazuran1
2619	PUBLIC WORKS AND HIGHWAYS - REGION V	4053289	INVITATION TO BID - 16F00070	9/15/2016	72870308.8	Legazpi City	Albay	Region V			Closed		mazuran1
2619	PUBLIC WORKS AND HIGHWAYS - REGION V	4064102	INVITATION TO BID - 16F00071	9/22/2016	3280293.41	Legazpi City	Albay	Region V			Closed		mazuran1
2669	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VII	3573512	Re-Bid ITB for Contract ID No. 2015-S-0001 PR. No. 2015-11-216 - Supply Installation of Automatic Traffic Counter (ATC) Machine 2MB Plus Combo (2 units in 1 Bearing), with rubber tubes and USB Communi	12/2/2015	750000	Cebu City	Cebu	Region VII	1	2015-S-0001 Re-Bid	Closed		rgepte

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2669	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VII	3581478	15H00048 - Repair/Rehabilitation/Improvement (Drainage Improvement) Natalio Bacalso Avenue, Cebu	12/5/2015	1767268.37	Cebu City	Cebu	Region VII	1	15H00048	Closed		rgepte
2669	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VII	3599885	15H00048 - Repair/Rehabilitation/Improvement (Drainage Improvement) Natalio Bacalso Avenue, Cebu	12/12/2015	1862524.88	Cebu City	Cebu	Region VII	1	15H00048	Closed		rgepte
2669	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VII	3857928	Contract ID No. 2016-S-0005 for PR. No. 2016-05-062 - Supply and Delivery of Common I.T. Equipment and Accessories for the 2nd quarter of CY 2016	5/25/2016	2019780	Cebu City	Cebu	Region VII	1	2016-S-0005	Closed		rgepte
2669	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VII	3862587	Contract ID No. 2016-S-0006 for PR. No. 2016-05-069 - Supply and Delivery of Office Consumables, Ink, Toner and Supplies for the 2nd quarter of CY 2016	5/27/2016	1612808.8	Cebu City	Cebu	Region VII	1	2016-S-0006	Closed		rgepte
2669	PUBLIC WORKS AND HIGHWAYS - REGION VII	3963111	16H00073 - Construction of Rainwater collector system (21 units)	7/26/2016	3348999.86	Cebu City	Cebu	Region VII	1	16H00073	Closed		rgepte
2669	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VII	3963268	16H00074 - Cluster Contruction of DSWD FO VII Bldg., Construction of RRCY Building, Construction of Home for the Girls Bldg., Construction of AVRC Bldg., Construction of Regional Haven Bldg., Construc	7/26/2016	39600000	Cebu City	Cebu	Region VII	1	16H00074	Closed		rgepte
2669	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VII	3970417	Re-Bid Contract ID No. 2016-S-0005 for PR. No. 2016-05-062 - Supply and Delivery of Common I.T. Equipment and Accessories for the 2nd quarter of CY 2016	7/29/2016	2019780	Cebu City	Cebu	Region VII	1	Re-Bid 2016-S-0005	Closed		rgepte
2669	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VII	3984364	Re-Bid Contract ID No. 2016-S-0006 for PR. No. 2016-05-069 - Supply and Delivery of Office Consumables, Ink, Toner and Supplies for the 2nd quarter of CY 2016	8/5/2016	1471469.8	Cebu City	Cebu	Region VII	1	Re-Bid 2016-S-0006	Closed		rgepte

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2669	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VII	3991430	Contract ID No. 2016-S-0007 for PR. No. 2016-07-122 - Installation and Supply of high-definition Engineering Survey Equipment; 1set-3D laser scanner; 1 drone quadcoper; 1 desktop software for Professi	8/9/2016	4569930	Cebu City	Cebu	Region VII	1	2016-S-0007	Closed		rgepte
2669	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VII	4009434	Re-Bid 16H00046 - Network Development, Off-Carriageway Improvement including Drainage Primary roads, Cebu North rd	8/20/2016	53470770.3	Cebu City	Cebu	Region VII	1	Re-Bid 16H00046	Closed		rgepte
2669	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VII	4053279	16H00064 - Construction of Multi-Purpose Building, Maritime Center, Lahug Cebu City 1st LD, Cebu	9/9/2016	57900000	Cebu City	Cebu	Region VII	1	16H00064	Closed		rgepte
2669	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VII	4053441	ITB for Contract ID No. 2016-S-0008 for PR. No. 2016-08-150 - Supply and Delivery of Common I.T. Equipment and its Accessories	9/9/2016	1377300	Cebu City	Cebu	Region VII	1	2016-S-0008	Closed		rgepte
2669	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VII	4053492	ITB for Contract ID No. 2016-S-0009 for PR. No. 2016-07-115 - a.) Installation/Mounting & Conversion of Prime Mover Dong A Fuso 8DC 8 H4-137 and its spare parts (b.) Supply and Delivery of Spare Parts	9/9/2016	1044655	Cebu City	Cebu	Region VII	1	2016-S-0009	Closed		rgepte
2781	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XI	3593727	15L00108 : Proposed DOJ National Prosecution Service Building, Peñaplata, Island Garden City of Samal	12/10/2015	8482500	Davao City	Davao Del Sur	Region XI	1	15L00108 : ROA, NOA, Contract & Notice to Proceed	Awarded	Posted	rmorales27
2781	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XI	3635684	ITB No. 2016-001; PR 16-01-001: PROCUREMENT OF ONE (1) JOB ORDER: CONTRACT SERVICES GOOD FOR 1-YEAR CONTRACT FOR THE SERVICING/HANDLING OF MAILING REQUIREMENT IN THE DPWH R.O. XI, DAVAO CITY, WITH COR	1/14/2016	700000	Davao City	Davao Del Sur	Region XI	1	PR 16-01-001: Mailing, etc	Awarded	Posted	mmarzado2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2781	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XI	3786524	ITB No. 2016-020; PR No. 16-03-070 (Rebid); PROCUREMENT OF ONE (1) JOB ORDER: LABOR AND MATERIALS, FOR THE WIRING AND REHABILITATION OF BASE OVERHAUL OF SHOP BUILDING OF EQUIPMENT MANAGEMENT DIVISION,	4/5/2016	1975402.84	Davao City	Davao Del Sur	Region XI	1	PR No. 16-03-070 (Rebid); Underground feeder line,	Closed		mmarzado2
2781	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XI	3786581	ITB No. 2016-022; PR No. 16-03-072 dated 03/23/216; PROCUREMENT OF 16,000 LITERS DIESEL FUEL FOR USE IN VARIOUS SERVICE VEHICLES AND EQUIPMENT, ASSIGNED AT THE DPWH R.O. XI, DAVAO CITY	4/5/2016	640000	Davao City	Davao Del Sur	Region XI	1	PR No. 16-03-072; Diesel Fuel	Closed		mmarzado2
2781	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XI	3814665	ITB No. 2016-028; P.R. No. 16-03-044 dated 03/03/2016; P.R. No. 16-04-075 dated 04/01/2016; P.R. No. 16-04-081 dated 04/14/2016;PROCUREMENT OF 1-UNIT VOICE RECORDER, I.T CONSUMABLES, ACCESSORIES AND E	4/25/2016	693367	Davao City	Davao Del Sur	Region XI	1	P.R. No. 16-03-044; Computer Desktop, etc.	Closed		mmarzado2
2781	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XI	3814665	ITB No. 2016-028; P.R. No. 16-03-044 dated 03/03/2016; P.R. No. 16-04-075 dated 04/01/2016; P.R. No. 16-04-081 dated 04/14/2016;PROCUREMENT OF 1-UNIT VOICE RECORDER, I.T CONSUMABLES, ACCESSORIES AND E	4/25/2016	693367	Davao City	Davao Del Sur	Region XI	2	P.R. No. 16-04-075; Ribbon Cartridge, etc.	Closed		mmarzado2
2781	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XI	3814665	ITB No. 2016-028; P.R. No. 16-03-044 dated 03/03/2016; P.R. No. 16-04-075 dated 04/01/2016; P.R. No. 16-04-081 dated 04/14/2016;PROCUREMENT OF 1-UNIT VOICE RECORDER, I.T CONSUMABLES, ACCESSORIES AND E	4/25/2016	693367	Davao City	Davao Del Sur	Region XI	3	P.R. No. 16-04-081; Ink, Computer, etc.	Closed		mmarzado2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2781	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XI	3854764	16L00030 : Construction of Weighbridge Station and Approaches One (1) Way Both Sides, Davao City	5/23/2016	5914851.24	Davao City	Davao Del Sur	Region XI	1	16L00030 : ROA, NOA, Contract & Notice to Proceed	Awarded	Posted	rmorales27
2781	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XI	3932727	ITB No. 2016-043; P.R. No. 16-06-107 dated 06/02/2016; P.R. No. 16-06-115 dated 06/17/2016; P.R. No. 16-06-118 dated 06/21/2016; P.R. No. 16-06-119 dated 06/21/2016; P.R. No. 16-06-124 dated 06/28/201	7/8/2016	1158597	Davao City	Davao Del Sur	Region XI	1	ITB No. 2016-043;CF280A black, etc.	Closed		rbeloy4
2781	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XI	3940239	ITB No. 2016-047; P.R. No. 16-07-132 dated 07/05/2016; PROCUREMENT OF LUBES AND DIESEL FOR USE IN THE DREDGING OPERATION OF WATERMASTER CLASSIC III, SDA-6 IN AGUSAN RIVER IN BRGY. OSMEÑA, COMPOSTELA V	7/13/2016	661603	Davao City	Davao Del Sur	Region XI	1	P.R. No. 16-07-132; Diesel Fuel, etc.	Closed		rbeloy4
2781	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XI	4014278	ITB No. 2016-056; P.R. No. 16-08-158 dated 08/08/2016; PROCUREMENT OF 3 SETS CRACK SEALING APPLICATOR, WALK-BEHIND, FOR USE IN THE MAINTENANCE OF THE NATIONAL ROADS IN REGION XI, UNDER THE EMD, DPWH R	8/23/2016	1200000	Davao City	Davao Del Sur	Region XI	1	P.R. No. 16-08-158;CRACK SEALING MELTER APPLICATOR	Closed		rbeloy4
2781	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XI	4031878	ITB No. 2016-057; P.R. No. 16-08-161 dated 08/10/2016; P.R. No. 16-08-176 dated 08/17/2016; PROCUREMENT OF VARIOUS OFFICE FURNITURE FOR USE IN THE FINANCIAL MANAGEMENT DIVISION and PLANNING AND DESIGN	8/30/2016	743600	Davao City	Davao Del Sur	Region XI	1	ITB No. 2016-057; Table, etc.	Closed		rbeloy4

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2781	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XI	4036814	ITB No. 2016-059; P.R. No. 16-08-173 dated 08/16/2016; PROCUREMENT OF VARIOUS OFFICE SUPPLIES FOR USE IN THE OPERATION OF THE PLANNING AND DESIGN DIVISION, DPWH REGIONAL OFFICE XI, DAVAO CITY	9/1/2016	689295	Davao City	Davao Del Sur	Region XI	1	P.R. No. 16-08-173; Tracing Paper, etc.	Closed		rbacalla1
2781	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XI	4042401	ITB No. 2016-058; P.R. No. 16-08-169 dated 08/15/2016; PROCUREMENT OF ONE (1) JOB ORDER: LABOR & MATERIALS, FOR SUPPLY & INSTALLATION OF NEW CCTV CAMERA UNITS WITH COMPLETE ACCESSORIES, WIRINGS & OTHE	9/5/2016	1400000	Davao City	Davao Del Sur	Region XI	1	P.R. No. 16-08-169; Cables, etc.	Closed		rbacalla1
2781	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XI	4042456	ITB No. 2016-058; P.R. No. 16-08-162 dated 08/15/2016; P.R. No. 16-08-163 dated 08/15/2016; P.R. No. 16-08-164 dated 08/15/2016; P.R. No. 16-08-165 dated 08/15/2016; P.R. No. 16-08-166 dated 08/15/201	9/5/2016	1175200	Davao City	Davao Del Sur	Region XI	1	ITB No. 2016-058; Tank, etc.	Closed		rbacalla1
2781	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XI	4042485	ITB No. 2016-058; P.R. No. 16-08-161 dated 08/10/2016; P.R. No. 16-08-171 dated 08/16/2016; P.R. No. 16-08-180 dated 08/23/2016; PROCUREMENT OF VARIOUS I.T. EQUIPMENT FOR USE IN THE FINANCIAL MANAGEME	9/5/2016	1039350	Davao City	Davao Del Sur	Region XI	1	ITB No. 2016-058; Computer, etc.	Closed		rbacalla1
2781	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XI	4051302	ITB No. 2016-062; P.R. No. 16-08-189 dated 08/30/2016; PROCUREMENT OF LABOR AND MATERIALS FOR USE IN THE DRY-DOCKING AND REPAIR OF DREDGE/LUZON II, PRESENTLY STATIONED AT DPWH-EMD, PANACAN, DAVAO CITY	9/8/2016	12111921.6	Davao City	Davao Del Sur	Region XI	1	P.R. No. 16-08-189; Labor & Materials	Closed		rbacalla1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
2781	PUBLIC WORKS AND HIGHWAYS - REGION XI	4055361	16L00033 : Construction of Davao River Flood Control, Davao City	9/13/2016	55000000	Davao City	Davao Del Sur	Region XI			Closed		rmorales27
2781	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XI	4067393	ITB No. 2016-063; P.R. No. 16-08-153 dated 08/04/2016; P.R. No. 16-08-185 dated 08/25/2016; PROCUREMENT OF VARIOUS I.T CONSUMABLES AND EQUIPMENT FOR USE IN THE ADMINISTRATIVE DIVISION AND EQUIPMENT MA	9/19/2016	519020	Davao City	Davao Del Sur	Region XI	1	ITB No. 2016-063; Laserjet Printer, etc.	Closed		rbacalla1
2781	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XI	4068347	16L00034 : Rehabilitation of DPWH Regional Office XI, Planning and Design Division Building, R. Magsaysay Avenue, Davao City	9/19/2016	1425000	Davao City	Davao Del Sur	Region XI			Closed		rmorales27
3051	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IX	3656395	Whiteprint Machine and Toner Kit for use in Planning & Design Division, DPWH R.O.-IX, Zamboanga City (Direct Contracting Exclusive Dealer / Manufacturer)	1/26/2016	1006000	Zamboanga City	Zamboanga Del Sur	Region IX	1	Whiteprint Machine, Print/Copy/Color Scan & Toner	Awarded	Posted	wmiguel
3051	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IX	3707321	16J00087 – CP 3B-1a: Construction/Improvement of Basilan Circumferential Road, Tumahubong-Limbo Candiis Section, Sta. 64+000 – Sta. 78+200 (with exceptions)	2/20/2016	115000000	Zamboanga City	Zamboanga Del Sur	Region IX	1	16J00087	Awarded	Posted	abarre11
3051	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IX	3707343	16J00088 – CP 3B-1b: Construction/Improvement of Basilan Circumferential Road, Approaches of 3 Bridges (Bacung, Guiong & Limbo Candiis Bridges), Sta. 72+210.00 – Sta.78+985.43 (with exceptions)	2/20/2016	50000000	Zamboanga City	Zamboanga Del Sur	Region IX	1	16J00088	Awarded	Posted	abarre11
3051	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IX	3707368	16J00089 – CP 3A-Na: Construction/Improvement of Basilan Circumferential Road, Isabela – Lamitan Section, Sta.00+000 – Sta.27+300 (with exceptions)	2/20/2016	250000000	Zamboanga City	Zamboanga Del Sur	Region IX	1	16J00089	Awarded	Posted	abarre11

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3051	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IX	3707613	16J00090 – CP 3B-Na: Construction/Improvement of Basilan Circumferential Road, Canas – Maluso – Isabela Section, Sta. 88+203.36 – Sta. 132+000.00 (with exceptions)	2/20/2016	260000000	Zamboanga City	Zamboanga Del Sur	Region IX	1	16J00090	Awarded	Posted	abarre11
3051	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IX	3788692	16J00102 (Goods) – Purchase of Various Office Equipment to be Used in the Office of the Management, DPWH, Regional Office IX, Veterans Avenue Extension, Tetuan, Zamboanga City	4/6/2016	589648.29	Zamboanga City	Zamboanga Del Sur	Region IX	1	16J00102	Awarded	Posted	abarre11
3051	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IX	3797143	16J00103 – Road Upgrading from Jct. Nat'l High'y leading to Eriberta Spring Resort, Mahayag, ZDN	4/13/2016	100000000	Zamboanga City	Zamboanga Del Sur	Region IX	1	16J00103	Awarded	Posted	abarre11
3051	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IX	3797153	16J00104 – Tumaga River Basin Flood Control and Drainage Project (including ROW acquisition)	4/13/2016	193880000	Zamboanga City	Zamboanga Del Sur	Region IX	1	16J00104	Awarded	Posted	abarre11
3051	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IX	3797275	16J00107 – Concreting from Lantawan Highway - Pamucalin - Parian Baunoh - Canibungan Road, Lantawan (Phase II), Basilan Lone District	4/13/2016	56000000	Zamboanga City	Zamboanga Del Sur	Region IX			Closed		abarre11
3051	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IX	3797861	16J00113 – Concreting of Maimbung-Parang Road (Phase III), Maimbung/Parang Km 26+600 - Km 34+800, Sulu 1st LD	4/13/2016	164000000	Zamboanga City	Zamboanga Del Sur	Region IX	1	16J00113	Awarded	Posted	abarre11
3051	PUBLIC WORKS AND HIGHWAYS - REGION IX	3797888	16J00114 – Concreting of Tugas-Maligay Road, Patikul Km 2+500 - Km 7+500, Sulu 1st LD	4/13/2016	100000000	Zamboanga City	Zamboanga Del Sur	Region IX	1	16J00114	Awarded	Posted	abarre11
3051	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IX	3810668	16J00120 – 3A-Nb: Construction/Improvement of Basilan Circumferential Road, Lamitan-Sabong-Tipo-Tipo Section, Sta. 34+000 to Sta. 51+780.035 (with exception), Basilan Province	4/21/2016	95490000	Zamboanga City	Zamboanga Del Sur	Region IX			Closed		abarre11

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3051	PUBLIC WORKS AND HIGHWAYS - REGION IX	3849784	16J00123 – Construction of Kannaway Bridge, Parang, Sulu 1st LD	5/19/2016	50000000	Zamboanga City	Zamboanga Del Sur	Region IX	1	16J00123	Awarded	Posted	abarre11
3051	PUBLIC WORKS AND HIGHWAYS - REGION IX	3849965	16J00128 – Construction of Lambug Bridge, Panglima Sugala, Tawi-Tawi Lone District	5/19/2016	30000000	Zamboanga City	Zamboanga Del Sur	Region IX	1	16J00128	Awarded	Posted	abarre11
3051	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IX	3854336	16J00075 – Concreting of Angilan-Niangkaan Road, Andalan-Huwit Huwit Road and Concreting of Andalan-Sucuban Road (Clustered), Omar, Sulu (2nd District), SECTION-1 : STA. 0+000.00 TO STA. 1+740.00, (L=	5/21/2016	80723890.7	Zamboanga City	Zamboanga Del Sur	Region IX			Closed		abarre11
3051	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IX	3939487	Zamboanga Roadmap to Recovery & Reconstruction (Z3R) - Fencing Type-C Fleet-Marine Detachment, Rio Hondo, Zamboanga City	7/13/2016	868254.97	Zamboanga City	Zamboanga Del Sur	Region IX	1	16J00129	Awarded	Posted	abarre11
3051	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IX	3956644	16J00131 – Repair/Improvement of Information Building, DPWH RO IX Compound, Veterans Avenue Extension, Tetuan, Zamboanga City	7/22/2016	791975.38	Zamboanga City	Zamboanga Del Sur	Region IX	1	16J00131	Awarded	Posted	abarre11
3051	PUBLIC WORKS AND HIGHWAYS - REGION IX	3976015	16J00132 – Construction of Water Supply Project in Dapitan City, Zamboanga del Norte	8/3/2016	142263000	Zamboanga City	Zamboanga Del Sur	Region IX			Closed		abarre11
3051	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IX	3998287	16J00133 – Construction/Rehabilitation of Water Supply/Septage and Sewerage/Rain Water, Water Supply - Region IX - Integrated Tawi-Tawi Water Supply System, Bongao, Tawi-Tawi	8/12/2016	9800000	Zamboanga City	Zamboanga Del Sur	Region IX	1	16J00133	Awarded	Posted	abarre11
3051	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IX	3998349	16J00134 – Construction/Repair/Rehabilitation/Improvement of Various Infrastructure Incl. Local Projects - Water Supply & Sanitation - Integrated Tawi-Tawi Water System, Bongao, Tawi-Tawi	8/12/2016	69343820	Zamboanga City	Zamboanga Del Sur	Region IX	1	16J00134	Awarded	Posted	abarre11

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3051	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IX	4011155	16J00135 – Concreting of Buton - Kepeng Road, Tandubas, Tawi-Tawi Lone District, Sta.0+000.00 - Sta.1+126.00 (Net Length: 1,126.00 Ln.m.)	8/18/2016	33000000	Zamboanga City	Zamboanga Del Sur	Region IX	1	16J00135	Awarded	Posted	abarre11
3051	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IX	4014621	16J00136 – Construction of Two (2) Evacuation Centers to be often used during calamities at Zamboanga City	8/19/2016	47280000	Zamboanga City	Zamboanga Del Sur	Region IX			Closed		abarre11
3051	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION IX	4078511	16J00137 – Proposed Extension of PDD Building, DPWH Compound, Tetuan, Zamboanga City	9/23/2016	4630529.19	Zamboanga City	Zamboanga Del Sur	Region IX			Closed		abarre11
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	3597428	16G00053 - Improvement/Widening of National Road, Sigma-Mambusao-Jamindan Road, Sigma, Capiz, K0088+(-397) – K0088+436	12/11/2015	19665125	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	3607657	16G00027 (Rebid) - Replacement/Construction of Bridge along Iloilo – Capiz Road (New Route), Mianay Sigma Section, Sigma, Capiz, K094+484 – K094+496	12/17/2015	8990885.17	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	PUBLIC WORKS AND HIGHWAYS - REGION VI	3777496	16G00105 - Concreting of Terum – Agsirab FMR Dumarao, Capiz	3/29/2016	1978972.07	Iloilo City	Iloilo	Region VI	1	16G00105	Awarded	Posted	bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	3777515	16G00106 - Construction/Rehabilitation of Water Supply/Septage and Sewerage/Rain Water Collector at Public Market a. Dumalag, Capiz b. Cuartero, Capiz c. Dao, Capiz d. Sigma, Capiz e. Ivisan, Capiz f	3/29/2016	3307691.32	Iloilo City	Iloilo	Region VI	1	16G00106	Awarded	Posted	bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	3784072	16G00110 - Concreting/Construction of Sitio Maludlud, Brgy. Duran FMR Dumalag, Capiz	4/2/2016	2968780.59	Iloilo City	Iloilo	Region VI	1	16G00110	Awarded	Posted	bjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3181	PUBLIC WORKS AND HIGHWAYS - REGION VI	3831372	16G00094 (Rebid) - Opening Construction of Agpalali Road Tapaz, Capiz	5/6/2016	2968306.93	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	PUBLIC WORKS AND HIGHWAYS - REGION VI	3831385	16G00095 (Rebid) - Opening Construction of Tacayan – Buri Road Tapaz, Capiz	5/6/2016	2968565.81	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	3893179	16G00130 - Replacement of Permanent Weak Bridges Tumagbok Bridge (B00131PN) along Iloilo – Antique Road	6/14/2016	180672527	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	PUBLIC WORKS AND HIGHWAYS - REGION VI	3934429	16G00138 - Repair/Maintenance of QAHD Building, DPWH Regional Office VI Compound	7/9/2016	3081164.21	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	PUBLIC WORKS AND HIGHWAYS - REGION VI	3979392	16G00141 - Construction of DENR-CENRO Iloilo Office, Miag-ao, Iloilo	8/3/2016	4950000	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	3979423	16G00142 - Construction of Multi-Purpose Building, Maritime Center, Muelle Loney Street, Iloilo City, Iloilo	8/3/2016	59400000	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	3983374	16G0055G - Procurement of Outer Casing for use of Various Equipment assigned at DPWH Regional Office VI, Iloilo City	8/4/2016	558860	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	3983400	16G0057G - Procurement of Various Office Furniture's for use in the Planning and Design Division, DPWH, Regional Office VI, Iloilo City	8/4/2016	599070	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	3988662	16G00143 - Construction of Classroom for Elementary at Jaena Sur PS, (Batch 1) Jamindan, Capiz	8/6/2016	2786598.38	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	3988682	16G00144 - Construction of Classroom for Elementary at Angub ES, (Batch 7) Cuartero, Capiz	8/6/2016	1802443.48	Iloilo City	Iloilo	Region VI			Closed		bjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	3988703	16G00145 - Construction of Classroom for Elementary at Lunayan ES, (Batch 7) Cuartero, Capiz	8/6/2016	1802443.48	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	3988718	16G00146 - Construction of Classroom for Elementary at Maindang ES, (Batch 7) Cuartero, Capiz	8/6/2016	1802443.48	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	3988733	16G00147 - Construction of Classroom for Elementary at Aglanot ES, (Batch 7) Dumarao, Capiz	8/6/2016	1802443.48	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	3988774	16G00149 - Construction of Classroom for Elementary at R. Advincula Sr. MS, (Batch 7) Dumarao, Capiz	8/6/2016	1802443.48	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	PUBLIC WORKS AND HIGHWAYS - REGION VI	3988838	16G00152 - Construction of Classroom for Elementary at Ivisan ES, (Batch 7) Ivisan, Capiz	8/6/2016	1802443.48	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	3988893	16G00154 - Construction of Classroom for Elementary at Matinabus ES, (Batch 7) Sigma, Capiz	8/6/2016	1802443.48	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	3988913	16G00155 - Construction of Classroom for High School at Cuartero NHS (Batch 7), Cuartero, Capiz	8/6/2016	1802443.48	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	3988964	16G00158 - Construction Provision of TechVoc Workshop Building/Laboratories at Malonoy National High School (Batch 8) Dao, Capiz (2 units 1sty, 1 CL)	8/6/2016	4973047.96	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	3988968	16G00159 - Construction Provision of TechVoc Workshop Building/Laboratories at Manuel F. Onato Memorial National High School, (Batch 8) Dumarao, Capiz	8/6/2016	2485051.51	Iloilo City	Iloilo	Region VI			Closed		bjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3181	PUBLIC WORKS AND HIGHWAYS - REGION VI	3988971	16G00160 - Construction of of Classroom for High School at Puti-an NHS, (Batch 9) Cuartero, Capiz	8/6/2016	1734579.75	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	3988979	16G00161 - Construction Provision of TechVoc Workshop Building/Laboratories at Mambusao National High School, (Batch 12) Mambusao, Capiz	8/6/2016	2485051.51	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	3988988	16G00162 - Construction Provision of TechVoc Workshop Building/Laboratories at Ramon A. Benjamin Sr. NHS, (Batch 12), Dumarao, Capiz	8/6/2016	2485051.51	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	4009437	16G00164 - Construction Provision of TechVoc Workshop Building/Laboratories at Estefania Montemayor National High School, Dumarao, Capiz	8/17/2016	2423451.24	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	4009453	16G00165 - Construction Provision of TechVoc Workshop Building/Laboratories at Dumalag Central National High School, Dumalag, Capiz	8/17/2016	2486849.17	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	4009464	16G00166 - Construction Provision of TechVoc Workshop Building/Laboratories at Ivisan National High School, Ivisan, Capiz	8/17/2016	2480848.81	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	4009472	16G00167 - Construction Provision of TechVoc Workshop Building/Laboratories at Jamindan National High School, Jamindan, Capiz	8/17/2016	2421768.58	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	4014366	16G0067G - Procurement of Various Office Equipment's for use in the Maintenance Division, DPWH Regional Office VI, Iloilo City	8/19/2016	729000	Iloilo City	Iloilo	Region VI			Closed		bjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	4023098	16G00168 - Rehabilitation/Reconstruction/Upgrading of Cabatuan – New Lucena – Banga - Bante Rd, K0025+(-304.50) – K0025+234.70, K0025+375 – K0025+440, K0025+595.30 – K0025+692.70, K0026+(-060) – K0026	8/24/2016	40089608.5	Iloilo City	Iloilo	Region VI	1	16G00168	Awarded	Posted	bjavellana
3181	PUBLIC WORKS AND HIGHWAYS - REGION VI	4026013	16G00169 - Construction of Faculty and Staff Housing in Miag-ao, UP Visayas, Iloilo 1st LD	8/25/2016	59388017.8	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	4026021	16G00170 - Kalibo Circumferential Road from Calangcang to Mina including Bridge (Kalibo Bridge III), Aklan Lone District	8/25/2016	243575029	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	4034813	16G0068G - Procurement of One (1) Order for Five (5) days in-house Orientation Training Nationwide PMS/RBIA Conductors Meeting and other related PMS Survey Activities to be conducted by Central Offic	8/31/2016	510000	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	4038991	16G00171 - Repair/Maintenance of DPWH 2-Storey Building (Records and Supply Section) DPWH Regional Office VI, Fort San Pedro, Iloilo City	9/2/2016	3936119.71	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	4039073	16G00173 - Construction/Rehabilitation of Drainage System within the vicinity of City Proper Area (Gen. Luna – Jalandoni – Rizal – J.M. Basa), Iloilo City	9/2/2016	97500000	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	4050883	16G00139 (Rebid) - Repair/Maintenance of DPWH Fence and Parking Area, DPWH Regional Office VI Compound	9/8/2016	551465.96	Iloilo City	Iloilo	Region VI			Closed		bjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3181	PUBLIC WORKS AND HIGHWAYS - REGION VI	4053543	16G002GS - Procurement of Security Services of DPWH Regional Office VI	9/9/2016	6740600.16	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	4066900	16G00148 (Rebid) - Construction of Classroom for Elementary at Nagsulang ES, (Batch 7) Dumarao, Capiz	9/17/2016	1802443.48	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	4066986	16G00150 (Rebid) - Construction of Classroom for Elementary at Tamulalod ES, (Batch 7) Dumarao, Capiz	9/17/2016	1802443.48	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	4067015	16G00151 (Rebid) - Construction of Classroom for Elementary at Badbaranan ES, (Batch 7) Dumarao, Capiz	9/17/2016	1802443.48	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	4067043	16G00153 (Rebid) - Construction of Classroom for Elementary at Ubog ES, (Batch 7) Jamindan, Capiz	9/17/2016	1802443.48	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	4067069	16G00156 (Rebid) - Construction of Classroom for Elementary at Guinutos PS, (Batch 7), Dumarao, Capiz	9/17/2016	1005662.62	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3181	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VI	4067130	16G00157 (Rebid) - Construction of Classroom for Elementary at Jambad PS (Batch 7), Dumarao, Capiz	9/17/2016	1005662.62	Iloilo City	Iloilo	Region VI			Closed		bjavellana
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3566945	15GD0098 - Preventive Maintenance based on Pavement Management System/Highway Development and Management (HDM-4) Secondary Roads Junction National Road Cuartero – Tapulang Maayon Road, KO115+394 – KO1	12/1/2015	45330880	Roxas City	Capiz	Region VI	1	Preventive Maintenance	Awarded	Posted	afecundo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3570816	15GD0100 - Construction/Upgrading/Rehabilitation of Drainage along National Roads Roxas City Boundary-Panitan-Bailan Road, KO120+739 – KO121+841	12/1/2015	19600000	Roxas City	Capiz	Region VI	1	Construction/ Upgrading/Rehabilitation of Drainage	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3570862	15GD0102 - Preventive Maintenance based on Pavement Management System/ Highway Development and Management (HDM-4) Secondary Roads, Maayon – Junction Bailan Road KO122+000 – KO124+000	12/1/2015	47040000	Roxas City	Capiz	Region VI	1	Preventive Maintenance based on PMS (HDM-4)	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3570900	15GD0103 - Preventive Maintenance based on Pavement Management System/Highway Development and Management (HDM-4) Tertiary Road, Lanot-Loctugan-Panitan Boundary Road Chainage 1688 - Chainage 3309	12/1/2015	42140000	Roxas City	Capiz	Region VI	1	Preventive Maintenance based on PMS (HDM-4)	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3571155	15GD0105 - Construction/Maintenance of Flood Mitigation Structures and Drainage Systems Pontevedra River Control (Upstream of Agbalo Bridge), Pontevedra, Capiz 1st LD	12/1/2015	19600000	Roxas City	Capiz	Region VI	1	Construction/ Maintenance of Flood Mitigation	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3571168	15GD0106 - Construction/Maintenance of Flood Mitigation Structures and Drainage Systems Panitan River Control (Downstream of Panitan Bridge I), Panitan, Capiz 1st LD	12/1/2015	19600000	Roxas City	Capiz	Region VI	1	Construction/ Maintenance of Flood Mitigation	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3571180	15GD0107 - Construction/Maintenance of Flood Mitigation Structures and Drainage Systems Upgrading of Panay River Control (Upstream of Punta Tabuc Bridge), Roxas City	12/1/2015	19600000	Roxas City	Capiz	Region VI	1	Construction/ Maintenance of Flood Mitigation	Awarded	Posted	afecundo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3571208	15GD0109 - Construction/Maintenance of Flood Mitigation Structures and Drainage Systems Cadio Flood Control along Panay River, Capiz 1st LD	12/1/2015	19600000	Roxas City	Capiz	Region VI	1	Construction/ Maintenance of Flood Mitigation	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3571219	15GD0110 - Upgrading of Access Road (Including Drainage) Leading to Roxas City Airport, Roxas City, Capiz	12/1/2015	9800000	Roxas City	Capiz	Region VI	1	Upgrading of Access Road	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3573244	15GD0094 - (Re-advertisement) Construction and Maintenance of Bridge along National Roads, Retrofitting/Strengthening of Permanent Bridges 1. Adlawan Bridge (B00494PN) along Lanot-Loctugan-Panitan Bou	12/2/2015	23422000	Roxas City	Capiz	Region VI	1	Retrofitting/Strengthening of Permanent Bridges	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3629664	16GD0001 - Rehabilitation/Reconstruction of National Roads with Slips, Slope, Collapse, and Landslide, Roxas City Boundary-Panitan-Bailan Road	1/9/2016	1862000	Roxas City	Capiz	Region VI	1	Rehabilitation /Reconstruction of National Roads	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3636242	16GD0002 - Construction of Jebaca Spillway, Maayon, Capiz (Concreting of Approaches)	1/14/2016	14475000	Roxas City	Capiz	Region VI	1	Construction of Jebaca Spillway	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3636244	16GD0003 - Construction of Old Guia Spillway, Maayon, Capiz (Concreting of Approaches)	1/14/2016	14475000	Roxas City	Capiz	Region VI	1	Construction of Old Guia Spillway	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3649338	16GD0005- Rehabilitation/Reconstruction/Upgrading of Damaged Paved National Roads including drainage based on Pavement Management System/Highway Development and Management - 4, Iloilo East Coast – Cap	1/22/2016	43425000	Roxas City	Capiz	Region VI	1	Rehabilitation /Reconstruction/Upgrading of Damaged	Awarded	Posted	afecundo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3651341	16GD0010M - Repair/Maintenance of DPWH Building BAC Building, Capiz I DEO, Roxas City	1/23/2016	1294178.86	Roxas City	Capiz	Region VI	1	Repair/Maintenance of DPWH Building	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3659302	16GD0004 - (Re-advertisement) 1. Construction of Multi-Purpose Building, Barangay Hall, Brgy. Cagay, Roxas City, Capiz 2. Construction of Multi-Purpose Building (Barangay Hall),Sitio Bliss, Brgy. Caga	1/28/2016	3970000	Roxas City	Capiz	Region VI	1	Construction of Multi-Purpose Building	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3661849	16GD0011M - Concreting of Barangay Road, Brgy. Bangaan, Panitan, Capiz 1st LD	1/29/2016	718571.5	Roxas City	Capiz	Region VI	1	Concreting of Barangay Road	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3661855	16GD0012M - Construction of Barangay Hall, Brgy. Cabugao, Panitan, Capiz 1st LD	1/29/2016	603525.66	Roxas City	Capiz	Region VI	1	Construction of Barangay Hall	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3661861	16GD0013M - Construction of Community Center, Brgy. Agkilo, Panitan, Capiz 1st LD	1/29/2016	590777	Roxas City	Capiz	Region VI	1	Construction of Community Center	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3661866	16GD0014M - Construction of Community Center, Brgy. Ambilay, Panitan, Capiz 1st LD	1/29/2016	614962.49	Roxas City	Capiz	Region VI	1	Construction of Community Center	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3661873	16GD0015M - Construction of Community Center, Brgy. Balatucan, Panitan, Capiz 1st LD	1/29/2016	1197012.38	Roxas City	Capiz	Region VI	1	Construction of Community Center	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3661878	16GD0016M - Construction of Community Center, Brgy. Cabangahan, Panitan, Capiz 1st LD	1/29/2016	595290.81	Roxas City	Capiz	Region VI	1	Construction of Community Center	Awarded	Posted	afecundo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3667300	16GD0017 - CY 2016 Basic Educational Facilities Fund (BEFF) Batch 1 Construction of Four (4) Units - 2-Storey, 6-Classroom School Building Roxas City School for the Philippine Craftsmen	2/2/2016	33470573.4	Roxas City	Capiz	Region VI	1	CY 2016 Basic Educational Facilities Fund (BEFF)	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3667317	16GD0021 - CY 2016 Basic Educational Facilities Fund (BEFF) Batch 1- 1. Construction of One (1) Unit - 1-Storey, 2-Classroom School Building Agbanban Elementary School 2. Construction of One (1) Unit	2/2/2016	4693786.5	Roxas City	Capiz	Region VI	1	CY 2016 Basic Educational Facilities Fund	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3675030	16GD0019 - CY 2016 Basic Educational Facilities Fund (BEFF) Batch 1 Construction of One (1) Unit - 2-Storey, 10-Classroom School Building Dulangan National High School	2/5/2016	13188097	Roxas City	Capiz	Region VI	1	CY 2016 Basic Educational Facilities Fund (BEFF)	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3675064	16GD0022 - CY 2016 Basic Educational Facilities Fund (BEFF) Construction of One (1) Unit - 2-Storey, 6-Classroom School Building Dulangan National High School	2/5/2016	9108000	Roxas City	Capiz	Region VI	1	CY 2016 Basic Educational Facilities Fund (BEFF)	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3675086	16GD0020 - CY 2016 Basic Educational Facilities Fund (BEFF) Batch 1 Construction of One (1) Unit - 3-Storey, 18-Classroom School Building Hipona National High School	2/5/2016	32224500	Roxas City	Capiz	Region VI	1	CY 2016 Basic Educational Facilities Fund	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3675102	16GD0023 - CY2016 Basic Educational Facilities Fund (BEFF) Construction of One (1) Unit - 3-Storey, 9-Classroom School Building Hipona National High School	2/5/2016	16186500	Roxas City	Capiz	Region VI	1	CY2016 Basic Educational Facilities Fund (BEFF)	Awarded	Posted	afecundo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3704163	16GD0024 - Construction of Slope Protection along Roxas City Circumferential Road Sta. 125+888.61 – Sta.126+388.61	2/19/2016	49000000	Roxas City	Capiz	Region VI	1	Construction of Slope Protection	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3709675	16GD00007M - (Re-advertisement) CY 2015 BEFF - Batch 6 (Construction of Classrooms in Areas Experiencing Acute Classroom Shortage) Construction of 1-Storey, 2-Classroom (Toilet Attached) School Buildi	2/22/2016	1316103.84	Roxas City	Capiz	Region VI	1	Construction of 1-Storey, 2-Classroom (Toilet Atta	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3709680	16GD0008M - (Re-advertisement) CY 20 15 BEFF - Batch 6 (Construction of Classrooms in Areas Experiencing Acute Classroom Shortage) Construction of 1-Storey, 3-Classroom (Toilet Attached) School Build	2/22/2016	1719523.62	Roxas City	Capiz	Region VI	1	Construction of Classrooms in Areas Experienc	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3709688	16GD0009M (Re-advertisement) CY 2015BEFF – Batch 7 Construction of Senior High School and Additional Foundation Works 1-Storey, 2-Classroom (Toilet Attached), Olotayan Integrated School, Roxas City	2/22/2016	1316103.84	Roxas City	Capiz	Region VI	1	1-Storey, 2-Classroom (Toilet Attached)	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3722766	16GD0028 Basic Educational Facilities Fund (BEFF) – Batch 5 Construction of One (1) Unit 4-Storey, 20-Classroom School Building Commissioner Luis R. Asis National High School, Panay, Capiz	2/27/2016	31333500	Roxas City	Capiz	Region VI	1	(1) Unit 4-Storey, 20-Classroom School Building	Awarded	Posted	afecundo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3722791	16GD0029 - Basic Educational Facilities Fund (BEFF) – Batch 5 Construction of One (1) Unit 2-Storey, 8-Classroom School Building Commissioner Luis R. Asis National High School, Panay, Capiz	2/27/2016	10768569.2	Roxas City	Capiz	Region VI	1	One (1) Unit 2-Storey, 8-Classroom	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3728526	16GD0032M - Procurement of Thermoplastic Paint for repainting of edge line, centerlines and broken lines for the Repair/Maintenance of National Roads and Bridges (Districtwide)	3/1/2016	1503500	Roxas City	Capiz	Region VI	1	Procurement of Thermoplastic Paint	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3728539	16GD0033M -Procurement of Fuel, Oil and Lubricants for the Equipment and Service Vehicles utilized in the Maintenance Section for the Repair/ Maintenance of National Roads and Bridges (Districtwide)	3/1/2016	2000000	Roxas City	Capiz	Region VI	1	Procurement of Fuel, Oil and Lubricants	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3740908	16GD0030M - Procurement of Hot Asphalt 60/70 for resealing of cracks and joints for the Repair/Maintenance of National Roads and Bridges (Districtwide)	3/5/2016	3360000	Roxas City	Capiz	Region VI	1	Procurement of Hot Asphalt 60/70	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3740918	16GD0031M - Procurement of Crushed Aggregates and Washed Sand for the Repair/Maintenance of National Roads and Bridges (Districtwide)	3/5/2016	1856000	Roxas City	Capiz	Region VI	1	Procurement of Crushed Aggregates and Washed Sand	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3741900	16GD0034M - CY 2016 Basic Educational Facilities Fund (BEFF) - Batch 1 Construction of One (1) Unit 1-Storey, 3-Classroom School Building Jamul-awon Elementary School, Panay, Capiz	3/7/2016	1809662.55	Roxas City	Capiz	Region VI	1	CY 2016 Basic Educational Facilities Fund (BEFF)	Awarded	Posted	afecundo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3741908	16GD0035M - CY 2016 Basic Educational Facilities Fund (BEFF) - Batch 1 Construction of One (1) Unit 1-Storey, 2-Classroom School Building Pandan Elementary School, Pres. Roxas, Capiz	3/7/2016	1265808.18	Roxas City	Capiz	Region VI	1	Basic Educational Facilities Fund (BEFF)	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3741912	16GD0036M - CY 2016 Basic Educational Facilities Fund (BEFF) - Batch 1 Construction of One (1) Unit 1-Storey, 1-Classroom School Building Pandan Elementary School, Pres. Roxas, Capiz	3/7/2016	710772.8	Roxas City	Capiz	Region VI	1	Basic Educational Facilities Fund (BEFF)	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3817053	16GD0047 - CY 2016 Basic Educational Facilities Fund (BEFF) Batch 9 Construction of One (1) Unit - 4-Storey, 24-Classroom School Building Marciano M. Patricio National High School, Pilar, Capiz	4/26/2016	38749474	Roxas City	Capiz	Region VI	1	CY 2016 Basic Educational Facilities Fund (BEFF) B	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3817056	16GD0048 - CY 2016 Basic Educational Facilities Fund (BEFF) Batch 9 Construction of One (1) Unit - 2-Storey, 10-Classroom School Building San Nicolas National High School, Pilar, Capiz	4/26/2016	14041606.7	Roxas City	Capiz	Region VI	1	CY 2016 Basic Educational Facilities Fund (BEFF) B	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3817061	16GD0049 - CY 2016 Basic Educational Facilities Fund (BEFF) Batch 9 Construction of One (1) Unit - 4-Storey, 24-Classroom School Building Cabugcabug National High School, Pres. Roxas, Capiz	4/26/2016	39046474	Roxas City	Capiz	Region VI	1	CY 2016 Basic Educational Facilities Fund (BEFF) B	Awarded	Posted	afecundo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3817063	16GD0050 - CY 2016 Basic Educational Facilities Fund (BEFF) Batch 9 & 10 1. Construction of One (1) Unit - 1-Storey, 2-Classroom School Building Tabuc Norte Primary School, Panitan, Capiz 2. Provision	4/26/2016	6860912.05	Roxas City	Capiz	Region VI	1	CY 2016 Basic Educational Facilities Fund (BEFF) B	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3817065	16GD0041M Office Cubicle, Partition and Air Conditioning System of DPWH Capiz 1st District Engineering Office Building, Km. 1, Roxas City, Capiz	4/26/2016	3768054	Roxas City	Capiz	Region VI	1	Office Cubicle, Partition and Air Conditioning Sys	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3817069	16GD0037M (Re-advertisement) CY 2016 Basic Educational Facilities Fund (BEFF) – Batch 2 Construction of TechVoc Workshop Buildings/Laboratories for Senior High School Construction of One (1) Unit 1-St	4/26/2016	1501246.71	Roxas City	Capiz	Region VI	1	Construction of TechVoc Workshop Buildings/Laborat	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3817072	16GD0038M (Re-advertisement) CY 2016 Basic Educational Facilities Fund (BEFF) – Batch 2 Construction of TechVoc Workshop Buildings/Laboratories for Senior High School Construction of One (1) Unit 1-St	4/26/2016	1501246.71	Roxas City	Capiz	Region VI	1	Construction of TechVoc Workshop Buildings/Laborat	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3817073	16GD0039M (Re-advertisement) CY 2016 Basic Educational Facilities Fund (BEFF) – Batch 6 Construction of TechVoc Workshop Buildings/Laboratories for Senior High School Construction of One (1) Unit 1-St	4/26/2016	1501246.71	Roxas City	Capiz	Region VI	1	Construction of TechVoc Workshop Buildings/Laborat	Closed		afecundo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3817078	16GD0040M - (Re-advertisement) CY 2016 Basic Educational Facilities Fund (BEFF) – Batch 6 Construction of TechVoc Workshop Buildings/Laboratories for Senior High School Construction of One (1) Unit 1-	4/26/2016	1501246.71	Roxas City	Capiz	Region VI	1	Construction of TechVoc Workshop Buildings/Laborat	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3854287	16GD0051 - Concreting of Farm-to-Market Roads (FMR) – Cluster 1	5/21/2016	18810000	Roxas City	Capiz	Region VI	1	Concreting of Farm-to-Market Roads	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3854355	16GD0053 - Construction of Main Hospital Building (Phase 3), Roxas Memorial Provincial Hospital, Lanot, Roxas City	5/21/2016	41591000	Roxas City	Capiz	Region VI	1	Construction of Main Hospital Building	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3903185	16GD0054M - Procurement of Kneading Machine for the Preparation of Thermoplastic Paint before feeding the Applicator Machine in connection with the Repainting of Road Pavement Markings along National	6/19/2016	800000	Roxas City	Capiz	Region VI	1	Procurement of Kneading Machine	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3903186	16GD0055M - CY2015 Health Facilities Enhancement Program (HFEP) Improvement/Upgrading of RHU, Pontevedra RHU, Pontevedra, Capiz	6/19/2016	1032159.44	Roxas City	Capiz	Region VI	1	CY2015 Health Facilities Enhancement Program	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3903187	16GD0056M - CY2015 Health Facilities Enhancement Program (HFEP) Expansion/Renovation of RHU, Pilar RHU, Pilar, Capiz	6/19/2016	1053615.93	Roxas City	Capiz	Region VI	1	CY2015 Health Facilities Enhancement Program	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3903188	15GD0064M - (Re-advertisement) Procurement of Large Format Printer, Copier, Scanner (3-in-1) to be Used in the Planning and Design Section	6/19/2016	985000	Roxas City	Capiz	Region VI	1	Procurement of Large Format Printer, Copier, Scann	Closed		afecundo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3924567	16GD0057 - 1. Repair of DPWH Capiz 1st DEO Area Equipment Section Brgy. Cabugao, Roxas City 2. Repair of DPWH Compound Perimeter Fence, Capiz 1st District Engineering Office, Km. 1, Roxas City	7/2/2016	4802000	Roxas City	Capiz	Region VI	1	Repair of DPWH Capiz 1st DEO Area Equipment Sectio	Awarded	Posted	afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3924782	16GD0058M -Provision of Water Supply Level II, Barangay Yatingan, Pontevedra, Capiz	7/2/2016	1312966.95	Roxas City	Capiz	Region VI	1	Provision of Water Supply Level II	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3932722	16GD0059M - Office Cubicle/Partition at the Newly Constructed DPWH Standard Two (2) – Storey 2nd Class Building, DPWH-Capiz 1st DEO, Km. 1, Roxas City, Capiz	7/8/2016	2761562.63	Roxas City	Capiz	Region VI	1	Office Cubicle/Partition	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3932733	16GD0060M - Installation of Air Conditioning System at the Newly Constructed DPWH Standard Two (2) – Storey 2nd Class Building, DPWH-Capiz 1st DEO, Km. 1, Roxas City, Capiz	7/8/2016	879416.38	Roxas City	Capiz	Region VI	1	Installation of Air Conditioning System	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	3965265	16GD0063M - Procurement of Thermoplastic materials for repainting of edgeline, centerline, and broken lines in connection with the Repair/Maintenance of National Roads and Bridges (Districtwide)	7/27/2016	1481000	Roxas City	Capiz	Region VI	1	Procurement of Thermoplastic materials	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	4019983	16GD0070 - Construction of Farm to Mill Roads, Brgy. Cabugcabug, Pres. Roxas, Capiz	8/23/2016	12939828.7	Roxas City	Capiz	Region VI	1	Construction of Farm to Mill Roads	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	4020056	16GD0071 - Construction of Farm to Mill Roads, Brgy. Lantangan, Pontevedra, Capiz	8/23/2016	12939828.7	Roxas City	Capiz	Region VI	1	Construction of Farm to Mill Roads	Closed		afecundo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	4020099	16GD0066M - Concreting of Brgy. Tapulang – Brgy. West Villa Flores, Brgy. Tapulang, Maayon, Capiz	8/23/2016	718571.5	Roxas City	Capiz	Region VI	1	Concreting of Brgy. Tapulang – Brgy. West Villa Fl	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	4020133	16GD0067M - CY2015 Health Facilities Enhancement Program (HFEP) Expansion/Renovation of RHU, Pilar RHU, Pilar, Capiz	8/23/2016	1053615.93	Roxas City	Capiz	Region VI	1	Expansion/Renovation of RHU	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	4052941	16GD0065 - CY 2015 Health Facilities Enhancement Program (HFEP) Expansion/Renovation of Main RHU, Pres. Roxas RHU, Pres. Roxas, Capiz	9/9/2016	3552448.5	Roxas City	Capiz	Region VI	1	Expansion/Renovation of Main RHU	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	4053010	16GD0068 - Maintenance, Repair and Rehabilitation of Infrastructure Facilities – Flood Control and Drainage Systems, Structures and Related Facilities, Banica Revetment, Roxas City	9/9/2016	4000000	Roxas City	Capiz	Region VI	1	Flood Control and Drainage Systems	Closed		afecundo
3182	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAPIZ 1ST DEO	4053821	16GD0069 - Maintenance, Repair and Rehabilitation of Infrastructure Facilities – Flood Control and Drainage Systems, Structures and Related Facilities, Tico River Control, Panay, Capiz	9/9/2016	4000000	Roxas City	Capiz	Region VI	1	Flood Control and Drainage Systems	Closed		afecundo
3183	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 2ND DEO	3555250	15GL0006M – Replacement of Concrete Pavement along Binalbagan-Isabela Road K0073+500-K0073+783 with exception , Isabela, Negros Occidental	11/24/2015	958125	Binalbagan	Negros Occidental	Region VI			Closed		mdiño
3183	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 2ND DEO	3994880	16GL0009M – Repainting of Centerline, Laneline, Pedestrian Lane, Bridges and other Roadside Structure within 2nd Engineering District DPWH, 2nd Engineering District, Binalbagan, Negros Occidental	8/12/2016	539840	Binalbagan	Negros Occidental	Region VI	1	16GL0009M	Closed		mdiño

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3183	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 2ND DEO	4026137	16GL0052 - REPAIR/MAINTENANCE OF CANMOROS REVETMENT, BRGY. CANMOROS, BINALBAGAN, NEGROS OCCIDENTAL	8/25/2016	2940000	Binalbagan	Negros Occidental	Region VI	1	16GL0052	Closed		mdiño
3183	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 2ND DEO	4027644	16GL0053 - REPAIR/MAINTENANCE OF GUINTUBHAN REVETMENT, BINALBAGAN-ISABELA ROAD, K0070+161, BRGY. BAGROY, BINALBAGAN, NEGROS OCCIDENTAL	8/26/2016	900000	Binalbagan	Negros Occidental	Region VI	1	16GL0053	Closed		mdiño
3183	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 2ND DEO	4073464	16GL0055 - PROVISION OF TECHVOC WORKSHOP BUILDINGS/LABORATORIES FOR SENIOR HIGH SCHOOL-LIBAS NATIONAL HIGH SCHOOL, ISABELA, NEGROS OCCIDENTAL	9/22/2016	2494800	Binalbagan	Negros Occidental	Region VI	1	16GL0055	Closed		mdiño
3183	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 2ND DEO	4073500	16GL0056 - PROVISION OF TECHVOC WORKSHOP BUILDINGS/LABORATORIES FOR SENIOR HIGH SCHOOL-BIAO NATIONAL HIGH SCHOOL, BINALBAGAN, NEGROS OCCIDENTAL	9/22/2016	2435400	Binalbagan	Negros Occidental	Region VI	1	16GL0056	Closed		mdiño
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3559753	15GK0167 – Construction of One (1) Unit – Three (3) Storey Standard Nine (9) Classroom School Building at Doña Montserrat Lopez MHS, Silay City, Negros Occidental	11/26/2015	15962187.6	Talisay City	Negros Occidental	Region VI	1	15GK0167	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3559775	15GK0168 – Construction of One (1) Unit – One (1) Storey Standard Three (3) Classroom School Building (Toilet Attached) at Bug-ang NHS, Toboso, Negros Occidental	11/26/2015	2878129.04	Talisay City	Negros Occidental	Region VI	1	15GK0168	Closed		jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3577488	15GK0170 – Installation/Application/Construction of Road Safety Devices (Installation of Safety Barriers) along Bacolod-Murcia-D.S. Benedicto-San Carlos City Road, K0035+000 – K0060+000 w/ exceptions,	12/4/2015	3968988.01	Talisay City	Negros Occidental	Region VI	1	15GK0170	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3577606	15GK0171 – Repair/Rehabilitation/Improvement (Slope Protection) along Bacolod-Murcia-D.S. Benedicto-San Carlos City Road, K0072+500 – K0073+100, San Carlos City, Negros Occidental	12/4/2015	4961334.59	Talisay City	Negros Occidental	Region VI	1	15GK0171	Awarded	Posted	jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3577668	15GK0172 – Repair/Rehabilitation/Improvement (Additional Pavement Width) along Bacolod North Road, K0060+510 – K0061+050, Cadiz City, Negros Occidental	12/4/2015	9919368.23	Talisay City	Negros Occidental	Region VI	1	15GK0172	Awarded	Posted	jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3577903	15GK0173 – Repair/Rehabilitation/Improvement (Additional Pavement Width) along Jct. Murcia-Cansilayan-Damsite-Abuanan-Bago City Road, K0019+806 – K0021+791 w/ Exceptions, Murcia, Negros Occidental	12/4/2015	11406950.4	Talisay City	Negros Occidental	Region VI	1	15GK0173	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3577970	15GK0174 – Repair/Rehabilitation/Improvement (Additional Pavement Width) along Bacolod North Road, Toboso Section, K0114+460 – K0114+980, Toboso, Negros Occidental	12/4/2015	11903069.8	Talisay City	Negros Occidental	Region VI	1	15GK0174	Awarded	Posted	jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3577996	15GK0175 – Construction of One (1) Unit – One (1) Storey One (1) Classroom School Building (Toilet Attached) at Smile Village ES, Murcia, Negros Occidental	12/4/2015	1092959.25	Talisay City	Negros Occidental	Region VI	1	15GK0175	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3582434	15GK0176 – National Road Lighting Program at Bacolod – Silay Airport Access Road (BSAAR) Completion (Silay – Lantawan Road) Silay City Section, K0018+402 – K0019+000, Silay City, Negros Occidental	12/7/2015	8133864.11	Talisay City	Negros Occidental	Region VI	1	15GK0176	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3586701	15GK0177 – Construction of Two (2) Units – Two (2) Storey Standard Twelve (12) Classroom School Building at Col. Griffin National High School, Calatrava, Negros Occidental	12/8/2015	35166594.1	Talisay City	Negros Occidental	Region VI	1	15GK0177	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3602964	15GK0178 – Improvement of Road with Drainage Sta. 0+000 – Sta. 0+150, Barangay Maquiling, Sagay City, Negros Occidental	12/16/2015	1979765.46	Talisay City	Negros Occidental	Region VI	1	15GK0178	Awarded	Posted	jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3602976	15GK0179 – Improvement of Road with Drainage Sta. 0+000 – Sta. 0+150, Barangay Old Sagay, Sagay City, Negros Occidental	12/16/2015	1979887.21	Talisay City	Negros Occidental	Region VI	1	15GK0179	Awarded	Posted	jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3602997	15GK0181 – Concreting of Brgy. 20 FMR, Sta. 0+000 – Sta. 0+150, Brgy. 20, Victorias City, Negros Occidental	12/16/2015	1989847.63	Talisay City	Negros Occidental	Region VI	1	15GK0181	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3603009	15GK0182 – Construction/Improvement of Access Road Leading to Declared Tourism Destination along Jct. National Road Castellano-Minapasok Road leading to Monkey Sanctuary, Sta. 1+353 – Sta. 1+740, Cal	12/16/2015	19598842.2	Talisay City	Negros Occidental	Region VI	1	15GK0182	Awarded	Posted	jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3620198	15GK0183 – Construction of Multi-Purpose Building (School Campus), Barangay Punta Salong, Manapla, Negros Occidental	12/31/2015	1980000	Talisay City	Negros Occidental	Region VI	1	15GK0183	Awarded	Posted	jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3620203	15GK0184 – Construction of Multi-Purpose Building in Barangay Tiglawigan, Cadiz City, Negros Occidental	12/31/2015	1980000	Talisay City	Negros Occidental	Region VI	1	15GK0184	Awarded	Posted	jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3620209	15GK0185 – Construction of Multi-Purpose Building in Barangay Rafaela Barrera, Sagay City, Negros Occidental	12/31/2015	1980000	Talisay City	Negros Occidental	Region VI	1	15GK0185	Awarded	Posted	jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3620216	15GK0186 – Rehabilitation/Reconstruction of National Road with Slip, Slope Collapse and Landslide, Construction of Slope Protection along Jct. Nat'l. Rd. Sagay-Bato-Dian-ay-Marcelo-Balea Jct. Rd., Cal	12/31/2015	7839980.24	Talisay City	Negros Occidental	Region VI	1	15GK0186	Awarded	Posted	jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3620221	15GK0187 – Rehabilitation/Reconstruction/Upgrading of Damaged Paved National Road along Vito Port Road, K0093+000 – K0093+495 Sagay City, Negros Occidental	12/31/2015	14696911.3	Talisay City	Negros Occidental	Region VI	1	15GK0187	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3620227	15GK0188 – Rehabilitation/Major Repair of Damsite Br. (B00388NR) along Jct. Murcia-Cansilayan-Damsite-Abuanan-Bago City Road, K0024+274, Murcia, Negros Occidental	12/31/2015	4142923.58	Talisay City	Negros Occidental	Region VI	1	15GK0188	Awarded	Posted	jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3629865	16GK0001 – Rehabilitation of Multi-Purpose Building, Brgy. Dos Hermanas, Talisay City, Negros Occidental	1/13/2016	1980000	Talisay City	Negros Occidental	Region VI	1	16GK0001	Awarded	Posted	jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3629868	16GK0002 – Construction of Multi-Purpose Building (Don Simplicio Lizarez National High School), Brgy. Matab-ang, Talisay City, Negros Occidental	1/13/2016	3366000	Talisay City	Negros Occidental	Region VI	1	16GK0002	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3630779	16GK001 - Repair and Maintenance of National Roads and Bridges along Bacolod North Road, Bacolod-Murcia-D.S. Benedicto-San Carlos City National Road and Jct. Murcia-Cansilayan-Damsite-Bago City Road,	1/13/2016	1290000	Talisay City	Negros Occidental	Region VI	1	16GK001	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3641897	16GK002 - Repair and Maintenance of Slope Protection/Drainage Channel of National Roads and Bridges along Bacolod North Road (Km. 0153+000), Negros Occidental	1/21/2016	785090.4	Talisay City	Negros Occidental	Region VI	1	16GK002	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3645086	16GK0003 – Construction of Multi-Purpose Building (Barangay Hall), Mabini, Cadiz City, Negros Occidental	1/22/2016	1980000	Talisay City	Negros Occidental	Region VI	1	16GK0003	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3652560	16GK0004 – Road Upgrading/Concreting (Unpaved to Paved) of Stop Aguinaldo – Bug-ang Road, K0113+665 – K0114+1131, Toboso, Negros Occidental	1/27/2016	47981627.7	Talisay City	Negros Occidental	Region VI	1	16GK0004	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3652578	16GK0005 – Rehabilitation/Reconstruction/Upgrading of Damaged Paved National Road along Jct. New Sagay-Old Sagay Road, K0085+000 – K0085+337, K0088+471 – K0089+164, Sagay City, Negros Occidental	1/27/2016	31708116.8	Talisay City	Negros Occidental	Region VI	1	16GK0005	Closed		jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3652593	16GK0006 – Rehabilitation/Major Repair of Tan-ao Br. (B00311NR) along Jct. Nat'l. Rd Sagay-Bato-Dian-ay-Marcelo-Balea Jct. Rd., K0094+866, Sagay City, Negros Occidental	1/27/2016	12038689.7	Talisay City	Negros Occidental	Region VI	1	16GK0006	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3652616	16GK0007 – Rehabilitation/Major Repair of Maaswa Br. 1 (B00309NR) along Jct. Curva Hagnaya-Poblacion-Maaswa Rd., K0115+921, Toboso, Negros Occidental	1/27/2016	5208005.39	Talisay City	Negros Occidental	Region VI	1	16GK0007	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3652627	16GK0008 – Rehabilitation/Major Repair of Maaswa Br. 2 (B00310NR) along Jct. Curva Hagnaya-Poblacion-Maaswa Rd., K0116+792, Toboso, Negros Occidental	1/27/2016	2054930.68	Talisay City	Negros Occidental	Region VI	1	16GK0008	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3661968	16GK0010 – Road Upgrading/Concreting (Unpaved to Paved) of Prosperidad-Quezon-Cabaron Road, K0069+279 – K0070+970, San Carlos City, Negros Occidental	2/2/2016	48503477.2	Talisay City	Negros Occidental	Region VI	1	16GK0010	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3668715	16GK0014 – Construction of One (1) Unit – Two (2) Storey Standard Six (6) Classroom School Building at SNHS – Brgy. Lopez Jaena Ext., Sagay City, Negros occidental	2/5/2016	8610887.73	Talisay City	Negros Occidental	Region VI	1	16GK0014	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3668735	16GK0015 – Construction of One (1) Unit – Two (2) Storey Standard Four (4) Classroom School Building at Patun-an ES, Calatrava, Negros Occidental	2/5/2016	6681932.49	Talisay City	Negros Occidental	Region VI	1	16GK0015	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3668763	16GK0016 – Rehabilitation of Multi-Purpose Building, Brgy. Damsite, Municipality of Murcia, Negros Occidental	2/5/2016	1485000	Talisay City	Negros Occidental	Region VI	1	16GK0016	Closed		jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3673866	16GK0017 – Rehabilitation/Reconstruction/Upgrading of Damaged Paved National Road along Jct. Nat'l. Rd. Sagay-Bato-Dian-ay-Marcelo-Balea Jct. Rd., K0094+396 – K0094+758; K0094+793 – K0094+893; K0097+7	2/10/2016	31256622.9	Talisay City	Negros Occidental	Region VI	1	16GK0017	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3681577	16GK0018 – Construction of Two (2) Units – Two (2) Storey Standard Twelve (12) Classroom School Building at SHS in Calatrava, Municipality of Calatrava, Negros Occidental	2/12/2016	28900732.2	Talisay City	Negros Occidental	Region VI	1	16GK0018	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3681618	16GK0019 – Construction of Multi-Purpose Building, Don Homero H. Tanpico Elementary School, Brgy. Kapitan Ramon, Silay City, Negros Occidental	2/12/2016	2970000	Talisay City	Negros Occidental	Region VI	1	16GK0019	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3681681	16GK0020 – Concreteing of Road at Barangay Dos Hermanos – Brgy. Katilingban, Sta. 0+000 – Sta. 0+148.50, Talisay City, Negros Occidental	2/12/2016	1977159.01	Talisay City	Negros Occidental	Region VI	1	16GK0020	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3681714	16GK0021 – Construction of Level III Water System, Barangay Paraiso, Sagay City, Negros Occidental	2/12/2016	1979194.07	Talisay City	Negros Occidental	Region VI	1	16GK0021	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3681734	16GK0022 – Construction of Revetment, Barangay Himogaan Baybay, Sagay City, Negros Occidental	2/12/2016	1978771.61	Talisay City	Negros Occidental	Region VI	1	16GK0022	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3699606	16GK0023 – Improvement/Widening of Bacolod Silay Airport Access Road, K0012+403 – K0012+623, Talisay City, Negros Occidental	2/19/2016	10399879.5	Talisay City	Negros Occidental	Region VI	1	16GK0023	Awarded	Posted	jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3699636	16GK0024 – Construction of Flood Control Structure along Imbang River (both stream), Silay City, Negros Occidental [Sta. 0+021 – Sta. 0+099.10 (R/S); Sta. 0+056 - Sta. 0+099.10 (L/S)]	2/19/2016	9735472.62	Talisay City	Negros Occidental	Region VI	1	16GK0024	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3699667	16GK0025 – Construction of Flood Control Structure along Tresfuentes Creek (Upstream Section), Silay City, Negros Occidental [Sta. 0+000 – Sta. 0+465 (R/S & L/S)]	2/19/2016	29202024.2	Talisay City	Negros Occidental	Region VI	1	16GK0025	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3699704	16GK0026 – Construction of Flood Control Structure along Matagoy Creek (Upstream Section), Silay City, Negros Occidental [Sta. 0+000 – Sta. 0+372.50 (R/S & L/S)]	2/19/2016	29208418.1	Talisay City	Negros Occidental	Region VI	1	16GK0026	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3699755	16GK0028 – Construction of One (1) Unit – Standard 2-Sty 10-CL School Building at Victorias NHS, Victorias City, Negros Occidental	2/19/2016	18224734.2	Talisay City	Negros Occidental	Region VI	1	16GK0028	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3700608	16GK0029 – Construction of Bridge going to Barangay 1, Barangay Punta Mesa, Manapla, Negros Occidental (Sta. 0+000 – Sta. 0+025)	2/19/2016	1979876.49	Talisay City	Negros Occidental	Region VI	1	16GK0029	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3700637	16GK0030 – Construction of Hanging Bridge (Foot Bridge) Brgy. Cansilayan, , Murcia, Negros Occidental (Sta. 0+000 – Sta. 0+028)	2/19/2016	2474358.83	Talisay City	Negros Occidental	Region VI	1	16GK0030	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3702051	16GK0032 – Construction of Flood Control Structures of Sangay River along Bacolod North Road, Sagay City, Negros Occidental [Sta. 0+000 – Sta. 0+165.15 (R/S & L/S – Upstream)]	2/22/2016	24368506.1	Talisay City	Negros Occidental	Region VI	1	16GK0032	Closed		jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3702071	16GK0033 – Construction of Flood Control Structures of Tan-ao River along Bacolod North Road, Sagay City, Negros Occidental [Sta. 0+000 – Sta. 0+163.10 (R/S & L/S – Upstream)]	2/22/2016	24369556.4	Talisay City	Negros Occidental	Region VI	1	16GK0033	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3710812	16GK0034 – Construction of One (1) Unit – Standard 3-Storey 18-CL School Building at Manapla ES, Manapla, Negros Occidental	2/24/2016	41827962.2	Talisay City	Negros Occidental	Region VI	1	16GK0034	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3710839	16GK0035 – Concreting of Junction National Road, Brgy Prosperidad - Brgy. Pinowayan, Don Salvador FMR, San Carlos City, Negros Occidental (Sta. 0+000 – Sta. 1+408.50)	2/24/2016	19897208.5	Talisay City	Negros Occidental	Region VI	1	16GK0035	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3710860	16GK0036 – Concreting of Mambucano, , Brgy. Cabatangan FMR, Talisay City, Negros Occidental (Sta. 0+000 – Sta. 0+775.50)	2/24/2016	9948209.78	Talisay City	Negros Occidental	Region VI	1	16GK0036	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3710903	16GK0037 – Concreting of Sitio Poncian, Brgy. Sta Rosa FMR, Murcia, Negros Occidental (Sta. 0+000 – Sta.0+399)	2/24/2016	4973931.22	Talisay City	Negros Occidental	Region VI	1	16GK0037	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3710939	16GK0038 – Concreting of Purok Malipayon, Brgy. Canlandog FMR, Murcia, Negros Occidental (Sta. 0+000 – Sta. 0+372)	2/24/2016	4973481.71	Talisay City	Negros Occidental	Region VI	1	16GK0038	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3710964	16GK0039 – Concreting of Brgy. Iglau-an FMR, Murcia, Negros Occidental (Sta. 0+000 – Sta. 0+403.50)	2/24/2016	4973198.03	Talisay City	Negros Occidental	Region VI	1	16GK0039	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3710978	16GK0040 – Concreting of Purok Kunahap - Magalasin, Brgy. Andres Bonifacio FMR, Sagay City, Negros Occidental (Sta. 0+000 – Sta. 0+253.50)	2/24/2016	3978298.99	Talisay City	Negros Occidental	Region VI	1	16GK0040	Closed		jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3711019	16GK0041 – Concreting of Sitio Tu-ong – Prk. Star Apple, Brgy. Vito FMR, Sagay City, Negros Occidental (Sta. 0+000 – Sta. 0+253.50)	2/24/2016	3978298.99	Talisay City	Negros Occidental	Region VI	1	16GK0041	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3711040	16GK0042 – Concreting of Brgy. San Pablo FMR, Manapla, Negros Occidental (Sta. 0+000 – Sta. 0+300)	2/24/2016	3978806.53	Talisay City	Negros Occidental	Region VI	1	16GK0042	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3711090	16GK0043 – Concreting of Brgy. Gen. Luna FMR, Cadiz City, Negros Occidental (Sta. 0+000 – Sta. 0+213)	2/24/2016	2983207.13	Talisay City	Negros Occidental	Region VI	1	16GK0043	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3714541	16GK0044 – Construction of Flood Control Structure of Villa Miranda (Brgy. 6-A), Victorias City, Negros Occidental [Sta. 0+000 – Sta. 0+200 R/S , Sta. 0+000 – Sta. 0+347.5 L/S]	2/26/2016	35056634.9	Talisay City	Negros Occidental	Region VI	1	16GK0044	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3714575	16GK0045 – Rehabilitation/Major Repair of Sum-ag Br. (B00385NR) along Jct. Murcia-Cansilayan-Damsite-Abuanan-Bago City Road, Murcia, Negros Occidental (K0020+423)	2/26/2016	5242714.92	Talisay City	Negros Occidental	Region VI	1	16GK0045	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3714606	16GK0046 – Construction of Slope Protection, Brgy. 1-A, Manapla, Negros Occidental (Sta. 0+000 – Sta. 0+225)	2/26/2016	1979478.68	Talisay City	Negros Occidental	Region VI	1	16GK0046	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3719667	16GK0047 – Construction of Standard One (1) Unit –2-Sty 10-CL School Building at Murcia NHS, Murcia, Negros Occidental	2/26/2016	18053921.9	Talisay City	Negros Occidental	Region VI	1	16GK0047	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3719679	16GK0048 – Construction of Standard One (1) Unit – 2-Sty 10-CL School Building at Brgy. Eustaquio Lopez NHS, Silay City, Negros Occidental	2/26/2016	17990321.9	Talisay City	Negros Occidental	Region VI	1	16GK0048	Closed		jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3724208	16GK0049 – Rehabilitation/Major Repair of Benejewan Br. (B00291NR) along Jct. DS Benedicto – Spur 16 – Calatrava Rd., D.S. Benedicto, Negros Occidental (K0056+002)	2/29/2016	3086063.52	Talisay City	Negros Occidental	Region VI	1	16GK0049	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3724213	16GK0050 – Construction of Water Supply System Level II, Poblacion, Toboso, Negros Occidental	2/29/2016	2972078.3	Talisay City	Negros Occidental	Region VI	1	16GK0050	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3724220	16GK0051 – Construction of Multi-Purpose Building, Brgy. Zone 3, Municipality of Murcia, Negros Occidental	2/29/2016	1980000	Talisay City	Negros Occidental	Region VI	1	16GK0051	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3724228	16GK0052 – Construction of Multi-Purpose Building, Brgy. Zone 2, Municipality of Murcia, Negros Occidental	2/29/2016	5940000	Talisay City	Negros Occidental	Region VI	1	16GK0052	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3724236	16GK0053 – Construction of Water System, Talisay City, Negros Occidental	2/29/2016	19799544.6	Talisay City	Negros Occidental	Region VI	1	16GK0053	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3724241	16GK0054 – National Road Lighting Program at Bacolod – Silay Airport Access Road (BSAAR) Completion (Silay – Lantawan Road) Silay City Section, K0018+402 – K0019+000, Silay City, Negros Occidental	2/29/2016	8133864.11	Talisay City	Negros Occidental	Region VI	1	16GK0054	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3724446	16GK0055 – Widening of Drainage Channel along Bacolod North Road, K0045+(-061), Manapla, Negros Occidental	2/29/2016	4899940.46	Talisay City	Negros Occidental	Region VI	1	16GK0055	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3724750	16GK0056 – Concreting of Brgy. 10, Victorias City to Brgy. San Isidro, E.B. Magalona Sugarcane Farm – to - Mill Road (FMR), Victorias City Negros Occidental	2/29/2016	35943162.4	Talisay City	Negros Occidental	Region VI	1	16GK0056	Closed		jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3724762	16GK0057 – Concreting of Brgy. Libertad to Brgy. Dian-ay, Brgy. Bandila Sugarcane Farm – to - Mill Road (FMR), Escalante City, Negros Occidental	2/29/2016	26958006.6	Talisay City	Negros Occidental	Region VI	1	16GK0057	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3724765	16GK0058 – Concreting of Sitio Nabinay Overflow to Barangay Mabini Sugarcane Farm – to - Mill Road (FMR), Cadiz City, Negros Occidental	2/29/2016	26507346.2	Talisay City	Negros Occidental	Region VI	1	16GK0058	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3724768	16GK0059 – Concreting of Brgy. Fe to Central Leonor, Brgy. Jonob-Jonob Sugarcane Farm – to - Mill Road (FMR), Escalante City, Negros Occidental	2/29/2016	23622143.6	Talisay City	Negros Occidental	Region VI	1	16GK0059	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3724773	16GK0060 – Concreting of Brgy. Dolis to Main Road Sugarcane Farm – to - Mill Road (FMR), Calatrava, Negros Occidental	2/29/2016	22519257.5	Talisay City	Negros Occidental	Region VI	1	16GK0060	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3724777	16GK0061 – Concreting of Brgy. San Isidro to Brgy. Consing Sugarcane Farm – to - Mill Road (FMR), E.B. Magalona, Negros Occidental	2/29/2016	18054277.2	Talisay City	Negros Occidental	Region VI	1	16GK0061	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3724779	16GK0062 – Concreting of Sitio Lupa to Main Road, Brgy. Capt. Ramon Sugarcane Farm – to - Mill Road (FMR), Silay City, Negros Occidental	2/29/2016	16808688.1	Talisay City	Negros Occidental	Region VI	1	16GK0062	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3724783	16GK0063 – Concreting of Brgy. Concepcion Sugarcane Farm – to - Mill Road (FMR), Talisay City, Negros Occidental	2/29/2016	14692683.4	Talisay City	Negros Occidental	Region VI	1	16GK0063	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3724787	16GK0064 – Concreting of Brgy. Katilingban Sugarcane Farm – to - Mill Road (FMR), Talisay City, Negros Occidental	2/29/2016	13268637.2	Talisay City	Negros Occidental	Region VI	1	16GK0064	Closed		jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3735020	16GK001CS - Consultancy Services for the Confirmatory Geotechnical Investigation of Construction of Revetment with Floodwall in Lupit River, Bacolod City	3/3/2016	1444481.74	Talisay City	Negros Occidental	Region VI	1	16GK001CS	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3735026	16GK002CS - Consultancy Services for the Confirmatory Geotechnical Investigation of Construction of Revetment with Floodwall in Magsungay River, Bacolod City	3/3/2016	2379805.34	Talisay City	Negros Occidental	Region VI	1	16GK002CS	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3735034	16GK003CS - Consultancy Services for the Confirmatory Geotechnical Investigation of Construction of Revetment with Floodwall in Mandalagan River, Bacolod City	3/3/2016	809997.9	Talisay City	Negros Occidental	Region VI	1	16GK003CS	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3735041	16GK004CS - Consultancy Services for the Confirmatory Geotechnical Investigation of Reconstruction of Aguisan Bridge in Himamaylan City, Negros Occidental	3/3/2016	958001.39	Talisay City	Negros Occidental	Region VI	1	16GK004CS	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3748607	16GK0066 – Construction of Flood Control Structures of Himogaan River along Bacolod North Road, Sagay City, Negros Occidental (Sta. 0+000 – Sta. 0+131)	3/14/2016	24404098.1	Talisay City	Negros Occidental	Region VI	1	16GK0066	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3774311	16GK010-Repair and Maintenance of National Roads and Bridges along Bacolod North Road, K0005+000 – K0160+000, Negros Occidental	3/28/2016	1096500	Talisay City	Negros Occidental	Region VI	1	16GK010	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3795457	16GK0067 – Construction of Foot Bridge, Barangay CPO Himogaan, Sagay City, Negros Occidental	4/13/2016	5939886.99	Talisay City	Negros Occidental	Region VI	1	16GK0067	Closed		jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3795486	16GK0068 – Construction of Multi-Purpose Building, Barangay Poblacion I, Sagay City, Negros Occidental	4/13/2016	3957911.06	Talisay City	Negros Occidental	Region VI	1	16GK0068	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3800005	16GK011 - Accessibility Facilities for Physically Challenged Persons [Construction of Railings and Ramps; and Person with Disabilities (PWDs) Toilet with Septic Vault and Signages] at General Luna Ele	4/14/2016	698296.96	Talisay City	Negros Occidental	Region VI	1	16GK011	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3800034	16GK012 - Accessibility Facilities for Physically Challenged Persons [Construction of Railings and Ramps; and Person with Disabilities (PWDs) Toilet with Septic Vault and Signages] at Bato Elementary	4/14/2016	663429.68	Talisay City	Negros Occidental	Region VI	1	16GK012	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3800069	16GK013 - Accessibility Facilities for Physically Challenged Persons [Construction of Railings and Ramps; and Person with Disabilities (PWDs) Toilet with Septic Vault and Signages] at Castellano Eleme	4/14/2016	716115.41	Talisay City	Negros Occidental	Region VI	1	16GK013	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3800099	16GK014 - Accessibility Facilities for Physically Challenged Persons [Construction of Railings and Ramps; and Person with Disabilities (PWDs) Toilet with Septic Vault and Signages] at Sanches Elementa	4/14/2016	663924.98	Talisay City	Negros Occidental	Region VI	1	16GK014	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3800511	16GK016 - Accessibility Facilities for Physically Challenged Persons [Construction of Railings and Ramps; and Person with Disabilities (PWDs) Toilet with Septic Vault and Signages] at HPCO Elementary	4/14/2016	698296.96	Talisay City	Negros Occidental	Region VI	1	16GK016	Closed		jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3800526	16GK017 - Provision for Accessible Polling Places of Persons with Disabilities and Senior Citizens (Construction of Railing and Ramps, New Comfort Room) at Doña A. Barrera Memorial School, E.B. Magalo	4/14/2016	798660.96	Talisay City	Negros Occidental	Region VI	1	16GK017	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3800542	16GK018 - Accessibility Facilities for Physically Challenged Persons [Construction of Railings and Ramps; and Person with Disabilities (PWDs) Toilet with Septic Vault and Signages] at Victorias Elemen	4/14/2016	591742.36	Talisay City	Negros Occidental	Region VI	1	16GK018	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3835620	16GK020 - Repair and Maintenance of National Roads and Bridges along Bacolod North Road, K0005+000 – K0160+000, Negros Occidental	5/12/2016	2193000	Talisay City	Negros Occidental	Region VI	1	16GK020	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3835637	16GK021 - Repair and Maintenance of National Roads and Bridges along Bacolod Boundary-Murcia-D.S. Benedicto-San Carlos City National Road at K0013+000 – K0087+000 and Jct. Murcia-Cansilayan-Damsite-Ab	5/12/2016	774000	Talisay City	Negros Occidental	Region VI	1	16GK021	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3835668	16GK022 - Repair and Maintenance of National Roads and Bridges along Bacolod North Road, K0005+000 – K0160+000, Negros Occidental	5/12/2016	980000	Talisay City	Negros Occidental	Region VI	1	16GK022	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3892465	16GK023 - Procurement of One (1) Set Kneading Machine with Trailer, Thermoplastic Applicator, Thermoplastic Line Eraser, including Accessories, for use in the Repair and Maintenance of National Roads	6/14/2016	1900000	Talisay City	Negros Occidental	Region VI	1	16GK023	Closed		jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3893859	16GK0072 – Construction of One (1) unit– SHS Unique Workshop Building at Mabini National High School, Cadiz City, Negros Occidental	6/16/2016	2414624.07	Talisay City	Negros Occidental	Region VI	1	16GK0072	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3927825	16GK0080 – Construction of Two (2) Units – Three (3)Storey Nine (9) Classroom School Building at Bulanon National High School, Sagay City, Negros Occidental	7/8/2016	27849006.6	Talisay City	Negros Occidental	Region VI	1	16GK0080	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3927841	16GK0081 – Construction of One (1) Unit – Two (2)Storey Ten (10) Classroom School Building at Tanza NHS, E.B. Magalona, Negros Occidental	7/8/2016	18331521.5	Talisay City	Negros Occidental	Region VI	1	16GK0081	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3927862	16GK0082 – Construction of One (1) Unit – Two (2)Storey Ten (10) Classroom School Building at Dr. Antonio A. Lizares NHS, Talisay City, Negros Occidental	7/8/2016	18141083.8	Talisay City	Negros Occidental	Region VI	1	16GK0082	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3927946	16GK0083 – Construction of One (1) Unit – Three (3)Storey Nine (9) Classroom School Building at Sicaba National High School, Cadiz City, Negros Occidental	7/8/2016	16383380.2	Talisay City	Negros Occidental	Region VI	1	16GK0083	Closed		jjavellana
3184	PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3927971	16GK0084 – Expansion of RHU of E.B. Magalona Municipal Health Office, E.B. Magalona, Negros Occidental	7/8/2016	1631831.26	Talisay City	Negros Occidental	Region VI	1	16GK0084	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3936985	16GK0085 – Construction of One (1) unit– One (1) Storey Standard Four (4) Classroom School Building at Sipaway NHS, San Carlos City, Negros Occidental	7/14/2016	3830487.18	Talisay City	Negros Occidental	Region VI	1	16GK0085	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3937022	16GK0086 – Construction of One (1) unit– SHS Unique Workshop Building at Eusebio Lopez Memorial Integrated School, Sagay City, Negros Occidental	7/14/2016	2416409.07	Talisay City	Negros Occidental	Region VI	1	16GK0086	Closed		jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3969895	16GK0087 – Construction of Two (2) Units – Two (2)Storey Eight (8) Classroom School Building at Manapla NHS, Manapla, Negros Occidental	8/2/2016	23480045.9	Talisay City	Negros Occidental	Region VI	1	16GK0087	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3970205	16GK0088 – Construction of Three (3) units– SHS Unique Workshop Buildings at SHS , Brgy. Rizal, Sagay City, Negros Occidental	8/2/2016	7251957.21	Talisay City	Negros Occidental	Region VI	1	16GK0088	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3970233	16GK0089 – Construction of One (1) unit– One (1) Storey Standard Five (5) Classroom School Building, Sipaway NHS, San Carlos City, Negros Occidental	8/2/2016	4626355.72	Talisay City	Negros Occidental	Region VI	1	16GK0089	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3970247	16GK0090 – Construction of One (1) unit– One (1) Storey Standard Two (2) Classroom School Building at Escalante NHS-Pinapugasan Ext., Escalante City, Negros Occidental	8/2/2016	2078629.89	Talisay City	Negros Occidental	Region VI	1	16GK0090	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3980595	16GK0091 – Construction of One (1) Unit – Two (2)Storey Twelve (12) Classroom School Building at Cansilayan NHS, Murcia, Negros Occidental	8/5/2016	15790737.8	Talisay City	Negros Occidental	Region VI	1	16GK0091	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3981306	16GK0092 – Construction of One (1) Unit – Two (2)Storey Eight (8) Classroom School Building at Mabini National High School, Cadiz City, Negros Occidental	8/5/2016	11769511.6	Talisay City	Negros Occidental	Region VI	1	16GK0092	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3981310	16GK0093 – Construction of One (1) Unit – Two (2)Storey Eight (8) Classroom School Building at Tiglawigan NHS, Cadiz City, Negros Occidental	8/5/2016	11739932.6	Talisay City	Negros Occidental	Region VI	1	16GK0093	Closed		jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3981320	16GK0094 – Construction of One (1) Unit – Two (2)Storey Eight (8) Classroom School Building at Villacin NHS, Cadiz City, Negros Occidental	8/5/2016	11739932.6	Talisay City	Negros Occidental	Region VI	1	16GK0094	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3981330	16GK0095 – Construction of One (1) Unit– SHS Unique Workshop Building at Laga-an National High School, Calatrava, Negros Occidental	8/5/2016	2412602.82	Talisay City	Negros Occidental	Region VI	1	16GK0095	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3981343	16GK0096 – Construction of One (1) Unit– One (1) Storey Two (2) Classroom School Building at Hayangon Elementary School, Toboso, Negros Occidental	8/5/2016	2078629.89	Talisay City	Negros Occidental	Region VI	1	16GK0096	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3981357	16GK0097 – Construction of One (1) Unit– One (1) Storey Two (2) Classroom School Building at Hda. Puyas Elementary School, Murcia, Negros Occidental	8/5/2016	1986063.53	Talisay City	Negros Occidental	Region VI	1	16GK0097	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3981367	16GK0098 – Construction of One (1) Unit– One (1) Storey Two (2) Classroom School Building at Old Poblacion NHS, Escalante City, Negros Occidental	8/5/2016	1890498.58	Talisay City	Negros Occidental	Region VI	1	16GK0098	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3990126	16GK024 - Repair and Maintenance of National Roads and Bridges along Bacolod North Road at K0005+000 – K0160+000, Negros Occidental	8/11/2016	1338750	Talisay City	Negros Occidental	Region VI	1	16GK024	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3990146	16GK025 - Maintenance/Repair of Flood Control and Drainage System along Jct. Sagay-Bato-Dian-ay-Bug-ang-Minapasok-Marcelo-Balea National Road at K0096+000 – K0096+350, Negros Occidental	8/11/2016	1597055	Talisay City	Negros Occidental	Region VI	1	16GK025	Closed		jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3990158	16GK026 - Maintenance/Repair of Flood Control and Drainage System along Jct. Balintawak-Old Escalante Road at K0095+700 – K0095+950, Negros Occidental	8/11/2016	1581864	Talisay City	Negros Occidental	Region VI	1	16GK026	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3990175	16GK027 -Maintenance/Repair of Flood Control and Drainage System along Jct. Curva Hagnaya-Poblacion-Maaswa Road at K0116+500 – K0116+700, Negros Occidental	8/11/2016	1005736	Talisay City	Negros Occidental	Region VI	1	16GK027	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	3990204	16GK028 - Maintenance/Repair of Flood Control and Drainage System along Jct. D.S. Benedicto-Spur 16-Calatrava Road at K0069+960 – K0070+027.50, Negros Occidental	8/11/2016	616690	Talisay City	Negros Occidental	Region VI	1	16GK028	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4006140	16GK0099 – Construction of One (1) Unit – Four (4)Storey Twenty Four (24) Classroom School Building at SNHS – Lopez Jaena Ext., Sagay City, Negros Occidental	8/18/2016	40639045.3	Talisay City	Negros Occidental	Region VI	1	16GK0099	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4006186	16GK0100 – Construction of Two (2) Units – Three (3)Storey Nine (9) Classroom School Building at SNHS-Rizal Ext., Sagay City, Negros Occidental	8/18/2016	29789652.6	Talisay City	Negros Occidental	Region VI	1	16GK0100	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4006224	16GK0101 – Construction of One (1) Unit – Three (3) Storey Fifteen (15) Classroom School Building at Laga-an National High School, Calatrava, Negros Occidental	8/18/2016	23357796	Talisay City	Negros Occidental	Region VI	1	16GK0101	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4006265	16GK0102 – Construction of One (1) Unit – Three (3)Storey Fifteen (15) Classroom School Building at Himogaan Baybay Integrated School, Sagay City, Negros Occidental	8/18/2016	23209672.6	Talisay City	Negros Occidental	Region VI	1	16GK0102	Closed		jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4006394	16GK0103 – Construction of Two (2) Units – Four (4)Storey Twenty Four (24) Classroom School Building at Doña Montserrat Lopez Memorial High School, Silay City, Negros Occidental	8/19/2016	81271784.7	Talisay City	Negros Occidental	Region VI	1	16GK0103	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4006461	16GK0104 – Construction of Two (2) Units – Four (4)Storey Twenty Four (24) Classroom School Building at Rafael B. Lacson NHS, Talisay City, Negros Occidental	8/19/2016	77589907.3	Talisay City	Negros Occidental	Region VI	1	16GK0104	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4008808	16GK029 - Supply and Delivery of Materials for use in the Slope Protection at Sta. 146+350 – 146+928 (Right Side) along Bacolod North Road, San Carlos City, Negros Occidental	8/18/2016	1712576	Talisay City	Negros Occidental	Region VI	1	16GK029	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4009021	16GK030 - Supply and Delivery of Materials for use in the Maintenance/Repair of Flood Control and Drainage System along Bacolod North Road at K0026+610 – K0027+000, Negros Occidental	8/18/2016	1323317	Talisay City	Negros Occidental	Region VI	1	16GK030	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4019433	16GK0105 – Construction of Two (2) Units – Four (4) Storey Thirty-Two (32) Classroom School Building at SHS, Sagay City, Negros Occidental	8/25/2016	106492975	Talisay City	Negros Occidental	Region VI	1	16GK0105	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4019483	16GK0106 – Construction of One (1) Unit – Four (4) Storey Thirty-Two (32) Classroom School Building at Bato National High School, Sagay City, Negros Occidental	8/25/2016	53264953.8	Talisay City	Negros Occidental	Region VI	1	16GK0106	Closed		jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4019512	16GK0107 – Construction of One (1) Unit – Four (4) Storey Thirty-Two (32) Classroom School Building at Eusebio Lopez Memorial Integrated School, Sagay City, Negros Occidental	8/26/2016	45837924.1	Talisay City	Negros Occidental	Region VI	1	16GK0107	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4019555	16GK0108 – Construction of One (1) Unit – Two (2) Storey Twelve (12) Classroom School Building at Quezon NHS, San Carlos City, Negros Occidental	8/26/2016	16222330.6	Talisay City	Negros Occidental	Region VI	1	16GK0108	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4019599	16GK0109 – Construction of Three (3) Units– SHS Unique Workshop Buildings at Victorias National High School, Victorias City, Negros Occidental	8/26/2016	7214504.69	Talisay City	Negros Occidental	Region VI	1	16GK0109	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4037047	16GK031 - For the Supply and Delivery of Materials for use in the Road Safety Devices along Bacolod North Road, Bacolod-Murcia-D.S. Benedicto-San Carlos City National Road, Jct. D.S. Benedicto-Spur 16	9/1/2016	2560000	Talisay City	Negros Occidental	Region VI	1	16GK031	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4054753	16GK0110 – Construction of Three (3) Units – Four (4) Storey Sixteen (16) Classroom School Building at Doña Montserrat Lopez Memorial High School, Silay City, Negros Occidental	9/14/2016	79150806.9	Talisay City	Negros Occidental	Region VI	1	16GK0110	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4054837	16GK0112 – Construction of Two (2) Units – Three (3) Storey Twelve (12) Classroom School Building at Negros Occ. National Science HS, Victorias City, Negros Occidental	9/14/2016	41547834.7	Talisay City	Negros Occidental	Region VI	1	16GK0112	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4054917	16GK0113 – Construction of One (1) Unit – Four (4) Storey Sixteen (16) Classroom School Building at Vito NHS, Sagay City, Negros Occidental	9/15/2016	24756778.3	Talisay City	Negros Occidental	Region VI	1	16GK0113	Closed		jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4054939	16GK0114 – Construction of One (1) Unit – Three (3) Storey Twelve (12) Classroom School Building at Cadiz Viejo ES, Cadiz City, Negros Occidental	9/15/2016	19778799.9	Talisay City	Negros Occidental	Region VI	1	16GK0114	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4054963	16GK0115 – Construction of One (1) Unit– Two (2) Storey Four (4) Classroom School Building, at Negros Occ. National Science HS, Victorias City, Negros Occidental	9/15/2016	6767034.5	Talisay City	Negros Occidental	Region VI	1	16GK0115	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4054990	16GK0116 – Construction of One (1) Unit– Two (2) Storey Four (4) Classroom School Building, at Caduha-an NHS Andres Bonifacio Ext. HS, Cadiz City, Negros Occidental	9/15/2016	6247283.4	Talisay City	Negros Occidental	Region VI	1	16GK0116	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4055534	16GK033 - For the Supply and Delivery of Materials for use in the Maintenance/Repair of Slope/Embankment Protection along Bacolod-Murcia-D.S. Benedicto-San Carlos City National Road at K0073+500, San	9/13/2016	1684280	Talisay City	Negros Occidental	Region VI	1	16GK033	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4067243	16GK034 - Supply and Delivery of Materials for use in the Maintenance/Repair of Flood Control and Drainage System along Bacolod North Road at K0158+319/145760, San Carlos City, Negros Occidental	9/20/2016	1641322	Talisay City	Negros Occidental	Region VI	1	16GK034	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4067561	16GK035 - Supply and Delivery of Materials for use in the Repair and Maintenance of Other Public Buildings at DPWH Negros Occidental 1st District Engineering Office at Matab-ang, Talisay City, Negros	9/20/2016	601289	Talisay City	Negros Occidental	Region VI	1	16GK035	Closed		jjavellana

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4067614	16GK036 - Supply and Delivery of Materials for use in the Repair and Maintenance of National Roads and Bridges along Bacolod North Road at K0005+000 – K0160+000, Bacolod-Murcia-D.S. Benedicto-San Carl	9/20/2016	601680	Talisay City	Negros Occidental	Region VI	1	16GK036	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4067655	16GK037 - Supply and Delivery of Materials for use in the Maintenance/Repair of Flood Control and Drainage System along Jct. National Road Sagay-Bato-Dian-ay-Marcelo-Balea Road at K0101+205/18236, Sag	9/20/2016	561959	Talisay City	Negros Occidental	Region VI	1	16GK037	Closed		jjavellana
3184	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 1ST DEO	4067685	16GK038- Supply and Delivery of Materials for use in the Repair and Maintenance of National Roads and Bridges along Bacolod North Road at K0005+000 – K0160+000, Bacolod-Murcia-D.S. Benedicto-San Carlo	9/20/2016	1417500	Talisay City	Negros Occidental	Region VI	1	16GK038	Closed		jjavellana
3185	PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	3553401	15GC0114 - Construction of Multi-Purpose Building at Brgy. 22, Bacolod City	11/23/2015	1980000	Bacolod City	Negros Occidental	Region VI	1	15GC0114	Closed		rquimado
3185	PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	3594261	15GC0124 - equipment for use in the maintenance of National Roads & Bridges in Bacolod City	12/14/2015	700000	Bacolod City	Negros Occidental	Region VI	1	15GC0124	Closed		rquimado
3185	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	3602139	15GC0125 - MAINTENANCE MATERIALS FOR USE IN THE PATCHING OF HOLES ALONG VARIOUS NATIONAL ROAD & BRIDGES IN BACOLOD CITY	12/14/2015	880000	Bacolod City	Negros Occidental	Region VI	1	15GC0125	Closed		rquimado
3185	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	3602139	15GC0125 - MAINTENANCE MATERIALS FOR USE IN THE PATCHING OF HOLES ALONG VARIOUS NATIONAL ROAD & BRIDGES IN BACOLOD CITY	12/14/2015	880000	Bacolod City	Negros Occidental	Region VI	2	15GC0125	Closed		rquimado

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3185	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	3630366	16GC0007 - Health Facilities Enhancement Program - Rehabilitation of Health Center at Brgy. 12 Health Center, Bacolod City	1/11/2016	1194000	Bacolod City	Negros Occidental	Region VI	1	16GC0007	Closed		rquimado
3185	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	3672666	16GC0022 - Health Facilities Enhancement Program – Rehabilitation of Health Center, Brgy. 39 & 40 Health Center, Bacolod City	2/4/2016	1194000	Bacolod City	Negros Occidental	Region VI	1	16GC0022	Closed		rquimado
3185	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	3760507	16GC0030 - Materials for Use in Pavement Markings (center line, lane line, pedestrian and edge line) along various National Roads & Bridges in Bacolod City	3/15/2016	990000	Bacolod City	Negros Occidental	Region VI	1	PR 005	Closed		rquimado
3185	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	3760507	16GC0030 - Materials for Use in Pavement Markings (center line, lane line, pedestrian and edge line) along various National Roads & Bridges in Bacolod City	3/15/2016	990000	Bacolod City	Negros Occidental	Region VI	2	PR 005	Closed		rquimado
3185	PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	3760519	16GC0031 - Materials for Use in the Maintenance of National Roads & Bridges in Bacolod City	3/15/2016	550000	Bacolod City	Negros Occidental	Region VI	1	PR 0006	Closed		rquimado
3185	PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	3791328	16GC0032- Materials for Use in the Patching of Potholes along various National Roads & Bridges in Bacolod City	4/8/2016	901000	Bacolod City	Negros Occidental	Region VI	1	16GC0032	Closed		rquimado
3185	PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	3905114	16GC0068-Fuel for Service Vehicles and Heavy Equipments used in the Routine Maintenance Activities	6/21/2016	993600	Bacolod City	Negros Occidental	Region VI	1	16GC0068	Closed		rquimado
3185	PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	3932445	16GC0072-Office Supplies for Use in Various Sections of Bacolod City District Engineering Office, Bacolod City, Negros Occidental	7/8/2016	548054.51	Bacolod City	Negros Occidental	Region VI	1	16GC0072	Closed		rquimado
3185	PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	3964408	16GC0067 -Fuel for Service Vehicles used in the Routine Maintenance Activities	7/26/2016	737280	Bacolod City	Negros Occidental	Region VI	1	FUEL	Closed		rquimado

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3185	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	3971794	16GC0073- Construction of 2 units 3 Storey – 15 Classroom at Domingo Lacson National High School, Brgy. Banago, Bacolod City	7/29/2016	51203343	Bacolod City	Negros Occidental	Region VI	1	16GC0073	Closed		rquimado
3185	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	3979553	16GC0075- Construction of SHS Classrooms (4Storey–20 Classroom) at Brgy. Singcang Airport National High School, Brgy. Singcang, Bacolod City	8/3/2016	37854744.4	Bacolod City	Negros Occidental	Region VI	1	16GC0075	Closed		rquimado
3185	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	3979605	16GC0076 - Construction of Two Storey Standard District Engineering Office Building in Zardonyx St. Brgy. Taculing, Bacolod City, Negros Occidental	8/3/2016	34086960	Bacolod City	Negros Occidental	Region VI	1	16GC0076	Closed		rquimado
3185	PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	3979643	16GC0077 - Repair/Maintenance of DILG Building, PNP Building, Magsaysay St., Bacolod City, Negros Occidental	8/3/2016	2000000	Bacolod City	Negros Occidental	Region VI	1	16GC0077	Closed		rquimado
3185	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	3983479	16GC0078 -EQUIPMENT FOR THE APPLICATION OF THERMOPLASTIC PAVEMENT MARKINGS ALONG THE NATIONAL ROADS OF BACOLOD CITY	8/4/2016	1890000	Bacolod City	Negros Occidental	Region VI	1	16GC0078	Closed		rquimado
3185	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	4014545	16GC0079 - SPARE PARTS FOR VARIOUS SERVICE VEHICLES AND HEAVY EQUIPMENTS OF MAINTENANCE SECTION, BACOLOD CITY DISTRICT ENGINEERING OFFICE, BACOLOD CITY, NEGROS OCCIDENTAL	8/19/2016	511650	Bacolod City	Negros Occidental	Region VI	1	16GC0079	Closed		rquimado
3185	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	4032207	16GC0080-Repair/Maintenance of 1) Box Culvert Revetment, Bacolod Circum. Road (North), K0010+300, Brgy. Banago, Bacolod City 2) Pahanocoy Br.1 Revetment, Bacolod South Road, K0007+598, Brgy. Pahanoco	8/30/2016	5900000	Bacolod City	Negros Occidental	Region VI	1	16GC0080	Closed		rquimado

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3185	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	4065796	16GC0081 - Maintenance Materials for Patching of Potholes, Sealing and shouldering along various National Roads in Bacolod City, Negros Occidental	9/16/2016	992000	Bacolod City	Negros Occidental	Region VI	1	16GC0081	Closed		rquimado
3185	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	4065802	16GC0082 - Maintenance Materials for the Application of Thermoplastic Pavement Markings along various National Roads in Bacolod City, Negros Occidental	9/16/2016	820400	Bacolod City	Negros Occidental	Region VI	1	16GC0082	Closed		rquimado
3185	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BACOLOD CITY DEO	4065804	16GC0083 - Maintenance Materials for Patching of Potholes and Sealing of Joints along various National Roads in Bacolod City, Negros Occidental	9/16/2016	1255000	Bacolod City	Negros Occidental	Region VI	1	16GC0083	Closed		rquimado
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	3955240	16GH017G - Purchase of Various Spare Parts for the use of Various Equipment & Service Vehicles assigned in this Office	7/21/2016	524967	Iloilo City	Iloilo	Region VI	1	16GH017G	Closed		eorbita
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	3955327	16GH019G - Purchase of various Office Supplies Planning Equipment and Tools for use in Planning & Design Section in this Office	7/22/2016	2075000	Iloilo City	Iloilo	Region VI	1	16GH019G	Closed		eorbita
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	3957197	16GH0034 - Repainting of Edge Line along Barotac Viejo – San Rafael and Passi – San Rafael – Lemery – Sara Road with exception, Barotac Viejo and San Rafael, Iloilo	7/22/2016	2000000	Iloilo City	Iloilo	Region VI	1	16GH0034	Awarded	Posted	eorbita
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	3957241	16GH0035 - Maintenance, Repair and Rehabilitation Of DPWH Building (Motorpool), Barotac Viejo, Iloilo	7/22/2016	2000000	Iloilo City	Iloilo	Region VI	1	16GH0035	Closed		eorbita
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4027682	16GH0036 - Completion of Construction (Balasan RHU), Brgy. Poblacion Sur, Balasan, Iloilo	8/26/2016	2475000	Iloilo City	Iloilo	Region VI	1	16GH0036	Closed		eorbita

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4028929	16GH0037 - Completion of Main Health Center & Birthing Facility, Ajuy, Iloilo	8/26/2016	1485000	Iloilo City	Iloilo	Region VI	1	16GH0037	Closed		eorbita
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4053297	16GH020G - Procurement of Security Services for DPWH Iloilo 3rd District Engineering Office, Barotac Viejo, Iloilo	9/9/2016	736501.56	Iloilo City	Iloilo	Region VI			Closed		eorbita
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4060898	16GH0042 - Construction of 1 Unit 2STY6CL Granada NHS, Carles, Iloilo	9/15/2016	9394732.33	Iloilo City	Iloilo	Region VI	1	16GH0042	Closed		cbuenafe
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4061081	16GH0044 - Construction of 1 Unit 2STY8CL Tambaliza NHS, Concepcion, Iloilo	9/15/2016	11779675.3	Iloilo City	Iloilo	Region VI	1	16GH0044	Closed		cbuenafe
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4061217	16GH0043 - Construction of 2 Units 2STY6CL Loong NHS, Concepcion, Iloilo	9/15/2016	14226598.4	Iloilo City	Iloilo	Region VI	1	16GH0043	Closed		cbuenafe
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4061311	16GH0045 - Construction of 1 Unit 2STY6CL Tambaliza NHS, Concepcion, Iloilo	9/15/2016	9394732.33	Iloilo City	Iloilo	Region VI	1	16GH0045	Closed		cbuenafe
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4061587	16GH0046 - Construction of 1 Unit 2STY4CL San Rafael NHS, San Rafael, Iloilo	9/15/2016	6516350.89	Iloilo City	Iloilo	Region VI	1	16GH0046	Closed		eorbita
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4061712	16GH0047 - Construction of 1 Unit 2STY8CL Alfredo Sanson MES, Sara, Iloilo	9/15/2016	10708795.7	Iloilo City	Iloilo	Region VI	1	16GH0047	Closed		eorbita
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4061775	16GH0041 - Construction of 1 Unit 2STY4CL Santiago NHS, Barotac Viejo, Iloilo	9/15/2016	6437950.89	Iloilo City	Iloilo	Region VI	1	16GH0041	Closed		cbuenafe
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4061789	16GH0048 - Construction of 1 Unit 2STY4CL Alfredo Sanson MES, Sara, Iloilo	9/15/2016	6437950.89	Iloilo City	Iloilo	Region VI	1	16GH0048	Closed		eorbita

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4061907	16GH0049 - Construction of 1 Unit 2STY6CL Malapaya ES, Sara, Iloilo	9/15/2016	8540665.75	Iloilo City	Iloilo	Region VI	1	16GH0049	Closed		eorbita
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4064243	16GH0050 - Completion of Repair/Renovation/Expansion of RHU, Barotac Viejo, Iloilo	9/16/2016	2487500	Iloilo City	Iloilo	Region VI	1	16GH0050	Closed		eorbita
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4064519	16GH0052 - Completion of Renovation/Expansion of RHU, Batad, Iloilo	9/16/2016	3217500	Iloilo City	Iloilo	Region VI	1	16GH0052	Closed		eorbita
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4067149	16GH0051 - Completion of Rehabilitation/Expansion of RHU, Sara, Iloilo	9/17/2016	5148000	Iloilo City	Iloilo	Region VI	1	16GH0051	Closed		eorbita
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4070017	16GH021G - Procurement of One (1) Unit Thermoplastic Kneading Machine (Double Cylinder) with Applicator Machine for Use of DPWH Iloilo 3rd District Engineering Office, Barotac Viejo, Iloilo	9/20/2016	1500000	Iloilo City	Iloilo	Region VI			Closed		eorbita
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4075673	16GH0053 - Construction of 1 Unit 2STY4CL Valerio Palmares NHS, Batad, Iloilo	9/22/2016	6344850.89	Iloilo City	Iloilo	Region VI	1	16GH0053	Closed		cbuenafe
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4077918	16GH0054 - Construction of 1 Unit 2STY8CL Valerio Palmares NHS, Batad, Iloilo	9/23/2016	11652275.3	Iloilo City	Iloilo	Region VI	1	16GH0054	Closed		cbuenafe
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4078095	16GH0056 - Construction of 2 Units 2STY6CL Roberto H. Tirol NHS, Concepcion, Iloilo	9/23/2016	17120531.5	Iloilo City	Iloilo	Region VI	1	16GH0056	Closed		cbuenafe
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4078287	16GH0058 - Construction of 1 Unit 2STY6CL Nicomedes R. Tubar Sr. NHS, San Dionisio, Iloilo	9/23/2016	8491665.75	Iloilo City	Iloilo	Region VI	1	16GH0058	Closed		cbuenafe

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4078507	16GH0055 - Construction of 2 Units 2STY8CL Roberto H. Tirol NHS, Concepcion, Iloilo	9/23/2016	21074591.5	Iloilo City	Iloilo	Region VI	1	16GH0055	Closed		cbuenafe
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4078565	16GH0057 - Construction of 2 Units 2STY8CL Nicomedes R. Tubar Sr. NHS, San Dionisio, Iloilo	9/23/2016	23128150.6	Iloilo City	Iloilo	Region VI	1	16GH0057	Closed		cbuenafe
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4078634	16GH0059 - Construction of 2 Units 2STY8CL Carlos Lopez NHS, San Dionisio, Iloilo	9/23/2016	23128150.6	Iloilo City	Iloilo	Region VI	1	16GH0059	Closed		cbuenafe
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4078709	16GH0060 - Construction of 1 Unit 2STY4CL Carlos Lopez NHS, San Dionisio, Iloilo	9/23/2016	6045950.89	Iloilo City	Iloilo	Region VI	1	16GH0060	Closed		cbuenafe
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4078766	16GH0061 - Construction of 1 Unit 2STY8CL San Rafael NHS, San Rafael, Iloilo	9/23/2016	10865595.7	Iloilo City	Iloilo	Region VI	1	16GH0061	Closed		cbuenafe
3188	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 3RD DEO	4078809	16GH0062 - Construction of 1 Unit 3STY9CL San Rafael NHS, San Rafael, Iloilo	9/23/2016	13406400	Iloilo City	Iloilo	Region VI	1	16GH0062	Closed		cbuenafe
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3569323	15-0079 - Procurement of Hot Asphalt (60/70) and Emulsified Asphalt (SS1) for use in Patching of Potholed and Crack & Joint Sealing of Paved Roads within the jurisdiction of Iloilo 1st DEO.	12/1/2015	985700	Iloilo City	Iloilo	Region VI	1	15-0079	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3569713	15-GF-0086 - REHABILITATION/MAJOR REPAIR OF ALAMEDA BRIDGE (B00043PN) ALONG GUIMBAL-IGBARAS-TUBUNGAN-LEON ROAD, IGBARAS, ILOILO, K0047+303	12/1/2015	1000000	Iloilo City	Iloilo	Region VI	1	15-GF-0086	Closed		jharo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3576423	15-GF-0069 - Construction of 1-Storey 2-Classroom w/ Toilet Attached School Building at Montinola Elementary School, San Joaquin, Iloilo	12/4/2015	2078162.97	Iloilo City	Iloilo	Region VI	1	15-GF-0069	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3576459	15-0081 - Procurement of Various Materials for use in THE Repair and Maintenance of DPWH Building Bodega Potrido 1, Miag-ao, Iloilo	12/4/2015	999788.93	Iloilo City	Iloilo	Region VI	1	15-0081	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3576465	15-0082 - Procurement of Various Materials for use in the Repair and Maintenance of DPWH Building Field Office, Miag-ao, Iloilo	12/4/2015	735885.76	Iloilo City	Iloilo	Region VI	1	15-0082	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3578680	15-GF-0090 - INSTALLATION/APPLICATION/CONSTRUCTION OF ROAD SAFETY DEVICES ALONG OTON-BURAY-STA, MONICA-SAN ANTONIO-SAN MIGUEL ROAD, OTON, ILOILO, K0011+(-699) – K0020+492 with EXCEPTION	12/4/2015	8000000	Iloilo City	Iloilo	Region VI	1	15-GF-0090	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3636577	16GF0004 - REHABILITATION/RECONSTRUCTION /UPGRADING OF DAMAGED PAVED NATIONAL ROADS INCLUDING DRAINAGE, ILOILO-ANTIQUE ROAD, OTON, GUIMBAL & MIAG-AO, ILOILO, K0012+814 – K0015+118; K0025+544 – K0025+70	1/15/2016	26920600	Iloilo City	Iloilo	Region VI	1	16GF0004	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3647152	16GF0012 - COMPLETION OF MULTI-PURPOSE BUILDINGS IN MIAG-AO AND SAN JOAQUIN (CLUSTER 3), MIAG-AO AND SAN JOAQUIN, ILOILO 1ST L.D.: a) Completion of MP Buildings of Miag-ao East-Miag-ao West-Guiboangan	1/22/2016	1250000	Iloilo City	Iloilo	Region VI	1	16GF0012	Closed		jharo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3709356	16GF0020 - Improvement/Construction of Oton-Mambog Road leading to Airport, K0012+(-)973 – K0012+(-)300, Iloilo 1st L.D.	2/23/2016	7832000	Iloilo City	Iloilo	Region VI	1	16GF0020	Awarded	Posted	jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3709568	16GF0021 - Construction of Inawangan Bridge along Iloilo-Antique Road (Completion)	2/23/2016	9920195.18	Iloilo City	Iloilo	Region VI	1	16GF0021	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3821193	16GF0025 - Construction of Jarao Flood Control Project, Particion, Guimbal, Iloilo	4/29/2016	14700000	Iloilo City	Iloilo	Region VI	1	16GF0025	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3821222	16GF0026 - Construction/Rehabilitation of Revetment along Tangyan River, Barangay Nito-an-Lupsag & Barangay Lubacan, Guimbal, Iloilo 1st L.D.	4/29/2016	9900000	Iloilo City	Iloilo	Region VI	1	16GF0026	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3821261	16GF0027 - Construction/Rehabilitation of Revetment along Tubungan River, Barangay Poblacion, Tubungan, Iloilo 1st L.D.	4/29/2016	4950000	Iloilo City	Iloilo	Region VI	1	16GF0027	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3855111	16GF0032-Construction of Rain Water Collection System, Iloilo 1st L. D., Iloilo	5/23/2016	3281000	Iloilo City	Iloilo	Region VI	1	16GF0032	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3884417	16GF0037- Rehabilitation/Reconstruction of National Roads with Slips, Slope Collapse, and Landslide, Guimbal-Igbaras-Tubungan-Leon Road, Tubungan Iloilo, K0059+900 - K0059+950; K0063-080 - K0053+200	6/9/2016	48510000	Iloilo City	Iloilo	Region VI	1	16GF0037	Closed		jharo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3895215	16GF0012 - (RE-BID) - Completion of Multi-Purpose Building in Miag-ao and San Joaquin (Cluster 3), Miag-ao and San Joaquin, Iloilo 1st LD	6/15/2016	1250000	Iloilo City	Iloilo	Region VI	1	16GF0012	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3895326	16GF0021 - (RE-BID) - Construction of Inawangan Bridge along Iloilo-Antique Road (Completion)	6/15/2016	9920195.18	Iloilo City	Iloilo	Region VI	1	16GF0021	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3903035	16GF0040-Improvement/Widening of National Roads, Iloilo-Antique Road, Tigbauan, Guimbal, Miag-ao & San Joaquin, K0017+265-K0017+797, K0036+111-K0036+209, K0046+142-K0046+240, K0054+533-K0054+651, K005	6/20/2016	33642420	Iloilo City	Iloilo	Region VI	1	16GF0040	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3903050	16GF0041-Rehabilitation of Bolocaue-San Jose FMR, Brgy. Bolocaue, Miag-ao, Iloilo	6/20/2016	2970000	Iloilo City	Iloilo	Region VI	1	16GF0041	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3938204	16GF0042-Construction of Multi-Purpose Building with Stage, 1st District, Iloilo 1st L.D., Guimbal Central Elementary School, Guimbal, Iloilo	7/12/2016	3960000	Iloilo City	Iloilo	Region VI	1	16GF0042	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3938209	16GF043-Rehabilitation/Reconstruction of National Roads with Slips, Slope Collapse, and Landslide, Iloilo-Antique Road, San Joaquin, Iloilo, K0061+700 – K0061+900	7/12/2016	14700000	Iloilo City	Iloilo	Region VI	1	16GF0043	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3974617	16GF0012 - (REBID) - Completion of Multi-Purpose Building in Miag-ao and San Joaquin (Cluster 3), Miag-ao and San Joaquin, Iloilo 1st LD	8/1/2016	1250000	Iloilo City	Iloilo	Region VI	1	16GF0012	Closed		jharo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3974622	16GF0032 - (REBID) -Construction of Rain Water Collection System, Iloilo 1st L. D., Iloilo	8/1/2016	3281000	Iloilo City	Iloilo	Region VI	1	16GF0032	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3974654	i16GF0041 - (REBID) - Rehabilitation of Bolocaue-San Jose FMR, Brgy. Bolocaue, Miag-ao, Iloilo	8/1/2016	2970000	Iloilo City	Iloilo	Region VI	1	16GF0041	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3989950	16GF0044-Concreting of Igbugo-Igsoligue Road, Brgy. Igbugo, Miag-ao, Iloilo	8/8/2016	3960000	Iloilo City	Iloilo	Region VI	1	16GF0044	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3989953	16GF0045-Replacement of Quianan Bridge (B00146PN) along Iloilo-Antique Road, San Joaquin, Iloilo, K0062+468	8/8/2016	40632604.3	Iloilo City	Iloilo	Region VI	1	16GF0045	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3991846	16-0026-Procurement of Asphalt Cement Penetration Grade 60/70 for use in the Resealing, patching of potholes, crack & joint sealing of paved roads w/in the jurisdiction of Iloilo 1st DEO, Fort San Ped	8/10/2016	995220	Iloilo City	Iloilo	Region VI	1	16-0026	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3992016	16-0027-Procurement of One (1) unit Walk-Behind Roller (Vibratory Double-Drum Roller) for use in the Repair of Various National Roads within the jurisdiction of Iloilo 1st DEO	8/10/2016	680000	Iloilo City	Iloilo	Region VI	1	16-0027	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	3992178	16-0028-Procurement of Traffic Cones, Plastic Road Barriers and Nylon Rope for use as warning signs in the Repair and Maintenance of Various National Roads and Bridges within the jurisdiction of Iloil	8/10/2016	723000	Iloilo City	Iloilo	Region VI	1	16-0028	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	4017663	16GF0025 - (REBIDDING) - Construction of Jarao Flood Control Project, Particion, Guimbal, Iloilo	8/22/2016	14700000	Iloilo City	Iloilo	Region VI	1	16gf0025	Closed		jharo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	4017671	16GF0026 - (REBIDDING) - Construction/Rehabilitation of Revetment along Tangyan River, Barangay Nito-an-Lupsag & Barangay Lubacan, Guimbal, Iloilo 1st L.D.	8/22/2016	9900000	Iloilo City	Iloilo	Region VI	1	16GF0026	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	4017680	16GF0027 - (REBIDDING) - Construction/Rehabilitation of Revetment along Tubungan River, Barangay Poblacion, Tubungan, Iloilo 1st L.D.	8/22/2016	4950000	Iloilo City	Iloilo	Region VI	1	16GF0027	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	4017683	16GF0043 - (REBIDDING) - Rehabilitation/Reconstruction of National Roads with Slips, Slope Collapse, and Landslide, Iloilo-Antique Road, San Joaquin, Iloilo, K0061+700 – K0061+900	8/24/2016	14700000	Iloilo City	Iloilo	Region VI	1	16GF0043	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	4062786	16-0030-Procurement of Asphalt Cement Penetration Grade 60/70 for use in the Resealing, patching of potholes, crack & joint sealing of paved roads w/in the jurisdiction of Iloilo 1st DEO, Fort San Ped	9/16/2016	995220	Iloilo City	Iloilo	Region VI	1	16-0030	Closed		jharo
3197	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 1ST DEO	4062788	16-0031-Procurement of Reflectorized Traffic Paints-White (16 ltrs./pail), Brush Roller (152mm), Brush Paints (101mm) and Brush Steel (101mm) for use in Repainting of Guardrails along various National	9/16/2016	999600	Iloilo City	Iloilo	Region VI	1	16-0031	Closed		jharo
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3550938	Contract ID No. 15K00504 - Concreting of Marogong-Malabang Road (Marogong Section), Bayang, Lanao del Sur 2nd LD	11/21/2015	200000000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3550956	Contract ID No. 15K00505 - Concreting of Marogong-Malabang Road (Malabang Section), Bayang, Lanao del Sur 2nd LD	11/21/2015	160000000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3552488	P.R. No. X11-15-11-110 - Supply and Installation of additional repeater system to augment the existing VHF communication for the proposed Communication Center (Command Center) under the Incident Comma	11/23/2015	2700000	Cagayan De Oro City	Misamis Oriental	Region X	1	P.R. No. 11-15-11-110	Awarded	Posted	ldaguit3
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3571526	Contract ID No. 15K00513 - Construction/ Rehabilitation of Flood Mitigation Facilities along Major River Basin, Dinangasan River Basin, Camiguin	12/2/2015	15000000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3571690	Contract ID No. 15K00515 - Construction of Maranding Flood Control Structure along Maranding River, Maranding, Lala, Lanao del Norte 2nd Legislative District	12/2/2015	12531000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3682192	P.R. No. X11-16-01-002 - Supply and Delivery of Outdoor CCTV Cameras Compatible with the Existing NVR, Crystal NOUU CT-8000R for the use of DPWH-X Regional Office Compound and Perimeter	2/10/2016	4195216	Cagayan De Oro City	Misamis Oriental	Region X	1	P.R. No. X11-16-01-002	Awarded	Posted	ldaguit3
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3698008	Contract ID No. 16K00005 (Consulting Services) - Preliminary Engineering Technical Requirements for the Feasibility Study of Region X Priority Road Infrastructure Projects (ReXPRIP)	2/19/2016	2220000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3698363	Contract ID No. 16K00006 (Consulting Services) - Economic and Traffic Surveys for the Feasibility Study of Region X Priority Road Infrastructure Projects (ReXPRIP)	2/19/2016	2220000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3767082	P.R. No. X2-16-01-002 - Supply and Delivery of Customized A4 and Legal Size Binders for use in the DPWH 10 Regional Office (Re-Invitation to Bid)	3/18/2016	999350	Cagayan De Oro City	Misamis Oriental	Region X	1	P.R. No. X2-16-01-002	Awarded	Posted	ldaguit3
3266	PUBLIC WORKS AND HIGHWAYS - REGION X	3809889	P.R.No. X11-15-12-111 - Supply of Fuel for use in the operation of Dredge King I & II	4/21/2016	2392347.2	Cagayan De Oro City	Misamis Oriental	Region X			Closed		ldaguit3
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3816895	P.R. No. X8-16-04-058 - Supply and Delivery of Desktop Computers (branded) for use in the operation of Quality Assurance and Hydrology Division Personnel	4/26/2016	680000	Cagayan De Oro City	Misamis Oriental	Region X	1	X8-16-04-058	Awarded	Posted	ldaguit3
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3816903	P.R. No. X11-16-04-052 - Supply, Delivery and Installation of Open Shelves, Steel for use in the designated Central Records Bodega (Archives) in preparation for ISO 9001 Certification, Phase I.	4/26/2016	880000	Cagayan De Oro City	Misamis Oriental	Region X	1	P.R. No. X11-16-04-052	Awarded	Posted	ldaguit3
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3833528	Contract ID No. 16K00050- Reconstruction of Damaged Flood Control Works along Cagayan de Oro River, Puntod-Consolcion, Sta.2+150-Sta.2+210 and Sta.2+453-Sta.2+527.70, Cagayan de Oro City	5/10/2016	38415000	Cagayan De Oro City	Misamis Oriental	Region X	1	16K00050	Awarded	Posted	mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3833549	Contract ID No. 16K00051- Construction of Iponan Flood Control Project (Downstream), Bulua Side, Iponan Bridge III, Sta.0+598.26-Sta.0+758.26, Cagayan de Oro City	5/10/2016	11820000	Cagayan De Oro City	Misamis Oriental	Region X	1	16K00051	Awarded	Posted	mlumagbas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3846864	Contract ID No. 16K00030 - Completion of Two(2) Storey DPWH-X Regional Office Building (with Roof Deck) (Phase IV) Region 10, DPWH Compound, Bulua, Cagayan de Oro City (Re-Invitation)	5/18/2016	51000000	Cagayan De Oro City	Misamis Oriental	Region X	1	16K00030	Awarded	Posted	mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3856448	P.R. No. X7-16-04-071 - Supply & Delivery of Mylar for the use of Planning and Design Division, 2nd quarter, CY 2016	5/24/2016	1680000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		ldaguit3
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3856477	P.R. No. X11-16-04-073 - Supply of Fuel for the use of various equipment of DPWH-X, Engineers' Hill, Bulua, Cagayan de Oro City.	5/24/2016	1650000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		ldaguit3
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3886459	Contract ID No.: 16K00052 - Construction of Rainwater Collection System (RWCS), Region X	6/10/2016	3349000	Cagayan De Oro City	Misamis Oriental	Region X	1	16K00052	Awarded	Posted	mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3895575	P.R. No. X8-16-05-102 - Supply and Delivery of Laboratory Equipment for use in the operation of QAHD Office and Laboratory	6/15/2016	4271000	Cagayan De Oro City	Misamis Oriental	Region X	1	P.R. No. X8-16-05-102	Awarded	Posted	ldaguit3
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3908658	Contract ID No. 16K00049 - Concreting of Brgy. Tangcal, Buadipuso-Buntong, Lanao del Sur Contract Location (Re-Invitation to Bid)	6/23/2016	4000000	Cagayan De Oro City	Misamis Oriental	Region X	1	16K00049	Awarded	Posted	mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3908761	Contract ID No. 16K00057 - Repair/Rehab/Restoration of Damaged Dike Section Right Bank Upstream along Tagoloan River, Subaya, Sta. Ana, Tagoloan, Misamis Oriental	6/23/2016	22920000	Cagayan De Oro City	Misamis Oriental	Region X	1	16K00057	Awarded	Posted	mlumagbas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3908944	Contract ID No. 16K00058 - Repair/Maintenance of Cabulig Bridge I along Butuan City-Cagayan de Oro City-Iligan City Road, Jasaan, Misamis Oriental	6/23/2016	37180000	Cagayan De Oro City	Misamis Oriental	Region X	1	16K00058	Awarded	Posted	mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3908966	Contract ID No. 16K00059 - Construction of Bridge Pier Protections along Tagoloan Old Bridge (Piers 2-10, 26 & 27), Tagoloan, Misamis Oriental	6/23/2016	14980000	Cagayan De Oro City	Misamis Oriental	Region X	1	16K00059	Awarded	Posted	mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3908981	Contract ID No. 16K00060 - Reconst. of Tagoloan Flood Control along Tagoloan River (Upstream), Tagoloan, Misamis Oriental	6/23/2016	19480000	Cagayan De Oro City	Misamis Oriental	Region X	1	16K00060	Awarded	Posted	mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3909012	Contract ID No. 16K00061 - Construction of Revetment along Mat-I Bridge Approach Ä"(Upstream & Downstream), Misamis Oriental	6/23/2016	18410000	Cagayan De Oro City	Misamis Oriental	Region X	1	16K00061	Awarded	Posted	mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3909154	Contract ID No. 16K00062 - Construction of Revetment along Sta. Ana Bridge Approaches A and B (Upstream & Downstream), Tagoloan, Misamis Oriental	6/23/2016	41170000	Cagayan De Oro City	Misamis Oriental	Region X	1	16K00062	Awarded	Posted	mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3921906	Contract ID No. 16K00012 (Consulting Services)-Consultancy Services for the Conduct of Drainage Master Planning Study for Oroquieta City and Municipality of Clarin, Misamis Occidental	7/1/2016	8000000	Cagayan De Oro City	Misamis Oriental	Region X	1	16K00012(Consulting Services)	Awarded	Posted	mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3928731	Contract ID No. 16K00063 - AWP 3 / PM – 13 Impasug-ong-Impalutao Section K1476+(-575)-K1486+000(w/ exceptions), Bukidnon	7/6/2016	192470000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3928756	Contract ID No. 16K00064 - AWP 3 / PM – 14 Impalutao-Dalwangan Section K1486+000.00-K1496+800(w/ exceptions), Bukidnon	7/6/2016	196560000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3940436	Contract ID No. 16K00021-Construction of Multi-Purpose Covered Court, Brgy. San Vicenter Ferrer, Kalilangan, Bukidnon 4th Legislative District (Re-ITB)	7/13/2016	2500000	Cagayan De Oro City	Misamis Oriental	Region X	1	16K00021	Awarded	Posted	mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3940448	Contract ID No. 16K00023-Construction of Multi-Purpose Covered Court, Brgy. Pamotolon, Kalilangan, Bukidnon 4th Legislative District (Re-ITB)	7/13/2016	2500000	Cagayan De Oro City	Misamis Oriental	Region X	1	16K00023	Awarded	Posted	mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3981472	Contract ID No. 16K00044-Installation of Road Signs along Cagayan de Oro City-Bukidnon and Cagayan de Oro City-Misamis Oriental Boundaries and Bike Lane along Carmen-Patag-Bulua Road, Cagayan de Oro C	8/4/2016	8000000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3981508	P.R. No. X7-16-07-176- Supply and Delivery of TRS Machines for 4-Lanes with Solar Panel and its Accessories to Replace Defective Machines & Accessories for Traffic Count Survey	8/4/2016	1482400	Cagayan De Oro City	Misamis Oriental	Region X	1	X7-16-07-176	Awarded	Posted	ldaguit3
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3981536	Contract ID No. 16K00048-Concreting of Barangay Kianodan FMR, Maguing, Lanao del Sur (Re-ITB)	8/4/2016	3000000	Cagayan De Oro City	Misamis Oriental	Region X	1	16K00048	Awarded	Posted	mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3981560	Contract ID No. 16K00053-Cluster “S”-Construction of Various Local Bridges in Pualas, LDS 2nd LD;1. Construction of Local Bridge-Sakay Bridge, Brgy. Dapao,2. Construction of Local Bridge-Yaran Bridge,	8/4/2016	8000000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3981592	Contract ID No. 16K00054-Cluster "T"-Construction of Various Farm to Market Roads in Lanao del Sur 1st LD;1. Conc. of Dimagalin FMR, Brgy. Dimagalin, Kapai, LDS,2. Conc. of Doronan FMR, Brgy. Doronan	8/4/2016	13000000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3981633	Contract ID No. 16K00055-Cluster "U"-Construction of Various Farm to Market Roads in Lanao del Sur 1st LD ;1. Conc. of Bangon FMR, Brgy. Bangon, Buadipuso, LDS,2. Conc. of Brgy. Lalangitun FMR, Brgy.	8/4/2016	11000000	Cagayan De Oro City	Misamis Oriental	Region X	1	16K00055	Awarded	Posted	mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3981655	Contract ID No. 16K00056-Repair/Rehab/Restoration of damaged flood control structure along Tagoloan River, Sta. Cruz, Tagoloan, Misamis Oriental (Re-ITB)	8/4/2016	4405400	Cagayan De Oro City	Misamis Oriental	Region X	1	16K00056	Awarded	Posted	mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	3999366	Contract ID No. 15K00410-Construction of Multi-Purpose Building, Brgy. Tambara, Municiplaity of Malabang, Lanao del Sur 2nd LD	8/12/2016	10000000	Cagayan De Oro City	Misamis Oriental	Region X	1	15K00410	Awarded	Posted	mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	4014985	Contract ID No. 16K00016 (Consulting Services)-Sub- Surface Exploration for Widening of Quidalos Bridge (B00968MN), Butadon Bridge (B00969MN), Liangan Bridge (B00946MN) along Linamon-Zamboanga Road	8/22/2016	1556010	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	4014996	Contract ID No. 16K00017 (Consulting Services)-Sub- Surface Exploration for Widening of Palilan Bridge (B00364MN), Sumasap Bridge (B00365MN), Aluran Bridge (B00366MN), Pines Bridge (B00367MN), Paypaya	8/22/2016	3731670	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	4015012	Contract ID No. 16K00018 (Consulting Services)-Sub- Surface Exploration for Widening of Alalum Bridge (B01498MN), Ipoon Bridge (B01365MN), Kabakahan Bridge (B01367MN), Komotal Bridge (B01366MN), Sawag	8/22/2016	3993300	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	4015030	Contract ID No. 16K00019 (Consulting Services)-Sub- Surface Exploration for Widening of Kibungsod Bridge (B01151MN), Mantangale Bridge (B01298MN), Lapinig Bridge (B01299MN), Bolisong Bridge (B01300MN)	8/22/2016	6678450	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	4015065	Contract ID No. 16K00065- Construction/ Rehabilitation of Flood Mitigation Facilities along Major River Basins and Principal Rivers, Mataling River Basin, Region X	8/23/2016	12000000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	4015105	Contract ID No. 16K00066- Construction/ Rehabilitation of Flood Mitigation Facilities along Major River Basins and Principal Rivers, Agus/ Buayan River Basin, Region X	8/23/2016	54000000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	4016270	Contract ID No. 16K00067- Repair/Maintenance Of DPWH Old PDD and FMD Office, DPWH Regional Office X Compound, Engineer's Hill, Bulua, Cagayan de Oro City	8/23/2016	5000000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	4037974	P.R. No. X2-16-08-236- Procurement of Janitorial Services for DPWH Regional Office-X for One (1) Year	9/2/2016	2845571.76	Cagayan De Oro City	Misamis Oriental	Region X			Closed		ldaguit3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	4038150	P.R. No. X2-16-08-218- Procurement of Security Services for DPWH Regional Office-X for One (1) Year	9/2/2016	4304999.16	Cagayan De Oro City	Misamis Oriental	Region X			Closed		ldaguit3
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	4043409	Contract ID No. 16K00068- Construction of Farm to Mill Road Projects at Maramag to Sitio Boni-boni, Brgy.Butong Via San Jose & Crystal, Maramag, Bukidnon	9/6/2016	77194569	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	4043413	Contract ID No. 16K00069- Construction of Farm to Mill Road Projects at Crossing Bida Poblacion to Brgy. Lumintao, Quezon, Bukidnon	9/6/2016	71065322	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	4046476	P.R. No. X11-16-04-073-Supply of Diesel Fuel EURO 4 Compliant for Use of Various Equipment of DPWH-X	9/7/2016	1650000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		ldaguit3
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	4048793	P.R. No. X8-16-08-239-Supply and Delivery of Office Cubicles and High Back Chairs for Use in the New Quality Assurance and Hydrology Division (QAHD) Building	9/7/2016	1860226.2	Cagayan De Oro City	Misamis Oriental	Region X			Closed		ldaguit3
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	4048850	P.R. No. X11-16-08-245-Supply and Installation of additional LFD video wall for use in the Existing Command Center of DPWH-X	9/7/2016	540000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		ldaguit3
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	4057508	Contract ID No. 16K00070- Completion of the Repair/Rehab. Of DPWH Building (Old PDD and FMD) Office, Engineer's Hill, Bulua, Cagayan de Oro City	9/14/2016	20000000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	4057538	Contract ID No. 16K00071- Repair/Rehab. Of DPWH Region 10 Old QAHD Building (Const. of Chapel & Clinic) DPWH 10th Regional Office, Engineer's Hill, Bulua, Cagayan de Oro City	9/14/2016	2500000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	4063065	Contract ID No. 16K00018-Const. of Multi-Purpose Covered Court, Brgy. Kipaducan, Pangantucan, Bukidnon 4th LD	9/16/2016	2000000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas
3266	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION X	4063107	Contract ID No. 16K00024-Const. of Multi-Purpose Covered Court, Brgy. Langcataon, Pangantucan and Brgy. Lourdes, Valencia City, Bukidnon 4th LD	9/16/2016	2000000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas
3266	PUBLIC WORKS AND HIGHWAYS - REGION X	4063123	Contract ID No. 16K00046- Const. of Rainwater Collection System (RWCS), LDS 1st LD	9/16/2016	3349000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		mlumagbas
3301	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AKLAN DEO	3545869	15GA0151 Construction of One Storey Two (2) Classroom School Building (Toilet Attached), Nicolas R. Delgado Elementary School, Batan, Aklan	11/20/2015	1998563.01	Kalibo	Aklan	Region VI	1	15GA0151-Const. of One Storey 2 CL. S.B	Closed		jtemplonuevo5
3301	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AKLAN DEO	3546018	15GA0160-Construction of One Storey Two (2) Classroom School Building (Toilet Attached) Singay PS, Madalag, Aklan	11/20/2015	2078163.01	Kalibo	Aklan	Region VI	1	15GA0160 Const. of One Storey 2 CL. S.B	Closed		jtemplonuevo5
3301	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AKLAN DEO	3546521	15GA0169 Construction of One Storey Two (2) Classroom School Building (Toilet Attached) Pinamuk-an Integrated School, New Washington, Aklan	11/20/2015	2108012.97	Kalibo	Aklan	Region VI	1	15GA0169 Const. of One Storey 2 CL. S.B	Closed		jtemplonuevo5
3301	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AKLAN DEO	3587435	15GA0205 - Additional Jail Building, Barangay Nalook, Kalibo, Aklan	12/8/2015	1960000	Kalibo	Aklan	Region VI	1	15GA0205 - Additional Jail Building	Closed		mroldan7
3301	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AKLAN DEO	3587646	15GA0207 - Construction of One Storey Two (2) Classroom School (with Toilet Attached), Alfonso XII NHS, Libacao, Aklan	12/8/2015	2053287.97	Kalibo	Aklan	Region VI	1	15GA0207 - Const. of One Storey Two (2) Classroom	Closed		mroldan7
3301	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AKLAN DEO	3606343	RE-INVITATION 15GA0160 - Construction of One Storey Two (2) Classroom School Building (Toilet Attached), Singay PS, Madalag, Aklan	12/16/2015	2078163.01	Kalibo	Aklan	Region VI	1	15GA0160 - Const. of One Storey Two (2) Classroom	Closed		jtemplonuevo5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3301	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AKLAN DEO	3606504	15GA0212 - Concreting of Barangay Tabon Farm to Market Road, Barangay Tabon, Batan, Aklan	12/16/2015	1990000	Kalibo	Aklan	Region VI	1	15GA0212 - Concreting of Barangay Tabon	Closed		jtemplonuevo5
3301	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AKLAN DEO	3631000	RE-INVITATION 15GA0160 - Construction of One Storey Two (2) Classroom School Building (Toilet Attached) Singay PS, Madalag, Aklan	1/13/2016	2078163.01	Kalibo	Aklan	Region VI	1	15GA0160 - Const. of One Storey Two (2) Classroom	Closed		jtemplonuevo5
3301	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AKLAN DEO	3633403	16GA0006 - Construction of River Control (Revetment Wall) Along Aklan River Basin (Brgy. Estancia), Kalibo, Aklan	1/13/2016	28420000	Kalibo	Aklan	Region VI	1	16GA0006- Const. of River Control (Revetment Wall)	Closed		jtemplonuevo5
3301	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AKLAN DEO	3704081	Re-Invitation 16GA0009-Concreting of Barangay Mamba Farm to Market Road Barangay Mamba, Madalag, Aklan	2/19/2016	1990000	Kalibo	Aklan	Region VI	1	Conc. of Brgy. Mamba Farm to Market Road	Closed		mroldan7
3301	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AKLAN DEO	3726905	16GA0029 - Construction of Two-Storey Six (6) Classroom School Building, Habana I/S, Habana, Buruanga, Aklan	3/2/2016	8710500	Kalibo	Aklan	Region VI	1	16GA0029 - Const. of Two-Storey Six (6) Classroom	Closed		jtemplonuevo5
3301	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AKLAN DEO	4004674	16GA0066 - Rehabilitation/Construction of Revetment Wall Municipal Dumping Site, Bakhaw, Kalibo, Aklan	8/17/2016	87091250	Kalibo	Aklan	Region VI	1	16GA0066 - Rehabilitation /Construction of	Closed		jtemplonuevo5
3301	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AKLAN DEO	4029510	RE-INVITATION 16GA0046 - Construction of One Storey Three (3)-Classroom School Building, Agtughangin I.S., Madalag, Aklan	8/31/2016	2831400	Kalibo	Aklan	Region VI	1	16GA0046- Const. of One Storey Three (3) Classroom	Closed		jtemplonuevo5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3301	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AKLAN DEO	4032867	16GA0067 - Construction of One Unit Standard Technical and Vocational Building, Agtughangin I.S., Madalag, Aklan	8/31/2016	2392830	Kalibo	Aklan	Region VI	1	16GA0067 - Construction of One Unit Standard	Closed		jtemplonuevo5
3367	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAR	3529198	Invitation to Bid 16P00068 : Repair of Following SWIP in Apayao – Abulog River Basin (Baro-a Lubong, Flora; Zumige, Luna; Bacut, Sta. Marcela)	8/2/2016	77084202.4	Baguio City	Benguet	CAR			Closed		wlikigan
3367	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAR	3922526	Invitation to Bid 16P00069 : Construction/Rehabilitation of Flood Mitigation Facilities along Major and Principal River Basin – Abra River Basin - Construction of Flood Control Structure along Abra R	8/2/2016	46316880.2	Baguio City	Benguet	CAR			Closed		wlikigan
3367	PUBLIC WORKS AND HIGHWAYS - CAR	3976222	Re- Invitation To Bid: 16P00056 Proposed Satellite Regional Laboratory	8/2/2016	916434.74	Baguio City	Benguet	CAR			Closed		wlikigan
3367	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAR	3998511	Contract ID PR No. 05-717-2016 - Procurement of 3D Laser Scanner and GNSS Receiver for use of Planning and Design Division Survey Team to facilitate in the gathering of a more accurate and reliable da	8/12/2016	4000000	Baguio City	Benguet	CAR			Closed		mbogsulen
3367	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAR	4016983	Re-Invitation to Bid 16P00013 : Kennon Road K0241+340 – K0241+566, K0246+375 – K0246+563, K0248+047 – K0248+147	8/20/2016	24064947.4	Baguio City	Benguet	CAR			Closed		wlikigan
3367	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAR	4019993	Contract ID PR No. 08-1187-2016 - Procurement of Various Tires and Batteries for use of 19 Service Vehicles and 3 Heavy Equipment assigned at DPWH-CAR Regional Office	8/23/2016	522700	Baguio City	Benguet	CAR			Closed		mbogsulen

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3367	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAR	4025491	Re-Invitation to Bid 16P00068 : Repair of Following SWIP in Apayao – Abulog River Basin (Baro-a Lubong, Flora; Zumige, Luna; Bacut, Sta. Marcela)	8/25/2016	77084202.4	Baguio City	Benguet	CAR			Closed		wlikigan
3367	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAR	4030302	Contract ID PR No. 08-1210-2016 - Procurement of Toll Tickets for use at Camp 1 and Camp 6 Tollgates, Kennon Road and Acop Tollgate, Tublay, Benguet	8/27/2016	1075585	Baguio City	Benguet	CAR			Closed		mbogsulen
3367	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAR	4030390	Contract ID PR No. 08-1205-2016 - Procurement of 5 sets Hydraulic Car Lift for use on the Preventive and Corrective Maintenance of Service Vehicles of 5 Area Shops of Equipment Management Division	8/27/2016	2250000	Baguio City	Benguet	CAR			Closed		mbogsulen
3367	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAR	4040668	Request for Expression of Interest 16CSP003 : Parcellary Surveys for Land Titling of National Roads, Bridges and Other Infrastructures	9/2/2016	9481586.41	Baguio City	Benguet	CAR			Closed		wlikigan
3367	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAR	4059498	Request for Expression of Interest 17CSP001:Geotechnical Investigation for the Proposed Construction of New Bridges along Abra – Cervantes Road a)Damanil Bridge b)Mansaong Bridge c)Otip Bridge	9/14/2016	830240	Baguio City	Benguet	CAR			Closed		wlikigan
3367	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAR	4065578	INVITATION TO BID 16P00070: Construction/Rehabilitation of Flood Mitigation Facilities along Major and Principal River Basins – Abra River Basin – Construction of Flood Control Structures along Abra R	9/17/2016	33834827.1	Baguio City	Benguet	CAR			Closed		wlikigan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3541772	15KJ0135 : Widening of Bridges to more than 2 Lanes, Tudela Br. (B01139MN) along Ozamiz-Oroquieta Road (Completion), Tudela, Misamis Occidental	11/18/2015	34100000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3541793	15KJ0137 : Rehabilitation/Major Repair of Permanent Bridges, H. Ramiro Br. (B01500MN) along Ozamiz-Oroquieta Road; Hinagdong Br. (B00359MN), Litapan Br. (B00357MN), and Pulot Br. (B01640MN) along Ozam	11/18/2015	9820000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3573843	15KJ0107: Construction of Cabol-anonan Brgy. Health Center, Cabol-anonan, Tudela, Misamis Occidental 2nd LD, Brgy. Cabol-anonan, Tudela, Misamis Occidental	12/3/2015	1000000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3573850	15KJ0109: Construction/Improvement of Multi-Purpose Buildings in various Barangay in Ozamiz City, Misamis Occidental, Ozamiz City, Misamis Occidental	12/3/2015	1980000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3573855	15KJ0111: Construction of Brgy. Pan-ay Daku – Masabud Spillway, Clarin, Misamis Occidental, Municipality of Clarin, Misamis Occidental	12/3/2015	5940000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3573865	15KJ0114: Construction of Road, Barangay Sta. Maria, Tangub City, Misamis Occidental , Brgy. Sta. Maria, Tangub City Misamis Occidental	12/3/2015	1980000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3573870	15KJ0117: Construction of Multi-Purpose Building Promenade Building, Tangub, Misamis Occidental , Tangub City Misamis Occidental	12/3/2015	42826410	Tangub City	Misamis Occidental	Region X			Closed		eberba

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3619992	16KJ0003: Concreting of Barangay Bagumbang-Baybay Farm-to-Market Road, Barangay Bagumbang-Baybay, Bonifacio, Misamis Occidental	1/5/2016	7425000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3648104	16KJ0006 : Concreting of Cabunga-an-Malibangcao Farm-to-Market Road, Barangay Cabunga-an-Malibangcao, Clarin, Misamis Occidental	1/26/2016	24750000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3648136	16KJ0007 : Concreting of Dimaluna-Balintawak-Cavinte Farm-to-Market Road, Barangay Dimaluna-Balintawak-Cavinte, Ozamiz City	1/26/2016	14850000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3648167	16KJ0008 : Concreting of Gata Daku-Kinangay Sur Farm-to-Market Road, Barangay Gata Daku-Kinangay Sur, Clarin, Misamis Occidental	1/26/2016	44550000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3648190	16KJ0009 : Concreting of Caniangan Farm-to-Market Road, Barangay Caniangan, Tangub City	1/26/2016	9900000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3648203	16KJ0010 : Concreting of San Vicente-Silangit-Tugas Road, Tangub City , Barangay San Vicente-Silangit-Tugas, Tangub City	1/26/2016	49500000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3704377	15KJ0108: Construction of Multi-Purpose Building, Barangay Balintawak Ozamiz City, Misamis Occidental, Brgy. Balintawak Ozamiz City	2/20/2016	1485000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3713297	16KJ0018: Construction of Seawall, Colupan Bajo, Sinacaban, Misamis Occidental	2/24/2016	1000000	Tangub City	Misamis Occidental	Region X			Closed		eberba

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3713308	16KJ0019: Construction / Improvement of Multi-Purpose Building (Cluster II), Brgy. Tabo-o, Jimenez; Macabayao, Jimenez; Rizal, Jimenez, Misamis Occidental	2/24/2016	1500000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3713312	16KJ0020: Construction of Multi-Purpose Building (DOLE Office), Barangay Lower Langcangan, Oroquieta City, Misamis Occidental	2/24/2016	2000000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3713326	16KJ0021: Construction / Improvement of Multi-Purpose Building (Cluster III), Brgy. Buenavista, Brgy. Talic, Brgy. Lower Lamac, Brgy. Canubay, Oroquieta City, Misamis Occidental	2/24/2016	2000000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3713338	16KJ0022: Construction/Improvement of Multipurpose Buildings, various Barangay, Lopez Jaena, Misamis Occidental 2nd LD	2/24/2016	2000000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3713361	16KJ0024: Concreting of Sitio Looc, Libertad, Sinacaban, Sinacaban, Misamis Occidental	2/24/2016	2000000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3713374	16KJ0025: Concreting of E. Medija St., Brgy. Northern Poblacion, Calamba, Misamis Occidental	2/24/2016	2000000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3806451	16KJ0031: Construction of Workshop Building, Kinuman Norte NHS	4/21/2016	8354020	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3806461	16KJ0032: Construction of Workshop Building, Kinuman Norte NHS	4/21/2016	2866595	Tangub City	Misamis Occidental	Region X			Closed		eberba

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3806526	16KJ0034: Construction of Workshop Building, Pulot NHS	4/21/2016	12833510	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3806535	16KJ0035: Construction of Workshop Building, Tabid NHS	4/21/2016	10930075	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3806559	16KJ0038: Construction/Improvement of Multi-Purpose Building, Brgy. Guba, Clarin , Misamis Occidental	4/21/2016	759000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3807441	16KJ0001-G : Repair/Improvement of DPWH Building Office, Misamis Occidental 2nd DEO	4/21/2016	563938.66	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3821415	16KJ0039: Construction of Classroom, Labinay National High School, Ozamiz City	4/29/2016	5633690	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3821452	16KJ0040: Construction of Classroom, Montol NHS, Ozamiz City	4/29/2016	12982760	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3821469	16KJ0041: Construction of Classroom, Montol NHS, Ozamiz City	4/29/2016	6429690	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3821490	16KJ0043: Construction of Classroom, San Antonio NHS, Ozamiz City	4/29/2016	8254520	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3821509	16KJ0044: Construction of Classroom, San Antonio NHS, Ozamiz City	4/29/2016	6350090	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3821524	16KJ0045: Construction of Classroom, Caniangan NHS, Tangub City	4/29/2016	8710128.37	Tangub City	Misamis Occidental	Region X			Closed		eberba

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3821534	16KJ0046: Construction of Classroom, Simasay NHS, Tangub City	4/29/2016	8986206.99	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3847437	16KJ0051: Construction/Rehabilitation of Water Supply/Septage and Sewerage Water Collector, 2nd District Misamis Occidental	5/20/2016	3280670.04	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3909326	16KJ0002-G : Repair/Rehabilitation/Improvement of National Primary Road,Ozamiz-Pagadian Road 1660+(-)076 – K1700+493 with exceptions, Misamis Occidental	6/24/2016	646945.56	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3910690	16KJ0052: Provision of Techvoc Workshop Building/Laboratories, Pulot NHS, Ozamiz City	6/30/2016	2587000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3910704	16KJ0053: Provision of Techvoc Workshop Building/Laboratories, Kinuman Norte NHS, Ozamiz City	6/30/2016	2636750	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3910718	16KJ0054: Provision of Techvoc Workshop Building/Laboratories, Tabid NHS, Ozamiz City	6/30/2016	2587000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3916234	16KJ0031: Construction of Classroom, Kinuman Norte NHS	6/30/2016	8354020	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3916327	16KJ0056: Supply/Application of Thermoplastic Materials along Ozamiz-Pagadian, Bagacay Cadre, Ozamiz By Pass, Ozamiz Port, Ozamiz Cotta, Ozamiz Oroquieta Road, Ozamiz-Pagadian Road K1697+000-K1700+493	6/30/2016	1630384.15	Tangub City	Misamis Occidental	Region X			Closed		eberba

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3963322	16KJ0031: Construction of Senior High School Classrooms, Kinuman Norte National High School, Ozamis City	7/29/2016	8354020	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3963444	16KJ0057: Construction of Two-Storey Building (DPWH Standard Design) of Misamis Occidental 2nd District Engineering Office, Barangay Sta. Maria, Tangub City	7/29/2016	26084540.8	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3981588	16KJ0058: Resurfacing of Unpaved Shoulder along National Road, K1697+000 – K1700+493, Pagadian-Ozamiz Road (w/exception), Misamis Occidental 2nd	8/4/2016	632043.14	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	3981630	16KJ0059: Resurfacing of Unpaved Shoulder along National Road, K1701+(-)506 – K1721+572, Ozamiz-Oroquieta Road (w/exception), Misamis Occidental 2nd	8/4/2016	1999460.15	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	4029664	16KJ0060: Provision of Techvoc Workshop Buildings/Laboratories for Senior High School, Lorenzo Tan NHS, Tangub City, Misamis Occidental	8/30/2016	2632113	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	4029812	16KJ0061: Provision of Techvoc Workshop Buildings/Laboratories for Senior High School, Silangit NHS, Tangub City, Misamis Occidental	8/30/2016	2632113	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	4029836	16KJ0062: Provision of Techvoc Workshop Buildings/Laboratories for Senior High School, Sumirap NHS, Tangub City, Misamis Occidental	8/30/2016	2641203.76	Tangub City	Misamis Occidental	Region X			Closed		eberba

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	4029879	16KJ0063: Provision of Techvoc Workshop Buildings/Laboratories for Senior High School, Diwat National High School, Bonifacio, Misamis Occidental	8/30/2016	2640298.8	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	4029971	16KJ0064: Provision of Techvoc Workshop Buildings/Laboratories for Senior High School, Bonifacio NHS, Bonifacio, Misamis Occidental	8/30/2016	2632113	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	4030015	16KJ0065: Provision of Techvoc Workshop Buildings/Laboratories for Senior High School, Ozamis City School of Arts and Trades, Ozamis City, Misamis Occidental	8/30/2016	2475000	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	4077890	16KJ0031: Construction of Senior High School Classrooms, Kinuman Norte National High School, Ozamis City	9/23/2016	8312040	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	4077898	16KJ0045: Construction of Classrooms, Caniangan NHS, Tangub City	9/23/2016	8666358.88	Tangub City	Misamis Occidental	Region X			Closed		eberba
3373	PUBLIC WORKS AND HIGHWAYS - MIS. OCC. SUB-DEO	4077901	16KJ0046: Construction of Classrooms, Simasay NHS, Tangub City	9/23/2016	8941050.17	Tangub City	Misamis Occidental	Region X			Closed		eberba
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3707746	16ND0011 - Construction of Two Storey Four Classroom @ Alviola Integrated Secondary School, Butuan City	2/20/2016	6230989.05	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3707766	16ND0012 - Construction of Two Storey Four Classroom @ Taligaman National High School, Butuan City	2/20/2016	6249431.87	Butuan City	Agusan Del Norte	Caraga	1	16ND0012	Awarded	Posted	rcanlas5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3707774	16ND0013 - Construction of Two Storey Four Classroom @ Pinamanculan National High School, Butuan City	2/20/2016	6258373.59	Butuan City	Agusan Del Norte	Caraga	1	16ND0013	Awarded	Posted	rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3707818	16ND0014 - Construction of Two Storey Four Classroom @ Amparo National High School, Butuan City	2/20/2016	6277502.09	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3707835	16ND0015 - Construction of Two Storey Four Classroom @ Pedro D. Duncano National High School, Butuan City	2/20/2016	6277502.09	Butuan City	Agusan Del Norte	Caraga	1	16ND0015	Awarded	Posted	rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3707849	16ND0016 - Construction of Two Storey Four Classroom @ Manila de Bugabos National High School, Butuan City	2/20/2016	6448098.77	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3707860	16ND0017 - Construction of Two Storey Four Classroom @ Maguinda National High School, Butuan City	2/20/2016	6597035.3	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3707877	16ND0018 - Construction of Two Storey Four Classroom @ Maibu National High School, Butuan City	2/20/2016	6617662.43	Butuan City	Agusan Del Norte	Caraga	1	16ND0018	Awarded	Posted	rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3707904	16ND0019 - Construction of Two Storey Four Classroom @ Sumile National High School, Butuan City	2/20/2016	6663478.92	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3719077	16ND0020 - Construction of Multi-purpose Building (Mess Hall) @ PDEA RO-13, Libertad, Butuan City	2/25/2016	1998034.84	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3720136	16ND0021 - Construction of TECHVOC Multi Purpose Building @ Agusan Pequeño National High School, Butuan City	2/25/2016	2559967.27	Butuan City	Agusan Del Norte	Caraga	1	16ND0021	Awarded	Posted	rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3720147	16ND0022 - Construction of TECHVOC Multi Purpose Building @ Pedro D. Duncano National High School, Butuan City	2/25/2016	2579689.03	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3720163	16ND0023 - Construction of TECHVOC Multi Purpose Building @ Kinamlutan National High School, Butuan City	2/25/2016	2580359.94	Butuan City	Agusan Del Norte	Caraga	1	16ND0023	Awarded	Posted	rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3720175	16ND0024 - Construction of TECHVOC Multi Purpose Building @ Los Angeles National High School, Butuan City	2/25/2016	2596672.85	Butuan City	Agusan Del Norte	Caraga	1	16ND0024	Awarded	Posted	rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3720190	16ND0025 - Construction of TECHVOC Multi Purpose Building @ Pinamanculan National High School, Butuan City	2/25/2016	2604964.83	Butuan City	Agusan Del Norte	Caraga	1	16ND0025	Awarded	Posted	rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3720204	16ND0026 - Construction of TECHVOC Multi Purpose Building @ Butuan City Comprehensive High School, Butuan City	2/25/2016	2618835.27	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3720219	16ND0027 - Construction of TECHVOC Multi Purpose Building @ Maibu National High School, Butuan City	2/25/2016	2737835.15	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3720231	16ND0028 Construction of Two Storey Four Classroom @ Aupagan National High School, Butuan City	2/25/2016	6301537.21	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3720242	16ND0029 - Construction of Two Storey Four Classroom @ Pigdaulan National High School, Butuan City	2/25/2016	6328606.68	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3720250	16ND0030 - Construction of Two Storey Four Classroom @ Kinamlutan National High School, Butuan City	2/25/2016	6347471.07	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3723053	16ND0031 - Construction of Two Storey Four Classroom @ La Soledad National High School, Butuan City	2/27/2016	6364418.45	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3723080	16ND0032 Construction of Two Storey Four Classroom @ Pareja Integrated Secondary School, Butuan City	2/27/2016	6368044.76	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3723103	16ND0033 - Construction of Two Storey Four Classroom @ Anticala National High School, Butuan City	2/27/2016	6408725.31	Butuan City	Agusan Del Norte	Caraga	1	16ND0033	Awarded	Posted	rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3723135	16ND0034 - Construction of Two Storey Six Classroom @ San Vicente National High School, Butuan City	2/27/2016	8101888.58	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3723155	16ND0035 - Construction of Two Storey Six Classroom @ Agusan Pequeño National High School (Main Campus), Butuan City	2/27/2016	8160520.3	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3723188	16ND0036 - Construction of Two Storey Six Classroom @ Agusan Pequeño National High School (Pagatpatan Campus), Butuan City	2/27/2016	8275191.57	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3723211	16ND0037 - Construction of Two Storey Six Classroom @ Ampayon National High School, Butuan City	2/27/2016	8171004.06	Butuan City	Agusan Del Norte	Caraga	1	16ND0037	Awarded	Posted	rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3723245	16ND0038 - Construction of Two Storey Six Classroom @ Consuelo National High School, Butuan City	2/27/2016	8182892.66	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3723272	16ND0039 - Construction of Two Storey Six Classroom @ Amparo National High School, Butuan City	2/27/2016	8193969.62	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3723311	16ND0040 - National Road Lighting Program (Civil Works) Package 10, Butuan Airport to Diversion Road, Bancasi Rotunda and Mayor Democrito D. Plaza II Avenue ,Butuan City	2/27/2016	33263893	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3734087	16ND0042 - Construction of One Storey Two Classrooms w/ Toilet Attached @ Butuan City Comprehensive High School, Butuan City	3/3/2016	1966321.25	Butuan City	Agusan Del Norte	Caraga	1	16ND0042	Awarded	Posted	rcanlas5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3734115	16ND0043 - Construction of One Storey Two Classrooms w/ Toilet Attached @ Lumbocan National High School, Butuan City	3/3/2016	2206168.81	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3734184	16ND0044 - Construction of Two Units TECHVOC Multi Purpose Building @ San Vicente National High School, Butuan City	3/3/2016	5111358.72	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3734223	16ND0045 - Construction of Two Storey Eight Classroom @ Obrero Elementary School, Butuan City	3/3/2016	10779140.9	Butuan City	Agusan Del Norte	Caraga	1	16ND0045	Awarded	Posted	rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3734255	16ND0046 - Construction of Two Storey Eight Classroom @ San Vicente National High School , Butuan City	3/3/2016	11259422.3	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3734281	16ND0047 - Construction of Two Storey Eight Classroom @ Los Angeles National High School , Butuan City	3/3/2016	11259422.3	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3734311	16ND0048 - Construction of Two Storey Eight Classroom @ La Trinidad National High School , Butuan City	3/3/2016	11263052.8	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3734339	16ND0049 - Construction of Three Storey Nine Classroom @ Butuan Central Elementary School, Butuan City	3/3/2016	14971229	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3734377	16ND0050 - Construction of Three Storey Nine Classroom @ Obrero Elementary School, Butuan City	3/3/2016	14971229	Butuan City	Agusan Del Norte	Caraga	1	16ND0050	Awarded	Posted	rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3734630	16ND0051 - Construction of Two Units Two Storey Six Classroom @ Jose T. Domingo, Sr. Central Elementary School, Butuan City	3/3/2016	16267096.3	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3734662	16ND0052 - Construction of Two Units Two Storey Eight Classroom @ Banza National High School , Butuan City	3/3/2016	21662290.5	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3734680	16ND0053 - Construction of Two Units Two Storey Eight Classroom @ Taligaman National High School, Butuan City	3/3/2016	22114340.4	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3734698	16ND0054 - Construction of Four Units Two Storey Six Classroom @ Libertad National High School, Butuan City	3/3/2016	32531296.2	Butuan City	Agusan Del Norte	Caraga	1	16ND0054	Awarded	Posted	rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3795941	16ND0055 - Geotechnical/Soil Exploration for Eight (8) School Buildings (Libertad National High School, Taligaman National High School, Agusan Pequeño National High School (Main Campus), Agusan Pequeñ	4/12/2016	1400000	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3801993	16ND0056 - Geotechnical/Soil Exploration for Nine (9) School Buildings (Banza National High School, Los Angeles National High School, Anticala National High School, Amparo National High School, San Vi	4/15/2016	1450000	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3807223	16ND0057 - Geotechnical/Soil Exploration for Nine (10) School Buildings (Ampayon National High School, La Soledad National High School, Pareja Integrated Secondary School, Alviola Integrated Secondary	4/22/2016	1250000	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3871790	16ND0058 - Geotechnical/Soil Exploration for Six (6) School Buildings: Florencio R. Sibayan Central Elementary School Durian National High School, Las Nieves National High School, E.G. Montilla (Mat-I	6/3/2016	950000	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3877836	16ND0059 - Rehab./ Reconstruction along Butuan City-Malaybalay Rd. - Chainage 2116-Chainage 2439, Butuan City	6/4/2016	7197926.59	Butuan City	Agusan Del Norte	Caraga	1	16ND0059	Awarded	Posted	rcanlas5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3877840	16ND0060 - Rehabilitation/ Major Repair of Suatan Bridge (B00892MN) along Butuan City-Masao Port Rd, Butuan City	6/4/2016	8684995.07	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3877843	16ND0061 - Improvement/ Widening along Butuan City-Malaybalay Road - K1240+727-K1241+438, Butuan City	6/4/2016	14315050.7	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3885787	16ND0062 - Off-Carriageway Improvement along Butuan City-Pianing-Tandag Road (K 1232+(-1016) - K 1234+948)	6/9/2016	32767162.7	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3902252	16ND0063 - Construction of One Storey Two Classrooms w/ Toilet Attached @ Casiklan National High School - Durian NHS Annex , Las Nieves, Agusan del Norte	6/18/2016	2169082.48	Butuan City	Agusan Del Norte	Caraga	1	16ND0063	Awarded	Posted	rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3902276	16ND0064 - Construction of One Storey Three Classrooms w/ Toilet Attached @ Las Nieves National High School, Las Nieves, Agusan del Norte	6/18/2016	3118040.8	Butuan City	Agusan Del Norte	Caraga	1	16ND0064	Awarded	Posted	rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3902291	16ND0065 - Construction of One Storey Four Classrooms w/ Toilet Attached @ Lawan - Lawan National High School (Durian NHS Annex), Las Nieves, Agusan del Norte	6/18/2016	4134096.7	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3902320	16ND0066 - Construction of Two Storey Four Classroom @ Las Nieves National High School, Las Nieves, Agusan del Norte	6/18/2016	7274794.55	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3902350	16ND0067 - Construction of Two Storey Six Classroom @ Mat-i National High School, Las Nieves, Agusan del Norte	6/18/2016	9401760.42	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3902364	16ND0068 - Construction of Two Storey Six Classroom @ Durian National High School, Las Nieves, Agusan del Norte	6/18/2016	9566002.54	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3902381	16ND0069 - Construction of Two Storey Six Classroom @ Marcos Calo National High School, Las Nieves, Agusan del Norte	6/18/2016	9651487.02	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3902399	16ND0070 - Construction of Two Storey Eight Classroom @ Durian National High School , Las Nieves, Agusan del Norte	6/18/2016	12661164.4	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3902410	16ND0071 - Construction of Three Storey Nine Classroom @ E.G. Montilla National High School, Las Nieves, Agusan del Norte	6/18/2016	17291559.1	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3909654	16ND0072 - Construction of One Storey Six Classrooms w/ Toilet Attached @ Lingayao National High School, Las Nieves, Agusan del Norte	6/23/2016	5816954.58	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3909691	16ND0073 - Construction of One Storey Six Classrooms w/ Toilet Attached @ Casiklan National High School -Durian NHS Annex , Las Nieves, Agusan del Norte	6/23/2016	6023283.13	Butuan City	Agusan Del Norte	Caraga	1	16ND0073	Awarded	Posted	rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3909715	16ND0074 - Construction of Drainage Canal with Concrete Curb and Sidewalk, Butuan City-Cagayan de Oro-Iligan Road, Butuan City	6/23/2016	11093795.5	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3909740	16ND0016 (Re-Ad) - Construction of Two Storey Four Classroom @ Manila de Bugabos National High School, Butuan City	6/23/2016	6448098.77	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3909921	16ND0022 (Re-Ad) - Construction of TECHVOC Multi Purpose Building @ Pedro D. Duncano National High School, Butuan City	6/23/2016	2560539.9	Butuan City	Agusan Del Norte	Caraga	1	16ND0022	Awarded	Posted	rcanlas5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3909947	16ND0026 (Re-Ad) - Construction of TECHVOC Multi Purpose Building @ Butuan City Comprehensive High School, Butuan City	6/23/2016	2598455.76	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3909957	16ND0027 (Re-Ad) - Construction of TECHVOC Multi Purpose Building @ Maibu National High School, Butuan City	6/23/2016	2704344.73	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3909963	16ND0029 (Re-Ad) - Construction of Two Storey Four Classroom @ Pigdaulan National High School, Butuan City	6/23/2016	6328606.68	Butuan City	Agusan Del Norte	Caraga	1	16ND0029	Awarded	Posted	rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3932197	16ND0075 - Geotechnical/Soil Exploration for School Buildings at Agusan National High School and Stand Alone No. 1, Butuan City.	7/12/2016	1350000	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3956022	16ND0076 - Repair/Maintenance of DPWH Building (MQC Building), Butuan City DEO, R. Palma Street, Butuan City	7/21/2016	1499714.76	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3956040	16ND0077 - Construction of STP (Sewage Treatment Plant) @ Las Nieves Municipal Hospital, Las Nieves, Agusan del Norte	7/21/2016	2472304	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3956050	16ND0078 - Construction of Rainwater Collection System (RWCS) @ Butuan City (Capital) & Las Nieves, Agusan del Norte	7/21/2016	3276939.6	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3956060	16ND0079 - Concreting of Purok 7-Purok 4 Pigdaulan FMR, Brgy. Pigdaulan, Butuan City, Agusan del Norte	7/21/2016	9899956.12	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3956074	16ND0080 - Construction of P3A-3B, Tinucoran FMR, Brgy. Tinucoran, Las Nieves, Agusan del Norte	7/21/2016	14849982.5	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3960656	16ND0081 - Construction of One Storey Two Classrooms w/ Toilet Attached @ Lumbocan National High School, Butuan City	7/23/2016	2009732.33	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3960664	16ND0082 - Construction of TECHVOC Laboratories @ Stand Alone No. 1, Butuan City	7/23/2016	2590587.8	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3960669	16ND0083 - Construction of TECHVOC Laboratories @ Butuan City School of Arts and Trades, Butuan City	7/23/2016	2625740.27	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3960677	16ND0084 - Construction of TECHVOC Laboratories @ Tungao National High School, Butuan City	7/23/2016	2676503.21	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3960689	16ND0085 - Construction of Two Units One Storey Two Classrooms w/ Toilet Attached @ Marcos Calo National High School, Butuan City	7/23/2016	3689464.25	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3960694	16ND0086 - Construction of One Storey Four Classrooms w/ Toilet Attached @ Maningalao National High School , Las Nieves, Agusan del Norte	7/23/2016	3761263.36	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3960702	16ND0087 - Construction of One Storey Four Classrooms w/ Toilet Attached @ Mat-i National High School , Las Nieves, Agusan del Norte	7/23/2016	3761263.36	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3987767	16ND0035 (Re-Ad) - Construction of Two Storey Six Classroom @ Agusan Pequeño National High School (Main Campus), Butuan City	8/6/2016	8160520.3	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3987816	16ND0036 (Re-Ad) - Construction of Two Storey Six Classroom @ Agusan Pequeño National High School (Pagatpatan Campus), Butuan City	8/6/2016	8275191.57	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3987819	16ND0038 (Re-Ad) - Construction of Two Storey Six Classroom @ Consuelo National High School, Butuan City	8/6/2016	8182892.66	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3987828	16ND0046 (Re-Ad) - Construction of Two Storey Eight Classroom @ San Vicente National High School , Butuan City	8/6/2016	10762910.3	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3987833	16ND0053 (Re-Ad) - Construction of Two Units Two Storey Eight Classroom @ Taligaman National High School, Butuan City	8/6/2016	22114340.4	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3987846	16ND0065(Re-Ad) - Construction of One Storey Four Classrooms w/ Toilet Attached @ Lawan - Lawan National High School (Durian NHS Annex), Las Nieves, Agusan del Norte	8/6/2016	4134096.7	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3987856	16ND0069 (Re-Ad) - Construction of Two Storey Six Classroom @ Marcos Calo National High School, Las Nieves, Agusan del Norte	8/6/2016	9651487.02	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	3987862	16ND0070 (Re-Ad) - Construction of Two Storey Eight Classroom @ Durian National High School , Las Nieves, Agusan del Norte	8/6/2016	12661164.4	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	4011528	16ND0016 (Re-Ad) - Construction of Two Storey Four Classroom @ Manila de Bugabos National High School, Butuan City	8/18/2016	6448098.77	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	4011545	16ND0026 (Re-Ad) - Construction of TECHVOC Multi Purpose Building @ Butuan City Comprehensive High School, Butuan City	8/18/2016	2602578.46	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	4011563	16ND0027 (Re-Ad) - Construction of TECHVOC Multi Purpose Building @ Maibu National High School, Butuan City	8/18/2016	2707774.26	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	4011587	16ND0040 (Re-Ad) - National Road Lighting Program (Civil Works) Package 10, Bancasi Airport Road C0 to C123, C0 to 123, Butuan City-Cagayan de Oro City-Iligan City (Agusan-Misamis Or. Rd.) K1246+623 t	8/18/2016	33263280.7	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	4061456	16ND0088 - Repair/ Maintenance of DPWH- Area Equipment Services, Barangay Tinwisan, Butuan City	9/15/2016	2499415.96	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	4061474	16ND0089 - Construction of Three Storey Eighteen Classroom School Building @ Florencio R. Sibayan Central Elementary School, Butuan City	9/15/2016	39699176.2	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	4061496	16ND0040 (Re-Ad) - National Road Lighting Program (Civil Works) Package 10, Bancasi Airport Road C0 to C123, C0 to 123, Butuan City-Cagayan de Oro City-Iligan City (Agusan-Misamis Or. Rd.) K1246+623 t	9/15/2016	33263280.7	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	4061514	16ND0046 (Re-Ad) - Construction of Two Storey Eight Classroom @ San Vicente National High School , Butuan City	9/15/2016	10762910.3	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5
3376	PUBLIC WORKS AND HIGHWAYS - BUTUAN CITY DEO	4061530	16ND0070 (Re-Ad) - Construction of Two Storey Eight Classroom @ Durian National High School , Las Nieves, Agusan del Norte	9/15/2016	12661164.4	Butuan City	Agusan Del Norte	Caraga			Closed		rcanlas5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3381	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDS 2ND DEO	3559408	Contract ID - 15NI0067 - Construction of Two Storey Eight Classroom School Building San Fernando Integrated School Bislig City, Surigao del Sur	11/26/2015	10672955.9	Bislig City	Surigao Del Sur	Caraga			Closed		rsiega
3381	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDS 2ND DEO	3559420	Contract ID - 15NI0070 - Construction of Two Storey Six Classroom School Building Hinatuan National High School Hinatuan, Surigao del Sur	11/26/2015	8302490.23	Bislig City	Surigao Del Sur	Caraga	1	15NI0070	Awarded	Posted	rsiega
3381	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDS 2ND DEO	3559424	Contract ID - 15NI0071 - Construction of Two Storey Six Classroom School Building Tambis National High School Barobo, Surigao del Su	11/26/2015	8183090.22	Bislig City	Surigao Del Sur	Caraga	1	15NI0071	Awarded	Posted	rsiega
3381	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDS 2ND DEO	3559426	Contract ID - 15NI0072 - Construction of Two Storey Six Classroom School Building Maharlika National High School Bislig City, Surigao del Sur	11/26/2015	8043790.22	Bislig City	Surigao Del Sur	Caraga	1	15NI0072	Awarded	Posted	rsiega
3381	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDS 2ND DEO	3559428	Contract ID - 15NI0073 - Construction of Two Storey Six Classroom School Building Bislig City National High School Bislig City, Surigao del Sur	11/26/2015	8023890.23	Bislig City	Surigao Del Sur	Caraga	1	15NI0073	Awarded	Posted	rsiega
3381	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDS 2ND DEO	3559430	Contract ID - 15NI0074 - Construction of Two Storey Six Classroom School Building Puerto Primary School Bislig City, Surigao del Sur	11/26/2015	8023890.23	Bislig City	Surigao Del Sur	Caraga			Closed		rsiega
3381	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDS 2ND DEO	3568054	Contract ID - 15NI0077 - Construction of Two Storey Four Classroom School Building M.K. Yusingko National High School Lingig, Surigao del Sur	11/28/2015	6585740.96	Bislig City	Surigao Del Sur	Caraga			Closed		rsiega
3381	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDS 2ND DEO	3568097	Contract ID - 15NI0078 - Construction of Two Storey Four Classroom School Building Tidman National High School Hinatuan, Surigao del Sur	11/28/2015	6499872.45	Bislig City	Surigao Del Sur	Caraga	1	15NI0078	Awarded	Posted	rsiega

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3381	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDS 2ND DEO	3582223	Contract ID - 15NI0083 - Construction of Two Storey Six Classroom School Building Barcelona National High School Lingig, Surigao del Sur	12/6/2015	9038790.22	Bislig City	Surigao Del Sur	Caraga			Closed		rsiega
3381	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDS 2ND DEO	3597941	Contract ID - 15NI0093 - Construction of Two Storey Four Classroom School Buildingat MK Yusingko National High School, Lingig, Surigao del Sur (Drilling operation and pouring of micro-piles)	12/11/2015	1453000	Bislig City	Surigao Del Sur	Caraga			Closed		rsiega
3381	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDS 2ND DEO	3628846	Contract ID - 15NI0083 - Construction of Two Storey Six Classroom School Building Barcelona National High School Contract Location: Lingig, Surigao del Sur (Re-Ad)	1/9/2016	9038790.22	Bislig City	Surigao Del Sur	Caraga	1	15NI0083	Awarded	Posted	rsiega
3381	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDS 2ND DEO	3701332	Contract ID - 16NI0002 - Rehabilitation/Reconstruction of National Roads with Slips, Slope Collapse and Landslide, Surigao-Davao Coastal Rd-K1422+754-K1422+814, K1446+497 – K1446+570	2/18/2016	27306158.8	Bislig City	Surigao Del Sur	Caraga	1	16NI0002	Awarded	Posted	rsiega
3381	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDS 2ND DEO	3717689	Contract ID - 16NI0006 : Construction of Multi-Purpose Building at Market Site District Barangay Mangagoy, City of Bislig, Surigao del Sur 2nd LD	2/25/2016	2000000	Bislig City	Surigao Del Sur	Caraga			Closed		rsiega
3382	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUKIDNON 3RD DEO	3969715	16KC0034:Repair/Maintenance of DPWH Rest Area Along Sayre Highway Alae-Kisolon Road (Mangima Section), Manolo Fortich, Bukidnon	7/28/2016	510000	Manolo Fortich	Bukidnon	Region X			Closed		iduetes,jr.

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3382	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUKIDNON 3RD DEO	4051825	16KC0038: Machine Grading and Resurfacing of Unpaved Road Surfaces and Shoulders along Misamis Oriental-Bukidnon-Agusan Road K1431+000-K1463+307 (with exceptions), Malitbog, Bukidnon	9/8/2016	940967	Manolo Fortich	Bukidnon	Region X			Closed		iduetes,jr.
3382	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUKIDNON 3RD DEO	4051834	16KC0039: Machine Grading and Resurfacing of Unpaved Road Surfaces and Shoulders along Jct. Maradugao-Camp Kibaritan-Dominorog Road, Barandias-Dominorog Road, Kibawe-Kadingilan-Kalilangan road, Kalila	9/8/2016	1994169	Manolo Fortich	Bukidnon	Region X			Closed		iduetes,jr.
3382	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BUKIDNON 3RD DEO	4051843	16KC0040: Machine Grading & Resurfacing of Unpaved Road Surfaces & Shoulders along Jct. S.H Manolo Fortich-Libona-Indahag Road K1465+200-K1493+947 (with exceptions), Libona, Bukidnon	9/8/2016	818085	Manolo Fortich	Bukidnon	Region X			Closed		iduetes,jr.
3382	PUBLIC WORKS AND HIGHWAYS - BUKIDNON 3RD DEO	4068865	16KC0041: Replacement Maintenance along Misamis Oriental-Bukidnon-Agusan Road, Malitbog, Bukidnon	9/20/2016	1086217	Manolo Fortich	Bukidnon	Region X			Closed		iduetes,jr.
3586	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	3617723	15DP0127 : Construction/Upgrading/Rehabilitation of Drainage along Maspang Highway - K0070+-910 – K0070+-729, K0070+-338 – K0070+-148	12/24/2015	3292800	San Pablo City	Laguna	Region IV-A	1	15DP0127	Closed		acalalo3
3586	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	3617891	15DP0128 : Construction and Maintenance of Bridges along National Roads, Widening of Permanent Bridges to more than two (2) lanes, Calauan Br. (B02880LZ) along Calamba-Sta Cruz-Famy Jct. Rd.	12/24/2015	8820000	San Pablo City	Laguna	Region IV-A	1	15DP0128	Closed		acalalo3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3586	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	3617918	15DP0130 : Construction/Upgrading/Rehabilitation of Drainage along National Roads (Calamba-Sta.Cruz-Famy Jct. Road) at Calauan, Laguna	12/24/2015	3292800	San Pablo City	Laguna	Region IV-A	1	15DP0130	Closed		acalalo3
3586	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	3619757	15DP0132 : Repair/Rehabilitation/Improvement/ Construction of Pedestrian Overpass along Daang Maharlika, San Pablo City, Laguna (S01681LZ) K0082 + 100	12/29/2015	10192193.2	San Pablo City	Laguna	Region IV-A	1	15DP0132	Closed		acalalo3
3586	PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	3889602	16DP0032 : Construction of Cristobal S. Conducto MNHS Rizal Four (4) Storey Twelve (12) Classroom, Rizal, Laguna 3rd LD	6/11/2016	24241098.4	San Pablo City	Laguna	Region IV-A	1	16DP0032	Closed		acalalo3
3586	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	3928805	16DP0031 (Re-Ad) : Rehabilitation/Maintenance of Slope Protection Along Calauan-Nagcarlan Road at (S01710LZ) K0088+581 – K0088+600	7/6/2016	1534253.5	San Pablo City	Laguna	Region IV-A	1	16DP0031	Closed		acalalo3
3586	PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	3928964	16DP0034 : Construction of Ambray Elementary School, San Pablo City, Laguna, Three (3) Strorey Six (6) Classroom	7/6/2016	11385310.7	San Pablo City	Laguna	Region IV-A	1	16DP0034	Closed		acalalo3
3586	PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	4005600	16DP0035 : Repair/Maintenance of DILG Building, Bureau of Fire Protection Building, Barleta St., San Pablo City, Laguna	8/16/2016	1500000	San Pablo City	Laguna	Region IV-A	1	16DP0035	Closed		acalalo3
3586	PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	4005649	16DP0036 : Rehabilitation / Expansion of RHU, Liliw RHU, Liliw, Laguna 3rd LD	8/16/2016	1485000	San Pablo City	Laguna	Region IV-A	1	16DP0036	Closed		acalalo3
3586	PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	4005686	16DP0037 : Construction of BHS-Birthing, San Jose Health Center, San Pablo City, Laguna 3rd LD	8/16/2016	1485000	San Pablo City	Laguna	Region IV-A	1	16DP0037	Closed		acalalo3
3586	PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	4005787	16DP0038 : Construction of BHS-Birthing, San Gabriel RHU, San Pablo City, Laguna 3rd LD	8/16/2016	1485000	San Pablo City	Laguna	Region IV-A	1	16DP0038	Closed		acalalo3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3586	PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	4005824	16DP0039 : Rehabilitation/Expansion of RHU, Victoria RHU, Victoria, Laguna 3rd LD	8/16/2016	1485000	San Pablo City	Laguna	Region IV-A	1	16DP0039	Closed		acalalo3
3586	PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	4005861	16DP0040 : Repair/Maintenance of FCS (Upstream) of MSR Bridge, San Pablo City, Laguna	8/16/2016	2000000	San Pablo City	Laguna	Region IV-A	1	16DP0040	Closed		acalalo3
3586	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	4005951	16DP0042 : Repair/Maintenance of Flood Control and Drainage System with Sidewalk along Brgy. Talaga, Rizal, Laguna, San Pablo-Rizal-Nagcarlan-Liliw Road	8/16/2016	1500000	San Pablo City	Laguna	Region IV-A	1	16DP0042	Closed		acalalo3
3586	PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	4025219	16DP0045 : Rehabilitation/Expansion of RHU Calauan, Laguna 3rd LD	8/25/2016	1485000	San Pablo City	Laguna	Region IV-A	1	16DP0045	Closed		acalalo3
3586	PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	4025248	16DP0046 : Rehabilitation/Expansion of RHU 1, Nagcarlan RHU1, Nagcarlan, Laguna 3rd LD	8/25/2016	1485000	San Pablo City	Laguna	Region IV-A	1	16DP0046	Closed		acalalo3
3586	PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	4025348	16DP0047 : Rehabilitation/Expansion of RHU, Del Remedio MRC San Pablo City, Laguna 3rd LD	8/25/2016	1485000	San Pablo City	Laguna	Region IV-A	1	16DP0047	Closed		acalalo3
3586	PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	4025374	16DP0048 : Rehabilitation/Expansion of RHU Sta.Maria MHC, San Pablo City, Laguna 3rd LD	8/25/2016	1485000	San Pablo City	Laguna	Region IV-A	1	16DP0048	Closed		acalalo3
3586	PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	4062440	16DP0050 : Rehabilitation/Expansion of RHU, Rizal RHU, Rizal, Laguna 3rd LD	9/15/2016	1485000	San Pablo City	Laguna	Region IV-A	1	16DP0050	Closed		acalalo3
3586	PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	4062474	16DP0051 : Rehabilitation/Expansion of RHU, Alaminos RHU, Alaminos, Laguna 3rd LD	9/15/2016	1485000	San Pablo City	Laguna	Region IV-A	1	16DP0051	Closed		acalalo3

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3586	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	4062512	16DP0052 : Improvement and Rehabilitation of Proposed Dialysis Center at San Pablo City General Hospital Bañagale Subd., San Jose, San Pablo City, Laguna 3rd LD	9/15/2016	3960000	San Pablo City	Laguna	Region IV-A	1	16DP0052	Closed		acalalo3
3586	PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	4062547	16DP0053 : Rehabilitation and Expansion of RHU, Nagcarlan RHU 2, Nagcarlan, Laguna, Laguna 3rd LD	9/15/2016	1485000	San Pablo City	Laguna	Region IV-A	1	16DP0053	Closed		acalalo3
3586	PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	4062583	16DP0054 : Repair/Maintenance of FCD System along Brgy. Buboy, Nagcarlan, Laguna, San Pablo-Rizal-Nagcarlan-Liliw Road	9/15/2016	1500000	San Pablo City	Laguna	Region IV-A	1	16DP0054	Closed		acalalo3
3586	PUBLIC WORKS AND HIGHWAYS - LAGUNA SUB-DEO	4062609	16DP0055 : Repair/Maintenance of Line Canal along Alaminos – Lipa Road, Brgy. San Miguel, Alaminos, Laguna	9/15/2016	2000000	San Pablo City	Laguna	Region IV-A	1	16DP0055	Closed		acalalo3
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3541121	2015-22 - Manpower Contracted Service from January 2016 to June 2016, 4 security personnel for 12 hours duty, shifting w/ medical kit and other security accessories	11/17/2015	634769.28	Tanauan City	Batangas	Region IV-A			Closed		rbaril
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3582869	15CSDC02 - Conduct of Preliminary Detailed Engineering (PDE) Design Including Topographic Survey and Geotechnical Investigation for the Construction/ Improvement of Access Roads Leading	12/6/2015	884650.16	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3598361	15DC0139 - Locally-Funded Projects, Local Infrastructure Program (LIP), Roads and Bridges, Local Roads, Construction of Barangay Road at Brgy. Bugaan West, Laurel, Batangas	12/11/2015	4950000	Tanauan City	Batangas	Region IV-A			Closed		dsolis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3598393	15DC0143 - Locally-Funded Projects, Local Infrastructure Program (LIP), Roads and Bridges, Local Roads, Construction/Improvement of Road, San Vicente, Sto. Tomas, Batangas	12/11/2015	1980000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3598398	15DC0144 - Locally-Funded Projects, Local Infrastructure Program (LIP), Roads and Bridges, Local Roads, Improvement of Road, Sta. Clara, Sto. Tomas, Batangas	12/11/2015	1980000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3599022	15DC0154 - Locally–Funded Projects, Construction/Repair/Rehabilitation/Improvement of Various Infrastructure including Local Projects, Roads and Bridges, Local Bridges, Construction	12/12/2015	13860000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3599120	15DC0157 - MFO–1 National Road Network Services, Asset Preservation of National Roads, Rehabilitation/Construction/Upgrading of Damaged Paved National Roads including drainage based	12/12/2015	4875000	Tanauan City	Batangas	Region IV-A	1	15DC0157 - MFO–1 National Road Network Services, A	Awarded	Posted	dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3620344	15DC0169 - Locally-Funded Projects, Local Infrastructure Program (LIP), Water Management, Water Supply, Construction/Improvement of Water System (Level II) in Brgy. Balete, San Nicol	12/29/2015	1980000	Tanauan City	Batangas	Region IV-A			Closed		dsolis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3639204	16DC0002 - Locally-Funded Projects, Local Infrastructure Program (LIP), Buildings and Other Structures, Multi-Purpose/ Facilities, Construction/Improvement of Multi-Purpose Building	1/16/2016	990000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3639232	16DC0003 - Locally-Funded Projects, Local Infrastructure Program (LIP), Buildings and Other Structures, Multi-Purpose/ Facilities, Construction/Improvement of Multi-Purpose Building	1/16/2016	990000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3639524	16DC0018 - Locally-Funded Projects, Local Infrastructure Program (LIP), Buildings and Other Structures, Multi-Purpose/Facilities, Construction of Multi-Purpose Building, Barangay P	1/16/2016	2970000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3639583	16DC0023 - Locally-Funded Projects, Local Infrastructure Program (LIP), Roads and Bridges, Local Roads, Concreting of Farm-to-Market Road, Brgy. Berinayan, Laurel, Batanga	1/16/2016	990000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3639600	16DC0024 - Locally-Funded Projects, Local Infrastructure Program (LIP), Roads and Bridges, Local Roads, Concreting of Farm-to-Market Road, Brgy. Bugaan West (Purok 2 & 3), Laurel,	1/16/2016	990000	Tanauan City	Batangas	Region IV-A			Closed		dsolis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3639614	16DC0025 - Locally-Funded Projects, Local Infrastructure Program (LIP), Roads and Bridges, Local Roads, Concreting of Farm-to-Market Road, Brgy. Calingatan, Mataas na Kahoy, Batang	1/16/2016	1980000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3639641	16DC0027 - Locally-Funded Projects, Local Infrastructure Program (LIP), Roads and Bridges, Local Roads, Concreting of Road, Brgy. Barigon, Agoncillo, Batangas 3rd LD	1/16/2016	1980000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3683065	16DC0031 - Locally- Funded Projects, Local Infrastructure Program (LIP), Building and Other Structures, Multipurpose/Facilities, Improvement of Multi-Purpose Building in Fernando Air	2/11/2016	990000	Tanauan City	Batangas	Region IV-A	1	16DC0031 - Locally-Funded Projects, Local Infrast	Awarded	Posted	dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3683079	16DC0032 - Locally- Funded Projects, Local Infrastructure Program (LIP), Building and Other Structures, Multipurpose/Facilities, Improvement/Rehabilitation of Multi-Purpose Building,	2/11/2016	990000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3683129	16DC0034 - Locally- Funded Projects, Local Infrastructure Program (LIP), Building and Other Structures, Multipurpose / Facilities, Construction of Multipurpose Hall, Ambulong, Tanaua	2/11/2016	990000	Tanauan City	Batangas	Region IV-A			Closed		dsolis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3683146	16DC0035 - Locally- Funded Projects, Local Infrastructure Program (LIP), Roads and Bridges, Local Roads, Construction of barangay road, Brgy. Mabini, Tanauan, Batangas	2/11/2016	1980000	Tanauan City	Batangas	Region IV-A	1	16DC0035 - Locally- Funded Projects, Local Infras	Awarded	Posted	dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3683163	16DC0036 - Locally- Funded Projects, Local Infrastructure Program (LIP), Roads and Bridges, Local Roads, Construction of barangay road, Brgy. Ambulong, Tanauan, Batangas	2/11/2016	1980000	Tanauan City	Batangas	Region IV-A	1	16DC0036 - Locally- Funded Projects, Local Infrast	Awarded	Posted	dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3683202	16DC0037 - Locally- Funded Projects, Local Infrastructure Program (LIP), Roads and Bridges, Local Roads, Construction of Brgy. Road, Janopol, Oriental, Tanauan City, Batangas 3rd LD	2/11/2016	990000	Tanauan City	Batangas	Region IV-A	1	16DC0037 - Locally- Funded Projects, Local Infrast	Awarded	Posted	dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3683703	16DC0038 - Locally- Funded Projects, Local Infrastructure Program (LIP), Water Management, Water Supply, Improvement of Waterworks, Bagumbayan, Tanauan City, Batangas	2/11/2016	1980000	Tanauan City	Batangas	Region IV-A	1	16DC0038 - Locally- Funded Projects, Local Infrast	Awarded	Posted	dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3683721	16DC0039 - Locally- Funded Projects, Local Infrastructure Program (LIP), Flood Control and Drainage, Drainage / Protection Works, Riprapping of landslide prone area, Barangay Luyos,	2/11/2016	1089000	Tanauan City	Batangas	Region IV-A			Closed		dsolis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3683741	16DC0040 - Repair/Rehabilitation and Construction of Farm-to-Market Roads in the Designated Key Production Areas, Concreting of Maabud North FMR, Brgy. Maabud North, San Nicolas, Bat	2/11/2016	4975000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3683755	16DC0041 - Repair/Rehabilitation and Construction of Farm-to-Market Roads in the Designated Key Production Areas, Concreting of Pook FMR, Brgy. Pook, Agoncillo, Batangas	2/11/2016	4975000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3683794	16DC0042 - Repair/Rehabilitation and Construction of Farm-to-Market Roads in the Designated Key Production Areas, Concreting of San Jacinto FMR, Brgy. San Jacinto, Agoncillo, Batanga	2/11/2016	1990000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3683828	16DC0044 - Construction, Upgrading and Expansion of LGU Health Care Facilities and of Other Health Sector Partners under the Department of Health's CY 2015	2/11/2016	1194000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3683858	16DC0045 - Package 1 a. Locally-Funded Projects, Local Infrastructure Program (LIP), Roads and Bridges, Local Roads, Construction of barangay road, Brgy. Cale, Tanauan, Ba	2/11/2016	5940000	Tanauan City	Batangas	Region IV-A			Closed		dsolis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3683883	16DC0046 - Package 2 a. Locally-Funded Projects, Local Infrastructure Program (LIP), Water Management, Water Supply, Improvement/Repair of Various Water System (Level II) in	2/11/2016	5940000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3712895	16DC0047 - Package 3 a. Locally-Funded Projects, Local Infrastructure Program (LIP), Buildings and Other Structures, Multi-Purpose/Facilities, Improvement of Multi-Purpo	2/23/2016	1138500	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3712900	16DC0048 - Locally-Funded Projects, Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Construction of Multi-Purpose Building, Poblacion,	2/23/2016	1980000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3712907	16DC0049 - Locally-Funded Projects, Local Infrastructure Program (LIP), Buildings and Other Structures, Multi-Purpose/Facilities, Construction of Multi-Purpose Building, Barangay P	2/23/2016	1980000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3712919	16DC0050 - Locally-Funded Projects, Local Infrastructure Program (LIP) - Building and Other Structures, Multipurpose/Facilities, Rehabilitation/Construction of Multi-Purpo	2/23/2016	990000	Tanauan City	Batangas	Region IV-A			Closed		dsolis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3712934	16DC0052 - Locally-Funded Projects, Local Infrastructure Program (LIP), Roads and Bridges, Local Roads, Improvement of Road, Brgy. Aya, Talisay, Batangas 3rd LD	2/23/2016	990000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3712943	16DC0054 - Locally-Funded Projects, Local Infrastructure Program (LIP), Water Management, Water Supply, Improvement/Rehabilitation of Water System, Dalipit West, Alitagtag, Batanga	2/23/2016	990000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3712952	16DC0055 - Repair/Rehabilitation and Construction of Farm-to-Market Roads in the Designated Key Production Areas, Concreting of FMR, Brgy. Dalipit East, Alitagtag, Batangas	2/23/2016	4975000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3712963	16DC0057 - Repair/Rehabilitation and Construction of Farm-to-Market Roads in the Designated Key Production Areas, Concreting of FMR, Brgy. Labac, Cuenca, Batangas	2/23/2016	4975000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3712967	16DC0058 - Repair/Rehabilitation and Construction of Farm-to-Market Roads in the Designated Key Production Areas, Concreting of FMR, Brgy. Balete, San Nicolas, Batangas	2/23/2016	4975000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3712974	16DC0059 - Repair/Rehabilitation/Improvement (Slope Protection & Sealing of Shoulders) Tanauan-Talisay-Tagaytay Road, K0080+784 to K0085+660 (Intermittent Sections)	2/23/2016	10000000	Tanauan City	Batangas	Region IV-A			Closed		dsolis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3712977	16DC0060 - Locally-Funded Projects, Local Infrastructure Program (LIP), Building and Other Structures, Multipurpose/Facilities, Construction of Multipurpose Building (Evacuation Ce	2/23/2016	19800000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3716385	16DC0062 - Locally-Funded Projects, Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Construction of Multipurpose Building	2/24/2016	1980000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3716392	16DC0063 - Locally-Funded Projects, Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Construction of Multipurpose Building	2/25/2016	1980000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3716400	16DC0064 - Locally-Funded Projects, Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Completion of Municipal Building Brgy Poblacion I,	2/25/2016	4950000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3738309	16DC0070 - Rehabilitation of Water System in Barangay Labac, Cuenca, Batangas	3/4/2016	1731653	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3738311	16DC0071 - Locally-Funded Projects, Local Infrastructure Program (LIP), Roads and Bridges, Local Roads, Construction/Improvement of Road Libjo, Batangas City	3/4/2016	1980000	Tanauan City	Batangas	Region IV-A			Closed		dsolis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3738314	16DC0072 - Locally-Funded Projects, Local Infrastructure Program (LIP), Roads and Bridges, Local Roads, Construction of Barangay Road, Quezon, Lipa City, Batangas	3/4/2016	1980000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3804237	16DC0029 (Readvertised) - Locally-Funded Projects, Local Infrastructure Program (LIP), Building and Other Structures, Multipurpose/Facilities, Construction of Health Center, Brgy. S	4/16/2016	990000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3804239	16DC0030 (Readvertised) - Locally-Funded Projects, Local Infrastructure Program (LIP), Building and Other Structures, Multipurpose / Facilities, Construction of Multi-Purpose Buildi	4/16/2016	1980000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3804242	16DC0051 (Readvertised) - Locally-Funded Projects, Local Infrastructure Program (LIP), Buildings and Other Structures, Multipurpose/Facilities, Construction of Multi-Purpose Hall,	4/16/2016	1683000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3804245	16DC0067 (Readvertised) - Construction/Rehabilitation of Water Supply/Septage and Sewerage/Rain Water Collectors	4/16/2016	3281000	Tanauan City	Batangas	Region IV-A			Closed		dsolis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3804253	16DC0061 (Readvertised) - Construction, Upgrading and Expansion of LGU Health Care Facilities and of Other Health Sector Partners under the Department of Health's CY 2015 Health Fa	4/16/2016	39800000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3810813	16DC0076 - Farm-to-Market Road (FMR) Development Program - Concreting of Brgy. Malabanan to Brgy. Paligawan FMR, Brgy. Malabanan, Brgy. Paligawan, Balete, Batangas	4/21/2016	1980000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3810817	16DC0077 - Farm-to-Market Road (FMR) Development Program - Concreting of Brgy Bungahan FMR, Brgy. Bungahan, Cuenca, Batangas	4/21/2016	1980000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3810820	16DC0078 - Farm-to-Market Road (FMR) Development Program - Concreting of Brgy. Dita FMR, Brgy. Dita, Cuenca, Batangas	4/21/2016	1980000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3810824	16DC0079 - Farm-to-Market Road (FMR) Development Program - Concreting of Ibabao FMR, Brgy Ibabao, Cuenca, Batangas	4/21/2016	4950000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3810829	16DC0080 - Farm-to-Market Road (FMR) Development Program - Concreting of Brgy. San Gabriel FMR, Brgy. San Gabriel, Laurel, Batangas	4/21/2016	1980000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3810832	16DC0081 - Farm-to-Market Road (FMR) Development Program - Concreting of Brgy. Calingatan FMR, Brgy. Calingatan, Mataas Na Kahoy, Batangas	4/21/2016	1980000	Tanauan City	Batangas	Region IV-A			Closed		dsolis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3810833	16DC0082 - Farm-to-Market Road (FMR) Development Program - Concreting of Brgy Trapiche 2 FMR, Brgy. Trapiche 2, Tanauan City, Batangas	4/21/2016	1980000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3810836	16DC0083 - Locally-Funded Projects, Local Infrastructure Program (LIP), Buildings and Other Structures, Multi-Purpose/Facilities, Improvement of Multi-Purpose Building (Barangay Ha	4/21/2016	990000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3820646	16DC0086 - Maintenance, Repair and Rehabilitation of Infrastructure Facilities – DPWH Offices for ISO Certification – Network Cabling and Auxiliary Works for DPWH Batangas III DEO	4/29/2016	14475525	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3828466	16DC0068 (Readvertised 2) - Construction of Techvoc Workshop Buildings/Laboratories for Senior High Schools under DepEd's CY 2016 Basic Educational Facilities Fund (BEFF)- Batch 8,	5/4/2016	2393820	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3828467	16DC0069 (Readvertised 2) - Construction of Techvoc Workshop Buildings/Laboratories for Senior High Schools under DepEd's CY 2016 Basic Educational Facilities Fund (BEFF)- Batch 6,	5/4/2016	2393820	Tanauan City	Batangas	Region IV-A			Closed		dsolis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3828471	16DC0073 (Readvertised 2) - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 4STY20CL SHS in Brgy. Bugaan East, La	5/4/2016	30716861.4	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3828484	16DC0074 (Readvertised 2) - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 4STY20CL Balele National High School,	5/4/2016	30716861.4	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3828499	16DC0075 (Readvertised 2) - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 4STY20CL SHS in Agoncillo, Batangas	5/4/2016	30716861.4	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3828518	16DC0084 (Readvertised) - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 5, Construction of 4STY20CL SHS in Sto. Tomas, Santo Tomas	5/4/2016	61433722.7	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3828529	16DC0085 (Readvertised) - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 5, Construction of 4STY24CL SHS in Sto. Tomas, Santo Tomas	5/4/2016	70180589.1	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3835346	16CSDC01 - Preliminary and Detailed Engineering for Bridges Projects at Batangas 3rd LD	5/11/2016	1080000	Tanauan City	Batangas	Region IV-A			Closed		dsolis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3835780	16CSDC03 - Preliminary and Detailed Engineering for CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7	5/11/2016	3000000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3835879	2016-11 Manpower Contracted Service from July 2016 to December 2016: 4 Security personnel for 12 hours duty, shifting with medical kit and other security accessories.	5/11/2016	634769.28	Tanauan City	Batangas	Region IV-A	1	Manpower Contracted Service from July 2016 to Dece	Awarded	Posted	aengasa
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3858444	2016-12 Supply of materials for the Fabrication/Installation of Boundary Signs along Various National Roads of Batangas III-DEO – 11 pcs. Boundary Signs (219mm x 1828mm) Cantilever Type	5/25/2016	566500	Tanauan City	Batangas	Region IV-A			Closed		aengasa
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3858551	2016-13 Replacement of Bituminous Pavement (FDLRC) along Daang Maharlika Road with Rotomilling K0067+100-K0067+700 Intermittent Section	5/25/2016	749670	Tanauan City	Batangas	Region IV-A			Closed		aengasa
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3858580	2016-14 Replacement of Bituminous Pavement (FDLRC) along Tanauan-Talisay-Tagaytay Road with Rotomilling K0071+000-K0072+000 Intermittent Section	5/25/2016	749670	Tanauan City	Batangas	Region IV-A			Closed		aengasa
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3865887	16DC0087 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 4STY8CL, Palsara ES, Balete, Batangas	5/31/2016	14598543.7	Tanauan City	Batangas	Region IV-A			Closed		dsolis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3865889	16DC0088 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 4STY8CL SHS in Brgy Bugaan East, Laurel, Batangas	5/31/2016	14598543.7	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3865890	16DC0089 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 4STY8CL, Venancio Trinidad SR NHS, Talisay, Batangas	5/31/2016	14598543.7	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3865891	16DC0090 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 4STY12CL, Alitagtag CS, Alitagtag, Batangas	5/31/2016	21780820.2	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3865894	16DC0091 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 4STY12CL SHS in Brgy Bugaan East, Laurel, Batangas	5/31/2016	21780820.2	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3865896	16DC0092 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 4STY16CL, Cuenca CS, Cuenca, Batangas	5/31/2016	26285444.7	Tanauan City	Batangas	Region IV-A			Closed		dsolis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3886505	16DC0093 (Readvertised) - Locally-Funded Projects, Local Infrastructure Program (LIP), Improvement of Multi-Purpose Building (Covered Court) Brgy. IV, Mataas na Kahoy, Batangas 3rd LD	6/10/2016	990000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3895373	16DC0028 (Readvertised 2) - Locally-Funded Projects, Local Infrastructure Program (LIP), Building and Other Structures, Multipurpose/Facilities, Construction of MPB, Back of Cuenca Municipal Hall, Cue	6/15/2016	4950000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3895595	2016-16 - Supply of Materials for the Repainting of Guardrails, Parapets, Curbs and Gutter, KM Post & Pedestrian Lane along Various National Roads – 160 gals. QDE White, 40 gals. QDE Black, 152 gals.	6/15/2016	628400	Tanauan City	Batangas	Region IV-A			Closed		lmacalintal
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3895630	2016-17 - Supply of Materials for the Replacement of Bituminous Pavement (FDLRC) along Banay-Banay-Mojon Road K0102+820 to K0102+895 – 0.50 m.t. 302 (2) – Bituminous Tack Coat, 700.00 sq.m. 310 (b.3)	6/15/2016	729790	Tanauan City	Batangas	Region IV-A			Closed		lmacalintal
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3912218	16DC0094 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 1STY2CL, Malaking Pulo NHS, Tanauan City, Batangas	6/24/2016	1939410	Tanauan City	Batangas	Region IV-A			Closed		dsolis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3912226	16DC0095 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 1STY2CL, Santol ES, Tanauan City, Batangas	6/24/2016	1939410	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3912230	16DC0096 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 1STY2CL, Ulango IS, Tanauan City, Batangas	6/24/2016	1939410	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3912238	16DC0097 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 2STY4CL, Banyaga NHS, Agoncillo, Batang	6/24/2016	6180394.26	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3912248	16DC0098 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 2STY4CL, Malabanan ES, Balete, Batangas	6/24/2016	6155644.26	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3912257	16DC0099 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 2STY4CL, Briccio Pantas MES, Cuenca, Batangas	6/24/2016	6106144.26	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3912265	16DC0100 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 2STY4CL, San Nicolas NHS, San Nicolas, Batangas	6/24/2016	6106144.26	Tanauan City	Batangas	Region IV-A			Closed		dsolis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3912268	16DC0101 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 2STY4CL, Dr Alcantara NHS, Tanauan City, Batangas	6/24/2016	6168180	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3912270	16DC0102 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 2STY4CL, Janopol Oriental NHS, Tanauan City, Batangas	6/24/2016	6168180	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3912275	16DC0103 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 2STY6CL, Cuenca CS, Cuenca, Batangas	6/24/2016	7982815.4	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3912276	16DC0104 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 2STY6CL, Tambo ES, Sta. Teresita, Batangas	6/24/2016	8081815.4	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3912279	16DC0105 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 2STY6CL, Janopol ES, Tanauan City, Batangas	6/24/2016	8063040	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3943181	16DC0106 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 1STY2CL, Munlawin ES, Alitagtag, Batang	7/14/2016	1796592.77	Tanauan City	Batangas	Region IV-A			Closed		dsolis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3943186	16DC0107 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 1STY2CL, Pook ES, Agoncillo, Batangas (2 Units)	7/14/2016	3593185.54	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3943191	16DC0108 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 1STY3CL, Munlawin ES, Alitagtag, Batangas	7/14/2016	2614419.84	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3943193	16DC0109 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 3STY6CL, Bugaan ES, Laurel, Batangas	7/14/2016	10237210.2	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3943195	16DC0110 - CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) Batch 7, Construction of 3STY6CL, San Gregorio ES - Annex, Laurel, Ba	7/14/2016	10237210.2	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3943199	16DC0111 - Construction of the CY 2016-2017 Matuwid na Daan sa Silid Aralan Project, Construction of: San Pedro NHS, Sto. Tomas, Batangas, 4-sty, 20-CL school bldg.	7/14/2016	40670114.9	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3949823	2016-18 - Supply of 1 (one) unit Service Vehicle (Pick-Up A/T) Specifications Engine/ Transmission: Type: 2.4L Diesel, 4 Cylinder, 16-Valve DOHC, Variable, Nozzle Turbo Front Mounted Intercooler, Disp	7/19/2016	4070000	Tanauan City	Batangas	Region IV-A	1	Supply of 1 (one) unit Service Vehicle (Pick-Up A/	Closed		aengasa

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3596	PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3963849	2016-19 - Replacement of Bituminous Pavement (FDLRC) along Daang Maharlika Road K0059+915 – K0060+000	7/26/2016	749634	Tanauan City	Batangas	Region IV-A			Closed		aengasa
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3967007	16DC0112 - CY 2016 Basic Educational Facilities Fund (Batch 11), Construction of Classrooms, 4STY20CL, SHS in Malvar, Malvar, Batangas	7/27/2016	30641861.4	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	3967039	16DC0116 - Farm-to-Market Road (FMR) Development Program, Concreting of Brgy. Balete FMR, Brgy. Balete, San Nicolas, Batangas	7/27/2016	4975000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	4007698	2016-20 Repair and Maintenance of In Ground Stations and Paraphernalia.- 1 unit TRS Machine for 4 lanes with Solar Panel, 4 pcs. TRS Rechargeable Battery (6 volts), 1 pc. Battery Charger, 1 pc. TRS Ba	8/17/2016	605440	Tanauan City	Batangas	Region IV-A			Closed		aengasa
3596	PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	4023625	16DC0117 - Completion of Two-Storey Building (DPWH Standard Design) of Batangas 3rd DEO including Site Development	8/24/2016	18045802.2	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	4036675	2016-21- Supply of Labor and Materials for the Installation/Application/Construction of Road Safety Devices.	9/2/2016	794268	Tanauan City	Batangas	Region IV-A			Closed		aengasa
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	4048810	16DC0113 (Readvertised) - CY 2016 Basic Educational Facilities Fund (Batch 11), Construction of Classrooms, 2STY6CL, Lumanglipa ES, Mataas na Kahoy, Batangas	9/7/2016	10434111.7	Tanauan City	Batangas	Region IV-A			Closed		dsolis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	4048821	16DC0114 (Readvertised) - CY 2016 Basic Educational Facilities Fund (Batch 11), Construction of Classrooms, 2STY6CL, Calangay ES, San Nicolas, Batangas	9/7/2016	10434111.7	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	4048832	16DC0115 (Readvertised) - Farm-to-Market Road (FMR) Development Program, Concreting of Brgy. Manggahan FMR, Brgy. Manggahan, Mataas na Kahoy, Batangas	9/7/2016	1980000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	4048894	16CSDC06 - Preliminary and Detailed Engineering for Bridges and Flood Control Projects at Batangas 3rd LD	9/7/2016	2940273	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	4070857	2016-22 Supply and Delivery of Equipment and Materials for use in Thermoplastic Pavement Markings	9/20/2016	1400000	Tanauan City	Batangas	Region IV-A			Closed		aengasa
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	4070881	2016-23 Supply of Labor and Materials for the repainting of Center Lines, Edge Lines, Lane Lines and Pedestrian Lane Pavement Markings	9/20/2016	1873814.1	Tanauan City	Batangas	Region IV-A			Closed		aengasa
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	4070892	2016-24 Supply of Labor and Materials for the repainting of Center Lines, Edge Lines, Lane Lines and Pedestrian Lane Pavement Markings	9/20/2016	1822032.62	Tanauan City	Batangas	Region IV-A			Closed		aengasa
3596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	4070899	2016-25 Supply and delivery of materials for penetration patching of potholes, edge breaks/failures, crack sealing, sealing of raveled bituminous pavement.	9/20/2016	744000	Tanauan City	Batangas	Region IV-A			Closed		aengasa
3596	PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	4074068	16DC0118 (Readvertised) - Repair/Maintenance of Leviste Br. I Revetment, K0090+1133, Laurel, Batangas	9/21/2016	2000000	Tanauan City	Batangas	Region IV-A			Closed		dsolis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3596	PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	4074073	16DC0119 (Readvertised) - Repair/Maintenance of Leviste Br. II Revetment, K0091+120, Laurel, Batangas	9/21/2016	2000000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	4074077	16DC0120 (Readvertised) - Repair/Maintenance of Quiling Br. II Revetment, K0078+310, Talisay, Batangas	9/21/2016	1000000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	4074082	16DC0121 (Readvertised) - Repair/Maintenance of Tabangan Br. II Revetment, K0092+892	9/21/2016	2000000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3596	PUBLIC WORKS AND HIGHWAYS - BATANGAS 3RD ED	4074085	16DC0122 (Readvertised) - Repair/Maintenance of Ambulong Br. II Revetment, K0075+854	9/21/2016	1000000	Tanauan City	Batangas	Region IV-A			Closed		dsolis
3604	PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3581541	Asphalt Overlay along Tagaytay – Manila via Silang Road K0056+143 – K0056+535; 7th Legislative District	12/5/2015	9899954.06	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3581565	Asphalt Overlay along Tagaytay – Manila via Silang Road K0056+143 – K0056+535; 7th Legislative District	12/5/2015	9899954.06	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3603900	MFO 1 – National Road Network Services, Construction and Maintenance of Bridges along National Roads, Retrofitting/ Strengthening of Permanent Weak Bridges, Palanas Bridge (B02517LZ) along Noveleta –	12/15/2015	15092000	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3605253	MFO 1 – National Road Network Services, Construction and Maintenance of Bridges along National Roads, Widening of Permanent Bridges, Widening of Tartaria Bridge (B02523LZ) along Sta. Rosa – Ulat – Tag	12/16/2015	26949531.1	Tagaytay City	Cavite	Region IV-A	1	15DG0134	Closed		mbinauhan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3605410	MFO 1 – National Road Network Services, Construction and Maintenance of Bridges along National Roads, Widening of Permanent Bridges, Widening of Tartaria Bridge (B02523LZ) along Sta. Rosa – Ulat – Tag	12/16/2015	26949531.1	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3605927	MFO 1 – National Road Network Services, Network Development, Improvement/ Widening of National Roads, Road Widening with Drainage Improvement and Slope Protection along Tagaytay – Cavite via Mendez Ro	12/16/2015	41159631.9	Tagaytay City	Cavite	Region IV-A	1	15DG0138	Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3674479	MFO 1 – National Road Network Services, Construction and Maintenance of Bridges along National Roads, Retrofitting/ Strengthening of Permanent Weak Bridges, Palanas Bridge (B02517LZ) along Noveleta –	2/5/2016	15092000	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3680211	Local Infrastructure Program – Construction of Multi Purpose Building at Brgy. Lalaan II, Silang, Cavite; 5th Legislative District	2/10/2016	999855.14	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3680294	Local Infrastructure Program – Completion of Barangay Hall at Brgy. Toledo, Silang, Cavite; 5th Legislative District	2/10/2016	999927.06	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3684855	Furnishing and Delivery of Cationic Cold Mix Blend (CCMB) for use in Patching Potholes along various National Roads of DPWH-Cavite II District Engineering Office, Tagaytay City	2/11/2016	737880	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3684909	Furnishing and Delivery of various materials for use in the Repainting of Pavement Markings along Mahogany Ave., K0059+990 to K0059+380; Tagaytay-Manila via Silang Road and Crisanto M. de los Re	2/11/2016	749250	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3684929	Furnishing and Delivery of various materials for use in the Proposed Repainting of Pavement Markings (Edge Lines, Center Lines, No Passing Zones and Pedestrian Crossing Markings) along various	2/11/2016	744500	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3707693	Transfer/ Re – Installation of Structured Network Cabling for the Construction of DPWH Cavite 2nd DEO New Office Building at Alfonso, Cavite; 7th Legislative District	2/20/2016	2173451.45	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3707738	Construction of Four (4) Storey – Sixteen Classroom School Building at Ulat Elementary School, Silang, Cavite; 5th Legislative District	2/20/2016	29854131.9	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3715212	Furnishing and Delivery of Bituminous Concrete Surface Course (Hot Mix Asphalt) & Bituminous Tack Coat (SS-1) for use in the Repair & Maintenance of Bitnuminous Pavement along Naic Junction-Cay	2/24/2016	748990	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3715386	Furnishing and Delivery of Bituminous Concrete Surface Course (Hot Mix Asphalt) & Bituminous Tack Coat (SS-1) for use in the Repair & Maintenance of Bitnuminous Pavement along Naic Junction-Cay	2/24/2016	748990	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3730241	Construction of Three (3) Storey – Six (6) Classroom School Building at Pulo ni Sara National High School, Maragondon, Cavite; 7th Legislative District; 16DG0015	3/2/2016	10364791	Tagaytay City	Cavite	Region IV-A	1	16DG0015	Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3730314	Construction of Four (4) Storey – Eight (8) Classroom School Building at Galicia Elementary School, Mendez, Cavite;7th Legislative District; 16DG0017	3/2/2016	14820387.3	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3733381	Construction of Two (2) Units – Four (4) Storey – Eight (8) Classroom School Building at Munting Ilog National High School – Silang, West Annex – Silang, Cavite; 5th Legislative District, Project I.D.	3/3/2016	14747083.6	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3733592	Construction of Engineer's Quarters; Driveway and Parking Pavement with Drainage and Street Lights, Guardhouse and Perimeter Fence with Steel Gate; Multi-purpose Building (Covered Court); Landscaping	3/3/2016	25147908.5	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3733618	Installation of Structured Network Cabling for the Construction of DPWH Cavite 2nd DEO New Office Building at Alfonso, Cavite; Project I.D.No. 16DG0030	3/3/2016	14475000	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3763494	Bid Bulletin No. 02-2016, for Construction/Repair/Rehabilitation/Improvement of various Infrastructure Including Local Project, Replacement of Labangan Bridge, Alfonso, Cavite; 7th Legislative Distric	3/19/2016	2984941.82	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3768334	Bid Bulleting Ni. 1.A2016, MFO 1 – National Road Network Services, Construction and Maintenance of Bridges along National Roads, Retrofitting/ Strengthening of Permanent Weak Bridges, Palanas Bridge (	3/19/2016	15092000	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3877197	Furnishing & Delivery of 1 set Thermoplastic Pavement Marking Machine	6/4/2016	1400000	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3894972	Furnishing and Delivery of 4 units Pick-up, Double Cab, 4x2, 4cyl., 16 Valve, Turbo Charged, Automatic Transmission, 2393 cc. and 2 units Multi-purpose Vehicle, AUV Diesel Fed Engine, 4 cylinder,	6/15/2016	7400000	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	3945112	Construction of Four (4) Storey – Eight (8) Classroom School Building at Galicia Elementary School, Mendez, Cavite; 7th Legislative District	7/15/2016	18035231.3	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	4016536	Construction of Four (4) Storey – Eight (8) Classroom School Building at Tagaytay City National High School, Tagaytay City, Cavite; 7th Legislative District	8/20/2016	16229833.7	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	4016618	Construction of Four (4) Storey – Twelve (12) Classroom School Building at Bulihan National High School, Silang, Cavite; 5th Legislative District	8/20/2016	21782238.2	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	4016636	Construction of Four (4) Storey – Sixteen (16) Classroom School Building at Bulihan National High School, Silang, Cavite; 5th Legislative District	8/20/2016	26286897.7	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	4034269	Furnishing and Delivery of 761 cu.m Crushed Aggregate Base Course for use in Resurfacing of Unpaved Shoulders along Naic Junction-Caylabne Road, K0068+000 to K0070+000 w/ exptns.; Tagaytay-Batangas vi	8/31/2016	749585	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	4054805	Repair/ Maintenance of Drainage System Flood Control Structures (FCS) along Maragondon – Magallanes – Amuyong Road; K0054+445 – K0054+852; Maragondon, Cavite; 7th Legislative District	9/10/2016	2450000	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
3604	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAVITE - SUB-DEO	4058410	Consultancy Services for the Conduct of Preliminary Detailed Engineering (PDE) Activities of various MFO1-National Road Network Services Projects; Project I.D. # 16-CSDG-02.	9/14/2016	2144631.45	Tagaytay City	Cavite	Region IV-A			Closed		mbinauhan
4080	PUBLIC WORKS AND HIGHWAYS - APAYAO 2ND DEO	3981003	16PC0026: CONCRETING OF BAROCBOC-SAN CARLOS FMR, STA. MARCELA, APAYAO	8/4/2016	2475000	Luna	Apayao	CAR			Closed		jsabindo
4080	PUBLIC WORKS AND HIGHWAYS - APAYAO 2ND DEO	3981009	16PC0027: CONCRETING OF SAN CARLOS-MALEKKEG FMR, STA. MARCELA, APAYAO	8/4/2016	2475000	Luna	Apayao	CAR			Closed		jsabindo
4080	PUBLIC WORKS AND HIGHWAYS - APAYAO 2ND DEO	3981020	16PC0029: CONCRETING OF SAN ISIDRO NORTE FMR, LUNA, APAYAO	8/4/2016	1980000	Luna	Apayao	CAR			Closed		jsabindo
4080	PUBLIC WORKS AND HIGHWAYS - APAYAO 2ND DEO	3981028	16PC0030: CONCRETING OF SAN ISIDRO SUR FMR, LUNA, APAYAO	8/4/2016	1980000	Luna	Apayao	CAR			Closed		jsabindo
4080	PUBLIC WORKS AND HIGHWAYS - APAYAO 2ND DEO	3981034	16PC0031: CONCRETING OF SAN FRANCISCO FMR, LUNA, APAYAO	8/4/2016	1980000	Luna	Apayao	CAR			Closed		jsabindo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4080	PUBLIC WORKS AND HIGHWAYS - APAYAO 2ND DEO	3981040	16PC0034: CONCRETING OF MALLIG-MALAYUGAN FMR, FLORA, APAYAO	8/4/2016	4950000	Luna	Apayao	CAR			Closed		jsabindo
4080	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - APAYAO 2ND DEO	4021811	16PC0038 SUPPLY & DELIVERY OF MATERIALS FOR THE MAINTENANCE ALONG APAYAO (CAL)-ILOCOS NORTE ROAD KO628+650-KO628+675	8/24/2016	614835.9	Luna	Apayao	CAR			Closed		jsipsip
4080	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - APAYAO 2ND DEO	4021874	16PC0039: FOR THE SUPPLY & DELIVERY OF AGGREGATES MATERIALS FOR THE MACHINE PATCHING ALONG CLAVERIA-CALANASAN ROAD,KO700+000-KO718+000 W/ EXCEPTIONS	8/24/2016	1731838.82	Luna	Apayao	CAR			Closed		jsipsip
4080	PUBLIC WORKS AND HIGHWAYS - APAYAO 2ND DEO	4030498	CONCRETING OF SWAN-LYDIA FMR, PUDTOL, APAYAO	8/31/2016	2970000	Luna	Apayao	CAR			Closed		jsabindo
4080	PUBLIC WORKS AND HIGHWAYS - APAYAO 2ND DEO	4030554	CONCRETING OF DOñA LORETA-PIPIIG-POBLACION FMR, PUDTOL, APAYAO	8/31/2016	2970000	Luna	Apayao	CAR			Closed		jsabindo
4080	PUBLIC WORKS AND HIGHWAYS - APAYAO 2ND DEO	4030582	CONCRETING OF PANAY (PUROK)-BATO SABEL FMR, STA. MARCELA, APAYAO	8/31/2016	2475000	Luna	Apayao	CAR			Closed		jsabindo
4080	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - APAYAO 2ND DEO	4053115	16PC0042 SUPPLY & DELIVERY OF MATERIALS FOR THE MAINTENANCE ALONG APAYAO (CAL)-ILOCOS NORTE ROAD KO627+870-ko627+900 and MAINTENANCE ALONG APAYAO (CAL)-ILOCOS NORTE ROAD,KO627+650-KO627+680	9/9/2016	1508555.77	Luna	Apayao	CAR			Closed		jsipsip
4080	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - APAYAO 2ND DEO	4061631	CONSTRUCTION/REHABILITATION OF FLOOD MITIGATION STRUCTURES ALONG PRINCIPAL RIVERS-CLAVERIA(CABICUNGAN) RIVER	9/16/2016	6745000	Luna	Apayao	CAR			Closed		jsabindo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4226	PUBLIC WORKS AND HIGHWAYS - REGION II	3781000	16CSB018	3/31/2016	1187158.37	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4226	PUBLIC WORKS AND HIGHWAYS - REGION II	3781028	16CSB019	3/31/2016	1213619.52	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4226	PUBLIC WORKS AND HIGHWAYS - REGION II	3781042	16CSB020	3/31/2016	843239.68	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4226	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION II	3840950	16BOGS03, RE-installation/Relocation/Replacement of Damaged In-ground Sensors within Region II (Isabela & Nueva Vizcaya)	5/13/2016	1982400	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4226	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION II	3877673	16BOGS04, Purchase/Delivery of Office Supplies, IT Equipment and Reflectorized Vests, Caps, Polo Shirts with RTIA & DPWH Logo	6/4/2016	1660762.62	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4226	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION II	3920882	16B00043,MFO 2: Flood Management Services: Construction/Rehabilitation of Flood Mitigation Facilities along Major River Basin & Principal Rivers-Cagayan River Basin-Construction of Flood Control Syste	6/30/2016	39804249.7	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4226	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION II	3920911	16B00044, MFO 2: Flood Management Services: Construction/Rehabilitation of Flood Mitigation Facilities along Major River Basin & Principal Rivers-Cagayan River Basin-Construction of Flood Control Syst	6/30/2016	38445311.9	Tuguegarao City	Cagayan	Region II			Closed		acamayang

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4226	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION II	3920955	16B00045, MFO 2: Flood Management Services: Construction/Maintenance of Flood Mitigation Structure and Drainage Systems Cagayan River Flood Management Projects-Cataggaman, Tuguegarao City Spurdikes Ex	6/30/2016	192479950	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4226	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION II	3932458	16B00047, Slope Stabilization along Cordon-Aurora Boundary Road, Road Slope Pilot Project for the Sustainability Program on Road and Bridge Maintenance, Sta. 392+900-Sta. 392+963, Nagtipunan, Quirino	7/8/2016	28950000	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4226	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION II	3932594	16B00048, MFO 2: Flood Management Services: Construction/Maintenance of Flood Mitigation Structures & Drainage Systems Cagayan River Flood Management Project Agussi-Alilinu, Camalaniugan, Cagayan (	7/8/2016	203404492	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4226	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION II	3932716	16BOGS02 (Re-invitation to Bid), Purchase/Delivery of Tools for use in the Operation of the Equipment , DPWH-Regional Office No. 02, Carig, Tuguegarao City	7/8/2016	681300	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4226	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION II	3932739	16BOGS05, Supply and Installation of Piezoelecric Sensor and Loop Inductunce Cable to be Installed along AWP2/Preventive Maintenance-01, Balug-Santa Road Section (K0426+684.90-K0426+601.20) along Daan	7/8/2016	619500	Tuguegarao City	Cagayan	Region II			Closed		acamayang

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4226	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION II	3953608	16B00041, MFO 2: Flood Management Services: Construction/Rehabilitation of Flood Mitigation Facilities along Major River Basin & Principal Rivers-Cagayan River Basin-Construction of Calapangan Flood C	7/20/2016	38554667.4	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4226	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION II	3953623	16B00042, MFO 2: Flood Management Services: Construction/Rehabilitation of Flood Mitigation Facilities along Major River Basin & Principal Rivers-Cagayan River Basin-Construction of Aggunetan Flood C	7/20/2016	38624110.1	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4226	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION II	3964047	16CSB027, Geotechnical Investigation for the Proposed Construction of Various Bridges (Cansan Bagutari Bridge-16BH)	7/26/2016	1585000	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4226	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION II	3964088	16CSB028, Geotechnical Investigation for the Proposed Construction of Various Bridges (Paddad Bridge-4BH, Ipil Bridge-4BH, Ganano Bridge-4BH),	7/26/2016	1188000	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4226	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION II	3964096	16CSB029, Geotechnical Investigation for the Proposed Construction of Various Bridges (Upi Bridge-4BH, Anipa Bridge-4BH)	7/26/2016	818000	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4226	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION II	3964103	16CSB030, Geotechnical Investigation for the Proposed Construction of Various Bridges (Catengtengan Bridge-3BH, Mangga Bridge-4BH)	7/26/2016	718500	Tuguegarao City	Cagayan	Region II			Closed		acamayang

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4226	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION II	3966775	16B00049, Construction/Rehabilitation of Water Supply/Septage and Sewerage/Rainwater Collectors: Construction of Rainwater Collection System	7/27/2016	3398938.6	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4226	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION II	3966792	16B00050, MFO 2: Flood Management Services: Construction/Maintenance of Flood Mitigation Structures and Drainage Systems, Cagayan River Flood Management Proj	7/27/2016	269000000	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4226	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION II	4003403	16B0GS02, Purchase/Delivery of Tools for use in the Operation of the Equipment Management Division	8/13/2016	681300	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4226	PUBLIC WORKS AND HIGHWAYS - REGION II	4016481	16B0GS08, survey / geotechnical instruments	8/20/2016	2400000	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4226	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION II	4045558	16CSB033, Geotechnical Investigation for the Proposed Construction of Rugao Bridge-5BH, Ilagan, Isabela	9/6/2016	533640.1	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4226	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION II	4076518	Supply and Installation of Piezoelectric Sensor and Loop Inductance Cable to be installed along the AWP2/Preventive Maintenance-01, Balug Santa Road Section (K0426+684.90-K0426+601.2) along Daang Ma	9/22/2016	619500	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4226	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION II	4076542	16B0GS07, Re-installation/Relocation /Replacement of Damaged In-Ground Sensors within Region II and Supply of Various Traffic related materials	9/22/2016	3030062.38	Tuguegarao City	Cagayan	Region II			Closed		acamayang
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3539249	Purchase of Directional Signs (Chevron), Within the District	11/16/2015	843703.56	Aparri	Cagayan	Region II			Closed		jgalbis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3539251	Purchase of Informative Signs, Within the District	11/16/2015	1070618.64	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3539254	Furnishing of Office Equipment at DPWH-CFDEO (Planning & Design Section)	11/16/2015	580000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3542448	Construction of Concrete Revetment on Bored Piles, Steel Sheet Piles and Hexapod at Assao, Baggao, Cagayan	11/17/2015	48631040	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3542454	Construction of Concrete Revetment on Steel Sheet Piles and Hexapod at Tueg, Baggao, Cagayan	11/17/2015	48642800	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3542460	Construction of Concrete Revetment on Steel Sheet Piles and Hexapod at along Cagayan River Lal-lo Section, Lal-lo, Cagayan	11/17/2015	38980000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3542467	Asset Preservation of National Roads – Rehabilitation/Reconstruction of National Roads with slips, slope Collapse and Landslide along Magapit – Capissayan Road, K0560+656 - K0560+760 L/S, K0561+190 -	11/17/2015	19580000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3542473	Asset Preservation of National Roads – Rehabilitation/Reconstruction of National Roads with Slips, Slope Collapse and Landslide along Baybayog – Baggao – Dalin - Sta. Margarita Road, K0527+800 – K0	11/17/2015	4880000	Aparri	Cagayan	Region II			Closed		jgalbis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3542479	Construction/Improvement of Access Road Leading of Airports, Seaports and Declared Tourism Destinations Matara Road Leading to Matara Corals & White Sand Beach at Gonzaga, Cagayan	11/17/2015	33755000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3545569	Repair/Rehabilitation of Eroded Shoulder at K0604+205-K0604+261.50 at DSVR, Gonzaga, Cagayan	11/18/2015	755523.66	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3545575	Repair/Restoration of Eroded Roadway at K0537+850 (Includes Installation of Double Barrel Box Culvert) at Baybayog-San Jose-Baggao-Abusag-Dalin-Sta. Margarita Road	11/18/2015	1500000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3545578	Repair/Restoration of Washed-out Road Surfaces at K0535+700-K0536+000, K0536+700 – k0537+700, K0537+850 – K0538+000 at Baybayog-San Jose-Baggao-Abusag-Dalin-Sta. Margarita Road	11/18/2015	1500000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3558889	Verificatory Sub Surface Exploration for River Control at Tueg River Control & Assao River Control, Baggao, Cagayan and Lal-lo River Control, Lal-lo, Cagayan 1st LD	11/25/2015	630000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3576611	Repair/Rehabilitation of Eroded Roadway at K0537+850 (includes Installation of Double Barrel Box Culvert) along Baybayog-San Jose-Baggao-Abusag-Dalin-Sta. Maragarita Road and Repair/Rehabilitation of	12/3/2015	3000000	Aparri	Cagayan	Region II			Closed		jgalbis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3576625	Asset Preservaion of National Roads - Rehabilitation/Reconstruction/Upgrading of Damaged Paved National Roads including drainage based on Pavement Management System/Highway Development and Management	12/3/2015	3860800	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3576632	Rehabilitation/Major Repair of Permanent Bridge at Tueg Bridge 2 (B04225LZ) along Baybayog-Baggao-Dalin-Sta. Margarita Road, Baggao, Cagayan	12/3/2015	3096400	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3576636	Repair/Rehabilitation/Improvement of Cagayan Valley Road & Jct. Gattaran-Cumao-Capissayan-Sta. Margarita Road, K0543+644 - K0544+470 & K0566+500 - K0573+000 w/ exception, Cagayan Valley Road & JGCCSMB	12/3/2015	2060729.25	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3584529	Repair/Rehabilitation/Improvement of Magapit Mission Road (Widening, Reblocking, Asphalt Overlay, Pavement Marking) at K0554+-337 – K0555+277, Lal-Io, Cagayan	12/7/2015	10600000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3591695	Pavement Marking and Installation of Road Safety Devices at K0687+527-K0694+000 with Exception at Manila North Road	12/9/2015	2760000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3591714	Repair/Restoration of Eroded Bridge Approaches of Racat Bridge # 1 (Abutment “A & B”), K0628+812, Dugo San Vicente Road	12/9/2015	800000	Aparri	Cagayan	Region II			Closed		jgalbis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3601510	Construction of Concrete Revetment on Steel Sheet Piles and Hexapod along Cagayan River Lal-Io Section , Lal-Io, Cagayan	12/13/2015	38980000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3611026	Local Infrastructure Program – Construction of Road at Barangay Poblacion Gonzaga, Cagayan 1st LD	12/18/2015	1980000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3611039	Rehabilitation/Major Repair of Permanent Bridges, Maddalero Bridge (B02028LZ) along Dugo - San Vicente road (Dugo - Mission Section) at Buguey, Cagayan	12/18/2015	4194000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3611047	Construction of Access Roads Leading to Airports, Seaports and Declared Tourism Destination Poblacion Sta. Ana–Marede–Sta. Clara-Patunngan Sinago Road Leading to Boacag Falls & Sinago Coves at Sta Cl	12/18/2015	48230000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3611056	Construction of Access Roads Leading to Airports, Seaports and Declared Tourism Destination – Concreting/Improvement of Luga Barangay Road Leading to Tobaco, Bangalao, and Ngiwatan Caves at Sta. Ter	12/18/2015	48230000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3611058	Construction of 1 CL School Building at Zinarag Elementary School at Aparri, Cagayan 1st LD	12/18/2015	990000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3611065	Construction of 2 CL School Building at Taguing ES, Baggao, Cagayan 1st LD	12/18/2015	1732500	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3611073	Construction of 2 CL School Building at Caraoan ES, Gonzaga, Cagayan 1st LD	12/18/2015	1732500	Aparri	Cagayan	Region II			Closed		jgalbis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3611081	Construction of Multi-Purpose Building at Barangay Poblacion, Buguey, Cagayan 1st LD	12/18/2015	1980000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3611090	Construction of Multi-Purpose Building at Barangay Tapel, Gonzaga, Cagayan 1st LD	12/18/2015	1980000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3611095	Construction of Multi-Purpose Building at Barangay Tupang, Alcala, Cagayan 1st LD	12/18/2015	1980000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3611097	Construction of San Esteban Road, Barangay Esteban, Alcala, Cagayan	12/18/2015	1980000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3621487	Rehabilitation/Major Repair of Permanent Bridge at Tueg Bridge 2 (B04255LZ) along Baybayog-Baggao-Dalin-Sta. Margarita Road, Baggao, Cagayan	12/30/2015	3096400	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3621491	Rehabilitation/Major Repair of Permanent Bridges, Tapel Bridge 3 (B02044LZ) along Dugo–San Vicente Road (Mission–Sta. Ana Section), Gonzaga, Cagayan	12/30/2015	3096400	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3621496	Rehabilitation/Major Repair of Permanent Bridges, Luec Bridge (B02015LZ) along Dugo - San Vicente road (Dugo - Mission Section), Camalaniugan, Cagayan	12/30/2015	4625200	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3621498	Rehabilitation/Major Repair of Permanent Bridges, Masisit Bridge 2 (B04253LZ) along Baybayog-Baggao-Dalin-Sta. Margarita Road, Baggao, Cagayan	12/30/2015	6119700	Aparri	Cagayan	Region II			Closed		jgalbis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3621501	Rehabilitation/Major Repair of Permanent Bridges, Bitag Grande Bridge 1 (B04256LZ) along Baybayog-Baggao-Dalin-Sta. Margarita Road, Baggao, Cagayan	12/30/2015	8667700	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3621503	Rehabilitation/Major Repair of Permanent Bridges, Magapit Bridge (B01100LZ) along Cagayan Valley Road, Lal-lo, Cagayan	12/30/2015	2704400	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3621505	Rehabilitation/Major Repair of Permanent Bridges, Matuyem Bridge 2 (B02049LZ) along Dugo–San Vicente Road (Mission–Sta. Ana Section), Gonzaga, Cagayan	12/30/2015	3096400	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3621507	Construction/Improvement of Access Roads Leading to Airports, Seaports and Declared Tourism Destination Poblacion Sta. Ana–Marede–Sta. Clara-Patunngan Sinago Road Leading to Boacag Falls & Sinago Cove	12/30/2015	48230000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3629637	Construction of Access Roads Leading to Airports, Seaports and Declared Tourism Destination – Concreting/Improvement of Luga Barangay Road Leading to Tobaco, Bangalao, and Ngiwatan Caves	1/9/2016	48230000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3629652	Construction of 2 CL School Building at Caraoan ES at Gonzaga, Cagayan 1st LD	1/9/2016	1723500	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3629658	Local Infrastructure Program – Concreting of Road, Barangay Dodan, Aparri, Cagayan 1st LD	1/9/2016	9900000	Aparri	Cagayan	Region II			Closed		jgalbis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3629662	Local Infrastructure Program – Concreting of Rizal Street at Buguey, Cagayan 1st LD	1/9/2016	4950000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3629680	Construction of Slope Protection (24 meter Length, 4 meter width and 7.5 meter height) at Barangay Mocag, Baggao, Cagayan	1/9/2016	2970000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3636143	Local Infrastructure Program – Concreting of Baybayog – Dalin - Abusag-Sta. Margarita Realigned to Concreting of Purok Papaya, Barangay Remus to Agaman Road, Baggao, Cagayan 1st LD	1/14/2016	18315000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3649449	Rehabilitation/Major Repair of Permanent Bridges, Bitag Grande Bridge 1 (B04256LZ) along Baybayog-Baggao-Dalin-Sta. Margarita Road, Baggao, Cagayan	1/22/2016	8667700	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3705383	Local Infrastructure Program - Construction/Concreting of Road, Brgy. Paranum, Lal-lo, Cagayan 1st LD	2/19/2016	16830000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3705388	Local Infrastructure Program - Construction of Flood Control Project along Cagayan River Basin, Barangay Bagumbayan, Lal-lo Section, Lal-lo, Cagayan 1st LD	2/19/2016	29700000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3725462	Purchase of Hot Asphalt 60/70, Within the District	2/29/2016	737352	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3725470	Purchase of Road Safety Devices (Load Limit Sign 18 tons), Within the District	2/29/2016	745889.76	Aparri	Cagayan	Region II			Closed		jgalbis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3731931	Purchase of Blown Asphalt (Asphalt Sealant 115), Within the District	3/2/2016	749347.2	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3744897	Construction of 2 Stories - 10 Classrooms School Building, Elementary, Junior and Senior High School (Batch 3) at Aparri East National HS, Aparri, Cagayan	3/8/2016	12935000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3744901	Construction of 2 Stories - 6 Classrooms School Building, Elementary, Junior and Senior High School (Batch 3) at Aparri East National HS, Aparri, Cagayan	3/8/2016	8159000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3744907	Construction of 3 Stories - 9 Classrooms (3 Units) School Building Elementary, Junior and Senior High School (Batch 3) at Aparri School of Arts and Trades (SAT)	3/8/2016	44775000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3744915	Construction of 2 Stories - 4 Classrooms School Building Elementary, Junior and Senior High School (Batch 3) at Aparri School of Arts and Trades (SAT)	3/8/2016	6287740.32	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3744926	Construction of Technical-Vocational-Livelihood (TVL) Laboratories/Workshops for SHS (Batch 4) at Aparri School of Arts and Trades (SAT)	3/8/2016	2477550	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3744929	Construction of 2 Stories - 10 Classrooms (2 Units) School Building Elementary, Junior and Senior High School (Batch 3) at Camalaniugan NHS, Camalaniugan, Cagayan	3/8/2016	25870000	Aparri	Cagayan	Region II			Closed		jgalbis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3744936	Construction of 2 Stories - 6 Classrooms School Building Elementary, Junior and Senior High School (Batch 3) at Camalaniugan NHS, Camalaniugan, Cagayan	3/8/2016	8159000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3744943	Construction of Technical-Vocational-Livelihood (TVL) Laboratories/Workshops for SHS (Batch 4) at Camalaniugan NHS, Camalaniugan, Cagayan	3/8/2016	2477550	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3744965	Construction of 2 Stories - 10 Classrooms (2 Units) School Building Elementary, Junior and Senior High School (Batch 3) at Lal-Io National High School, Lal-Io, Cagayan	3/8/2016	25870000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3744970	Construction of 2 Stories - 8 Classrooms School Building Elementary, Junior and Senior High School (Batch 3) at Lal-Io National High School, Lal-Io, Cagayan	3/8/2016	10945000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3744976	Construction of Technical-Vocational-Livelihood (TVL) Laboratories/Workshops for SHS (Batch 4) at Lal-Io National High School, Lal-Io, Cagayan	3/8/2016	2477550	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3744981	Construction of 2 Stories - 8 Classrooms (2 Units) School Building Elementary, Junior and Senior High School (Batch 3) at Sta. Ana Fisheries NHS, Sta. Ana, Cagayan	3/8/2016	21890000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3744989	Construction of (2 Units) Technical-Vocational-Livelihood (TVL) Laboratories/Workshops for SHS (Batch 4) at Sta. Ana Fisheries NHS, Sta. Ana, Cagayan	3/8/2016	4995100	Aparri	Cagayan	Region II			Closed		jgalbis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3744991	Construction of 2 Stories - 8 Classrooms (3 Units) School Building Elementary, Junior and Senior High School (Batch 3) at Gattaran NTS, Gattaran, Cagayan	3/8/2016	33019075	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3744994	Construction of Technical-Vocational-Livelihood (TVL) Laboratories/Workshops for SHS (Batch 4) at Gattaran NTS, Gattaran, Cagayan	3/8/2016	2514365	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3745001	Construction of 2 Stories – 10 Classrooms (2 Units) School Building Elementary, Junior and Senior High School (Batch 3) at Baggao NAS, Baggao, Cagayan	3/8/2016	25870000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3745006	Construction of (2 Units) Technical-Vocational-Livelihood (TVL) Laboratories/Workshops for SHS (Batch 4) at Baggao NAS, Baggao, Cagayan	3/8/2016	4995100	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3745007	Construction of 2 Stories – 10 Classrooms School Building - Elementary, Junior and Senior High School (Batch 3) at Baggao NHS, Baggao, Cagayan	3/8/2016	12935000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3745012	Construction of 2 Stories – 6 Classrooms School Building - Elementary Junior and Senior High School (Batch 3) at Baggao NHS, Baggao, Cagayan	3/8/2016	8159000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3745013	Construction of 2 Stories – 4 Classrooms School Building - Elementary, Junior and Senior High School (Batch 3) at Baggao NHS, Baggao, Cagayan	3/9/2016	6287740.32	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3754462	Repair/Restoration of Eroded Shoulder at K0613+380 - K0613+514 Left Side along Dugo-San Vicente Road	3/11/2016	1266645.32	Aparri	Cagayan	Region II			Closed		jgalbis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3754469	Removal of Obstruction (Common Borrow) due to Landslide at K0648+430 - K0648+470, K0648+500 - K0648+615 & K0649+170 - K0649+220 at Sta. Ana, Cagayan	3/12/2016	728003.68	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3756790	Fabrication/Installation of Kilometer Post, Within the District	3/12/2016	1426033.14	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3760949	Local Infrastructure Program- Concreting of San Lorenzo to Fabrica Road along Barangay Catugan and Malanao, Lal-lo, Cagayan 1st LD	3/16/2016	39600000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3760970	Local Infrastructure Program – Concreting of Bagumbayan to Magallungun Road, along Barangay Cagoran and Sta Teresa, Lal-lo, Cagayan 1st LD	3/16/2016	29700000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3761005	Local Infrastructure Program – Concreting of Cullit to Naguillian Road, along Barangay Cullit and Naguillian, Lal-lo, Cagayan 1st LD	3/16/2016	29700000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3761028	Local Infrastructure Program – Concreting of Road, Dalaya, Lal-lo, Cagayan 1st LD	3/16/2016	14850000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3786826	Repainting of Pared Bridge at K0513+045 along Cagayan Valley Road	4/5/2016	794769.16	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3819029	Concreting of Paddaya Farm to Market Road, Barangay Paddaya, Aparri, Cagayan	4/27/2016	4950000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3819035	Concreting of Luga Farm to Market Road at Sta. Teresita, Cagayan	4/27/2016	2970000	Aparri	Cagayan	Region II			Closed		jgalbis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3819039	Replacement of Concrete Pavement with Cross Drainage at K0709+878.80-K0709+919.10 along JLLGR, Lal-lo, Cagayan	4/27/2016	1622000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3819043	Repair/Restoration of Eroded Shoulder at K0714+860-K0714+932 at Lal-lo, Cagayan	4/27/2016	753000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3821024	Construction of 2 Stories - 6 Classrooms School Building, Elementary, Junior and Senior High School (Batch 3), Aparri East National HS, Aparri, Cagayan	4/28/2016	8159000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3821026	Construction of 2 Stories - 6 Classrooms School Building Elementary, Junior and Senior High School (Batch 3), Camalaniugan NHS, Camalaniugan, Cagayan	4/28/2016	8159000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3821030	Construction of 2 Stories - 10 Classrooms (2 Units) School Building Elementary, Junior and Senior High School (Batch 3), Lal-lo National High School, Lal-lo, Cagayan	4/28/2016	25870000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3821036	Construction of 2 Stories – 10 Classrooms (2 Units) School Building Elementary, Junior and Senior High School (Batch 3), Baggao NAS, Baggao, Cagayan	4/28/2016	25870000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3832512	71X Special Maintenance (Installation of Lined Canal) at K0600+024 - K0600+160, Dugo San Vicente Road (DSVR)	5/6/2016	1015184.26	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3832515	Restoration of Bridge Approach, Abutment “A” at Sta. Ana Bridge, K0636+080 along Dugo San Vicente Road (DSVR), Sta. Ana, Cagayan	5/6/2016	2935000	Aparri	Cagayan	Region II			Closed		jgalbis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3852615	Construction of Rainwater Collection System (Reinforced Concrete Ground Storage Tank; Capacity = 8000 liters and 4000 liters) , Various Locations of Public Market and Public School (39 Units) at Aparr	5/20/2016	3281000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3852621	Concreting of Paddaya Farm to Market Road, Barangay Paddaya, Aparri, Cagayan	5/20/2016	4950000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3852626	Concreting of Luga Farm to Market Road, Sta. Teresita, Cagayan	5/20/2016	2970000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3852632	Construction of Cagayan River Control, Tupang Section, Alcala, Cagayan	5/20/2016	46127965	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3852642	Construction of 2 Stories - 10 Classrooms School Building, Elementary, Junior and Senior High School (Batch 3), Aparri East National HS, Aparri, Cagayan	5/20/2016	12935000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3852652	Construction of 3 Stories - 9 Classrooms School (3units)Building, Elementary, Junior and Senior High School (Batch 3), Aparri School of Arts and Trade (ASAT)	5/20/2016	44775000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3852656	Construction of 2 Stories - 10 Classrooms (2 Units) School Building Elementary, Junior and Senior High School (Batch 3) at Camalaniugan National High School, Camalaniugan, Cagayan	5/20/2016	25870000	Aparri	Cagayan	Region II			Closed		jgalbis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3852661	Construction of 2 Stories – 8 Classrooms School Building Elementary, Junior and Senior High School (Batch 3) at Lallo National High School, Lallo, Cagayan	5/20/2016	10945000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3852664	Construction of Technical-Vocational Livelihood (TVL) Laboratories/Workshop for Senior High School (Batch 3) at Lallo National High School, Lallo, Cagayan	5/20/2016	2477550	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3852668	Construction of 2 Stories – 8 Classrooms (3 units) School Building Elementary, Junior and Senior High School (Batch 3) at Gattaran National Trade School, Gattaran, Cagayan	5/20/2016	33019075	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3852669	Construction of Technical-Vocational Livelihood (TVL) Laboratories/Workshop for Senior High School (Batch 4) at Gattaran National Trade School, Gattaran, Cagayan	5/20/2016	2514365	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3852670	Construction of Technical-Vocational Livelihood (TVL) Laboratories/Workshop for Senior High School (Batch 4), Baggao National Agricultural School, Baggao, Cagayan	5/20/2016	4955100	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3852675	Purchase of Informative Signs, Within the District	5/20/2016	581502.6	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3852676	Purchase of Reflective Thermoplastic Stripping Materials (Solid Form), Within the District	5/20/2016	749835.24	Aparri	Cagayan	Region II			Closed		jgalbis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3852678	Purchase of Personal Protective Equipment of Maintenance Crew & Personnel at Within the District	5/20/2016	758142	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3857373	Purchase of Office Equipment, DPWH-CFDEO (Planning & Design Section), Aparri, Cagayan	5/24/2016	536940	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3857378	Installation of Line Canal along MNR JBPR Section, K0688+912 – K0689+089 (left side), Aparri, Cagayan	5/24/2016	705000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3878249	Local Infrastructure Program – Construction of Drainage Canal, Barangay Centro, Lal-lo, Cagayan 1st LD	6/5/2016	14850000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3878252	Construction/Improvement of Catugan BHS, Catugan, Lal-lo, Cagayan	6/5/2016	1188000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3878253	Construction/Improvement of Cambong BHS, Cambong, Lal-lo, Cagayan	6/5/2016	1188000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3878256	Construction/Improvement of Cabayabasan BHS, Cabayabasan, Lal-lo, Cagayan	6/5/2016	1188000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3878257	Construction/Improvement of Bagumbayan BHS, Bagumbayan, Lal-lo, Cagayan	6/5/2016	1188000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3878264	Construction/Improvement of Abagao BHS, Abagao, Lal-lo, Cagayan	6/5/2016	1188000	Aparri	Cagayan	Region II			Closed		jgalbis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3878265	Extension of Planning and Design Section Office and Construction of Concrete Water Tank Pedestal, DPWH – CFDEO, Minanga, Aparri, Cagayan	6/5/2016	730930.98	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3880997	Purchase of Informative Signs, Within the District	6/7/2016	581502.6	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3880998	Purchased of Reflectorized Thermoplastic Materials (Solid Form), K0512+995 - K0513+323, K0540+950 - K0576+650 and K0576+650 - K0576+850 along Cagayan Valley Road, K0575+300 - K0575+550 along Dugo-San	6/7/2016	535050.8	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3888865	Construction of Rainwater Collection System (2 Units-Reinforced Concrete Ground Storage Tank (RCGST) 4000 liters capacity) 17 Locations (7 Public Market & 10 – Public School) Various Locations of Publ	6/10/2016	3366000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3888868	Repair/Maintenance of Parapet Wall of Slope Protection at K0625+535-K0628+950, Punti Section at Dugo-San Vicente Road (DSVR)	6/10/2016	518041.29	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3888872	Installation of Lined Canal with Slope Protection Work and Catch Basin K0566+926.50-K0567+040, Jct. Gattaran-Cumao-Capissayan-Sta. Margarita Road	6/12/2016	991338.95	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3891191	Completion of Aparri Main Health (RHU) Barangay Bukig, Aparri II, Cagayan	6/12/2016	2475000	Aparri	Cagayan	Region II			Closed		jgalbis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3891195	Completion of Rural Health Unit San Jose, Baggao, Cagayan	6/12/2016	2475000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3891196	Repair of RHU (Buguey Main Health Center) Centro, Buguey, Cagayan	6/12/2016	2475000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3891197	Repair/Rehabilitation Improvement of Existing Rural Health Unit Centro, Gattaran, Cagayan	6/12/2016	1980000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3891202	Repair/Rehabilitation Improvement of Existing Rural Health Unit, Smart, Gonzaga, Cagayan	6/12/2016	1980000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3891207	Completion of the Birth Facility and Construction of 3 in 1 Rural Health Unit (RHU) Model Lal-lo Main Health Center (RHU), Lal-lo, Cagayan	6/12/2016	3465000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3891213	Concreting of Cambong-Binag Farm to Market Road, Barangay Cambong, Lal-lo, Cagayan	6/12/2016	2970000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3891216	Concreting of Cullit-Rosario Farm to Market Road (Phasel), Barangay Cullit/Rosario, Lal-lo, Cagayan	6/12/2016	11880000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3891218	Concreting of Zanja-Bisagu Farm to Market Road Barangay Zanja/Bisagu, Aparri, Cagayan	6/12/2016	2970000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3907843	Concreting of Abbeg-Minanga Farm to Market Road, Barangay Abbeg/Minanga, Alcala, Cagayan	6/22/2016	2970000	Aparri	Cagayan	Region II			Closed		jgalbis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3907846	Concreting of Taguing Farm to Market Road, Barangay Taguing, Baggao, Cagayan	6/22/2016	1980000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3907863	Concreting of Abusag-Sitio Marus Farm to Market Road, Barangay Abusag, Baggao, Cagayan	6/22/2016	2970000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3907872	Concreting of Sta. Isabel Farm to Market Road at Barangay Sta. Isabel, Buguey, Cagayan	6/22/2016	2970000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3907879	Concreting of San Vicente Farm to Market Road at Barangay San Vicente, Buguey, Cagayan	6/22/2016	4950000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3907888	Concreting of Joaquin Dela Cruz, Dammang Farm to Market Road at Barangay Joaquin Dela Cruz/Dammang, Camalaniugan, Cagayan	6/22/2016	2970000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3907894	Construction of Capissayan Sur Farm to Market Road, Barangay Capissayan Sur, Gattaran, Cagayan	6/22/2016	3960000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3907898	Concreting of Kadalagan Farm to Market Road, Barangay Kadalagan, Gonzaga, Cagayan	6/22/2016	2970000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3907905	Concreting of Fisat-Katiwaya Farm to Market Road (Phase II), Barangay Rapuli, Sta. Ana, Cagayan	6/22/2016	2970000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3907914	Construction and Maintenance of Bridges along National Roads – Replacement of Permanent Weak Bridges – Zinarag Bridge (B01035LZ) along Manila North Road (Jct. Bangag-Paruddun Section) at Aparri, Cagay	6/22/2016	36260000	Aparri	Cagayan	Region II			Closed		jgalbis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3907919	Local Infrastructure Program – Construction of Drainage Canal along Cagayan Valley Road (CVR), K0552+069 to K0566+950, Barangay Jurisdiction to Magapit, Lal-lo, Cagayan 1st LD	6/22/2016	49500000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3907925	Construction of Cagayan River Control, Tupang Section, Alcala, Cagayan	6/22/2016	46127965	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3907928	Installation of Line Canal along MNR JBPR Section at K0688+912 – K0689+089 (Left Side), Aparri, Cagayan	6/22/2016	705000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3940894	Completion of Rural Health Unit, San Jose, Baggao, Cagayan	7/13/2016	2475000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3940899	Repair of RHU (Buguey Main Health Center), Centro, Buguey, Cagayan	7/13/2016	2475000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3961905	Construction of Capissayan Sur Farm to Market Road, Barangay Capissayan Sur, Gattaran, Cagayan	7/25/2016	3960000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3961908	Extension of Quality Assurance Section Office, DPWH – CFDEO, Aparri, Cagayan	7/25/2016	580000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	3986762	Repair/Rehabilitation/Improvement (Additional Pavement Width & Asphalt Overlay) Asphalt Overlay at K0555+277-K0556+178 Additional Pavement Width at K0555+600-K0555+657.25 both side, Magapit – Mission	8/5/2016	10500500.4	Aparri	Cagayan	Region II			Closed		jgalbis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	4018050	Purchase of Personal Protective Equipment for Construction Section Personnel at DPWH-CFDEO (Construction Section), Aparri, Cagayan	8/22/2016	650000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	4018059	Repair/Maintenance of Regional Trial Court (Bulwagan Ng Katarungan) at Centro 1, Aparri, Cagayan	8/22/2016	1200000	Aparri	Cagayan	Region II			Closed		jgalbis
4227	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	4045985	Installation of Reflective Thermoplastic Stripping Materials at K0566+542 - K0575+821 along JGCCSMBR	9/6/2016	2754678.96	Aparri	Cagayan	Region II			Closed		jgalbis
4227	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 1ST DEO	4070861	Repair/Rehabilitation/Improvement (Additional Pavement Width & Asphalt Overlay) Asphalt Overlay at K0555+277-K0556+178 Additional Pavement Width at K0555+600-K0555+657.25 both side, Magapit – Mission	9/20/2016	10500500.4	Aparri	Cagayan	Region II			Closed		jgalbis
4228	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 3RD DEO	3937651	Completion of Enrile Rural Health Unit, Enrile RHU, Villa Maria (San Jose), Enrile, Cagayan	7/12/2016	1975578.06	Tuguegarao City	Cagayan	Region II	1	ompletion of Enrile Rural Health Unit, Enrile RHU	Closed		rquilang1
4228	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 3RD DEO	3937738	Completion of Maddarulug Norte Barangay Health Station (BHS), Maddarulug Norte, Enrile, Cagayan	7/12/2016	989992.02	Tuguegarao City	Cagayan	Region II	1	Completion of Maddarulug Norte Barangay Health Sta	Closed		rquilang1
4228	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 3RD DEO	3937804	Completion of Enrile Rural Health Unit, Alibago, Enrile, Cagayan	7/12/2016	989907.76	Tuguegarao City	Cagayan	Region II			Closed		rquilang1
4228	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 3RD DEO	4011692	Repair/Maintenance of Flood Control Drainage Structure, Kalinga-Cagayan Road, Enrile, Cagayan, K0439+050-K0439+350	8/18/2016	1999999.84	Tuguegarao City	Cagayan	Region II			Closed		rquilang1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4228	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 3RD DEO	4011796	Repair/Maintenance of Flood Control Drainage Structure, Santiago-Tuguegarao Road, Enrile, Cagayan, K0442+817–K0443+153	8/18/2016	1999999.35	Tuguegarao City	Cagayan	Region II	1	Repair/Maintenance of Flood Control Drainage Struc	Closed		rquilang1
4228	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 3RD DEO	4011861	Repair/Maintenance of Flood Control Drainage Structure, Maddarulug, Solana, Cagayan, K0488+801-K0489+191	8/18/2016	1499999.17	Tuguegarao City	Cagayan	Region II	1	Repair/Maintenance of Flood Control Drainage Struc	Closed		rquilang1
4228	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 3RD DEO	4011909	Repair/Maintenance of National Road, Penablanca Callao Cave Road, K0481+000-K0483+700	8/18/2016	999997.64	Tuguegarao City	Cagayan	Region II	1	Repair/Maintenance of National Road	Closed		rquilang1
4228	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 3RD DEO	4011941	Repair/Maintenance of Flood Control Drainage Structure, Cagayan-Apayao Road, Tuao-Rizal Section, Cagayan K0526+000 – K0531+502	8/18/2016	999994.64	Tuguegarao City	Cagayan	Region II	1	Repair/Maintenance of Flood Control Drainage Struc	Closed		rquilang1
4228	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 3RD DEO	4046686	Construction of Farm to Mill Road, Brgy. Sampaguita - Bantay, Solana, Cagayan, Sta. 0+000-Sta. 0+35.38, Sta. 0+40.70-Sta. 0+119, Sta. 0+305.09-Sta.0+854.21, Sta.1+354.03-Sta. 1+805.33, Sta. 2+497.04-S	9/7/2016	27164116.7	Tuguegarao City	Cagayan	Region II	1	Construction of Farm to Mill Road	Closed		rquilang1
4228	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 3RD DEO	4046713	Upgrading of Existing Ancillary Service, People's Emergency Hospital, Tuguegarao City	9/7/2016	1237623.33	Tuguegarao City	Cagayan	Region II			Closed		rquilang1
4228	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 3RD DEO	4046930	Furnishing of Maintenance Tools and Equipment for the Repair/Maintenance of National Road, within the District	9/7/2016	1927185	Tuguegarao City	Cagayan	Region II			Closed		rquilang1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4228	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 3RD DEO	4065240	Furnishing of Office Furnitures (Standard Specification), Cagayan Third District Engineering Office	9/16/2016	674613.83	Tuguegarao City	Cagayan	Region II			Closed		rquilang1
4228	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 3RD DEO	4065388	Repair/Maintenance of Flood Control Drainage Structure, Sampaguita, Solana, Cagayan, K0501+588 – K0503+025	9/16/2016	2999998.9	Tuguegarao City	Cagayan	Region II			Closed		rquilang1
4228	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 3RD DEO	4065401	Repair/Maintenance of Flood Control Drainage Structure, Nangalisan, Solana, Cagayan, K0491+412 – K0492+054	9/16/2016	2199999.94	Tuguegarao City	Cagayan	Region II			Closed		rquilang1
4228	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 3RD DEO	4065409	Repair/Maintenance of DPWH-CTDEO Main Building, San Gabriel, Tuguegarao City, Cagayan	9/16/2016	999797.03	Tuguegarao City	Cagayan	Region II			Closed		rquilang1
4228	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 3RD DEO	4065419	Repair/Maintenance of DPWH-CTDEO Main Office (Supply Section), San Gabriel, Tuguegarao City, Cagayan	9/16/2016	999932.12	Tuguegarao City	Cagayan	Region II			Closed		rquilang1
4228	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 3RD DEO	4065468	Emergency Repair of Eroded Road Shoulder along National Road, Cagayan-Apayao Road, Ko488+008 – K0488+021	9/16/2016	826242.57	Tuguegarao City	Cagayan	Region II			Closed		rquilang1
4228	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 3RD DEO	4065480	Rehabilitation/Improvement of Flood Control Structures along Chico River (Barancuag Section), Tuao, Cagayan	9/16/2016	7237266.31	Tuguegarao City	Cagayan	Region II			Closed		rquilang1
4230	PUBLIC WORKS AND HIGHWAYS - N. VIZCAYA 2ND DEO	3703982	Construction of Siguem School Site Farm to Market Road, Brgy. Siguem, Kasibu, Nueva Vizcaya	2/19/2016	2475000	Dupax Del Norte	Nueva Vizcaya	Region II			Closed		rtorralba1
4230	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. VIZCAYA 2ND DEO	3705071	Construction of Sitio Tuyungan Farm to Market Road, Kayapa Proper West, Kayapa, Nueva Vizcaya	2/19/2016	1980000	Dupax Del Norte	Nueva Vizcaya	Region II	1	Construction of Sitio Tuyungan Farm to Market Road	Closed		rtorralba1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4230	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. VIZCAYA 2ND DEO	3873299	Restoration of Eroded Shoulder/Roadslip and Stone Masonry Wall along Aritao-Quirino Road (Intermittent Sections), K0261+200-K0261+212; K0262+800-K0262+814; K0272+364; K0291+300-K0292+400-Bua, Kasibu;	6/3/2016	8930000.01	Dupax Del Norte	Nueva Vizcaya	Region II			Closed		rtorralba1
4230	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. VIZCAYA 2ND DEO	3873558	Restoration of Roadslip/Eroded Shoulder along Bambang-Kasibu-Quezon Road, K0262+700; K0263+000-K0263+300;K0263+800;K0274+600; K0277+750; K0283+500 and K0284+050, Kasibu, Nueva Vizcaya	6/3/2016	4355000	Dupax Del Norte	Nueva Vizcaya	Region II			Closed		rtorralba1
4230	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. VIZCAYA 2ND DEO	3873661	Restoration of Eroded Shoulder/Roadslip and Stone Masonry Wall along Aritao-Quirino Road (Intermittent Sections). Section A: K0259+800-K0259+825 and Section B: K0259+850-K0259+865, Dupax del Norte, Nu	6/3/2016	3715000	Dupax Del Norte	Nueva Vizcaya	Region II			Closed		rtorralba1
4230	PUBLIC WORKS AND HIGHWAYS - N. VIZCAYA 2ND DEO	3873741	Restoration of Calitlitan Revetment along Santa Fe River, Calitlitan Section, Calitlitan, Aritao, Nueva Vizcaya	6/3/2016	1659639.48	Dupax Del Norte	Nueva Vizcaya	Region II			Closed		rtorralba1
4230	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. VIZCAYA 2ND DEO	3874179	Restoration of Roadslip/Eroded Shoulder along Jct. Nat'l Road Bitnong-Belance Road, K0258+200-K0258+240 site "A" K0259+100-K0259+130 site "B" Bitnong Section, Dupax del Norte, Nueva Vizcaya	6/3/2016	3958543.65	Dupax Del Norte	Nueva Vizcaya	Region II			Closed		vzenaida
4230	PUBLIC WORKS AND HIGHWAYS - N. VIZCAYA 2ND DEO	3874260	Restoration of Banganan Revetment along Santa Fe River Banganan Section, Banganan, Aritao, Nueva Vizcaya	6/3/2016	4649231.58	Dupax Del Norte	Nueva Vizcaya	Region II			Closed		vzenaida

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4230	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. VIZCAYA 2ND DEO	3874313	Restoration of Damaged /Collapsed Gabion Revetment, Pingkian Revetment # 20 Pingkian Flood Control Facilities, Pingkian, Kayapa, Nueva Vizcaya	6/3/2016	5648894.11	Dupax Del Norte	Nueva Vizcaya	Region II			Closed		vzenaida
4230	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. VIZCAYA 2ND DEO	3956788	Purchase of Melting Kneader (Double Pot System), etc. for use in Pavement Marking along various National Roads of the District, DPWH-NV2ndDEO, Malasin, Dupax del Norte, Nueva Vizcaya	7/22/2016	1500000	Dupax Del Norte	Nueva Vizcaya	Region II			Closed		rtorralba1
4230	PUBLIC WORKS AND HIGHWAYS - N. VIZCAYA 2ND DEO	4034140	Repair/Maintenance of Baracbac Flood Control, Baracbac Revetment, Brgy. Baracbac, Santa Fe, Nueva Vizcaya	8/31/2016	3998241.33	Dupax Del Norte	Nueva Vizcaya	Region II			Closed		binfanta
4230	PUBLIC WORKS AND HIGHWAYS - N. VIZCAYA 2ND DEO	4034301	Repair/Maintenance of Pingkian Flood Control, Pingkian Revetment # 20, Kayapa, Nueva Vizcaya	8/31/2016	3999929.92	Dupax Del Norte	Nueva Vizcaya	Region II			Closed		binfanta
4230	PUBLIC WORKS AND HIGHWAYS - N. VIZCAYA 2ND DEO	4047507	Repair/Maintenance of Other Public Buildings	9/7/2016	649397.33	Dupax Del Norte	Nueva Vizcaya	Region II			Closed		rreyes189
4230	PUBLIC WORKS AND HIGHWAYS - N. VIZCAYA 2ND DEO	4047896	Repair/Maintenance of Other Public Buildings	9/7/2016	2396526.58	Dupax Del Norte	Nueva Vizcaya	Region II			Closed		rreyes189
4231	PUBLIC WORKS AND HIGHWAYS - NUEVA VIZCAYA 1ST	3927475	Repair/Rehabilitation of Cupas River Control, Sto Domingo Section, Bambang, Nueva Vizcaya	7/6/2016	12757300	Bayombong	Nueva Vizcaya	Region II			Closed		rsantos52
4231	PUBLIC WORKS AND HIGHWAYS - NUEVA VIZCAYA 1ST	3942779	Procurement of 1 unit Kneading Machine with Thermoplastic Applicator	7/14/2016	1150000	Bayombong	Nueva Vizcaya	Region II			Closed		rsantos52
4231	PUBLIC WORKS AND HIGHWAYS - NUEVA VIZCAYA 1ST	3970843	Completion of DPWH Multi-Purpose Building, Bayombong, Nueva Vizcaya	7/29/2016	736905	Bayombong	Nueva Vizcaya	Region II			Closed		rsantos52

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4231	PUBLIC WORKS AND HIGHWAYS - NUEVA VIZCAYA 1ST	4020820	Repair/Maintenance, Supply Office Warehouse, DPWH Compound, Bayombong, Nueva Vizcaya	8/24/2016	1185000	Bayombong	Nueva Vizcaya	Region II			Closed		rsantos52
4231	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NUEVA VIZCAYA 1ST	4062122	Procurement of 50 Drums Hot Asphalt, 50 Drums Emulsified Asphalt and 200 pails Pegacol for use in the Maintenance of National Roads and Bridges	9/15/2016	1600000	Bayombong	Nueva Vizcaya	Region II			Closed		rsantos52
4231	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NUEVA VIZCAYA 1ST	4069691	Construction of Multi-Purpose Building at Diadi National High School, Diadi, Nueva Vizcaya Lone District, Diadi, Nueva Vizcaya	9/21/2016	1980000	Bayombong	Nueva Vizcaya	Region II			Closed		rsantos52
4231	PUBLIC WORKS AND HIGHWAYS - NUEVA VIZCAYA 1ST	4071501	Construction of Multi-Purpose Building, Barat, Bambang, Nueva Vizcaya Lone District, Barat Bambang, Nueva Vizcaya	9/21/2016	1980000	Bayombong	Nueva Vizcaya	Region II			Closed		rsantos52
4231	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NUEVA VIZCAYA 1ST	4071524	Construction of Multi-Purpose Building, Sto. Domingo West, Bambang, Nueva Vizcaya Lone District, Sto. Domingo West Bambang, Nueva Vizcaya	9/21/2016	1980000	Bayombong	Nueva Vizcaya	Region II			Closed		rsantos52
4231	PUBLIC WORKS AND HIGHWAYS - NUEVA VIZCAYA 1ST	4071633	Construction of Multi-Purpose Building, Wacal, Solano, Nueva Vizcaya Lone District, Wacal, Solano, Nueva Vizcaya	9/21/2016	1980000	Bayombong	Nueva Vizcaya	Region II			Closed		rsantos52
4231	PUBLIC WORKS AND HIGHWAYS - NUEVA VIZCAYA 1ST	4071660	Construction of Multi-Purpose Building, Lactawan, Solano, Nueva Vizcaya Lone District, Lactawan, Solano, Nueva Vizcaya	9/21/2016	1980000	Bayombong	Nueva Vizcaya	Region II			Closed		rsantos52
4231	PUBLIC WORKS AND HIGHWAYS - NUEVA VIZCAYA 1ST	4071690	Repair/Maintenance of NVPPO-PNP-BOQ, Bayombong, Nueva Vizcaya	9/21/2016	750000	Bayombong	Nueva Vizcaya	Region II			Closed		rsantos52
4232	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUIRINO DEO	3792643	16M0013 - Purchase of I.T. Equipments/Gadgets, for use in the Planning & Design Section, this district	4/8/2016	1315000	Cabarroguis	Quirino	Region II			Closed		jmabunga

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4232	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUIRINO DEO	3886096	16BK0095 - Construction of MPB, Mangandingay, Cabarroguis, Quirino	6/10/2016	13860000	Cabarroguis	Quirino	Region II			Closed		jmabunga
4232	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUIRINO DEO	3886100	16BK0096- Construction of MPB, San Marcos, Cabarroguis, Quirino	6/10/2016	19800000	Cabarroguis	Quirino	Region II			Closed		jmabunga
4232	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUIRINO DEO	4049948	16BK0117 - Repair/Maintenance along National Road, Cordon-Aurora Boundary Road, K0332+200-K0335+00 with exceptions K0352+000-K0353+500 with exceptions, K0355+000-K0357+000 with exceptions, K0360+200,	9/8/2016	2570976.11	Cabarroguis	Quirino	Region II	1	16BK0117 - Repair/Maintenance along National Road	Awarded	Posted	jmabunga
4233	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 1ST DEO	3578466	Concreting of Shoulder Along Ilagan-Delfin Albano-Mallig Road, KO423+000-KO424+826, Delfin Albano, Isabela	12/8/2015	9603747.95	Ilagan City	Isabela	Region II			Closed		nclaravall
4233	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 1ST DEO	3630211	Furnishing and Delivery of Pavement Markings Materials Along Cabagan-Sta. Maria Road, Santiago Tuguegarao Road and Ilagan-Bigao-Palanan Road	1/11/2016	938789.25	Ilagan City	Isabela	Region II			Closed		nclaravall
4233	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 1ST DEO	3725045	Furnishing/Delivery of Plastic Barriers and PVC Traffic Safety Cones at DPWH-IFDEO, City of Ilagan, Isabela	3/1/2016	548467.5	Ilagan City	Isabela	Region II			Closed		nclaravall
4233	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 1ST DEO	3747105	Furnishing and Delivery of Painting Materials for Bridges of IFDEO Ilagan, Isabela	3/9/2016	974473.5	Ilagan City	Isabela	Region II			Closed		nclaravall
4233	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 1ST DEO	3806924	Basic Educational Facilities Fund (Construction of Classroom) Batch 5/ Construction of two (2) Units Three – Storey Twelve Classroom School Building (3STY12CL) Tumauini National High School, Tumauini,	4/25/2016	38371208.9	Ilagan City	Isabela	Region II			Closed		nclaravall

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4233	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 1ST DEO	3828458	Furnishing and Delivery of Painting Materials for Bridges of IFDEO Ilagan, Isabela Santa, Magassi, Balasig, Cansan 1 & 2, San Pablo, Ballacayu, Manga, Catengtengan, Nanaguan and Nagappagan Bridge	5/5/2016	963585	Ilagan City	Isabela	Region II			Closed		nclaravall
4233	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 1ST DEO	3886783	Basic Educational Facilities Fund (Construction of Classroom) Batch 5/ Construction of two (2) Units Three – Storey Twelve Classroom School Building (3STY12CL) Tumauini National High School, Tumauini,	6/10/2016	38371208.9	Ilagan City	Isabela	Region II	1	16BE0077	Closed		nclaravall
4233	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 1ST DEO	3971685	Repair/Maintenance of Anao Flood Control, Anao, Cabagan, Isabela	8/2/2016	1932366.32	Ilagan City	Isabela	Region II			Closed		nclaravall
4233	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 1ST DEO	3990436	Construction of Barangay Health Station (BHS), Magassi, Cabagan, Isabela	8/9/2016	994995.3	Ilagan City	Isabela	Region II			Closed		nclaravall
4233	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 1ST DEO	4050440	16BE0155-Construction of Mozzozzin-Buenavista FMR Brgy. Mozzozzin-Buenavista, Sta. Maria, Isabela	9/9/2016	4949955.96	Ilagan City	Isabela	Region II			Closed		nclaravall
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3558200	Construction and Maintenance of Bridges along National Roads: Retrofitting/Strengthening of Permanent Bridge at Alibadabad Bridge (B01177LZ) along Naguilian-San Mariano Road, Alibadabad, San Mariano,	11/26/2015	1959999.9	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3588294	Installation/Application/Construction of Road Safety Devices along Santiago- Tuguegarao Road, (Intermittent Section) K0372+000-K0384+000; K0413+ 000- K0418+000 San Manuel-Roxas, Quezon, Isabela	12/9/2015	7920000	Roxas	Isabela	Region II			Closed		flasam

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3588337	Installation/ Application/ Construction of Road Safety Devices along Gamu- Roxas Road, K0391+ (-281) – K0418+1180 w/ exceptions Gamu- Roxas, Isabela	12/9/2015	7920000	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3612401	Purchase/Delivery of GNSS Real time Kinematic (RTK) GPS with 270 Channel Multi-Tracking satellite and Application Software for GPS, Planning and Design Section, DPWH-ISDEO, Roxas, Isabela	12/21/2015	1691200	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3628983	Asset Preservation: Preventive Maintenance Based on Pavement Management System/ Highway Development and Management D-4(HDM-4) Along NSMR, K0396+280-K0397+000; K0397+000-K0397+480	1/11/2016	12664540	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3670910	Construction and Maintenance of Bridges along National Roads: Retrofitting/ Strengthening of Permanent Bridge at Alibadabad Bridge (B01177LZ) along Naguilian-San Mariano Road, Alibadabad, San Mariano	2/4/2016	1960000	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3696190	Purchase and Delivery of Asphalt Materials (Hot Asphalt 60/70) for use in the Repair/Maintenance of National Roads, Within the District	2/18/2016	742500	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3732750	Purchase and Delivery of Ready Mix Asphalt (Cold Mix) for use in the Repair/Maintenance of National Roads, Within the District	3/3/2016	750000	Roxas	Isabela	Region II			Closed		flasam

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3732879	Purchase and Delivery of Emulsified Asphalt (SS-1) for use in the Repair/Maintenance of National Roads, Within the District	3/3/2016	742500	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3733282	Repair/Maintenance of Flood Control Project at Brgy. Anao, Roxas, Isabela, Anao, Roxas, Isabela	3/3/2016	992425	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3776115	Construction of 1STY 3CL School Building with attached toilet at Balliao Elementary School, Benito Soliven, Isabela	3/29/2016	2667423.97	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3776118	Construction of 1STY 3CL School Building with attached toilet at Gomez Elementary School, Benito Soliven, Isabela	3/29/2016	2667423.97	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3776119	Construction of 1STY 3CL School Building with attached toilet at Punit Elementary School, Benito Soliven, Isabela	3/29/2016	2627623.97	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3776122	Construction of 1STY 3CL School Building with attached toilet at Imbiao Elementary School, Roxas, Isabela	3/29/2016	2627623.97	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3776125	Construction of 2STY 4CL School Building at Andabuen National High School, Benito Soliven, Isabela	3/29/2016	6177540.94	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3776131	Construction of 2STY 4CL School Building at Bimonton Integrated School, Mallig, Isabela	3/29/2016	6137740.93	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3776137	Construction of 2STY 4CL School Building at Mallig National High School, Mallig, Isabela	3/29/2016	6137740.93	Roxas	Isabela	Region II			Closed		flasam

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3776143	Construction of 2STY 4CL School Building at San Jose National High School, Mallig, Isabela	3/29/2016	6137740.93	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3776153	Construction of 2STY 4CL School Building at Villa Cacho Integrated School, Quirino, Isabela	3/29/2016	6137740.93	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3776157	Construction of 2STY 4CL School Building at Matusalem National High School, Roxas, Isabela	3/29/2016	6137740.93	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3776164	Construction of 2STY 4CL School Building at Simimbaan Integrated School, Roxas, Isabela	3/29/2016	6137740.93	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3776170	Construction of 2STY 4CL School Building at Malalinta National High School, San Manuel, Isabela	3/29/2016	6137740.93	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3776176	Construction of 2STY 4CL School Building at Sandiat National High School, San Manuel, Isabela	3/29/2016	6137740.93	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3776185	Construction of 2STY 4CL School Building at San Mariano II C/S San Mariano, Isabela	3/29/2016	6137740.93	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3783226	Geotechnical Investigation for the Proposed Two (2) Storey and Four (4) Storey School Building under CY 2016 Basic Education Facilities Fund (BEFF) Batch 3, a. 2 STY 8CL Gamu Rural School Main Gamu,	4/2/2016	750000	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3783247	Construction of 1STY 2CL School Building with attached toilet at Andabuen ES-Annex, Benito Soliven, Isabela	4/4/2016	1815616.45	Roxas	Isabela	Region II			Closed		flasam

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3783256	Construction of 1STY 2CL School Building with attached toilet at Nacalma Elementary School, Benito Soliven, Isabela	4/4/2016	1855416.46	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3783273	Construction of 1STY 2CL School Building with attached toilet at Sevillana Elementary School, Benito Soliven, Isabela	4/4/2016	1805666.46	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3783281	Construction of 1STY 2CL School Building with attached toilet at Rizal Primary School, Gamu, Isabela	4/4/2016	1805666.46	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3783303	Construction of 1STY 2CL School Building with attached toilet at Minagbag High School, Quezon, Isabela	4/4/2016	1805666.46	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3783316	Construction of 1STY 2CL School Building with attached toilet at Eden Integrated School, San Manuel, Isabela	4/4/2016	1805666.46	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3783328	Construction of 1STY 2CL School Building with attached toilet at Del Pilar Integrated School, San Mariano, Isabela	4/4/2016	1805666.46	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3783348	Construction of 1STY 2CL School Building with attached toilet at Udiao Elementary School, San Mariano, Isabela	4/4/2016	1805666.46	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3783363	Construction of 1STY 2CL School Building with attached toilet at Villa Miranda ES, San Mariano, Isabela	4/4/2016	1865366.46	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3783381	Construction of Two (2) Units 1STY 2CL School Building with attached toilet at Benito Soliven NHS, Benito Soliven, Isabela	4/4/2016	3611332.93	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3783394	Construction of One (1) Unit 1STY 2CL School Building with attached toilet at San Mariano NHS, San Mariano, Isabela	4/4/2016	1805666.46	Roxas	Isabela	Region II			Closed		flasam

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3792025	Geotechnical Investigation for the Proposed Two (2) Storey and Three (3) Storey School Building under CY 2016 Basic Education Facilities Fund (BEFF) Batch 7, Roxas, San Manuel, Quirino, Mallig, Quezo	4/8/2016	3750000	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3811005	Construction of One (1) Unit 1STY 1CL School Building with attached toilet at San Antonino NHS, Burgos, Isabela	4/22/2016	1006989.39	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3811011	Construction of One (1) Unit 1STY 1CL School Building with attached toilet at Monico Rarama NHS, Roxas, Isabela	4/22/2016	1006989.39	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3811018	Construction of One (1) Unit 1STY 1CL School Building with attached toilet at Camarunggayan ES-Saranay PS, Aurora, Isabela	4/22/2016	1006989.39	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3811021	Construction of One (1) Unit 1STY 1CL School Building with attached toilet at Binogtungon ES, Benito Soliven, Isabela	4/22/2016	1026889.39	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3811033	Construction of One (1) Unit 1STY 1CL School Building with attached toilet at San Francisco ES, Benito Soliven, Isabela	4/22/2016	1036839.39	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3811039	Construction of One (1) Unit 1STY 1CL School Building with attached toilet at Raniag ES, Burgos, Isabela	4/22/2016	1006989.39	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3811045	Construction of One (1) Unit 1STY 1CL School Building with attached toilet at Mallig NHS- Centro 1 Annex, Mallig, Isabela	4/22/2016	1006989.39	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3811052	Construction of One (1) Unit 1STY 1CL School Building with attached toilet at Trinidad ES, Mallig, Isabela	4/22/2016	1006989.39	Roxas	Isabela	Region II			Closed		flasam

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3811060	Construction of One (1) Unit 1STY 1CL School Building with attached toilet at Tomines ES, Naguilian, Isabela	4/22/2016	1006989.39	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3811072	Construction of One (1) Unit 1STY 1CL School Building with attached toilet at Villa Miguel PS, Quirino, Isabela	4/22/2016	1006989.39	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3819860	Installation/Application/Construction of Road Safety Devices along Santiago- Tuguegarao Road, (Intermittent Section) K0372+000-K0384+000; K0413+000-K0418+000, San Manuel-Roxas, Quezon, Isabela	4/28/2016	7920000	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3819866	Installation/Application/Construction of Road Safety Devices along Gamu-Roxas Road, K0391+ (-281) – K0418+1180 w/ exceptions, Gamu-Roxas, Isabela	4/28/2016	7920000	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3819873	Repair/Rehabilitation of Concrete Pavement along Santiago-Tuguegarao Road, K0397+157 to K0398+973.5 (Intermittent Section), Quezon, Isabela	4/28/2016	2500000	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3829241	Purchase & Delivery of Hot Asphalt 60/70 for use in the Repair/Maintenance of National Roads within the District (2nd Quarter), DPWH-ISDEO, Roxas, Isabela	5/5/2016	742500	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3835599	Construction of One (1) Unit - 2 STY 6 CL Standard School Building at Callang National High School-Main, San Manuel, Isabela	5/11/2016	7982815.4	Roxas	Isabela	Region II			Closed		flasam

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3835629	Construction of One (1) Unit - 2 STY 6 CL Standard School Building at Mabini National High School, Gamu, Isabela	5/11/2016	7982815.4	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3835636	Construction of One (1) Unit - 2 STY 6 CL Standard School Building at Cabaruan Integrated School, Naguilian, Isabela	5/11/2016	7982815.4	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3835654	Construction of One (1) Unit - 2 STY 6 CL Standard School Building at Monico Rarama National High School, Roxas, Isabela	5/11/2016	7982815.4	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3835664	Construction of One (1) Unit - 2 STY 6 CL Standard School Building at Muñoz High School, Roxas, Isabela	5/11/2016	7982815.4	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3844095	Concreting/Improvement of Arellano-Callangigan FMR, Brgy. Arellano, Callangigan, Quezon, Isabela	5/17/2016	11880000	Roxas	Isabela	Region II	1	16BF0077	Awarded	Posted	flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3844112	Concreting/Improvement of District 1 FMR, Brgy. District 1, Benito Soliven, Isabela	5/17/2016	3960000	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3844127	Construction of One (1) Unit - 2 STY 6 CL Standard School Building at Naguilian National High School, Naguilian, Isabela	5/17/2016	7982815.4	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3852761	Purchase of Plant Mix Bituminous Materials for the Repair/Maintenance of National Roads, Within the District	5/25/2016	742500	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3852775	Purchase and Delivery of Painting Materials to be used on Guardrails along Naguilian-San Mariano Road, K0399+000 - K0412+000, Gamu-Roxas Road, K0403+500 - K0410+000 (Intermittent Section), San Mariano	5/25/2016	749626	Roxas	Isabela	Region II			Closed		flasam

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3858344	Construction of One (1) Unit, Three (3) STY – Six (6) CL School Building at Barucboc NHS, Barucboc, Quezon, Isabela	5/25/2016	10014460.2	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3858357	Construction of Three (3) Units, Three (3) STY – Fifteen (15) CL School Building at Doña Aurora Senior HS, Aurora, Isabela	5/25/2016	63057549.9	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3879230	Geotechnical Investigation for the Proposed Construction of Libtong Barangay Disulap San Mariano and Disabungan River Flood Control, San Mariano Isabela	6/7/2016	533000	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3881811	Application/Repair/Maintenance of No/Faded Reflectorized Thermoplastic Pavement Markings along Naguilian-San Mariano Road, Naguilian-San Mariano Road	6/8/2016	2000000	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3938467	Application/Repair/Maintenance of No/Faded Reflectorized Thermoplastic Pavement Markings along Naguilian-San Mariano Road, Naguilian- San Mariano Road	7/13/2016	2000000	Roxas	Isabela	Region II	1	16BF0087 (Readvertisement)	Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3954848	Construction of 1STY 2CL School Building with attached toilet at Andabuen ES-Annex, Benito Soliven, Isabela	7/21/2016	1806492.76	Roxas	Isabela	Region II	1	16BF0041 (Readvertisement)	Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3954881	Construction of 1STY 2CL School Building with attached toilet at Nacalma Elementary School, Benito Soliven, Isabela	7/21/2016	1846092.76	Roxas	Isabela	Region II	1	16BF0042 (Readvertisement)	Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3954900	Construction of Two (2) Units 1STY 2CL School Building with attached toilet at Benito Soliven NHS, Benito Soliven, Isabela	7/21/2016	3593185.53	Roxas	Isabela	Region II	1	16BF0050 (Readvertisement)	Closed		flasam

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3954929	Construction of One (1) Unit 1STY 2CL School Building with attached toilet at San Mariano NHS-Main, San Mariano, Isabela	7/21/2016	1796592.76	Roxas	Isabela	Region II	1	16BF0051 (Readvertisement)	Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3954946	Construction of One (1) Unit 1STY 1CL School Building with attached toilet at San Antonino NHS, Burgos, Isabela	7/21/2016	1001929.14	Roxas	Isabela	Region II	1	16BF0055 (Readvertisement)	Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3954965	Construction of One (1) Unit 1STY 1CL School Building with attached toilet at Monico Rarama NHS, Roxas, Isabela	7/21/2016	1001929.14	Roxas	Isabela	Region II	1	16BF0056 (Readvertisement)	Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3955001	Construction of One (1) Unit 1STY 1CL School Building with attached toilet at Camarunggayan ES-Saranay PS, Aurora, Isabela	7/21/2016	1001929.14	Roxas	Isabela	Region II	1	16BF0057 (Readvertisement)	Awarded	Posted	flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3955017	Construction of One (1) Unit 1STY 1CL School Building with attached toilet at Binogtungan ES, Benito Soliven, Isabela	7/21/2016	1021729.14	Roxas	Isabela	Region II	1	16BF0058 (Readvertisement)	Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3955033	Construction of One (1) Unit 1STY 1CL School Building with attached toilet at San Francisco ES, Benito Soliven, Isabela	7/21/2016	1031629.14	Roxas	Isabela	Region II	1	16BF0059 (Readvertisement)	Awarded	Posted	flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3955083	Construction of One (1) Unit 1STY 1CL School Building with attached toilet at Mallig NHS-Centro 1 Annex, Mallig, Isabela	7/21/2016	1001929.14	Roxas	Isabela	Region II	1	16BF0061 (Readvertisement)	Awarded	Posted	flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3955105	Construction of One (1) Unit 1STY 1CL School Building with attached toilet at Trinidad ES, Mallig, Isabela	7/21/2016	1001929.14	Roxas	Isabela	Region II	1	16BF0062 (Readvertisement)	Awarded	Posted	flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3955118	Construction of One (1) Unit 1STY 1CL School Building with attached toilet at Tomines ES, Naguilian, Isabela	7/21/2016	1001929.14	Roxas	Isabela	Region II	1	16BF0063 (Readvertisement)	Closed		flasam

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3955155	Construction of One (1) Unit - 2 STY 6 CL Standard School Building at Callang National High School-Main, San Manuel, Isabela	7/21/2016	7982815.4	Roxas	Isabela	Region II	1	16BF0070 (Readvertisement)	Awarded	Posted	flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3955180	Construction of One (1) Unit - 2 STY 6 CL Standard School Building at Mabini National High School, Gamu, Isabela	7/21/2016	7982815.4	Roxas	Isabela	Region II	1	16BF0071 (Readvertisement)	Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3955235	Construction of One (1) Unit - 2 STY 6 CL Standard School Building at Cabaruan Integrated School, Naguilian, Isabela	7/21/2016	7982815.4	Roxas	Isabela	Region II	1	16BF0072 (Readvertisement)	Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3955260	Construction of One (1) Unit - 2 STY 6 CL Standard School Building at Monico Rarama National High School, Roxas, Isabela	7/21/2016	7982815.4	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3955282	Construction of One (1) Unit - 2 STY 6 CL Standard School Building at Muñoz High School, Roxas, Isabela	7/21/2016	7982815.4	Roxas	Isabela	Region II	1	16BF0074 (Readvertisement)	Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3955295	Construction of One (1) Unit - 2 STY 6 CL Standard School Building at Naguilian National High School, Naguilian, Isabela	7/21/2016	7982815.4	Roxas	Isabela	Region II	1	16BF0079 (Readvertisement)	Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3955325	Construction of One (1) Unit, Three (3) STY – Six (6) CL School Building at Barucboc NHS, Barucboc, Quezon, Isabela	7/21/2016	10162960.2	Roxas	Isabela	Region II	1	16BF0083 (Readvertisement)	Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3955370	Construction of Standard 2STY 8CL School Building at San Mariano NHS-Main, San Mariano, Isabela	7/21/2016	10816569.2	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3965344	Construction of Rainwater Collection System (RWCS) 1. Burgos Public Market, Poblacion, Burgos, Isabela; 2. Caliguian Public Market, Caliguian, Burgos, Isabela; 3. Aurora Public Market, Aurora, Isabel	7/27/2016	3280999.99	Roxas	Isabela	Region II			Closed		flasam

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3965600	Purchase of Plant Mix Bituminous Materials for the Repair/Maintenance of National Roads, within the District	7/27/2016	742500	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3975874	Maintenance, Repair and Rehabilitation of Infrastructures Facilities and Other Related Activities-Other Public Buildings: 1.) Repair/Maintenance of PNP Building, Quirino Police Station, Quirino, I	8/2/2016	807018	Roxas	Isabela	Region II	1	16BF0093	Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3985685	Purchase & Delivery of Ready Mix Asphalt (Cold Mix) for use in the Repair/Maintenance of National Roads for third Quarter CY-2016, Within the District	8/5/2016	750000	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3985706	Furnishing of Aggregates use for Low Shoulders along Gamu-Roxas Road, K0400+000 to K0415+000 with exceptions, Gamu-Roxas Road, Gamu-Roxas, Isabela	8/5/2016	763292.63	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	3999823	Purchase & Delivery of Asphalt Materials (Hot Asphalt 60/70) for use in the Repair/Maintenance of National Roads for third Quarter, Within the District	8/12/2016	810000	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4000034	Construction of 2STY 8CL School Building at Gamu Rural School-Main, Gamu, Isabela	8/12/2016	10618569.2	Roxas	Isabela	Region II	1	16BF0094	Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4000073	Construction of 2STY 8CL School Building at Caliguian NHS-Main, Burgos, Isabela	8/12/2016	10618569.2	Roxas	Isabela	Region II	1	16BF0095	Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4000100	Construction of 2STY 8CL School Building at Barucboc NHS, Quezon, Isabela	8/12/2016	10618569.2	Roxas	Isabela	Region II	1	16BF0096	Closed		flasam

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4000143	Construction of 2STY 8CL School Building at Alibadabad NHS, San Mariano, Isabela	8/12/2016	10618569.2	Roxas	Isabela	Region II	1	16BF0097	Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4000166	Construction of 2STY 8CL School Building at Mallig NHS-Central Annex, Mallig, Isabela	8/12/2016	10618569.2	Roxas	Isabela	Region II	1	16BF0098	Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4000193	Construction of 2STY 10CL School Building at Benito Soliven NHS, Benito Soliven, Isabela	8/12/2016	12493597	Roxas	Isabela	Region II	1	16BF0099	Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4000236	Construction of 2STY 10CL School Building at Gamu Rural School-Main, Gamu, Isabela	8/12/2016	12493597	Roxas	Isabela	Region II	1	16BF0100	Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4000259	Construction of 2STY 10CL School Building at San Antonino NHS, Burgos, Isabela	8/12/2016	12493597	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4000334	Construction of 2STY 10CL School Building at Naguilian NHS, Naguilian, Isabela	8/12/2016	12493597	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4000374	Construction of 2STY 10CL School Building at Quezon NHS, Quezon, Isabela	8/12/2016	12493597	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4000399	Construction of 2STY 10CL School Building at Quirino NHS, Quirino, Isabela	8/12/2016	12493597	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4000448	Construction of 2STY 4CL School Building at San Mariano NHS-Main, San Mariano, Isabela	8/12/2016	6717403.68	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4000465	Construction of 2-Units 4STY 16CL School Building at Roxas NHS, Roxas,	8/12/2016	52907489.4	Roxas	Isabela	Region II			Closed		flasam

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4000489	Construction of Standard 2STY 8CL School Building at San Mariano NHS-Main, San Mariano, Isabela	8/12/2016	10816569.2	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4014579	Furnishing of DPWH - ISDEO I.S.O. Standard Office Furniture, DPWH-ISDEO, Roxas, Isabela	8/19/2016	508009.25	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4023899	Regravelling of Low Shoulder at Various Road Sections within the District	8/25/2016	1594008.47	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4043369	Repair/Maintenance of Flood Control Project at Santiago, Quirino, Isabela	9/6/2016	1500000	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4043372	Repair and Maintenance of Flood Control Project at Brgy. Camarunggayan, Aurora, Isabela	9/6/2016	3000000	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4043377	Repair and Maintenance of Flood Control Project at Brgy. Apiat, Aurora, Isabela	9/6/2016	3000000	Roxas	Isabela	Region II			Closed		flasam
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4043380	Construction of 1STY 4CL School Building with attached toilet at Sto. Domingo IS, Quirino, Isabela	9/6/2016	3430237.7	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4043383	Construction of Technical Vocational Livelihood (TVL) Laboratories/Workshop (7.00m x 45.00m) Batch 4 @ Gamu Rural School, Gamu, Isabela	9/6/2016	4708439.99	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4043386	Construction of Technical Vocational Livelihood (TVL) Laboratories/Workshop (7.00m x 45.00m) Batch 6 @ Doña Aurora Senior High School, Aurora, Isabela	9/6/2016	4708439.99	Roxas	Isabela	Region II			Closed		flasam

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4235	PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4043388	Construction of 2-Units 4STY 16CL School Building at Roxas NHS, Roxas, Isabela	9/6/2016	52907489.4	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4052020	Purchase and Delivery of Painting Materials to be used on Guardrails along Gamu-Roxas Road, K0411+000 – K0417+500, Santiago-Tuguegarao Road, K0365+(-1440) –K0396+500 and Ilagan-Delfin Albano Mallig Ro	9/9/2016	654227.5	Roxas	Isabela	Region II			Closed		flasam
4235	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 2ND DEO	4052028	Purchase & Delivery of Emulsified Asphalt (SS1) for use in the Repair/Maintenance of National Roads for third Quarter, Within the District	9/9/2016	634500	Roxas	Isabela	Region II			Closed		flasam
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	3552556	CID No. 15IO0063: Construction of Road Network with Drainage and Lighting System at the UPV Tacloban College in Sta. Elena, Tacloban, Brgy. Sta. Elena, Tacloban City, Province of Leyte	11/22/2015	238667769	Palo	Leyte	Region VIII			Closed		mongbit
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	3566788	Purchase/Delivery of Network Recorder, Cameras and Monitoring Equipment, Electrical, Network Cabling and Accessories, and Labor Installation of CCTV Cameras (Internet Protocol Based HD Video Surveill	11/27/2015	1843777.6	Palo	Leyte	Region VIII			Closed		cbacatano
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	3566824	Purchase/Delivery of Hardware and Pavement Materials for use in the improvement of San Juanico Bridge, San Juanico Bridge Field Office, Brgy. Cabalawan, Tacloban City, Maintenance Division, DPWH Regio	11/27/2015	1990327.5	Palo	Leyte	Region VIII			Closed		cbacatano

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	3581621	CID No. 15IO0067: Cluster - Concrete Paving of Roads: 1. Concrete Paving along Tagadtaran - Calao Road Section, Brgy. Tagadtaran, Burauen, Leyte; ... in Leyte	12/5/2015	89547213	Palo	Leyte	Region VIII			Closed		mongbit
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	3591789	Purchase/Delivery of Professional Photogrammetry Licensed Software and post processing CivilCAD Software, Planning and Division, DPWH Regional Office No. VIII, Baras, Palo, Leyte	12/9/2015	1800000	Palo	Leyte	Region VIII	1	Purchase/Delivery of Professional Photogrammetry	Closed		cbacatano
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	3714366	PR No. 2016-01-26-034 Purchase/Delivery of 1st QTR office supplies, devices, accessories and janitorial supplies for use by the different divisions of DPWH Regional Office No. VIII, Baras, Palo, Leyte	2/24/2016	1089879	Palo	Leyte	Region VIII			Closed		cbacatano
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	3735017	CID No. 16IO0031: Construction of RCDG Bridges and Approaches (1 Bridge), Construction of Mondragon – Silvino Lobos Road (Phase 6), Mondragon, Northern Samar	3/3/2016	91575000	Palo	Leyte	Region VIII	1	Contract ID No. 16IO0031	Awarded	Posted	mongbit
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	3781279	CID No. 16IO0029 (Re-adv.): Construction/Improvement of Access Road Leading to Airports, Seaports and Declared Tourism Destinations, Construction of Jump-Off Points to Islands of Makati, San Vicente a	3/31/2016	81925000	Palo	Leyte	Region VIII	1	Contract ID No. 16IO0029 (Re-adv.):	Awarded	Posted	mongbit

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	3805835	PR No. 2016-01-15-027 – Re-Advertisement Purchase/Delivery of battery-rechargeable for TRS, Figure 8 Road Cleat and Road Tube-30m/roll for use at Planning and Design Division, DPWH Regional Office No.	4/19/2016	626800	Palo	Leyte	Region VIII			Closed		cbacatano
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	3855430	PR No. 2016-04-19-128 Purchase/Delivery of ten (10) sets desktop computer, i7 for use of the Designers of the Regional Office in preparation to the Department's procurement of new design tools (softwa	5/24/2016	1200000	Palo	Leyte	Region VIII			Closed		cbacatano
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	3905523	CID No. 16IO0073 (2nd Re-adv.): Improvement/Widening of National Roads along Daang Maharlika, KO902+408 – KO902+708, Tacloban City, Leyte	6/21/2016	7728311.25	Palo	Leyte	Region VIII			Closed		mongbit
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	3913667	INVITATION TO BID No. 03-2016 Disposal of various scrap materials, bailey panels, guard rails and other unserviceable equipment	6/25/2016	528377.21	Palo	Leyte	Region VIII			Closed		cbacatano
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	3913771	INVITATION TO BID No. 05-2016 Disposal of Various salvage materials, bridge components & other structural materials	6/25/2016	604045.55	Palo	Leyte	Region VIII			Closed		cbacatano
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	3937464	PR No. 2016-06-08-216 Procurement of Security Services Requirement of the DPWH Regional Office No. VIII Compound, Brgy. Baras. Palo, Leyte for a period of three (3) years.	7/12/2016	2820960	Palo	Leyte	Region VIII			Closed		cbacatano

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	3977055	PR Nos. 2016-06-21-235 and 2016-07-13-270 Purchase/delivery of rubber shoes (walking or running shoes), long sleeves (sweat shirt with logo) and polo shirt with logo for use at Planning Section, Plann	8/2/2016	541800	Palo	Leyte	Region VIII			Closed		cbacatano
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	3994965	PR Nos. 1. 2016-05-23-180 2. 2016-05-23-181 3. 2016-05-23-182 Purchase/delivery of polyester film (900mm x 600mm) for use at Construction Division,	8/10/2016	570000	Palo	Leyte	Region VIII			Closed		cbacatano
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	3995050	PR No. 2016-07-08-262 Purchase/delivery of rescue equipment and accessories for use by the Emergency Brigade, DPWH Regional Office No. VIII, Baras, Palo, Leyte	8/10/2016	2828190	Palo	Leyte	Region VIII			Closed		cbacatano
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	3998726	PR No. 2016-07-12-267 Purchase/Delivery of Multi-Frequency GNSS GPS Real Time Kinematic (RTK), 372 Channel Multi-Tracking CMR, CMR Software with L-BAND SATELLITE 5-YEAR ACCESS SUBSCRIPTION DGNSS/HP, X	8/12/2016	3980000	Palo	Leyte	Region VIII			Closed		cbacatano
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	4006939	CID No. 16IO0078: Rehabilitation and Reconstruction of Damaged LGU Infrastructure and Facilities “Basey Municipal Hall”, Brgy. Mercado, Basey, Samar	8/16/2016	54449881.7	Palo	Leyte	Region VIII	1	Contract ID No. 16IO0078:	Awarded	Posted	mongbit
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	4025905	Purchase/Delivery of road assessment accessories for use at RTIA-Planning Section, Planning and Design Division, DPWH Regional Office No. VIII, Baras, Palo, Leyte	8/26/2016	2983000	Palo	Leyte	Region VIII			Closed		cbacatano

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	4044878	PR No. 2016-07-11-266 Purchase/delivery of Fire Extinguisher for use at the EMD Compound, San Juanico Bridge Field Office and DPWH Regional Office No. VIII Compound, Baras, Palo, Leyte	9/6/2016	1820000	Palo	Leyte	Region VIII			Closed		cbacatano
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	4065479	CID No. 16IO0057 (3rd Re-adv.): Preventive Maintenance Based on Pavement System / Highway Development and Management-4 (HDM-4) along Daang Maharlika (SM) (San Isidro – San Juanico Bridge), KO819+200 –	9/16/2016	26394207.4	Palo	Leyte	Region VIII			Closed		mongbit
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	4073730	CID No. 16IO0080: Construction of Storm Surge Protection: Road Heightening and Tide Embankment, Section 4-2B, Sta. 3+050 – Sta. 3+740, Tacloban City	9/21/2016	272240198	Palo	Leyte	Region VIII			Closed		mongbit
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	4073766	CID No. 16IO0081: Construction of Storm Surge Protection: Road Heightening and Tide Embankment, Section 4-3, Sta. 3+740 – Sta. 4+740, Palo, Leyte	9/21/2016	281168828	Palo	Leyte	Region VIII			Closed		mongbit
4258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION VIII	4073779	CID No. 16IO0082: Construction of Storm Surge Protection: Road Heightening and Tide Embankment, Section 4-5, Sta. 5+100 – Sta. 5+960, Palo, Leyte	9/21/2016	245039024	Palo	Leyte	Region VIII			Closed		mongbit
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3565112	Contract ID 15IG0187(Re-advertise)-Rehabilitation/Major Repair of Permanent Bridges, Malasiga Br. (B00632LT) along Abuyog-Silago Road	11/27/2015	1666000	Baybay City	Leyte	Region VIII			Closed		msampilo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3565147	Contract ID 15IG0193-CLUSTER: a.) Local Infrastructure Program – Concreting of Jacinto St., Poblacion, Bato b.) Local Infrastructure Program – Concreting of M.H. Del Pilar St. Poblacion, Bato	11/27/2015	3920000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3565195	Contract ID 15IG0194-CLUSTER: a.) Local Infrastructure Program – Concreting of Road, Sitio Canario, Brgy. Balocawehay, Abuyog, Leyte b.) Local Infrastructure Program – Concreting/Paving of Brgy. Katip	11/27/2015	3920000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3565342	Contract ID 15IG0195-CLUSTER: a.) Local Infrastructure Program – Concrete Paving of Road, Brgy. Matapay, Hilongos, Leyte b.) Local Infrastructure Program – Concrete Paving of Road, Brgy. Tagnate, Hi	11/27/2015	3920000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3565460	Contract ID 15IG0197-Local Infrastructure Program – Completion of Multi-Purpose Building, Brgy. Mahayahay, Mahaplag, Leyte 5th LED	11/27/2015	980000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3565610	Contract ID 15IG0191(Goods)- Purchase of Warning Signs for High Hazard Zones within the Leyte Fifth District Engineering Office	11/27/2015	518808	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3565657	Contract ID 15IG192(Goods)- Purchase of Materials for Maintenance of Traffic Safety Devices of National Road within the Fifth Leyte Engineering District	11/27/2015	594000	Baybay City	Leyte	Region VIII			Closed		msampilo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3565690	Contract ID 15IG0198(Goods)-Emergency Repair of Eroded Road Shoulder along Lapaz-Javier-Bito Road K0962+(-063)-K0969+940 and Daang Maharlika, K0959+880-K0967+050, w/ exceptions	11/27/2015	501228	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3587385	Contract ID 15IG0202-CLUSTER: a.) Local Infrastructure Program – Concreting of Sta. Barbara St., Poblacion, Inopacan b.) Local Infrastructure Program – Concreting of Sta. Cruz, Poblacion, Inopacan	12/8/2015	3920000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3587402	Contract ID 15IG0203-Network Development Off-Carriageway Improvement Tacloban-Baybay South Road K0985+900 to K0986+500	12/8/2015	4802000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3587473	Contract ID 15IG0204-Local Infrastructure Program – Concrete Paving of Road, Brgy. Caridad Sur, Matalom	12/8/2015	1960000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3587501	Contract ID 15IG0205-Local Infrastructure Program – Concreting of Municipal Road with Drainage, Poblacion, Abuyog	12/8/2015	1960000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3587556	Contract ID 15IG0207-Local Infrastructure Program – Concreting/Paving of Road at Brgy. Tabok, Hindang	12/8/2015	1960000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3591486	Contract ID 15IG0220-Retrofitting/Strengthening of Permanent Bridges, Calbiga-a Br. (B00248LT) along Ormoc-Baybay-Southern Leyte Bdry Road	12/9/2015	6860000	Baybay City	Leyte	Region VIII			Closed		msampilo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3602438	Contract ID 15IG0224-Local Infrastructure Program - Construction of River Control at Brgy. Tabunok, Bato	12/15/2015	1960000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3602445	Contract ID 15IG0225-Local Infrastructure Program – Completion of Multi-Purpose Building, Barangay Liberacion, Mahaplag, Leyte 5th LD	12/15/2015	980000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3628086	Contract ID 15IG0224(Re-advertise)-Local Infrastructure Program - Construction of River Control at Brgy. Tabunok, Bato	1/8/2016	1960000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3665166	Contract ID 15IG0212(Re-advertise)-: Construction of By-Passes / Diversion Roads, incl. ROW Baybay City Diversion Road, incl. Slope Protection, Baybay City, Leyte 5th LD	2/2/2016	44099983.8	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3665199	Contract ID 15IG0221(Re-advertise)-Rehabilitation/Major Repair of Permanent Bridges, Layog Br. (B00551LT) along Daang-Maharlika	2/2/2016	21522602.2	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3671109	Contract ID 15IG0222(Re-advertise)-Rehabilitation/Reconstruction of National Roads with Slips, Slope Collapse, and Landslide along Daang Maharlika (LT) – K0994+250-K0994+350, K0979+370-K0980+000, K099	2/4/2016	44099936.5	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3671129	Contract ID 15IG0223(Re-advertise)-Rehabilitation/Reconstruction of National Roads with Slips,Slope Collapse, and Landslide along Tacloban-Baybay South Road – K0985+550-K0985+850, K0987+400-K0987+600,	2/4/2016	38709925.2	Baybay City	Leyte	Region VIII			Closed		msampilo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3688131	Contract ID 15IG0213(Re-advertise)-Construction of Brgy. Calzada to Brgy. Casulongan/Javier Port, Leyte	2/12/2016	24499932	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3700957	Contract ID 16IG0019(Re-ad)-Concreting of Brgy. Canhaayon - Mahilum FMR	2/18/2016	4950000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3700980	Contract ID 16IG0020-Construction of One (1) Storey Five (5) Classrooms Academic School Building Matalom NHS, Matalom, Leyte	2/18/2016	4351264.55	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3701010	Contract ID 15IG0209(Re-ad)-Construction of Flood Control Structures along Salog River, Hilongos Proper, Hilongos, Leyte	2/18/2016	39199945.4	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3701095	Contract ID 15IG0215(Re-ad)-Improvement/Widening of National Roads Ormoc-Baybay- Southern Leyte Bdry Rd K1103+335-K1103+874,K1103+890-K1104+180, K1104+228-K1104+392	2/18/2016	29399820	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3701114	Contract ID 15IG0217(Re-ad)-Rehabilitation/Improvement of Flood Control Structures, Dungca-an River Basin, (Diking System Mouth to 5km Upstream), Baybay City	2/18/2016	48999962.2	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3701136	Contract ID 15IG0218(Re-ad)-Rehabilitation/Improvement of Flood Control Structures,Pagsang-an – Cadac-an River Basin, Abuyog, Leyte	2/18/2016	49199990.3	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3796227	Contract ID 16IG0020(Re-advertise)-Construction of One (1) Storey Five (5) Classrooms AcademicSchool Building Matalom NHS, Matalom, Leyte	4/12/2016	4351264.55	Baybay City	Leyte	Region VIII			Closed		msampilo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3796272	Contract ID 15IG0210(Re-advertise)-Construction of River Control Structure along Inayupan River, Javier	4/12/2016	39199997	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3796288	Contract ID 15IG0214(Re-advertise)-Construction/Upgrading/Rehabilitation of Drainage along National Roads, Ormoc-Baybay-Southern Leyte Boundary Road, K1061+800-K1063+100, K1074+900-K1076+200,K1110+500	4/12/2016	36014845.7	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3856213	16IG0021(Re-ad)-Improvement/Widening of National Roads along Ormoc- Baybay-Southern Leyte Bdry Rd K1056+323-K1058+323	5/24/2016	29400000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3867030	2016-IG-011(Goods)-Purchase of Materials for Maintenance of Traffic Safety Devices of National Road within the Leyte V District Engineering Office.	5/31/2016	748000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3867067	2016-IG-012(Goods)-Purchase of Materials for use in Bituminous Pavement Maintenance of National Roads along Daang Maharlika (LT) K0959+-(205)-K0959+820,K0961+000-K0962+723,K0964+000-K0964+655,K0966+00	5/31/2016	738250	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3868567	Contract ID 16IG0025-Construction of One Storey Two (2) Classrooms Standard School Building (Toilet Attached)	6/1/2016	1930500	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3868579	Contract ID 16IG0026-Construction of One Storey Two (2) Classrooms Standard School Building (Toilet Attached)	6/1/2016	1930500	Baybay City	Leyte	Region VIII			Closed		msampilo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3868598	Contract ID 15IG0027-Construction of One Storey Two (2) Classrooms Standard School Building (Toilet Attached)	6/1/2016	1930500	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3868612	Contract ID 16IG0028-Construction of One (1) Storey, Three (3) Classrooms Standard School Building	6/1/2016	2871000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3879995	2016-IG-013(Goods)-Procurement/Purchase of Apparatus/Equipment for use in Quality Assurance Section, DPWH-Leyte 5th DEO, Baybay City, Leyte.	6/7/2016	2149250	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3906837	Contract ID 16IG0030-Construction/Rehabilitation of Flood Control Structure at Salog Bridge (B00281LT), K1098+318, Hilongos, Leyte	6/22/2016	9620660	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3918611	Contract ID 16IG0031-Construction of 1 Storey Techvoc Workshop Buildings/Laboratories for Senior High School Ciabu NHS, Baybay City	6/29/2016	2472030	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3918632	Contract ID 16IG0032-Construction of 1 Storey Techvoc Workshop Buildings/Laboratories for Senior High School Caridad NHS, Baybay City	6/29/2016	2452230	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3918657	Contract ID 16IG0033-Construction of 1 Storey Techvoc Workshop Buildings/Laboratories for Senior High School Stand Alone 1 (Baybay NHS), Baybay City	6/29/2016	2452230	Baybay City	Leyte	Region VIII			Closed		msampilo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3918684	Contract ID 16IG0034-Construction of 1 Storey Techvoc Workshop Buildings/Laboratories for Senior High School Pomponan NHS, Baybay City	6/29/2016	4924260	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3918719	Contract ID 16IG0035-Construction of One (1) Storey Four (4) Classrooms Standard School Building-Toilet Attached Mailhi NHS, Baybay City, Leyte	6/29/2016	3831300	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3922479	Contract ID 16IG0036-Widening of Permanent Bridges, Gaas Bridge II (B00562LT) along Tacloban-Baybay South Road	7/1/2016	19390000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3926885	Contract ID 2016-IG-014(Goods)-Purchase of Office Furniture for Newly Completed Two Storey DPWH Office Building Leyte 5th District Engineering Office, Brgy.Hipusngo, Baybay City, Leyte	7/5/2016	3000000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3934713	Contract ID 16CSIG01-Sub-Soil Exploration/Geotechnical Investigation for Construction of School Buildings within Leyte 5th District Area. 1.Abuyog NHS (3-Storey), Abuyog, Leyte (3 Boreholes) 2. Javi	7/11/2016	1350000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3938151	Contract ID 2016-IG-015(Goods)-Purchase of Materials for Maintenance of Traffic Safety Devices of National Road along Ormoc-Baybay-Southern Leyte Bdry.Road within the District	7/12/2016	748000	Baybay City	Leyte	Region VIII			Closed		msampilo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3938173	Contract ID 2016-IG-016(Goods)- Purchase of Materials for use in Concrete Pavement Maintenance of National Roads within the Leyte V District Engineering Office.	7/12/2016	742500	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3938178	Contract ID 2016-IG-017-Purchase of Materials for use in Concrete Pavement Maintenance/Replacement of Concrete Pavement along National Roads within the Leyte V District Engineering Office	7/12/2016	737650	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3938184	Contract ID 2016-IG-018(Goods)- Procurement /Purchase of I.T. Equipment for use in the Office, DPWH Leyte 5th District Engineering Office, Baybay City , Leyte.	7/12/2016	520000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3944363	Contract ID 16CSIG02-Sub-Soil Exploration/Geotechnical Investigation for Construction of School Buildings within Leyte 5th District Area. 1. Bato School of Fisheries, Bato, Leyte (2-Storey)= 3 Borehol	7/15/2016	2550000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3949994	Contract ID 16IG0037-Construction of Three (3) Storey, Nine (9) Classrooms School Building Mahaplag NHS	7/19/2016	14821614.6	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3950048	Contract ID 16IG0038-Construction of Three (3) Storey, Fifteen (15) Classrooms School Building Mahaplag National High School	7/19/2016	21020683.3	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3950094	Contract ID 16IG0039-Construction of Three (3) Storey, Nine (9) Classrooms School Building Matalom NHS	7/19/2016	14821614.6	Baybay City	Leyte	Region VIII			Closed		msampilo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3950135	Contract ID 16IG0040-Construction of Three (3) Storey, Nine (9) Classrooms School Building Matalom NHS	7/19/2016	14821614.6	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3950177	Contract ID 16IG0041-Construction of Three (3) Storey, Twelve (12) Classrooms School Building Javier NHS	7/19/2016	17891546.1	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3954100	Contract ID 2016-1G-019(Goods)-Purchase of Portable Equipments for use in Maintenace of National Road within the District, DPWH Leyte 5th Engineering District, Baybay City, Leyte.	7/21/2016	750000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3955161	Contract ID 2016-IG-020(Goods)-Procurement of Various Supplies Needed for Maintenance of National Road within the Leyte 5th Engineering District,Baybay City, Leyte	7/21/2016	750000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3955191	Contract ID 2016-IG-021(Goods)-Procurement/Purchase of Prescribed Uniform and Personal Protective Equipment Needed for Maintenance Workers along National Roads within the Leyte 5th Engineering Distric	7/21/2016	749820	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3955267	Contract ID 16IG0042-Construction of Two (2) Storey, Four (4) Classrooms School Building - 2 Units Plaridel NHS	7/21/2016	13028400	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3955284	Contract ID 16IG0043-Construction of Two (2) Storey, Four (4) Classrooms School Building Ciabu NHS	7/21/2016	6514200	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3955298	Contract ID 16IG0044-Construction of 2 Storey, 6 Classrooms School Building Ciabu NHS	7/21/2016	8533800	Baybay City	Leyte	Region VIII			Closed		msampilo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3963106	Contract ID 2016-IG-022(Goods)- Purchase of Materials for Maintenance of Traffic Safety Devices of National Road within the Leyte 5th Engineering District.	7/26/2016	738000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3963153	Contract ID 2016-IG-023(Goods)- Purchase of Materials for use in Pavement Maintenance of National Roads within the Leyte 5th Engineering District.	7/26/2016	748550	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3976252	Contract ID 16IG0045- Construction/Rehabilitation of Cadac-an Flood Control Structures (including Approach A) Abuyog, Leyte	8/2/2016	14475000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3976272	Contract ID 16IG0046- Construction/Rehabilitation of Dungca-an Flood Control Structures (including Upstream) Baybay City, Leyte	8/2/2016	7591655	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3976299	Contract ID 16IG0047- Construction/Rehabilitation of Dungca-an Flood Control Structures (including Upstream) Baybay City, Leyte	8/2/2016	2839030	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3976335	Contract ID 16IG0022(Re-ad.)- National Road Lighting Program Ormoc-Baybay-Southern Leyte Bdry Road, Baybay, Leyte, K1058+878 to K1062+000	8/2/2016	30214800	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3976408	Contract ID 16IG0034(Re-ad)- Construction of 1 Storey Techvoc Workshop Buildings/Laboratories for Senior High School Pomponan NHS, Baybay City	8/2/2016	4924260	Baybay City	Leyte	Region VIII			Closed		msampilo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3983222	Contract ID 16IG0048-Completion of Two-Storey Building (DPWH Standard Design) of Leyte 5th District Engineering Office	8/5/2016	12031857.4	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3985659	Contract ID 2016-IG-018(Goods)(Re-advertise)-Procurement/Purchase of IT Equipment for use in the office DPWH Leyte 5th District Engineering Office, Baybay City, Leyte.	8/5/2016	520000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3994928	Contract ID 16IG0051-Construction of 1 Storey Techvoc Workshop Buildings/Laboratories for Senior High School	8/10/2016	2452230	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	3997517	2016-IG-024(Goods)-Procurement/Purchase of Basic Highway Maintenance Equipment (BHME) for use in Maintenance Activities and in Enhancing the Road Traffic Safety Operations along National Roads within	8/11/2016	3028200	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4002349	Contract ID 16IG0053-Construction/Rehabilitation of Water Supply/Septage and Sewerage/Rain Water Collectors	8/13/2016	531501.93	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4002380	Contract ID 16IG0054-Construction/Rehabilitation of Water Supply/Septage and Sewerage/Rain Water Collectors	8/13/2016	645046.98	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4002404	Contract ID 16IG0055-Construction/Rehabilitation of Water Supply/Septage and Sewerage/Rain Water Collectors	8/13/2016	812430.34	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4002425	Contract ID 16IG0056-Construction/Rehabilitation of Water Supply/Septage and Sewerage/Rain Water Collectors	8/13/2016	806308.72	Baybay City	Leyte	Region VIII			Closed		msampilo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4022653	Contract ID 16IG0057-Repair/Improvement of Drainage Structures of Brgy. Picas, Javier, Leyte (Daang Maharlika K0961+500-K0961+750)	8/24/2016	1028412	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4022709	Contract ID 16IG0059-Repair/Improvement of Drainage Structures along Tacloban-Ormoc-Southern Leyte Boundary Road, K1042+850-K1043+000	8/24/2016	1629936	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4022739	Contract ID 16IG0060-Repair/Improvement of Drainage Structures of Brgy. Picas, Javier, Leyte (Lapaz-Javier-Bito Road, K0970+162-K0970+300)	8/24/2016	1329174	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4022770	Conctract ID 16IG0038(Re-ad.)-Construction of Three (3) Storey, Fifteen (15) Classrooms School Building Mahaplag National High School	8/24/2016	21020683.3	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4022790	Contract ID 16IG0041(Re-ad.)-Construction of Three (3) Storey, Twelve (12) Classrooms School Building Javier NHS	8/24/2016	17891546.1	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4034359	Contract ID 16IG0061-Construction of Classrooms – Cahagnaan National High School, Matalom, Leyte	8/31/2016	6466680	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4034418	Conctract ID 16IG0022(RE-ad)-National Road Lighting Program Ormoc-Baybay-Southern Leyte Bdry Road, Baybay, Leyte, K1058+878 to K1062+000	8/31/2016	30214800	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4039962	Contract ID 16IG0062-Construction of Two (2) Storey, Four (4) Classrooms School Building Mahaplag NHS, (Upper Mahaplag)	9/2/2016	6169680	Baybay City	Leyte	Region VIII			Closed		msampilo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4039994	Contract ID 16IG0063-Construction of Two (2) Storey, Eight (8) Classrooms School Building Mahaplag NHS, (Upper Mahaplag)	9/2/2016	10726650	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4040031	Contract ID 16IG0064-Construction of Two (2) Storey, Eight (8) Classrooms School Building Mahaplag NHS, (Upper Mahaplag)	9/2/2016	10726650	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4063647	Contract ID 16IG0065-Construction of Three (3) Storey, Nine (9) Classrooms School Building, Javier NHS	9/16/2016	14821614.6	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4063678	Contract ID 16IG0066-Construction of Three (3) Storey, Nine (9) Classrooms School Building, Javier NHS	9/16/2016	14821614.6	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4063716	Contract ID 16IG0067-Construction of Three (3) Storey, Twelve (12) Classrooms School Building, Bato School of Fisheries	9/16/2016	17891546.1	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4063757	Contract ID 16IG0068-Construction of Two (2) Storey, Four (4) Classrooms School Building, Bato School of Fisheries	9/16/2016	6169680	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4063782	Contact ID 16IG0069-Construction of Three (3) Storey, Twelve (12) Classrooms School Building, Hilongos NHS	9/16/2016	17891546.1	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4063814	Contract ID 16IG0070-Construction of Three (3) Storey, Twelve (12) Classrooms School Building, Hilongos NHS	9/16/2016	17891546.1	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4063834	Contract ID 16IG0071-Construction of Three (3) Storey, Twelve (12) Classrooms School Building, Hilongos NHS	9/16/2016	17891546.1	Baybay City	Leyte	Region VIII			Closed		msampilo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4073325	Contract ID 16IG0072-New Construction and Relocation of Western Leyte District Hospital	9/21/2016	49750000	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4073348	Contract ID 16IG0024(Re-advertise)-Construction of One Storey Two (2) Classrooms Standard School Building (Toilet Attached), Litaon ES	9/21/2016	2009700	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4073376	Contract ID 16IG0029(Re-advertise)-Construction of One Storey One (1) Classrooms Standard School Building (Toilet Attached), Mahayahay ES	9/21/2016	1029600	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4075533	Contract ID 16IG0038(Re-advertise)-Construction of Three (3) Storey, Fifteen (15) Classrooms School Building, Mahaplag National High School	9/22/2016	21020683.3	Baybay City	Leyte	Region VIII			Closed		msampilo
4261	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - 5TH LEYTE ED	4075572	Contract ID 16IG0058(Re-advertise)-Emergency/Rehabilitation/Improvement (Drainage with Slope Protection)-Tacloban-Baybay-South Road, S00177LT, K0988+580-K0988+640	9/22/2016	12513978	Baybay City	Leyte	Region VIII			Closed		msampilo
4265	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3588904	PR# 0181 Procurement of various paints for use in repainting of centerline and edge line along Biliran Circumferential Road and Naval-Caibiran Cross Country Road	12/9/2015	1500000	Biliran	Biliran	Region VIII			Closed		balegre
4265	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3596661	(PR 0183) Procurement of Instant Cold mix (Demacol) for use in the repair of major scaling Pavement & patching potholes along Biliran Circumferential Road ,Naval-Caibiran Cross Country Road and Mari	12/11/2015	1060900	Biliran	Biliran	Region VIII			Closed		balegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4265	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3630358	16IA0015 Construction of Gym Phase I, Brgy. Palanay Caibiran, Biliran Lone District	1/11/2016	964000	Biliran	Biliran	Region VIII	1	16IA0015 Construction of Gym Phase I, Brgy. Palana	Closed		balegre
4265	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3685689	16IA0019 Replacement of Permanent Weak Bridges, Banlas Bridge along Maripipi Circumferential Road, Maripipi, Biliran	2/12/2016	8391940.93	Biliran	Biliran	Region VIII			Closed		balegre
4265	PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3702555	16IA0020 Procurement of Reflectorized paint, etc.	2/19/2016	749400	Biliran	Biliran	Region VIII			Closed		balegre
4265	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3797260	16IA0030 Construction of 1 Unit Standard Technical & Vocational Workshop Building/Laboratory for Senior High School, Naval School of Fisheries	4/13/2016	2444690	Biliran	Biliran	Region VIII			Closed		balegre
4265	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3832802	16IA0032 Installation/Construction of Rainwater Collection System Naval, Cabucgayan, Almeria, Kawayan, Province of Biliran	5/10/2016	3281000	Biliran	Biliran	Region VIII			Closed		balegre
4265	PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3866631	16IA0036 Concreting of Caucab – Sitio Palayan Farm-to-Market Road (Phase II) Brgy. Caucab, Almeria, Biliran Lone District	6/1/2016	4947000	Biliran	Biliran	Region VIII			Closed		balegre
4265	PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3866682	16IA0037 Concreting of Caucab – Sitio Palayan Farm-to-Market Road (Phase I) Brgy. Caucab, Almeria, Biliran Lone District	6/1/2016	4947000	Biliran	Biliran	Region VIII			Closed		balegre
4265	PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3867310	16IA0038 Concreting of Brgy. Bunga - Sitio Capayas Farm-to-Market Road Brgy. Bunga, Cabucgayan, Biliran Lone District	6/1/2016	6926000	Biliran	Biliran	Region VIII			Closed		balegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4265	PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3867356	16IA0039 Concreting of Brgy. Canila Farm-to-Market Road Brgy. Canila, Biliran, Biliran Lone District	6/1/2016	5937000	Biliran	Biliran	Region VIII			Closed		balegre
4265	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3912692	15IA0070 (Re-advertisement) Construction of Senior High School 2-Storey 4-Classroom School Building ICT High School of Eastern Biliran	6/25/2016	8002454.51	Biliran	Biliran	Region VIII			Closed		balegre
4265	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3912753	15IA0079 (Re-advertisement) Construction of Senior High School 2-Storey 6-Classroom School Building Culaba National Vocational School	6/25/2016	10284124.7	Biliran	Biliran	Region VIII			Closed		balegre
4265	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3913085	15IA0110 (Re-advertisement) Construction of Senior High School 2-Storey 10-Classroom School Building Western Biliran School for Arts and Culture	6/25/2016	15812976.8	Biliran	Biliran	Region VIII			Closed		balegre
4265	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3913316	16IA0127 (Re-advertisement) Construction of Senior High School 2-Storey 6-Classroom School Building ICT High School of Eastern Biliran	6/25/2016	10557295.7	Biliran	Biliran	Region VIII			Closed		balegre
4265	PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3913425	16IA0042 Construction of Senior High School 2-Units 2-Storey 10-Classroom School Building ICT High School of Eastern Biliran	6/25/2016	31728288.6	Biliran	Biliran	Region VIII			Closed		balegre
4265	PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3930463	16IA0043 Rehabilitation of Provincial Hospital, Naval Province of Biliran	7/8/2016	9880000	Biliran	Biliran	Region VIII			Closed		balegre
4265	PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3942760	ITB dated July 12, 2016	7/14/2016	1590000	Biliran	Biliran	Region VIII			Closed		balegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4265	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3965969	16IA0042 (Re-advertisement) Construction of Senior High School 2-Units 2-Storey 10-Classroom School Building ICT High School of Eastern Biliran	7/28/2016	31728288.6	Biliran	Biliran	Region VIII			Closed		balegre
4265	PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3970881	16IA0044 Construction of Senior High School 2-Storey 6-Classroom School Building Almeria National High School	7/29/2016	8354000	Biliran	Biliran	Region VIII			Closed		balegre
4265	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3970977	16IA0045 Construction of 1 Unit Standard Technical & Vocational Workshop Building/Laboratory For Senior High School, Culaba National Vocational School	7/29/2016	2489800	Biliran	Biliran	Region VIII			Closed		balegre
4265	PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3971082	16IA0046 Construction of 1-Storey 1-Classroom School Building Burabod Elementary School	7/29/2016	1090980	Biliran	Biliran	Region VIII			Closed		balegre
4265	PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3971404	16IA0047 Construction of 1-Storey 3-Classroom School Building Culaba Central School	7/29/2016	2702700	Biliran	Biliran	Region VIII			Closed		balegre
4265	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3971474	16IA0048 Construction of 1 Unit Standard Technical & Vocational Workshop Building/Laboratory For Senior High School, Naval National High School	7/29/2016	2476930	Biliran	Biliran	Region VIII			Closed		balegre
4265	PUBLIC WORKS AND HIGHWAYS - BILIRAN ENGINEERIN	3987189	16IA0049 Repair/Maintenance of Flood Control CY 2016 (Cluster I)	8/6/2016	6945486.91	Biliran	Biliran	Region VIII			Closed		balegre
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3535947	15IK0063- Const. of 1- Unit, 3-Storey, 12- Cl. School Bldg.	11/21/2015	18131157.5	Catbalogan	Samar	Region VIII	1	15IK0063	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3536140	15IK0064- Const. of 1- Unit, 3-Storey, 12- Cl. School Bldg.	11/21/2015	18131157.5	Catbalogan	Samar	Region VIII	1	15IK0064	Awarded	Posted	mtuazon11

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3536267	15IK0065- Const. of 1- Unit, 3-Storey, 12- Cl. School Bldg	11/21/2015	18131157.5	Catbalogan	Samar	Region VIII	1	15IK0065	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3536316	15IK0066- Const. of 1- Unit, 3-Storey, 12- Cl. School Bldg.	11/21/2015	18628657.5	Catbalogan	Samar	Region VIII	1	15IK0066	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3550862	15-0040- Purchase of Const. Materials use in the Repair/Rehab. of Damaged Lined Canal along Daang Maharlika	11/24/2015	1342330	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3550916	15-0041- Purchase of Const. Materials use in the Installation/Application of Pavement Marking	11/24/2015	1426340	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3550993	15-0043- Purchase of Const. Materials use inte Const. of 1- Unit, 1-Storey, 2- Cl. School Bldg.	11/24/2015	1415978.16	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3551044	15-0045- Purchase of Const. Materials use in the Repair/Rehab. of DPWH Staff House	11/24/2015	1397809.15	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3551061	15-0047- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 3- Cl. School Bldg.	11/24/2015	2236356.54	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3557311	15-0049- Purchase of Const. Materials use in the Const. 1- Unit, 1-Storey, 3- Cl. School Bldg.	11/25/2015	2108507.44	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3557868	15-0051- Purchase of Const. Materials use in the Const. 1- Unit, 1-Storey, 2- Cl. School Bldg.	11/25/2015	1415978.16	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3557909	15-0053- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. School Bldg.	11/25/2015	1415978.16	Catbalogan	Samar	Region VIII			Closed		mtuazon11

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3557932	15-0055- Purchase of Const. MAterials use in the Const. of 1- Unit, 1- Storey, 2- Cl. School Bldg.	11/27/2015	1415978.16	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3560988	15IK0067- Const. of 1- Unit, 3- Storey, 12- Cl School Bldg.	11/26/2015	18728157.5	Catbalogan	Samar	Region VIII	1	15IK0067	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3561080	15IK0068- Const. of 1- Unit, 3- Storey, 12- Cl. School Bldg.	11/26/2015	18429657.5	Catbalogan	Samar	Region VIII	1	15IK0068	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3561146	15IK0069- Const. of 1- Unit, 3- Storey, 6- Cl. School Bldg.	11/26/2015	10414708.4	Catbalogan	Samar	Region VIII	1	15IK0069	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3561160	15IK0070- Const. of 1- Unit, 3- Storey, 6- Cl. School Bldg.	11/26/2015	10364969.5	Catbalogan	Samar	Region VIII	1	15IK0070	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3561178	15IK0071- Const. of 1- Unit, 4- Storey, 8- Cl. School Bldg.	11/26/2015	14823031.2	Catbalogan	Samar	Region VIII	1	15IK0071	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3561197	15IK0072- Const. of 1- Unit, 3- Storey, 12- Cl. School Bldg.	11/26/2015	18330157.1	Catbalogan	Samar	Region VIII	1	15IK0072	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3563562	15-0057- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. School Building	11/27/2015	1415978.16	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3563721	15-059- Purchase of Const. MAterials use in the Const. of 1- Unit, 1- Storey, 2- Cl. School Building	11/27/2015	1415978.16	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3563768	15-0061- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. School Building	11/27/2015	1415978.16	Catbalogan	Samar	Region VIII			Closed		mtuazon11

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3563842	15-0063- Purchase of Const. MAterials use in the Const. of 1- Unit, 1- Storey, 2- Cl. Schjool Building	11/27/2015	1415978.16	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3571853	15IK0073- Const. of 1- Unit, 4- Storey, 12- Cl. School Building	12/2/2015	22041581.9	Catbalogan	Samar	Region VIII	1	15IK0073	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3572045	15IK0074- Rehabilitation of Catbalogan Diversion Bridge (B00408SM) along CAtbalogan Diversion Road (S00111SM), Catbalogan City	12/2/2015	9599846.04	Catbalogan	Samar	Region VIII	1	15IK0074	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3584906	15-0065- Purchase of Const. Materials use in the Repair/Rehab. of Damaged Pavement	12/8/2015	1942105	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3585306	15-0067- Purchase of Goods use in the Concrete Re-blocking & Painting of Bridge, Mabini Ave., Catb. City	12/8/2015	760641	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3585324	15-0068- Purchase of Const. Materials use in the Const. of School Building	12/8/2015	2108507.44	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3585350	15-0070- Purchase of Const. Materials use in the Const. of School Building	12/8/2015	1415978.16	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3585377	15-0072- Purchase of Const. Materials use in the Const. of School Building	12/8/2015	1415978.16	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3602523	15IK0075- Off Carriageway Improvement to Include Drainage, San Juanico-Basey-Sohoton Road	12/15/2015	35689176.9	Catbalogan	Samar	Region VIII	1	15IK0075	Awarded	Posted	mtuazon11

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3609152	15IK0077- Cluster VIII-Road Upgrading/Rehab./Reconst. and Concreting of Roads on various locations	12/18/2015	34122403.9	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3616101	15-0076- Const. MAterials use in the Const. of 1- Unit, 1- Storey, Two (2) Cl. School Bldg.	12/30/2015	1415978.36	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3616157	15-0078- Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. School Bldg.	12/30/2015	1415978.36	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3616168	15-0080- Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. School Bldg.	12/30/2015	1415712.73	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3634283	16IK0001- Rehab./Reconstruction of Basey Old Route	1/14/2016	10661460.1	Catbalogan	Samar	Region VIII	1	16IK0001	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3639712	16IK0002- Const. of 1- Unit, 2- Storey, Ten (10) Cl. School Bldg.	1/21/2016	12707453.5	Catbalogan	Samar	Region VIII	1	16IK0002	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3639849	16IK0003- Const. of 1- Unit, 2- Storey, Ten (10) Cl. School Bldg.	1/21/2016	12707453.5	Catbalogan	Samar	Region VIII	1	16IK0003	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3639868	16IK0004- Const. of 1- Unit, 2- Storey, Six (6) Cl. School Bldg.	1/21/2016	8173809.41	Catbalogan	Samar	Region VIII	1	16IK0004	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3639888	16IK0005- Const. of 1- Unit, 2- Storey, Four (4) Cl. School Bldg.	1/21/2016	6287673.61	Catbalogan	Samar	Region VIII	1	16IK0005	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3646070	16G-0001- Purchase of Const. Materials use in the Const. of 1- Unit, Tech./Vocational Multi- Purpose Bldg. Project	1/22/2016	1858209.2	Catbalogan	Samar	Region VIII			Closed		mtuazon11

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3646227	16G-0003- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, Two (2) Cl. School Bldg. Project	1/22/2016	1415978.16	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3646390	16G-0005- Purchase of Const. MAterials use in the Const. of 1- Unit Tech./Vocational Multi-Purpose Bldg. Project	1/22/2016	1858209.2	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3646452	16G-0007-Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, Two (2) Cl. School Bldg.	1/22/2016	1415978.16	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3652415	16IK0006- Road Upgrading of Dolongan-Basey Road, KO893+641-KO894+724 Dolongan, Basey, Samar	1/27/2016	26337907.9	Catbalogan	Samar	Region VIII	1	16IK0006	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3657051	16G0009- Purchase of Const. Materials use in the Const. of 1- Unit Tech/Vocational Multi-Purpose Bldg.	1/28/2016	1858209.2	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3657094	16G-0011- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. School Bldg	1/28/2016	1415978.16	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3657145	16G-0013- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. School Bldg.	1/28/2016	1415978.16	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3657178	16G0015- Purchase of Const. Materials use in the Const. of 1- Unit, 1- storey, 2- Cl. School Bldg.	1/28/2016	1475567.9	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3657194	16G0016- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. School Bldg.	1/28/2016	1475567.9	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3667827	16IK0007- Const. of Rural Health Unit Bldg., Brgy. Silanga, Catbalogan City	2/4/2016	9655406.21	Catbalogan	Samar	Region VIII			Closed		mtuazon11

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3668168	16IK0008- Const. of Rural Health Unit Bldg., Brgy. San Andres, Catbalogan City	2/4/2016	9655406.21	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3668228	16IK0009- Const. of Rural Health Unit Bldg., Villareal, Samar	2/4/2016	9655406.21	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3668282	16IK0010- Const. of Rural Health Unit Bldg., Zumarraga, Samar	2/4/2016	9655406.21	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3668342	16IK0011- Const. of 3- Units Workshop Bldg., Guinsorongan NHS, Brgy. Guinsorongan, Catbalogan City	2/4/2016	7093004.56	Catbalogan	Samar	Region VIII	1	16IK0011	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3673732	16G-0017- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- CI School Bldg.	2/5/2016	1313080.93	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3673810	16G-0019- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 3- CI. School Bldg.	2/5/2016	2246032.89	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3673914	16G-0021- Purchase of Const.MAterials use in the Const. of 1- Unit, 1- Storey, 3- CI. School Bldg.	2/5/2016	2246032.89	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3673952	16G-0023- Purchase of Const. MAterials use in the Const. of 1- Unit, 1- Storey, 2- CI. School Bldg.	2/5/2016	1415978.16	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3686435	16IK0012- Const. of Calbiga River Flood Control Project Protecting Calbiga Bridge, Calbiga, Samar	2/12/2016	43539736.9	Catbalogan	Samar	Region VIII	1	16IK0012	Awarded	Posted	mtuazon11

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3686484	16IK0013- Const. of Flood Control Protection Works along Daang Maharlika, KO856+690-KO858+000 Brgy. Nabong, Pinabacdao, Samar	2/12/2016	19599943.3	Catbalogan	Samar	Region VIII	1	16IK0013	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3686530	16IK0014- Const./Extension of Flood Control Structure, Silaga Bridge along Daang Maharlika, Brgy. Tulay, Sta. Rita, Samar	2/12/2016	19599921.2	Catbalogan	Samar	Region VIII	1	16IK0014	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3686560	16IK0015- Const. of Flood Control Protection Works along Daang Maharlika, Pupua Bridge, Brgy. Pupua, Catbalogan City	2/12/2016	19599935.9	Catbalogan	Samar	Region VIII	1	16IK0015	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3688999	16IK0016- Rehab./Improvement of Poblacion Mtiong-New Minarog-Maypange-Candumacol-Bunga-Angyap-Pusongan-Canliguis Road, Motiong, Samar	2/13/2016	43603105	Catbalogan	Samar	Region VIII	1	16IK0016	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3689050	16IK0017- Cluster I- Const./Extension of Flood Control Protection Works Structure on various locations	2/13/2016	39199848.5	Catbalogan	Samar	Region VIII	1	16IK0017	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3689078	16IK0018- Const. of Flood Control Protection Works along Daang Maharlika, Brgy. Maulong, Catbalogan City	2/13/2016	19599950.4	Catbalogan	Samar	Region VIII	1	16IK0018	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3689095	16IK0019- Const. of Multi-Purpose Bldg. for 8MID, 8ID PA Camp Lukban AFP, Brgy. MAulong, Catbalogan City	2/13/2016	2699748.38	Catbalogan	Samar	Region VIII	1	16IK0019	Awarded	Posted	mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3700244	16G-0025- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 4- CI. School Bldg.	2/20/2016	3091004.01	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3706665	16G-0026- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 3- CI. School Bldg.	2/20/2016	2246032.89	Catbalogan	Samar	Region VIII			Closed		mtuazon11

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3706693	16G-0028- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. School Bldg.	2/20/2016	1475567.9	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3706702	16G-0029- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. School Bldg.	2/20/2016	1461408.48	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3706738	16G-0031- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 3- Cl. School Bldg.	2/20/2016	2246032.89	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3706753	16G-0032- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 3- Cl. School Bldg.	2/20/2016	2246032.89	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3706768	16G-0033- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. School Bldg.	2/20/2016	1415978.16	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3713465	16G-0035- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. School Bldg.	2/24/2016	1461408.48	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3713511	16G-0037- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. School Bldg.	2/24/2016	1415978.16	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3713533	16G-0039- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. School Bldg.	2/24/2016	1495712.73	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3713574	16G-0041- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. School Bldg.	2/24/2016	1415978.16	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3713613	16G-0043- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. School Bldg.	2/24/2016	1415978.16	Catbalogan	Samar	Region VIII			Closed		mtuazon11

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3732570	16G-0045- Purchase of Const. Materials use in the Concreting of Wright Old Route, KO826+147-KO826+268, Paranas, Samar	3/3/2016	2235751	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3732719	16G-0046- Lease of Equipments use in the Concreting of Wright Old Route, KO826+147-KO826+268, Paranas, Samar	3/3/2016	557941.77	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3732735	16G-0047- Purchase of Const. Materials use in the Rehab./Reconstruction of Hinabangan Diversion Road, KO837+075-KO837+094, Hinabangan, Samar	3/3/2016	3853535.7	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3732785	16G-0049- Purchase of Kneading Machine (Pavement Marking) use in the Painting of No/Faded Pavement Markings	3/3/2016	1500000	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3732802	16G-0050- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. Type III-S School Bldg.	3/3/2016	1451534.55	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3732819	16G-0051- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 3- Cl. Type III- S School Bldg.	3/3/2016	2302651.95	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3732834	16G-0052- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 3- Cl. Type III-S School Bldg.	3/3/2016	2302651.95	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3732844	16G-0053- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 3- Cl. Type II- S School Bldg.	3/3/2016	1451543.55	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3732857	16G-0054- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 3- Cl. Type III- S School Bldg.	3/3/2016	1511942.55	Catbalogan	Samar	Region VIII			Closed		mtuazon11

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3732865	16G-0055- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. Type III- S School Bldg.	3/3/2016	1550478.55	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3732878	16G-0056- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. Type III- S School Bldg.	3/3/2016	1550478.55	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3732890	16G-0057- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. Type III-S School Bldg.	3/3/2016	1451543.55	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3732898	16G-0058- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. School Bldg.	3/3/2016	2328508.79	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3732912	16G-0059- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. School Bldg.	3/3/2016	2308508.79	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3732925	16G-0060- Purchase of Const. Materials use in the Const. of 2- Unit, 1- Storey, 2- Cl. Type III- S School Bldg.	3/3/2016	3315363.65	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3733082	16G-0061- Purchase of Const. Materials use in the Const. of 2- Unit, 1- Storey, 2- Cl. School Bldg.	3/3/2016	3558876.02	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3733099	16G-0062- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 2- Cl. School Bldg.	3/3/2016	1451534.55	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3733115	16G-0063- Purchase of Const. Materials use in the Const. of 1- Unit, 1- Storey, 4- Cl. School Bldg.	3/3/2016	3091004.01	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3753190	16G-0064- Purchase of Reflectorized Rubberized Paints use in the Repainting of Guardrails & Concrete Bridges	3/11/2016	1935000	Catbalogan	Samar	Region VIII			Closed		mtuazon11

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3766725	16G-0065- Purchase of Const. Materials use in the MAint. Section for Resurfacing of Unpaved Roadways along San Juanico-BAsey-Sohoton Road	3/18/2016	1044650	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3844475	To purchase of Thermoplastic Paint, etc. use in the Painting/Repainting of NO/Faded Pavement Markings along National Roads	5/18/2016	1648725	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3857634	16G-0068- Purchase of Aggregate Base Course use in the Resurfacing of Low Shoulders along National Roads	5/26/2016	1000450	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3858362	16G-0069- To purchase of Const. Materials use in the Const. of 1- Unit Technical/Vocational Multi-Purpose Workshop Bldg.	5/26/2016	1928465.2	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3927798	16IK0020- Concreting of Pob.-CAmbaguio-PAcoyoy FRArm to Market Road, Villareal, Samar	7/6/2016	9899722.76	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3927889	16IK0021- Concreting of Brgy. Lagundi Farm to Market Road, brgy. Lagundi, CAtbalogan City	7/6/2016	9899909.13	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3927928	16IK0022- Const. of 1- Unit, 2-Storey, 6- Cl. School Bldg., Basey National High School, Basey, Samar	7/6/2016	8781234.77	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3938826	16G-0071- Purchase of Asphalt, etc. use in the Asphalt Patching & Cracks & Joint Sealing along National Roads	7/13/2016	2034000	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3957260	16G-0059 (Re-advertisement) Purchase of Const. Materials use in the Const. of 1-Unit, 1- Storey, 3- Cl. School Bldg.	7/22/2016	2328508.79	Catbalogan	Samar	Region VIII			Closed		mtuazon11

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	3979381	16G-0075- Purchase of Const. Materials use in the Const. of 20-Units Rain Water Collection System various locations	8/9/2016	2482840	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	4004638	16IK0023- Const. of 2- Units, 4-Storey, 20- Cl School BLdg., Calbiga NHS, CAlbiga, Samar	8/16/2016	64188512.8	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	4038113	16IK0023- (Re- advertisement) Const. of 2- Units, 4- Storey, 20- Cl. School Bldg., Calbiga NHS, Calbiga, Samar	9/2/2016	64188512.8	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	4049222	16G-0077- Purchase of Const. MAterials use in the Concreting of Brgy. Tinabanan-Sitio San Isidro FArm to MArket Road, Marabut, Samar	9/8/2016	1496920.12	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	4064543	16G-0079- Purchase of Const. Materials 415 bags Portland cement, etc. use in the Repair/MAint./Improvement of DPWH MAint. Field Office Bldg.	9/20/2016	1597081	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	4064572	16G-0081- Purchase of Const. of MAterials 756 Portland cement, etc. use in the Repair/MAint. of Lined Canal along Daang Maharlika	9/20/2016	539366	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	4064712	16G0086- Purchase of Const. Materials 1,180 bags Portland cement, etc. use in the Repair/MAint. of Lined Canal along Daang Maharlika	9/20/2016	730086	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	4064739	16G-0085- Lease of Equipments use in the Repair/MAint. of Catbalogan Estero, DPWH, Catbalogan City	9/20/2016	853882.92	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	4064879	16G-0087- Lease of Equipment use in the Repair/MAint. of Lines Canal along Daang Maharlika	9/20/2016	769597.4	Catbalogan	Samar	Region VIII			Closed		mtuazon11

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	4065001	16G-0090- Purchase of Const. Materials 883 bagsPortland cement, etc. use in the Repair/MAint. of Lined Canal along Daang Maharlika	9/20/2016	540526	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	4065016	16G-0091- Lease of Equipment use in the Repair/Maint. of Lined Canal along Daang Maharlika	9/20/2016	565269.22	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4267	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 2ND DEO	4065066	16G-0093- Lease of Equipment use in the Repair/MAint. of Lined Canal along Daang Maharlika	9/20/2016	965029.38	Catbalogan	Samar	Region VIII			Closed		mtuazon11
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3545335	Supply & Delivery of Laboratory Equipment for use in the Quality Assurance Section,Leyte Second Engineering District Office , Carigara,Leyte	11/18/2015	746700	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3549164	Construction and Maintenance of Bridges along National Roads Retrofitting/Strengthening of Permanent Bridges Hibuga Bridge(B00084LT) along Jaro-Dagami-Burauen-La Paz Road	11/21/2015	9795000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3549181	Construction and Maintenance of Bridges along National Roads Retrofitting/Strengthening of Permanent Bridges Balugohay Br.(B00489LT) along Bagahupi-Babatngon –Sta. Cruz-Barugo-Carigara Road	11/21/2015	2938500	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3549186	Local Infrastructure Program Road Concreting Brgy. Poblacion-Brgy. Tingib, Pastrana,Leyte	11/21/2015	4950000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3549197	Local Infrastructure Program Road Concreting Barugo-Tunga Road, Barugo,Leyte	11/21/2015	2970000	Carigara	Leyte	Region VIII			Closed		mjunia

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3549220	Local Infrastructure Program Road Concreting of Barangay Luan,Dulag,Leyte	11/21/2015	990000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3549481	Local Infrastructure Program Construction of Flood Control Structure (Slope Protection) Brgy. Pongso,Barugo,Leyte	11/21/2015	4750000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3549836	Local Infrastructure Program Construction of Slope Protection of Brgy. Guindapunan West,Carigara,Leyte	11/21/2015	980000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3570170	Construction of 1 unit 3 Storey 6 Class room School Building Mac Arthur NHS,Mac Arthur,Leyte	12/3/2015	10215045.9	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3570280	Construction of 1 unit 3 Storey 6 Class room School Building Hibunauan National High School,Burauen,Leyte	12/3/2015	10215045.9	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3574352	Local Infrastructure Program-Construction of Local Roads,Brgy. Talisay-Tolibao, Capoocan,Leyte	12/4/2015	7920000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3575309	Construction of 1 unit 3 Storey 6 Class room School Building Asuncion S. Melgar National High School Capoocan,Leyte	12/4/2015	10215045.9	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3576614	Construction of 1 unit 3 Storey 6 Class room School Building Hibunauan National High School,Burauen,Leyte	12/4/2015	10215045.9	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3576640	Construction of 1 unit 3 Storey 6 Class room School Building Mac Arthur NHS,Mac Arthur,Leyte	12/4/2015	10215045.9	Carigara	Leyte	Region VIII			Closed		mjunia

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3577042	Construction and Maintenance of Bridges along National Roads Retrofitting/Strengthening of Permanent Bridges Daguitan Br.(B00082LT) along Jaro-Dagami-Burauen-La Paz Road	12/4/2015	11754000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3577411	Construction and Maintenance of Bridges along National Roads Retrofitting/Strengthening of Permanent Bridges Cabadiangan Br.(B00498LT)along Mayorga-La Paz Road	12/4/2015	5877000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3578147	Rehabilitation/Reconstruction/Upgrading of Damaged Paved National Roads including drainage based on Pavement Management System/HDM-4 Mayorga-La Paz Road K0950+000-K0950+200,K0951+761-K0951+948.50	12/4/2015	11134786.5	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3579324	Local Infrastructure Program-Road Concreting Barugo-Tunga Road,Barugo,Leyte	12/4/2015	4950000	Carigara	Leyte	Region VIII	1	15ID0244	Awarded	Posted	mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3579372	Local Infrastructure Program Road Concreting Brgy. Amahit-Brgy. Bukid,Barugo,Leyte	12/4/2015	1980000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3579418	Local Infrastructure Program Road Concreting Brgy. District. 3, Mac Arthur,Leyte	12/4/2015	4950000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3579528	Local Infrastructure Program Road Concreting of Brgy. Parena-Brgy. Tagak,Carigara,Leyte	12/4/2015	1980000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3579566	Local Infrastructure Program Repair/Rehabilitation of Lower Hiraan Hanging Bridge,Brgy. Lower Hiraan,Carigara,Leyte	12/4/2015	1980000	Carigara	Leyte	Region VIII			Closed		mjunia

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3579614	Local Infrastructure Program Repair/Rehabilitation/Restoration of Uyawan Hanging Bridge, Brgy. Uyawan,Carigara,Leyte	12/5/2015	1980000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3579640	Local Infrastructure Program Road Concreting Brgy. San Jose-Barangay Camote Road,Dulag,Leyte	12/4/2015	4950000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3579682	Supply & Delivery of Sand & Gravel suitable for Item 201 for use in Resurfacing/Regravelling of Unpaved Shoulder along Palo-Carigara-Ormoc Road, Km. 968 + 610 –Km. 970 + 950 with exceptions	12/5/2015	749710	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3590034	Local Infrastructure Program-Construction of Covered Court-Brgy. Poblacion,Pastrana,Leyte	12/9/2015	1980000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3590081	Local Infrastructure Program-Construction/Improvement of Legislative Building Brgy. Poblacion,Jaro,Leyte	12/9/2015	2970000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3590189	Rehabilitation/Major Repair of Permanent Bridges Cabayongan Br. (B00074LT) along Dagami-Burauen-La Paz Road	12/9/2015	1960000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3590229	Local Infrastructure Program Construction/Improvement of Legislative Building-Brgy. Poblacion,Burauen,Leyte	12/9/2015	1980000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3632580	Construction and Maintenance of Bridges along National Roads Construction of New Permanent Bridges,Aslum Bridge along Kiling-Tabontabon-Julita Road, Brgy. Aslum,Julita,Leyte	1/14/2016	13775000	Carigara	Leyte	Region VIII			Closed		mjunia

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3641795	Off-Carriageway Improvement including drainage Dulag-Julita-Burauen Rd.-K0947+588-K0948+097,K0949+-589-K0950+168	1/20/2016	20135328.2	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3641970	Off-Carriageway Improvement including drainage Tanauan-Dagami Rd – K0930 + -143 – K0934 + 378	1/20/2016	41891156.9	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3642018	Rehabilitation/Reconstruction/Upgrading of Damaged Paved National Roads including drainage based on Pavement Management System/Highway Development and Management -4(HDM-4) Sta. Fe-Pastrana-Dagami Road	1/20/2016	26250963.3	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3658692	Off-Carriageway Improvement including Drainage Lemon-Leyte-Biliran Road-K0975 + -099-K0977 + 000	1/29/2016	19876918.9	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3658826	Construction of 1 unit 2 Storey 6 Classroom School Building Libertad NHS,Capoocan,Leyte	1/29/2016	8203465.9	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3659513	Construction of 1 unit 2 Storey 6 Classroom School Building Don Mariano Salvacion MNHS,Capoocan,Leyte	1/29/2016	8098040.56	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3659624	Construction of 1 unit 1 Storey 3 Classroom School Building Oguisan Elementary School,Mac Arthur,Leyte	1/29/2016	2937829.48	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3659692	Construction of 1 unit Standard Technical and Vocational Building,Julita National High School,Julita,Leyte	1/29/2016	2492479.77	Carigara	Leyte	Region VIII			Closed		mjunia

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3665801	Supply & Delivery of Concrete Paint for use in Repainting of Bridges along Daang Maharlika,Km. 935 + 540-Km. 956 + 608 and Jaro-Dagami-Burauen-La Paz Road,Km. 941 + 680-Km. 981 + 327 with exceptions	2/3/2016	749710	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3665840	Supply & Delivery of Hot Asphalt Penetration Grade 85/100 ;6 drums –Emulsified Asphalt for use in Patching of Potholes along Jaro-Dagami-Burauen-La Paz Road,Km. 957 + 000-Km. 984 + 000 with exceptions	2/3/2016	747800	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3665848	Supply & Delivery of Reflectorized Traffic Paints for use in Repainting of Road Centerline Markings along Kiling –Tanauan-Tabontabon-Julita Road,Km. 938 + 683-Km. 940 + 907 and La Paz-Javier Road,Km.	2/3/2016	749950	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3666778	Supply & Delivery of Hot Asphalt Penetration for use in the Maintenance of National Roads and Bridges along Palo-Carigara-Ormoc Road, Km. 961 + 000 –Km. 982 + 000 with exceptions the district	2/3/2016	747800	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3666785	Supply & Delivery of Unleaded Gasoline for 1st quarter 2016 for operational use of various Grass Cutter at Maintenance Section 2nd LED,Carigara,Leyte	2/3/2016	627900	Carigara	Leyte	Region VIII	1	Fuel and Lubricants	Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3675880	Off-Carriageway Improvement including drainage Jaro-Dagami-Burauen-La Paz Road-K0965+330-K0969+500	2/9/2016	38832645.3	Carigara	Leyte	Region VIII			Closed		mjunia

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3675909	Off-Carriageway Improvement including drainage Kiling-Tanauan-Tabontabon-Julita Road K0932+845-K0935 + 084	2/9/2016	20807238.2	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3696644	Construction and Maintenance of Bridges along National Roads Retrofitting/Strengthening of Permanent Bridges Cotcot Br.(B00494LT) along Palo-Carigara-Ormoc Road	2/17/2016	2940000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3696775	Construction and Maintenance of Bridges along National Roads Retrofitting/Strengthening of Permanent Bridges Ponong Bridge Br.(B00492LT) Palo-Carigara-Ormoc Road	2/17/2016	3427989	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3696814	Construction and Maintenance of Bridges along National Roads Retrofitting/Strengthening of Permanent Bridges Sagkahan Br.(B00528LT) Palo-Carigara-Ormoc Road	2/17/2016	2450000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3696916	Construction and Maintenance of Bridges along National Roads Retrofitting/Strengthening of Permanent Bridges Hibucawan Br.(B00523LT) along Palo-Carigara-Ormoc Road	2/17/2016	4410000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3706757	Conduct of Subsurface Exploration Survey for the Various School Buildings ; 1. Const. of 2 units 2 Storey 12 CL Barugo National High School Barugo,Leyte 2. Const. of 1 unit 3 Storey 12 CL Barugo	2/22/2016	1200000	Carigara	Leyte	Region VIII			Closed		mjunia

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3706785	Conduct of Subsurface Exploration Survey for the Various School Buildings ; 1. Const. of 1 unit 2 Storey 4CL Burauen Comprehensive National High School Burauen,Leyte 2. Const. of 1 unit 3 Storey 1	2/22/2016	900000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3722986	Construction of Brgy. Tutug-an Farm to Market Road,Brgy. Tutug-an,Barugo,Leyte and Construction of Parag-um-Pangna Farm to Market Road,Brgy. Parag-um,Carigara,Leyte	2/27/2016	8910000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3723227	Construction of Buenavista-Uguiao-Rubas Crossing-Canapoan –Bias-Zabala K0000+000.00-K0000+989,Brgy. Buenavista,Jaro,Leyte	2/27/2016	9900000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3723273	Construction of Brgy. Talisay-Brgy. Tolibao Farm to Market Road,Brgy. Talisay,Capoocan,Leyte	2/28/2016	9900000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3723326	Construction of Brgy. Hinabuyan Farm to Market Road,Brgy. Hinabuyan,Dagami,Leyte	2/28/2016	2970000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3723391	Construction and Maintenance of Bridges along National Roads Retrofitting/Strengthening of Permanent Bridges Masalago Br.(B00007LT) along Palo-Carigara-Ormoc Road	2/27/2016	9297691.03	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3723792	Construction and Maintenance of Bridges along National Roads Retrofitting/Strengthening of Permanent Bridges Cabungaan Br.(B00525LT) along Palo-Carigara-Ormoc Road	2/27/2016	5845831	Carigara	Leyte	Region VIII			Closed		mjunia

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3724223	Construction and Maintenance of Bridges along National Roads Retrofitting/Strengthening of Permanent Bridges Lemon Br.(B00008LT) along Palo-Carigara-Ormoc Road	2/28/2016	14582729	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3724234	Construction of 1 unit 2 Storey Four Class Room School Building,Juan Villablanca Memorial High School, Pastrana,Leyte	2/28/2016	6200840	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3724271	Construction of 1 unit 2 Storey Six Class Room School Building,Juan Villablanca Memorial High School, Pastrana,Leyte	2/28/2016	8105270.24	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3724303	Construction of 1 unit 2 Storey Four Class Room School Building,Julita Central School, Julita,Leyte	2/28/2016	6200840	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3724394	Construction of 1 unit 2 Storey Four Class Room School Building,Burauen Comprehensive National High School,Burauen,Leyte	2/28/2016	6200840	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3725203	Construction of 1 unit 3 Storey Nine Class Room School Building,Julita Central School, Julita,Leyte	3/1/2016	14896471.3	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3725314	Construction of 1 unit 3 Storey Nine Class Room School Building,Burauen Comprehensive National High School,Burauen,Leyte	3/1/2016	14896471.3	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3725585	Construction of 1 unit 3 Storey Twelve Class Room School Building,Barugo National High School,Barugo,Leyte	3/1/2016	17981907.4	Carigara	Leyte	Region VIII	1	16ID0037	Awarded	Posted	mjunia

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3727150	Construction of 1 unit 3 Storey Twelve Class Room School Building,Juan Villablanca Memorial High School, Pastrana,Leyte	3/1/2016	17981907.4	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3728515	Construction of 2 units 3 Storey Eighteen Class Room School Building,Jugaban National high School,Carigara,Leyte	3/1/2016	29792942.6	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3728585	Construction of 1 unit 3 Storey Fifteen Class Room School Building,Burauen National High School National,Burauen,Leyte	3/1/2016	20744388.9	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3728648	Construction of 1 unit 3 Storey Fifteen Class Room School Building,Burauen Comprehensive National High School ,Burauen,Leyte	3/1/2016	20744388.9	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3728679	Construction and Maintenance of Bridges along National Roads Retrofitting/Strengthening of Permanent Bridges Jugaban Br.(B00532LT) along Palo-Carigara-Ormoc Road	3/1/2016	4750000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3728796	Supply & Delivery of Reflectorized Traffic Paints for use in Repainting of Pavement Markings along Dulag-Julita -Burauen Road Road,Km. 941 + 991 and Lemon-Leyte Leyte Road, 975+ 099 to km. 977+ 000	3/2/2016	748975	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3728812	Supply & Delivery of Concrete Paint for use in Repainting of Pavement Markings along Palo-Carigara-Ormoc Road, Km. 943 + 485 to Km. 975 + 382 both with exceptions	3/2/2016	749950	Carigara	Leyte	Region VIII			Closed		mjunia

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3728820	Supply & Delivery of Hot Asphalt Penetration for use in Patching of Potholes along Sta. Fe-Pastrana-Dagami Road,Km. 930 +050-Km. 939+ 863 and Tanauan-Dagami Road,Km.931 +700-Km.936+300 both exception	3/2/2016	728100	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3728855	Supply & Delivery of Sand and Gravel for use in Resurfacing/Regravelling of Unpaved Shoulder along Jaro-Dagami-Burauen-La Paz Road,Km. 978 + 300-Km.982 +150 with exceptions	3/2/2016	749710	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3728877	Supply & Delivery of Sand and Gravel for use in Resurfacing/Regravelling of Unpaved Shoulder along Kiling-Tanauan-Julita-Tabontabon Road,Km. 935 + 500 -Km. 940 + 000 with exceptions	3/2/2016	749710	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3793969	Conduct of Subsurface Exploration Survey for the Various School Buildings ; 1. Const. of 1 unit 3 Storey 9CL Sta. Mesa National High School Dagami,Leyte 2. Const. of 1 unit 3 Storey 9CL Sta. Mesa	4/11/2016	900000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3793997	Conduct of Subsurface Exploration Survey for the Various School Buildings ; 1. Const. of 1 unit 3 Storey 12CL Granja-Kalinawan National High School,Jaro,Leyte 2. Const. of 1 unit 3 Storey 12CL Gr	4/11/2016	900000	Carigara	Leyte	Region VIII			Closed		mjunia

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3794021	Conduct of Subsurface Exploration Survey for the Various School Buildings ; 1. Const. of 1 unit 3 Storey 12CL Atty Roque A. Marcos Memorial School (La Paz NHS) La Paz ,Leyte 2. Const. of 1 unit 2	4/11/2016	750000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3873059	Construction of 2 units 3 Storey Nine Class Room School Building,Jugaban National High School,Carigara,Leyte	6/6/2016	29792942.6	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3876187	Construction of Missing Gaps Connecting National Roads,including ROW,Burauen-Albuera Road,Burauen,Leyte	6/7/2016	45729202.2	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3886452	Supply & Delivery of Hot Asphalt Penetration Grade 85/100 for use in Patching of Potholes along Mayorga-La Paz Road,Km. 947 + 000 –Km. 951 + 973 and Dulag-Julita-Burauen Road,Km. 942 + 000-Km. 948 + 2	6/10/2016	729300	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3887929	Widening of Permanent Bridge;Pinamitinan Bridge(B00001LT) along Palo-Carigara-Ormoc Road (S00074LT)K0961+568.00,Capoocan,Leyte	6/10/2016	22130000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3956765	Construction of Rain Water Collection System at 1. Barugo NHS,Barugo,Leyte(2 units) 2. Lusad E/S,Burauen,Leyte(1 unit) 3. Capoocan Public Building(2 units) 4. Pinamopoan E/S Capoocan	7/22/2016	3281000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3956946	Construction of 1 unit 2 Storey Six Classroom School Building Mac Arthur National High School,Mac Arthur,Leyte	7/22/2016	8871461.56	Carigara	Leyte	Region VIII			Closed		mjunia

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3957220	Construction of 1 unit 3 Storey Twelve Classroom School Building Granja –Kalinawan National High School,Jaro,Leyte	7/22/2016	18072268.8	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3957279	Construction of 1 unit 2 Storey Four Classroom School Building Gregorio C. Catenza National High School,Tunga,Leyte	7/22/2016	6232000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3957326	Construction of 1 unit 3 Storey Twelve Classroom School Building Gregorio C. Catenza National High School,Tunga,Leyte	7/22/2016	18072268.8	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3957380	Construction of 1 unit 2 Storey Six Classroom School Building Gregorio C. Catenza National High School,Tunga,Leyte	7/22/2016	8146000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	3957426	Repair/Rehabilitation/Construction of Multi-Purpose Building (2nd Leyte Engineering District Auditorium)Brgy. Barugohay Central,Carigara,Leyte	7/22/2016	1202831	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	4026807	Construction of 1 unit 3 Storey Twelve Classroom School Building Granja-Kalinawan National High School,Jaro,Leyte	8/26/2016	18072268.8	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	4027001	Construction of 1 unit 3 Storey Nine Classroom School Building Mac Arthur National High School,Mac Arthur,Leyte	8/26/2016	14971327.9	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	4027088	Construction of 1 unit 2 Storey Six Classroom School Building Atty. Roque A. Marcos Memorial School(La Paz National High School) La Paz,Leyte	8/26/2016	8146000	Carigara	Leyte	Region VIII			Closed		mjunia

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	4027146	Construction of 1 unit 3 Storey Twelve Classroom School Building, Atty. Roque A. Marcos Memorial School(La Paz National High School) La Paz,Leyte Jaro,Leyte	8/26/2016	18072268.8	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	4027215	Construction of 1 unit 2 Storey Eight Classroom School Building Sta. Mesa National High School,Dagami,Leyte	8/26/2016	10835000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	4027251	Construction of 1 unit 3 Storey Nine Classroom School Building Dulag National high School,Dulag,Leyte	8/26/2016	14971327.9	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	4038071	Supply & Delivery of Traffic Paints for Concrete –Yellow for use in the Repainting of Pavement markings along Mayorga-La Paz Road,K0946 + -043 to K0951+973 and Sta. Fe –Pastrana –Dagami Road,K0930+ -	9/2/2016	748000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	4038736	Supply & Delivery of Reflectorized Traffic Paint for Concrete (Acrylic Anti-Algae Coatings Mil/Fed specs.)-White and (Acrylic Anti-Algae Coatings Mil/Fed specs.)-Black for use in the repainting of bri	9/2/2016	748000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	4076085	Construction of 1 unit 4 Storey Sixteen Classroom School Building Granja-Kalinawan High School,Jaro,Leyte	9/22/2016	29207716.4	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	4076135	Construction of 1 unit 3 Storey Twelve Classroom School Building Mac Arthur National High School,Mac Arthur,Leyte	9/22/2016	18072268.8	Carigara	Leyte	Region VIII			Closed		mjunia

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	4076190	Construction, Upgrading and Expansion of LGU Health Care Facilities and Other Health Sector Partners (Brgy. Health Station),Brgy. Buri,Burauen,Leyte	9/22/2016	995000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	4076385	Construction, Upgrading and Expansion of LGU Health Care Facilities and Other Health Sector Partners (Brgy. Health Station),Brgy. San Esteban,Burauen,Leyte	9/22/2016	995000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	4076423	Construction, Upgrading and Expansion of LGU Health Care Facilities and Other Health Sector Partners (Brgy. Health Station),Brgy. San Esteban,Burauen,Leyte	9/22/2016	995000	Carigara	Leyte	Region VIII			Closed		mjunia
4269	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 2ND DEO	4076445	Construction, Upgrading and Expansion of LGU Health Care Facilities and Other Health Sector Partners (Brgy. Health Station),Brgy.Burakan,La Paz,Leyte	9/22/2016	1492500	Carigara	Leyte	Region VIII			Closed		mjunia
4562	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII	3639086	16GM0001-PROCUREMENT OF CONTRACT FOR SECURITY SERVICES FOR EQUIPMENT MANAGEMENT DIVISION AND ITS AREA EQUIPMENT SECTIONS.	1/16/2016	4567866	Koronadal City	South Cotabato	Region XII			Closed		rpioquinto4
4562	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII	3676473	16M00026- Proposed Three (3) Storey DILG Region XII Office Building (Phase I), DILG Office Building, Carpenter Hill, South Cotabato	2/6/2016	28950000	Koronadal City	South Cotabato	Region XII			Closed		rpioquinto4
4562	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII	3691930	16GM0002-PROCUREMENT OF CONTRACT FOR SECURITY SERVICES FOR DPWH REGIONAL OFFICE NO. XII, Koronadal City	2/14/2016	1644431.94	Koronadal City	South Cotabato	Region XII			Closed		rpioquinto4

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4562	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII	3691936	16GM0003-SUPPLY AND DELIVERY OF DESKTOP COMPUTER, AND LAPTOP FOR USE OF DPWH REGION XII, Koronadal City	2/14/2016	835000	Koronadal City	South Cotabato	Region XII			Closed		rpioquinto4
4562	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII	3691940	16GM0004-SUPPLY AND DELIVERY OF HEAVY DUTY COPIER, MULTI FUNCTION PRINTER AND COLOR LASER PRINTER WITH A SET OF TONER FOR USE OF DPWH REGION XII, Koronadal City	2/14/2016	608900	Koronadal City	South Cotabato	Region XII			Closed		rpioquinto4
4562	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII	3734749	16M00034- Construction (Road Opening) of Bagua 2 to Kalanganan 2, Cotabato City	3/3/2016	96430000	Koronadal City	South Cotabato	Region XII			Closed		rpioquinto4
4562	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII	3823489	16GM0007- PROCUREMENT OF FUEL FOR USE OF DPWH REGION XII, Koronadal City	4/30/2016	4566100	Koronadal City	South Cotabato	Region XII			Closed		rpioquinto4
4562	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII	3848134	Re-Invitation to Bid -16GM0003 SUPPLY AND DELIVERY OF DESKTOP COMPUTER, AND LAPTOP FOR USE OF DPWH REGION X[, Koronadat City	5/19/2016	1210000	Koronadal City	South Cotabato	Region XII			Closed		rpioquinto4
4562	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII	3854413	Re-Invitation to Bid 16GM0008-PROCUREMENT OF CATERING SERVICES FOR USE OF VARIOUS TRAINING OF DPWH REGION XII, Koronadal City	5/21/2016	1368910	Koronadal City	South Cotabato	Region XII			Closed		rpioquinto4
4562	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII	3876438	16M00035- Proposed Improvement of Second Floor of Materials-Quality Assurance and Hydrology Laboratory Building, DPWH Regional Office XII Compound, Mabini Street, Corner Alunan Ave., Koronadal City	6/4/2016	3483650	Koronadal City	South Cotabato	Region XII			Closed		rpioquinto4
4562	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII	3876460	16M00036- Proposed 20-Units Elevated Plastic Tank Rainwater Collector System, South Cotabato and North Cotabato	6/4/2016	3281000	Koronadal City	South Cotabato	Region XII			Closed		rpioquinto4

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4562	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII	3924993	Re-Invitation to Bid- 16GM0005- Supply and Delivery of Office Supplies of DPWH Region XII, Koronadal City	7/3/2016	2611718.28	Koronadal City	South Cotabato	Region XII			Closed		rpioquinto4
4562	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII	3924996	Re-Invitation to Bid- 16GM0006- SUPPLY AND DELIVERY OF IT SUPPLIES OF DPWH Region XII, Koronadal City	7/3/2016	3260674.43	Koronadal City	South Cotabato	Region XII			Closed		rpioquinto4
4562	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII	3925002	16GM0009-SUPPLY, DELIVERY AND INSTALLATION OF CONTAINERIZED TYPE GENERATOR SET FOR USE OF DPWH REGION XII, KORONADAL CITY	7/3/2016	2700000	Koronadal City	South Cotabato	Region XII			Closed		rpioquinto4
4562	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII	3925004	16GM0010-PROCUREMENT OF SUPPLIES, MATERIALS, FABRICATION, REPAIR AND INSTALLATION OF ACCESSORIES INTENDED FOR USE OF DREDGE 14-B, IN CONNECTION WITH THE DREDGING OF LAGUNDONGAN RIVER, KALANGANAN II, C	7/3/2016	3028075	Koronadal City	South Cotabato	Region XII			Closed		rpioquinto4
4562	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII	3926923	16GM0011-PROCUREMENT OF MULTIFUNCTION COPIER FOR USE OF PLANNING AND DESIGN DIVISION, DPWH REGION XII, KORONADAL CITY	7/5/2016	550000	Koronadal City	South Cotabato	Region XII			Closed		rpioquinto4
4562	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII	3991501	Re-Invitation to Bid 16M00037- Construction of DPWH-Maguindanao 2nd DEO Building (Phase 2), Buluan, Maguindanao	8/9/2016	62725000	Koronadal City	South Cotabato	Region XII			Closed		rpioquinto4
4562	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII	3991668	Re- Invitation to Bid for 16GM0005- Supply and Delivery of Office Supplies of DPWH Region XII, Koronadal City	8/9/2016	2611718.28	Koronadal City	South Cotabato	Region XII			Closed		rpioquinto4

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4562	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII	3991702	Re-Invitation to Bid 16GM0010- Procurement of Supplies, Materials, Fabrication, Repair and Installation of Accessories Intended for Use of Dredger 14-B, In connection with the Dreging of Lagundongan R	8/9/2016	3028075	Koronadal City	South Cotabato	Region XII			Closed		rpioquinto4
4562	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII	3991756	16GM00012- Supply, Delivery and Installation of Aircondition Unit for use of DPWH Region XII, Koronadal City.	8/9/2016	1053300	Koronadal City	South Cotabato	Region XII			Closed		rpioquinto4
4569	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ARMM	3564579	Supply and Delivery of Various Types of Heavy Equipment and Motor Vehicles	12/1/2015	90000000	Cotabato City	Maguindanao	ARMM	1	Lot I – Supply and Delivery of Various Types of He	Closed		elayson
4569	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ARMM	3564579	Supply and Delivery of Various Types of Heavy Equipment and Motor Vehicles	12/1/2015	90000000	Cotabato City	Maguindanao	ARMM	2	Lot II - Supply and Delivery of Motor Vehicles	Closed		elayson
4569	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ARMM	3564987	CONSTRUCTION OF SAGAY-SAGAY WATER SUPPLY SYSTEM LEVEL II(PHASE 1B) and EXPANSION OF SAGAY-SAGAY WATER SUPPLY SYSTEM (PHASE 2B) and EXPANSION OF SAGAY-SAGAY WATER SYSTEM(PHASE 3)	12/1/2015	78211100	Cotabato City	Maguindanao	ARMM			Closed		elayson
4569	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ARMM	3565109	CONSTRUCTION OF TIPO-TIPO WATER SYSTEM (LEVEL II) and TUBURAN WATER SYSTEM (LEVEL I)	12/2/2015	81965000	Cotabato City	Maguindanao	ARMM			Closed		elayson
4569	PUBLIC WORKS AND HIGHWAYS - ARMM	3658327	PAMANA Project Cluster I-V	1/28/2016	33756000	Cotabato City	Maguindanao	ARMM	1	CLUSTER I:(Sulu I)	Closed		elayson
4569	PUBLIC WORKS AND HIGHWAYS - ARMM	3658327	PAMANA Project Cluster I-V	1/28/2016	33756000	Cotabato City	Maguindanao	ARMM	2	CLUSTER II: (Sulu II)	Closed		elayson

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4569	PUBLIC WORKS AND HIGHWAYS - ARMM	3658327	PAMANA Project Cluster I-V	1/28/2016	33756000	Cotabato City	Maguindanao	ARMM	4	CLUSTER IV: (MAGUINDANO I)	Closed		elayson
4569	PUBLIC WORKS AND HIGHWAYS - ARMM	3658327	PAMANA Project Cluster I-V	1/28/2016	33756000	Cotabato City	Maguindanao	ARMM	5	CLUSTER V: (MAGUINDANO II)	Closed		elayson
4569	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ARMM	3815400	Various Projects	4/26/2016	151378200	Cotabato City	Maguindanao	ARMM	3	Construction of Concrete Revetment with Spur Dike	Closed		elayson
4569	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ARMM	3896459	LOT I - SUPPLY AND DELIVERY OF FOURTEEN (14) UNITS OF HEAVY EQUIPMENT & LOT II - SUPPLY AND DELIVERY OF THREE (3) UNITS OF MOTOR VEHICLES	6/16/2016	90000000	Cotabato City	Maguindanao	ARMM	1	FOURTEEN (14) UNITS OF HEAVY EQUIPMENT	Closed		elayson
4569	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ARMM	3896459	LOT I - SUPPLY AND DELIVERY OF FOURTEEN (14) UNITS OF HEAVY EQUIPMENT & LOT II - SUPPLY AND DELIVERY OF THREE (3) UNITS OF MOTOR VEHICLES	6/16/2016	90000000	Cotabato City	Maguindanao	ARMM	2	THREE (3) UNITS OF MOTOR VEHICLES	Closed		elayson
4569	PUBLIC WORKS AND HIGHWAYS - ARMM	3962349	Concreting of Rio Grande Road (Road Opening), Datu Piang, Maguindanao	7/26/2016	10049200	Cotabato City	Maguindanao	ARMM			Closed		elayson
4569	PUBLIC WORKS AND HIGHWAYS - ARMM	3962445	Construction of Tumaginting-Ganta Bridge, Northern Kabuntalan, Maguindanao	7/26/2016	116400000	Cotabato City	Maguindanao	ARMM			Closed		elayson
4569	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ARMM	3999552	Basilan Bridges Projects	8/25/2016	155200000	Cotabato City	Maguindanao	ARMM	1	Construction of Boheh Panansalan Bridge 1, sumisip	Closed		elayson
4569	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ARMM	3999552	Basilan Bridges Projects	8/25/2016	155200000	Cotabato City	Maguindanao	ARMM	2	Construction of Boheh Panansalan Bridge 2, sumisip	Closed		elayson

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4569	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ARMM	3999552	Basilan Bridges Projects	8/25/2016	155200000	Cotabato City	Maguindanao	ARMM	3	Construction of Bulingan-Lo-ok Bridge, Lamitan Cit	Closed		elayson
4569	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ARMM	3999552	Basilan Bridges Projects	8/25/2016	155200000	Cotabato City	Maguindanao	ARMM	4	Construction of Bridge from Punoh Fuente Eggas-Sam	Closed		elayson
4569	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ARMM	4016290	Maguindanao Bridges Projects	8/26/2016	349200000	Cotabato City	Maguindanao	ARMM	1	Construction of RCDG Bridge at Tukanalipao, Mamasa	Closed		elayson
4569	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ARMM	4016290	Maguindanao Bridges Projects	8/26/2016	349200000	Cotabato City	Maguindanao	ARMM	2	Concreting of Ligawasan Provincial Road (Phase 2),	Closed		elayson
4569	PUBLIC WORKS AND HIGHWAYS - ARMM	4033166	Lot I - Supply and Delivery of 14 units Heavy Equipment	8/31/2016	84850000	Cotabato City	Maguindanao	ARMM			Closed		elayson
4569	PUBLIC WORKS AND HIGHWAYS - ARMM	4064955	Lot II - Supply and Delivery of Three (3) Units of Motor Vehicles	9/16/2016	5150000	Cotabato City	Maguindanao	ARMM			Closed		elayson
4569	PUBLIC WORKS AND HIGHWAYS - ARMM	4068909	RE-BID Basilan Bridges Projects	9/20/2016	116400000	Cotabato City	Maguindanao	ARMM			Closed		elayson
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3576097	Providing Bituminous Wearing Course on Bridge Decks along Paco-Roxas-Arakan Valley Road (Mateo Bridge, Magpet Bridge, Kabacan Bridge 1, Kabacan Bridge 2, Binay Bridge)	12/3/2015	1126987	Kidapawan City	Cotabato	Region XII			Closed		pchatto

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3606389	Purchase of Materials for use in the Patching of Unpaved Road surface along Matalam-Lampayan-Antipas Road (Lampayan Section) Km. 1652+500-Km.1656+000 (selected portion)	12/16/2015	678685.7	Kidapawan City	Cotabato	Region XII	1	15MC0157	Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3619791	Reshaping of Unpaved Road Shoulder and Unpaved Road Surface along Paco-Roxas-Arakan Valley Road (Salasang Section) Limits: km. 1679+000- km. 1682+473; km. 1626+-690 – km. 1640+000; km.1642+518-km. 16	12/29/2015	732072	Kidapawan City	Cotabato	Region XII			Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3644064	Repair & Improvement of Multi-Purpose Building	1/20/2016	2997920.82	Kidapawan City	Cotabato	Region XII	1	16MC0023	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3644064	Repair & Improvement of Multi-Purpose Building	1/20/2016	2997920.82	Kidapawan City	Cotabato	Region XII	2	16MC0026	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3644064	Repair & Improvement of Multi-Purpose Building	1/20/2016	2997920.82	Kidapawan City	Cotabato	Region XII	3	16MC0030	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3644064	Repair & Improvement of Multi-Purpose Building	1/20/2016	2997920.82	Kidapawan City	Cotabato	Region XII	4	16MC0031	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3644064	Repair & Improvement of Multi-Purpose Building	1/20/2016	2997920.82	Kidapawan City	Cotabato	Region XII	5	16MC0032	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3644064	Repair & Improvement of Multi-Purpose Building	1/20/2016	2997920.82	Kidapawan City	Cotabato	Region XII	6	16MC0033	Closed		pchatto

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3648784	Repair & Improvement of Multi-Purpose Building 16MC0024,25,27,28 & 29	1/22/2016	2498368.67	Kidapawan City	Cotabato	Region XII	1	16MC0024	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3648784	Repair & Improvement of Multi-Purpose Building 16MC0024,25,27,28 & 29	1/22/2016	2498368.67	Kidapawan City	Cotabato	Region XII	2	16MC0025	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3648784	Repair & Improvement of Multi-Purpose Building 16MC0024,25,27,28 & 29	1/22/2016	2498368.67	Kidapawan City	Cotabato	Region XII	3	16MC0027	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3648784	Repair & Improvement of Multi-Purpose Building 16MC0024,25,27,28 & 29	1/22/2016	2498368.67	Kidapawan City	Cotabato	Region XII	4	16MC0028	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3648784	Repair & Improvement of Multi-Purpose Building 16MC0024,25,27,28 & 29	1/22/2016	2498368.67	Kidapawan City	Cotabato	Region XII	5	16MC0029	Closed		pchatto
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3648955	Const. of Multi-Purpose Building 15MC0022 , Repair & Improvement of MPB 16MC0036 to 37 & Completion/Improvement of MPB 16MC0037 to 38	1/22/2016	3969250.4	Kidapawan City	Cotabato	Region XII	2	16MC0035	Closed		pchatto
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3648955	Const. of Multi-Purpose Building 15MC0022 , Repair & Improvement of MPB 16MC0036 to 37 & Completion/Improvement of MPB 16MC0037 to 38	1/22/2016	3969250.4	Kidapawan City	Cotabato	Region XII	3	16MC0036	Closed		pchatto
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3648955	Const. of Multi-Purpose Building 15MC0022 , Repair & Improvement of MPB 16MC0036 to 37 & Completion/Improvement of MPB 16MC0037 to 38	1/22/2016	3969250.4	Kidapawan City	Cotabato	Region XII	4	16MC0037	Closed		pchatto

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3648955	Const. of Multi-Purpose Building 15MC0022 , Repair & Improvement of MPB 16MC0036 to 37 & Completion/Improvement of MPB 16MC0037 to 38	1/22/2016	3969250.4	Kidapawan City	Cotabato	Region XII	5	16MC0038	Closed		pchatto
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3657746	Completion/Improvement of Multi-Purpose Building (16MC0040) & Repair & Improvement of Multi-Purpose Building (16MC0041,43 & 44)	1/28/2016	1995915.67	Kidapawan City	Cotabato	Region XII	1	16MC0040	Closed		pchatto
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3657746	Completion/Improvement of Multi-Purpose Building (16MC0040) & Repair & Improvement of Multi-Purpose Building (16MC0041,43 & 44)	1/28/2016	1995915.67	Kidapawan City	Cotabato	Region XII	2	16MC0041	Closed		pchatto
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3657746	Completion/Improvement of Multi-Purpose Building (16MC0040) & Repair & Improvement of Multi-Purpose Building (16MC0041,43 & 44)	1/28/2016	1995915.67	Kidapawan City	Cotabato	Region XII	3	16MC0043	Closed		pchatto
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3657746	Completion/Improvement of Multi-Purpose Building (16MC0040) & Repair & Improvement of Multi-Purpose Building (16MC0041,43 & 44)	1/28/2016	1995915.67	Kidapawan City	Cotabato	Region XII	4	16MC0044	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3661496	16MC0039 & 16MC0046	1/29/2016	5342924.17	Kidapawan City	Cotabato	Region XII	1	16MC0039	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3661609	16MC0042,45,47,48,49 & 16MC0051-52	1/29/2016	3986295.29	Kidapawan City	Cotabato	Region XII	1	16MC0042	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3661609	16MC0042,45,47,48,49 & 16MC0051-52	1/29/2016	3986295.29	Kidapawan City	Cotabato	Region XII	2	16MC0045	Closed		pchatto

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3661609	16MC0042,45,47,48,49 & 16MC0051-52	1/29/2016	3986295.29	Kidapawan City	Cotabato	Region XII	3	16MC0047	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3661609	16MC0042,45,47,48,49 & 16MC0051-52	1/29/2016	3986295.29	Kidapawan City	Cotabato	Region XII	4	16MC0048	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3661609	16MC0042,45,47,48,49 & 16MC0051-52	1/29/2016	3986295.29	Kidapawan City	Cotabato	Region XII	5	16MC0049	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3661609	16MC0042,45,47,48,49 & 16MC0051-52	1/29/2016	3986295.29	Kidapawan City	Cotabato	Region XII	6	16MC0051	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3666507	Repair & Improvement of Multi-Purpose Building (16MC0064 to 16MC0066)	2/2/2016	1497097.69	Kidapawan City	Cotabato	Region XII	1	16MC0064	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3666507	Repair & Improvement of Multi-Purpose Building (16MC0064 to 16MC0066)	2/2/2016	1497097.69	Kidapawan City	Cotabato	Region XII	2	16MC0065	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3666507	Repair & Improvement of Multi-Purpose Building (16MC0064 to 16MC0066)	2/2/2016	1497097.69	Kidapawan City	Cotabato	Region XII	3	16MC0066	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3666724	Repair & Improvement of MPB and Completion/Improvement of MPB (16MC0053 to 16MC0060)	2/2/2016	4492970.52	Kidapawan City	Cotabato	Region XII	1	16MC0053	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3666724	Repair & Improvement of MPB and Completion/Improvement of MPB (16MC0053 to 16MC0060)	2/2/2016	4492970.52	Kidapawan City	Cotabato	Region XII	2	16MC0054	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3666724	Repair & Improvement of MPB and Completion/Improvement of MPB (16MC0053 to 16MC0060)	2/2/2016	4492970.52	Kidapawan City	Cotabato	Region XII	3	16MC0055	Closed		pchatto

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3666724	Repair & Improvement of MPB and Completion/Improvement of MPB (16MC0053 to 16MC0060)	2/2/2016	4492970.52	Kidapawan City	Cotabato	Region XII	4	16MC0056	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3666724	Repair & Improvement of MPB and Completion/Improvement of MPB (16MC0053 to 16MC0060)	2/2/2016	4492970.52	Kidapawan City	Cotabato	Region XII	5	16MC0057	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3666724	Repair & Improvement of MPB and Completion/Improvement of MPB (16MC0053 to 16MC0060)	2/2/2016	4492970.52	Kidapawan City	Cotabato	Region XII	6	16MC0058	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3666724	Repair & Improvement of MPB and Completion/Improvement of MPB (16MC0053 to 16MC0060)	2/2/2016	4492970.52	Kidapawan City	Cotabato	Region XII	7	16MC0059	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3666724	Repair & Improvement of MPB and Completion/Improvement of MPB (16MC0053 to 16MC0060)	2/2/2016	4492970.52	Kidapawan City	Cotabato	Region XII	8	16MC0060	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671326	Repair, Improvement & Completion of MPB 16MC0079 to 16MC0085	2/4/2016	3487356.02	Kidapawan City	Cotabato	Region XII	1	16MC0079	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671326	Repair, Improvement & Completion of MPB 16MC0079 to 16MC0085	2/4/2016	3487356.02	Kidapawan City	Cotabato	Region XII	2	16MC0080	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671326	Repair, Improvement & Completion of MPB 16MC0079 to 16MC0085	2/4/2016	3487356.02	Kidapawan City	Cotabato	Region XII	3	16MC0081	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671326	Repair, Improvement & Completion of MPB 16MC0079 to 16MC0085	2/4/2016	3487356.02	Kidapawan City	Cotabato	Region XII	4	16MC0082	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671326	Repair, Improvement & Completion of MPB 16MC0079 to 16MC0085	2/4/2016	3487356.02	Kidapawan City	Cotabato	Region XII	5	16MC0083	Closed		pchatto

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671326	Repair, Improvement & Completion of MPB 16MC0079 to 16MC0085	2/4/2016	3487356.02	Kidapawan City	Cotabato	Region XII	6	16MC0084	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671326	Repair, Improvement & Completion of MPB 16MC0079 to 16MC0085	2/4/2016	3487356.02	Kidapawan City	Cotabato	Region XII	7	16MC0085	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671407	Repair & Improvement of Multi-Purpose Building (16MC0050 & 16MC0086 to 16MC0090)	2/4/2016	2996436.81	Kidapawan City	Cotabato	Region XII	1	16MC0050	Closed		mversola2
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671407	Repair & Improvement of Multi-Purpose Building (16MC0050 & 16MC0086 to 16MC0090)	2/4/2016	2996436.81	Kidapawan City	Cotabato	Region XII	2	16MC0086	Closed		mversola2
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671407	Repair & Improvement of Multi-Purpose Building (16MC0050 & 16MC0086 to 16MC0090)	2/4/2016	2996436.81	Kidapawan City	Cotabato	Region XII	3	16MC0087	Closed		mversola2
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671407	Repair & Improvement of Multi-Purpose Building (16MC0050 & 16MC0086 to 16MC0090)	2/4/2016	2996436.81	Kidapawan City	Cotabato	Region XII	4	16MC0088	Closed		mversola2
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671407	Repair & Improvement of Multi-Purpose Building (16MC0050 & 16MC0086 to 16MC0090)	2/4/2016	2996436.81	Kidapawan City	Cotabato	Region XII	5	16MC0089	Closed		mversola2
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671407	Repair & Improvement of Multi-Purpose Building (16MC0050 & 16MC0086 to 16MC0090)	2/4/2016	2996436.81	Kidapawan City	Cotabato	Region XII	6	16MC0090	Closed		mversola2
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671591	Repair, Improvement and Completion of MPB 16MC0091 to 16MC0096	2/4/2016	2992318.82	Kidapawan City	Cotabato	Region XII	1	16MC0091	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671591	Repair, Improvement and Completion of MPB 16MC0091 to 16MC0096	2/4/2016	2992318.82	Kidapawan City	Cotabato	Region XII	2	16MC0092	Closed		pchatto

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671591	Repair, Improvement and Completion of MPB 16MC0091 to 16MC0096	2/4/2016	2992318.82	Kidapawan City	Cotabato	Region XII	3	16MC0093	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671591	Repair, Improvement and Completion of MPB 16MC0091 to 16MC0096	2/4/2016	2992318.82	Kidapawan City	Cotabato	Region XII	4	16MC0094	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671591	Repair, Improvement and Completion of MPB 16MC0091 to 16MC0096	2/4/2016	2992318.82	Kidapawan City	Cotabato	Region XII	5	16MC0095	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671591	Repair, Improvement and Completion of MPB 16MC0091 to 16MC0096	2/4/2016	2992318.82	Kidapawan City	Cotabato	Region XII	6	16MC0096	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671772	Repair & Improvement of Multi-Purpose Building (16MC0067 to 16MC0078)	2/4/2016	5981560.38	Kidapawan City	Cotabato	Region XII	1	16MC0067	Closed		mversola2
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671772	Repair & Improvement of Multi-Purpose Building (16MC0067 to 16MC0078)	2/4/2016	5981560.38	Kidapawan City	Cotabato	Region XII	2	16MC0068	Closed		mversola2
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671772	Repair & Improvement of Multi-Purpose Building (16MC0067 to 16MC0078)	2/4/2016	5981560.38	Kidapawan City	Cotabato	Region XII	3	16MC0069	Closed		mversola2
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671772	Repair & Improvement of Multi-Purpose Building (16MC0067 to 16MC0078)	2/4/2016	5981560.38	Kidapawan City	Cotabato	Region XII	4	16MC0070	Closed		mversola2
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671772	Repair & Improvement of Multi-Purpose Building (16MC0067 to 16MC0078)	2/4/2016	5981560.38	Kidapawan City	Cotabato	Region XII	5	16MC0071	Closed		mversola2
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671772	Repair & Improvement of Multi-Purpose Building (16MC0067 to 16MC0078)	2/4/2016	5981560.38	Kidapawan City	Cotabato	Region XII	6	16MC0072	Closed		mversola2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671772	Repair & Improvement of Multi-Purpose Building (16MC0067 to 16MC0078)	2/4/2016	5981560.38	Kidapawan City	Cotabato	Region XII	7	16MC0073	Closed		mversola2
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671772	Repair & Improvement of Multi-Purpose Building (16MC0067 to 16MC0078)	2/4/2016	5981560.38	Kidapawan City	Cotabato	Region XII	8	16MC0074	Closed		mversola2
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671772	Repair & Improvement of Multi-Purpose Building (16MC0067 to 16MC0078)	2/4/2016	5981560.38	Kidapawan City	Cotabato	Region XII	9	16MC0075	Closed		mversola2
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671772	Repair & Improvement of Multi-Purpose Building (16MC0067 to 16MC0078)	2/4/2016	5981560.38	Kidapawan City	Cotabato	Region XII	10	16MC0076	Closed		mversola2
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671772	Repair & Improvement of Multi-Purpose Building (16MC0067 to 16MC0078)	2/4/2016	5981560.38	Kidapawan City	Cotabato	Region XII	11	16MC0077	Closed		mversola2
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3671772	Repair & Improvement of Multi-Purpose Building (16MC0067 to 16MC0078)	2/4/2016	5981560.38	Kidapawan City	Cotabato	Region XII	12	16MC0078	Closed		mversola2
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3681702	Purchase of Materials for use in Resurfacing of Unpaved Road Shoulder along Davao-Cotabato Road (Paco Section) Km.1623+000-Km.1625+000	2/10/2016	667342.8	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3728363	Const. of One Storey (3) CL SB, Const. of Techvoc Workshop Building/Laboratory and Const. of One Storey (2) CL SB	3/1/2016	23098986.9	Kidapawan City	Cotabato	Region XII	3	16MC0138	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3728363	Const. of One Storey (3) CL SB, Const. of Techvoc Workshop Building/Laboratory and Const. of One Storey (2) CL SB	3/1/2016	23098986.9	Kidapawan City	Cotabato	Region XII	8	16MC0143	Closed		pchatto

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3736404	Geotechnical Sub Surface Exploration of School Building under CY 2016 BEFF-Batch 1 (Clustered) Amas NHS, Juan L. Gantuangco School of Arts and Trade, Kalaisan NHS, Linangkob NHS, Saniel Cruz NHS and	3/4/2016	1350000	Kidapawan City	Cotabato	Region XII			Closed		mversola2
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3736415	Geotechnical Sub Surface Exploration of School Building under CY 2016 BEFF-Batch 7 (Clustered) Kidapawan City NHS, Antipas NHS, Malatab HS, Dallag HS, Kabalantian HS, Katipunan HS, Malibatuan HS, Mag	3/4/2016	12099999.9	Kidapawan City	Cotabato	Region XII			Closed		mversola2
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3743838	Construction of Two-Storey Six Classroom School Building at Mariano Untal High School M'lang, North Cotabato	3/8/2016	7994366.49	Kidapawan City	Cotabato	Region XII			Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3743886	Construction of Three-Storey (12-Classroom) School Building at Mariano Untal High School, M'lang, North Cotabato	3/8/2016	17892168.7	Kidapawan City	Cotabato	Region XII			Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3771175	Construction of Two (2) Storey Four (4) Classroom School Building Nuangan Integrated School, Kidapawan City	3/22/2016	6241441.35	Kidapawan City	Cotabato	Region XII			Closed		mversola2
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3790526	Purchase of Fuel & Lubricants for use in the Maintenance of National Roads & Bridges	4/7/2016	700650.7	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3802208	Rental of Service Vehicle for Use in the Inspection/Monitoring of Various National Roads and Bridges (Equipment Rental Only) (Re-Published)	4/15/2016	62853384	Kidapawan City	Cotabato	Region XII			Closed		pchatto
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3802274	Geotechnical Sub Surface Exploration of School Building under CY 2016 BEFF-Batch 9 (Clustered) Mariano Untal HS, Tulunan NHS (3 Bulding Units)	4/18/2016	600000	Kidapawan City	Cotabato	Region XII			Closed		pchatto

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3810326	Purchase of Materials for use in Cracks, Joint Sealing and carriageway along Paco-Roxas-Arakan Valley Road (Antipas-Arakan Section) Km.1653+000-Km.1675+000	4/21/2016	697500	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3810473	Purchase of Materials for use in Cracks, Joint Sealing and carriageway along Paco-Roxas-Arakan Valley Road (Pres. Roxas-Antipas Section), Km.1630+000-Km.1652+000	4/21/2016	697500	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3810499	Purchase of Fuels & Lubricants for use in the Maintenance of National Roads & Bridge, Cotabato I DEO	4/21/2016	693729.45	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3826331	Purchase of Materials for use in Patching of Unpaved Road Shoulder along Matalam-M'lang-Bagontapay Road (Buayan-M'lang Section), Km.1660+500-Km.1663+500	5/3/2016	676196.1	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3826345	Purchase of Materials for use in Patching of Unpaved Road Shoulder along Davao-Cotabato Road (Poblacion Kidapawan Section Km.1614+250-Km.1617+250	5/3/2016	675150	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3826350	Purchase of Reflectorized Pavement Studs for use in Bridges along Davao-Cotabato Road Km. 1594+-116.42 – Km. 1606+044.50	5/3/2016	546720	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3847784	Purchase of Materials for use in Cracks, Joint Sealing and carriageway along Paco-Roxas-Arakan Valley Road (Antipas-Arakan Section) Km.1653+000-Km.1675+000 (Re-published)	5/18/2016	697500	Kidapawan City	Cotabato	Region XII			Closed		asiobal

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3847793	Purchase of Materials for use in Cracks, Joint Sealing and carriageway along Paco-Roxas-Arakan Valley Road (Pres. Roxas-Antipas Section), Km.1630+000-Km.1652+000 (Re-published)	5/18/2016	697500	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3847822	Purchase of Materials for use in Resurfacing of Unpaved Road Shoulder along Davao-Cotabato Road (Kidapawan Section) Km. 1618+000-Km.1620+000 (selected portions)	5/18/2016	749346.6	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3847832	Purchase of Materials for use in Resurfacing of Unpaved Road Shoulder along Makilala-Ala-Junction Road (San Vicente-San Nicolas Section Km. 1616+000-Km.1619+000 (selected portion)	5/18/2016	747420	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3847845	Purchase of Materials for use in Repair/Maintenance of carriageway along Davao-Cotabato Road (Bulatukan-Kidapawan City Section), Km.1594+-807-Km.1620+000	5/18/2016	747100	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3847849	Purchase of Materials for use in Repair/Maintenance of Carriageway along Makilala-Ala-Junction Road (Makilala-Bual Section) Km.1611+-438-Km.1644+817	5/18/2016	747100	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3847862	Purchase of Materials for use in Repair/Maintenance of Carriageway along (Kidapawan-Magpet-Pangao-an Section), Km. 1619+000-Km.1632+000	5/18/2016	744000	Kidapawan City	Cotabato	Region XII			Closed		asiobal

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3847879	Purchase of Materials for use in Repair/Maintenance of Carriageway along Matalam-M'lang-Bagontapay Road (Matalam-M'lang Section)Km.1641+-541-Km.1657+000	5/18/2016	744000	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3847885	Purchase of Materials for use in Resurfacing of Unpaved Road Shoulder along Kidapawan-Ilomavis Tourist Road (Ilomavis Section) Km.1629+000-Km.1632+000	5/18/2016	737683.1	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3847890	Purchase of Spare Parts for use in the various vehicle/equipment in Maintenance Section	5/18/2016	538507.1	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3847900	Purchase of Spare Parts for use in the various vehicle/equipment in Maintenance Section	5/18/2016	505622.8	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3865458	Construction of M'lang River Bank Protection Dike (SBC Section) Sta. 1+665- Sta. 1+990 Right Bank Upstream of M'lang Bridge, M'lang North Cotabato	5/30/2016	16528800	Kidapawan City	Cotabato	Region XII			Closed		pchatto
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3869317	Purchase of Reflectorized Pavement Studs for use in Bridges along Davao-Cotabato Road Km. 1594+-116.42 – Km. 1606+044.50 - Re-published	6/1/2016	546720	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3876006	Repair/Maintenance of Drainage Canal along Makilala-Ala Junction Road, Km. 1616+583-km. 1616+583-km.1616+740(L/S) (San Vicente Section)	6/3/2016	596895.27	Kidapawan City	Cotabato	Region XII			Closed		mversola2
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3885497	Construction of Two-Storey Four (4) CL SB at Luvimin ES, Kidapawan City (Re-Published)	6/9/2016	6241441.35	Kidapawan City	Cotabato	Region XII			Closed		mversola2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3885568	Construction of Two-Storey Four (4) CL SB at Puas Inda IS, Kidapawan City (Re-Published)	6/9/2016	6241441.35	Kidapawan City	Cotabato	Region XII			Closed		mversola2
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3890273	Purchase of Materials for use in crack and joint sealing along Matalam-Mlang-Bagontapay Road (Matalam-Dalapitan Section; Tibao-Lika Section), Km.1641+000-Km.1644+000; Km.1647+500-Km.1651+000 (selected	6/13/2016	747000	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3890372	Purchase of Materials for use in Resurfacing of unpaved shoulder along Paco-Roxas-Arakan Valley Road (Doroluman Section) Km.1671+300 Km.1674+300 (selected portion)	6/13/2016	746604.91	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3895028	Purchase of Materials for use in crack and joint sealing along Matalam-Lampayan-Antipas Road (Matalam-Sta.Maria Section) km.1643+000-km.1660+500 (selected portion)	6/15/2016	742500	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3895075	Purchase of Materials for use in crack, joint and sealing of Carriageway along Davao-Cotabato Road (Amas-Matalam Section) Km.1632+000-km.1643+766 (selected portion)	6/15/2016	735000	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3895147	Purchase of Materials for use in crack and joint sealing along Paco-Roxas-Arakan Valley Road (Kiyaab-Arakan Section) km.1650+000-km.1674+000 (Selected portions)	6/15/2016	735000	Kidapawan City	Cotabato	Region XII			Closed		asiobal

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3895184	Purchase of Materials for use in Patching of unpaved Road shoulder along Kidapawan-Ilomavis Tourist Road (Birada-Mua-an Section) km.1624+500-km.1626+000	6/15/2016	515036.5	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3899622	Purchase of Hot Asphalt for use in crack and joint sealing along Davao-Cotabato Road (Bulatukan-Malasila Section), km.1596+000-km.1604+000 (Selected portions)	6/17/2016	735000	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3899672	Purchase of Materials for use in crack and joint sealing along Makilala-Ala Junction Road (San Nicolas-Sinkatulan Section); Bagontapay-Sibsib Section), km.1617+000-km.1619+000; km.1635+200-km.1640+500	6/17/2016	735000	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3899712	Purchase of Materials for use in Patching of Unpaved Road Shoulder along Davao-Cotabato Road (Pob.Makilala-Saguing Section) km.1610+300-km.1612+500; km.1615+100-km.1616+450 (Selected portion)	6/17/2016	706263.3	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3906580	Purchase of Materials for use in Resurfacing of Unpaved Road Shoulder along Davao-Cotabato Road (Patadon-Manubuan Section) km.1635+000-km.1638+000	6/22/2016	747618.3	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3906694	Purchase of Materials for use in Patching of Unpaved Road Shoulder along Kidapawan-Magpet-Pangao-an Road (Pangao-an Section)Km.1629+000-km.1632+000 (Selected Portions)	6/22/2016	729043.2	Kidapawan City	Cotabato	Region XII			Closed		asiobal

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3906872	Purchase of Materials for use in Patching of Unpaved Road Shoulder along Makilala-Ala Junction Road (Nueva Vida Section) Km.1622+000-km.1624+000 (Selected Portions)	6/22/2016	539558.25	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3906910	Purchase of Materials for use in Patching of Unpaved Road Shoulder along Pob.Magpet-Binay-Nowa-Basak-Temporan-Badiangon-Greenfield Road (Bagumbayan Section) Km.1640+000-km.1642+000 (Selected Portions	6/22/2016	514399.6	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3920843	Construction of 1-Unit 4-Storey 32-Classroom School Building at M'lang National High School M'lang, North Cotabato	6/30/2016	48398444.4	Kidapawan City	Cotabato	Region XII			Closed		pchatto
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3940309	Purchase of Materials for use in Resurfacing of Unpaved Road Shoulder along Kidapawan-Ilomavis Tourist Road (Manongol Section) Km.1621+500-Km.1624+500 (selected portion)	7/13/2016	743574	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3940367	Purchase of Materials for use in Patching of Unpaved Road Shoulder along Matalam-Mlang-Bagontapay Road (Matalam Section) Km.1641+000-Km.1643+500 (selected portions)	7/13/2016	540639	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3945262	Purchase of Materials for use in Resurfacing of Unpaved Road Shoulder along Kidapawan-Magpet-Pangao-an Road (Gubatan Section) Km.1624+000-Km.1627+000 (selected portion)	7/15/2016	747420	Kidapawan City	Cotabato	Region XII			Closed		asiobal

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3945327	Purchase of Materials for use in Patching of Unpaved Road Shoulder along Pob. Magpet-Binay-Nowa-Basak-Temporan-Badiangon-Greenfield Road (Noa Section), Km.1631+000-Km.1633+000, Km. 1638+000-Km.1639+5	7/15/2016	719908	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3950333	Repair/Maintenance of Drainage Canal along Davao-Cotabato Road, Bulatukan Section, Km.1595+135 – km. 1595+295	7/19/2016	596272.05	Kidapawan City	Cotabato	Region XII			Closed		pchatto
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3972255	Construction of 3-Units, 3 -Storey 15-Classrooms, School Building at Tulunan National High School, Tulunan, North Cotabato (Re-Published)	7/29/2016	69533747.1	Kidapawan City	Cotabato	Region XII			Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3972267	Construction of 1-Unit 4-Storey 16-Classroom School Building at Matalam NHS, Linao, Matalam, North Cotabato	7/29/2016	26284699.2	Kidapawan City	Cotabato	Region XII			Closed		pchatto
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3981384	Repair/Maintenance of Kisante Revetment along Davao-Cotabato Road, Kisante Section Length: km. 1598+300 – km. 1599+600 (R/S) (with exemption)	8/4/2016	3499257.11	Kidapawan City	Cotabato	Region XII			Closed		mversola2
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3990512	Repair/Maintenance of Open Drainage Canal along Paco-Roxas-Arakan Valley Road, Pob. Pres. Roxas Section, Km. 1637+989 (R/S)	8/9/2016	2498775.16	Kidapawan City	Cotabato	Region XII			Closed		pchatto
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3990540	Repair/Maintenance of Magpet Bridge Approach “A & B” along Kidapawan-Magpet-Pangao-an Road, Magpet Section Km. 1627+716	8/9/2016	2999974.22	Kidapawan City	Cotabato	Region XII			Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3993211	16MC0207 & 16MC0208 Provision of Techvoc Lab.	8/10/2016	4947740	Kidapawan City	Cotabato	Region XII	1	16MC0207	Closed		pchatto

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	3993211	16MC0207 & 16MC0208 Provision of Techvoc Lab.	8/10/2016	4947740	Kidapawan City	Cotabato	Region XII	2	16MC0208	Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	4000013	16MC0209 to 16MC0211 Repair Maintenance of Bulatukan Bridge and Tuluan Bridge & Application of Reflectorized Thermoplastic	8/12/2016	5994404.97	Kidapawan City	Cotabato	Region XII	1	16MC0209	Closed		asiobal
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	4000013	16MC0209 to 16MC0211 Repair Maintenance of Bulatukan Bridge and Tuluan Bridge & Application of Reflectorized Thermoplastic	8/12/2016	5994404.97	Kidapawan City	Cotabato	Region XII	2	16MC0210	Closed		asiobal
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	4000013	16MC0209 to 16MC0211 Repair Maintenance of Bulatukan Bridge and Tuluan Bridge & Application of Reflectorized Thermoplastic	8/12/2016	5994404.97	Kidapawan City	Cotabato	Region XII	3	16MC0211	Closed		asiobal
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	4003051	Purchase of Fuel & Lubricants for use in the Repair/Maintenance of National Roads & Bridges	8/15/2016	749120.2	Kidapawan City	Cotabato	Region XII			Closed		asiobal
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	4018641	Repair/Maintenance of Bulatukan Bridge Approach Slope Protection (Approach A & B, Downstream) along Davao-Cotabato Road, Bulatukan Section Sta. Km. 1598+109	8/23/2016	1999786.08	Kidapawan City	Cotabato	Region XII			Closed		pchatto
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	4018714	Repair/Maintenance of DPWH Area Equipment Services Building , Cotabato 1st District Engineering Office, Lanao, Kidapawan City	8/23/2016	1499153.54	Kidapawan City	Cotabato	Region XII			Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	4044240	Construction of 1 Unit, 4-Storey 12-Classroom, School Building at Meocan High School, Arakan, North Cotabato	9/6/2016	22084472.7	Kidapawan City	Cotabato	Region XII			Closed		pchatto
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	4044302	Repair/Maintenance of Main Building #2 (Maintenance Bodega) Cotabato 1st District Engineering Office, Lanao, Kidapawan City	9/6/2016	999527.53	Kidapawan City	Cotabato	Region XII			Closed		pchatto

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	4044417	Repair/Maintenance of Area Equipment Services-Motor Bay Building, Cotabato 1st District Engineering Office, Lanao, Kidapawan City	9/6/2016	1499835.22	Kidapawan City	Cotabato	Region XII			Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	4044734	Repair/Maintenance of DPWH Building Field Office Senai, Arakan, North Cotabato	9/6/2016	1499379.73	Kidapawan City	Cotabato	Region XII			Closed		pchatto
4571	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	4052703	Repair/Maintenance of Tuluan Bridge Approach Slope Protection (Approach A & B) along Davao-Cotabato Road, Malasila Section Km. 1603+469	9/9/2016	1999122.58	Kidapawan City	Cotabato	Region XII			Closed		pchatto
4571	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 1ST	4078425	Construction of ER/Ancillary Services Complex Cotabato Provincial Hospital, Kidapawan City	9/23/2016	39598870	Kidapawan City	Cotabato	Region XII			Closed		pchatto
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3718711	16ME0045 - Const. of One (1) Storey Two (2) Classroom Building with Attached Toilet @ Pongoleel School, Alabel, Sarangani Province	2/25/2016	2406580.09	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3719039	16ME0046 - Const. of One (1) Storey Two (2) Classroom Building with Attached Toilet @ Salakit Elementary School, Kiamba, Sarangani Province	2/25/2016	2407252.69	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3719462	16ME0048 - Const. of One (1) Storey Two (2) Classroom Building with Attached Toilet @ Tonga Lim Siao, Sr. Elementary School, Glan, Sarangani Province	2/25/2016	2618007.39	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3719638	16ME0049 - Const. of One (1) Storey Two (2) Classroom Building with Attached Toilet @ Domingo R. Cania Mem. Elementary School, Glan, Sarangani Province	2/25/2016	2375772.69	Alabel	Sarangani	Region XII			Closed		ecarillo1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3719748	16ME0050 - Const. of One (1) Storey Two (2) Classroom Building with Attached Toilet @ Severino Ibon, Sr. Elementary School, Glan, Sarangani Province	2/25/2016	2380898.8	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3719902	16ME0052 - Const. of One (1) Storey Two (2) Classroom Building with Attached Toilet @ Tuyan Elementary School, Malapatan, Sarangani Province	2/25/2016	2404450.09	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3720155	16ME0056 - Const. of One (1) Storey Two (2) Classroom Building with Attached Toilet @ Wali Integrated School, Maitum, Sarangani Province	2/25/2016	2516061.82	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3720624	16ME0058 - Const. of One (1) Storey Two (2) Classroom Building with Attached Toilet @ Kiayap Elementary School, Maitum, Sarangani Province	2/26/2016	2508296.53	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3720705	16ME0059 - Const. of One (1) Storey Two (2) Classroom Building with Attached Toilet @ Panamin Elementary School, Malungon, Sarangani Province	2/26/2016	2453638.65	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3720899	16ME0060 - Const. of One (1) Storey Two (2) Classroom Building with Attached Toilet @ B'laan Integrated School, Malungon, Sarangani Province	2/26/2016	2262020.75	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3720955	16ME0061 - Const. of One (1) Storey Two (2) Classroom Building with Attached Toilet @ San Roque Elementary School, Malungon, Sarangani Province	2/26/2016	2442273.17	Alabel	Sarangani	Region XII			Closed		ecarillo1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3721003	16ME0062 - Const. of One (1) Storey Two (2) Classroom Building with Attached Toilet @ JWB Adoration Elementary School, Malungon, Sarangani Province	2/27/2016	2434187.83	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3722463	16ME0066 - Const. of Two (2) Units One (1) Storey Two (2) Classroom Building with Attached Toilet @ Kiblat Elementary School, Malungon, Sarangani Province	2/27/2016	4691469.01	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3722653	16ME0068 - Const. of One (1) Storey Two (2) Classroom Building with Attached Toilet @ Kablacan Elementary School, Alabel, Maasim, Sarangani Province	2/27/2016	2441595.43	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3722764	16ME0069 - Const. of One (1) Storey Three (3) Classroom Building with Toilet Attached @ Balitangan Elementary School, Malungon, Malungon, Sarangani Province	2/27/2016	3489082.48	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3722879	16ME0070 - Const. of One (1) Storey Three (3) Classroom Building with Toilet Attached @ B'laan Integrated School, Malungon, Sarangani Province	2/27/2016	3542302.69	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3723011	16ME0071 - Const. of One (1) Storey Three (3) Classroom Building with Toilet Attached @ Nian Integrated School, Malungon, Sarangani Province	2/27/2016	3558274.69	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3723382	16ME0073 - Const. of One (1) Storey Three (3) Classroom Building with Toilet Attached @ Nicomedes C. Tolentino Elementary School, Glan, Sarangani Province	2/27/2016	3517241.87	Alabel	Sarangani	Region XII			Closed		ecarillo1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3723654	16ME0074 - Const. of One (1) Storey Three (3) Classroom Building with Toilet Attached @ Glan Central Elementary School-SPED Center, Glan, Sarangani Province	2/27/2016	3457979.86	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3724400	16ME0077 - Const. of Three (3) Units One (1) Storey Three (3) Classroom Building with Toilet Attached @ Young Elementary School, Glan, Sarangani Province	3/1/2016	10602687.4	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3726976	16ME0079 - Const. of Two (2) Units One (1) Storey Two (2) Classroom Building with Attached Toilet @ Leopoldo D. Dacera, Sr. Integrated School, Alabel, Sarangani Province	3/1/2016	4703996.92	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3727108	16ME0080 - Const. of Two (2) Units One (1) Storey Two (2) Classroom Building with Attached Toilet @ Latian Elementary School, Alabel, Sarangani Province	3/1/2016	4616619.2	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3728150	16ME0084 - Const. of One (1) Storey Four (4) Classroom Building with Toilet Attached @ Gulo ES, Glan, Sarangani Province	3/1/2016	4464954.19	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3728224	16ME0085 - Const. of One (1) Storey Four (4) Classroom Building with Toilet Attached @ Bo. Site ES, Maasim, Sarangani Province	3/1/2016	4132479.4	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3730975	16ME0089 - Concreting of Patag-Layal Farm to Market Road, Brgy. Sapu Padidu, Malapatan, Sarangani Province	3/2/2016	49750000	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3731361	16ME0090 - Concreting of Alegria-Ulas Farm to Market Road, Alegria, Alabel, Sarangani Province	3/2/2016	19900000	Alabel	Sarangani	Region XII			Closed		ecarillo1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3938880	16ME0139 - Const. of Wali BHS, Maitum, Sarangani Province	7/14/2016	1691500	Alabel	Sarangani	Region XII	1	16ME0139	Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	3980214	16ME0110G - Delivery/Provision of Complete Security Services 24/7, Two (2) Shifts @ Two (2) Guards/Shift at DPWH-Sarangani District Engineering Office, Alabel, Sarangani Province for one (1) year	8/4/2016	780000	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	4007272	16ME0119G - Supply & Delivery of Const. Materials for use in Emergency Repair/Maintenance of Pavement along Sarangani-Sultan Kudarat Coastal Road, Sarangani Province	8/17/2016	742882.56	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	4007294	16ME0123G - Supply & Delivery of Const. Materials for use in the Repair/Maintenance of National Roads and Bridges, Sarangani Province	8/17/2016	575300	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	4021132	16ME0126G - Supply & Delivery of Const. Materials for use in Emergency Repair/Maintenance of Pavement along Digos-Makar Road, Malungon, Sarangani Province	8/24/2016	742882.56	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	4047878	16ME0125 - Const. Two (2) Units Four (4) Storey Sixteen (16) Classroom Building @ Glan School of Arts and Trades, Glan, Sarangani Province	9/7/2016	60331813	Alabel	Sarangani	Region XII	1	16ME0125(Re-bid)	Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	4048043	16ME0140(Re-bid) - Const. of Kaltuad BHS, Glan, Sarangani	9/7/2016	1691500	Alabel	Sarangani	Region XII	1	16ME0140(Re-bid)	Closed		ecarillo1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	4048109	16ME0142(Re-bid) - Const. of Kihan BHS, Malapatan, Sarangani Province	9/7/2016	1691500	Alabel	Sarangani	Region XII	1	16ME0142(Re-bid)	Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	4048249	16ME0141(Re-bid) - Const. of Brgy. Upper Lumabat BHS, Malungon, Sarangani Province	9/7/2016	1691500	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	4048307	16ME0143(Re-bid) - Const. of Brgy. Katubao BHS-Birthing Facility, Kiamba, Sarangani Province	9/7/2016	1691500	Alabel	Sarangani	Region XII	1	16ME0143(Re-bid)	Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	4078741	16ME0150(Re-bid) - Regravelling along Sarangani-Sultan Kudarat Coastal Road, K1737+500 - K1740+050 and K1750+300 - K1757+000, Kiamba, Sarangani Province	9/23/2016	680000	Alabel	Sarangani	Region XII			Closed		ecarillo1
4576	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SARANGANI DEO	4078775	16ME0155 - Opening/Concreting of Tahakayo to Datal Basak, Cablalan FMR, Brgy. Cablalan, Maasim, Sarangani Province	9/23/2016	7920000	Alabel	Sarangani	Region XII			Closed		ecarillo1
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3413085	Construction of 2 Storey, 12 CL School Building at Rojas Central Elementary School, Cotabato City	1/21/2016	17675652.5	Cotabato City	Maguindanao	ARMM			Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3413195	Construction of 2 Storey, 6 CL School Building at Datu Siang Central School, Cotabato City	12/25/2015	12425291	Cotabato City	Maguindanao	ARMM			Closed		ndado
4578	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3562466	Cluster "E" Const. of Covered Court in: 1) Marquez ES in Brgy. Poblacion Mother; 2) Cotabato City NHS Main Campus, Brgy. Rosary Heights IV; 3) Darping ES in Kalanganan 1; and 4) PC Hill ES in Brgy. Ro	11/27/2015	8490389.88	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4578	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3563685	Cluster "F" Const. of Covered Court in: 1) Mohammad ES, in Poblacion IX; 2) Usman Boanga in Brgy. Tamontaka 2; 3) Datu Kalantungan HS in Brgy. Tamontaka 4; and 4) Don E. Sero ES in Brgy. Rosary Height	11/27/2015	8490389.88	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3563745	Cluster "G" Construction of Covered Court in: 1) Buaya-Buaya High School in Kalanganan; and 2) Bubong Elemtary School in Kalanganan 2, a;; in Cotabato City	11/27/2015	4425194.94	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3563831	Cluster "I" Concreting of Roads in: 1) Brgy. Rosary Heights XIII; 2) Brgy. Rosary Heights XII; and 3) Brgy. Poblacion Mother, all in Cotabato City	11/27/2015	8612501.3	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3563942	Cluster "H" 1) Construction of Multi-Purpose Building in Brgy. Poblacion VIII; 2) Const./Completion of Covered Court in Brgy. Rosary Heights VII; and 3) Construction of Multi-Purpose Building in L.R.	11/27/2015	9549282	Cotabato City	Maguindanao	ARMM			Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3565442	Cluster "J" Concreting of Road in 1) Brgy. Rosary Heights 8; and 2) Brgy. Rosary Heights IX, all in Cotabato City	11/27/2015	6703526.4	Cotabato City	Maguindanao	ARMM			Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3565612	Concreting of Road in Brgy. Rosary Heights VII, Cotabato City	11/28/2015	9596768.66	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3567258	Construction of River Bank Protection (Revetment) along Matampay River (Matampay Bridge II Approaches)	11/28/2015	47957145.3	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3567433	Construction of Steel Sheet Pile Revetment along Manakulil River, Kalanganan 2, Cotabato City	11/28/2015	48053303.9	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3567547	Construction of Steel Sheet Pile Revetment along Tamontaka River(Upstream), Tamontaka I Section, Cotabato City	11/28/2015	48114378.4	Cotabato City	Maguindanao	ARMM			Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3567707	Concreting of Road leading to Cotabato East Diversion Road, Telecom Bridge, Rosaty Heights V, Cotabato City	11/28/2015	11492381	Cotabato City	Maguindanao	ARMM			Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3568455	Repair/Rehab./Improvement (Asphalt Overlay) of Cotabato-Allah Valley-Marbel Road, Cotabato City	11/28/2015	10887243.6	Cotabato City	Maguindanao	ARMM			Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3636836	Construction of of 1-Unit, 3 Storey, 6 CL School Building at NHS-Main, Cotabato City	1/15/2016	9979689.24	Cotabato City	Maguindanao	ARMM			Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3637373	Construction of of 1-Unit, 3 Storey, 6 CL School Building at Datu Siang NHS, Cotabato City	1/15/2016	12425291	Cotabato City	Maguindanao	ARMM			Closed		ndado
4578	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3639080	Cluster "N" Construction of Multi-Purpose Building in 1) Brgy. Poblacion, Datu Salibo; 2) Brgy. Poblacion, Datu Piang; and 3) Brgy. Poblacion, Talayan, All in Maguindanao	1/16/2016	8661321.39	Cotabato City	Maguindanao	ARMM			Closed		ndado
4578	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3639153	Cluster "O" Construction of Multi-Purpose Building in 1) Brgy. Maslabeng, Buluan; 2) Brgy. Malangit, Pandag; and 3) Brgy. Kalian, Mangudadatu, all Maguindanao	1/16/2016	7701785.95	Cotabato City	Maguindanao	ARMM			Closed		ndado
4578	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3639190	Cluster "P" Construction of Multi-Purpose Building in 1) Brgy. Poblacion, Ampatuan; 2) Brgy. Manongkaling, Mamasapano; and 3) Brgy. Poblacion, Shariff Aguak, All in Maguindanao	1/16/2016	7701785.95	Cotabato City	Maguindanao	ARMM			Closed		ndado

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4578	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3639229	Cluster "S" Construction of 1 Storey, 2-CL School Building in 1) Fernanda Borbon Elementary School in Brgy. Rosary Heights IX; and 2) Timako Elementary School in Brgy. Kalanganan II, All in Cotabato C	1/16/2016	4640377.28	Cotabato City	Maguindanao	ARMM			Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3639258	Construction of 1-Unit, 3 Storey, 6-CL School Building in Cotabato City State Polytechnic College in Rosary Heights IV, Cotabato City	1/16/2016	13346372.8	Cotabato City	Maguindanao	ARMM			Closed		ndado
4578	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3650274	Construction of River Bank Protection (Revetment) along Rio Grande de Mindanao (Lugay-Lugay Section), Phase II), Lugay-Lugay, Cotabato City	1/23/2016	47963100	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3669742	Construction of Multi-Purpose Building at Poblacion Dalican, Datu Odin Sinsuat, Maguindanao	2/3/2016	9042050	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3669763	Construction of Municipal Hall, Buldon, Maguindanao	2/3/2016	9650000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3672553	Construction of Multi-Purpose Building (Public Market), Poblacion Barira, Maguindanao	2/4/2016	9650000	Cotabato City	Maguindanao	ARMM	1	Construction of Municipal Hall at Buldon, Maguinda	Awarded	Posted	ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3672573	Construction of Multi-Purpose Building (Public Market), Poblacion 2, Parang, Maguindanao	2/4/2016	9650000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Awarded	Posted	ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3672596	Construction of Multi-Purpose Building at Brgy. Bagumbayan, Kabuntalan, Maguindanao	2/4/2016	4825000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3672618	Construction of Multi-Purpose Building at Dinganen, Buldon, Maguindanao	2/4/2016	2895000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3672641	Construction of Line Canal from Bago-Inged to MSU-Dalican, Datu Odin Sinsuat, Maguindanao	2/4/2016	19300000	Cotabato City	Maguindanao	ARMM			Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3672686	Concreting of Road from Ganta-Gambar, Kabuntalan, Maguindanao	2/4/2016	19300000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3672728	Road Widening National Highway to SPDA Village Mag. (Road leading to Kusiong Beach), Datu Odin Sinsuat, Maguindanao	2/4/2016	9650000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3672754	Concreting of Road at Brgy.Awang, Datu Odin Sinsuat, Maguindanao	2/4/2016	9650000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3672775	Concreting of Kitaan-Renede-Boundary, Datu Blah Sinsuat, Maguindanao	2/4/2016	17370000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Awarded	Posted	ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3672808	Concreting of Labio-Gayonga Road, Northern Kabuntalan, Maguindanao	2/4/2016	11580000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3678968	Concreting of Awang-Lomboy Road, Datu Odin Sinsuat, Maguindanao	2/8/2016	15502946.2	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3678995	Concreting of Road at Poblacion 2, Datu Odin Sinsuat, Maguindanao	2/8/2016	11580000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3679041	Construction of School Building Datu Mantato High School in Brgy. Benolen, Datu Odin Sinsuat, Maguindanao	2/8/2016	2895000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3679048	Construction of Multi-Purpose Building Brgy. Tamontaka, Datu Odin Sinsuat, Maguindanao	2/8/2016	2702000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3679061	Construction of Multi-Purpose Building Dinganen, Buldon, Brgy. , Maguindanao	2/8/2016	2895000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3679064	Concreting of Road in Brgy. G. Kalawag, Parang, Maguindanao	2/8/2016	1930000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3679071	Concreting of Road in MSU Maguindanao, Brgy. Poblacion Mother, Datu Odin Sinsuat, Maguindanao	2/8/2016	3860000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3679082	Construction of Local Road (FMR), Ibotegen-Narra Road, Sultan Kudarat Municipality, Maguindanao	2/8/2016	4825000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3679092	Concreting of Malala-Lipao Road, Datu Paglas, Maguindanao	2/8/2016	17153935.4	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3679097	Concreting of Makingao-Libutan Road, Mamasapano (Road Opening), Mamasapano, Maguindanao	2/8/2016	17256477.6	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3679100	Concreting of Dado-Muntay Road, Datu Piang, Maguindanao	2/8/2016	17114175.1	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3679104	Concreting of Sapakan-Pidsandawan Road, Rajah Buayan, Maguindanao	2/8/2016	17147944.5	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3679109	Concreting of Madia-Andavit Road (Phase 2), Datu Salibo, Maguindanao	2/8/2016	11490943	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3679116	Construction of Multi-Purpose Building in Brgy. Poblacion, Datu Montawal, Maguindanao	2/8/2016	2887107.13	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3679132	Construction of Multi-Purpose Building in Brgy. Poblacion, Datu Abdullah Sangki, Maguindanao	2/8/2016	3860000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3679143	Cluster "R" Construction of Multi-Purpose Building in 1) Brgy. Popol, Buluan; 2) Brgy. Poblacion, Buluan; and 3) Brgy. Poblacion, South Upi, Maguindanao	2/8/2016	7701785.95	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3679518	Repair/Maintenance of DPWH Building COA/Supply Office, DPWH Cotabato City-DEO, Cotabato City	2/9/2016	974962.91	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3679530	Concreting/Widening of Access Road Leading to Seaport (Timaco Hill Section), Cotabato City	2/9/2016	48250000	Cotabato City	Maguindanao	ARMM			Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3682338	Concreting of Poblacion to Sitio Bagundang Road, Paglat, Maguindanao	2/10/2016	11394920.7	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3682355	Concreting of Mileb-Sampao Road, Sultan Sa Barongis, Maguindanao	2/10/2016	11388667	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3682368	Concreting of Brgy. Campo to Damalusay Road, Paglat, Maguindanao	2/10/2016	17173731.9	Cotabato City	Maguindanao	ARMM	1	Construction Project	Awarded	Posted	jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3682385	Concreting of Sitio Bulit Road, Datu Montawal, Maguindanao	2/10/2016	17227548.5	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3682396	Concreting of Badak-Sumakubay Road, Gen. S.K. Pendatun, Maguindanao	2/10/2016	17138301.5	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3682413	Concreting of Nunangen-Tugal Road, Datu Anggal Midtimbang, Maguindanao	2/10/2016	17097679.3	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3682438	Concreting of Brgy. Tumbao-Sitio Upper Saidan Road, Mangudadatu, Maguindanao	2/10/2016	11424394.6	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3682463	Concreting of Road Leading to Cotabato East Diversion Road, Rosales St.,-Kakar Section, Cotabato City	2/10/2016	11258972.1	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3685123	Concreting of Tunggol-Katitisan Provincial Road, Pagalungan, Maguindanao	2/11/2016	14304588.9	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3685139	Construction of River Bank Protection (Revetment) along Rio Grande de Mindanao (Lugay-Lugay Section, Phase II), Cotabato City	2/11/2016	47956537.1	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3685159	Concreting of Cotabato City Circumferential Road (Tamontaka V-Diocolano Section), Cotabato City	2/11/2016	48250000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3685173	Concreting of Cotabato City Circumferential Road (Eastern) Tamontaka-Pagalamatan (Phase III), Cotabato City	2/11/2016	48250000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3685189	Construction of Matanog Water System Level II (Spring Development), Matanog, Maguindanao	2/13/2016	28950000	Cotabato City	Maguindanao	ARMM			Closed		jmutin

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3685286	Concreting of FMR from Brgy. Benolen to Nikitan, Datu Odin Sinsuat, Maguindanao	2/12/2016	34740000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3685457	Concreting of Darugao-Rempes Road, North Upi, Maguindanao	2/12/2016	28950000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3685459	Concreting of 4 KM Barira-Pindulunan Road, Barira, Maguindanao	2/12/2016	46320000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3687145	Concreting of Parang-Barira-Buldon Road (Unpaved Gap Section), Barira, Maguindanao	2/12/2016	26537500	Cotabato City	Maguindanao	ARMM	1	Construction Project	Awarded	Posted	jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3687223	Concreting of Parang-Buldon Road (Cabayuan-Poblacion), Unpaved Gap Section, Buldon, Maguindanao	2/12/2016	34740000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3708925	Construction of 4 Storey, 8 CL School Building at CCNHS-Annex Don E. Sero Site, Cotabato City	2/21/2016	23314400	Cotabato City	Maguindanao	ARMM			Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3708939	Construction of 2 Storey, 12 CL School Building at Canizares National High School (School of Arts and Trade), Cotabato City	2/21/2016	20496600	Cotabato City	Maguindanao	ARMM			Closed		jmutin
4578	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3708953	16MA0063 Construction of 1-Storey Tech. Vocational Building at Canizares National High School(School of Arts and Trade), Cotabato City	2/21/2016	3418100	Cotabato City	Maguindanao	ARMM			Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3708960	Construction of 2-Storey, 12 CL School Building at Datu Ayunan National High School, Cotabato City	2/21/2016	20496600	Cotabato City	Maguindanao	ARMM			Closed		jmutin

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3708966	Construction of 4-Storey, 16 CL School Building at Notre Dame Village National High School, Cotabato City	2/21/2016	28940716.5	Cotabato City	Maguindanao	ARMM			Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3724888	Concreting of Buluan Poblacion Road, Buluan, Maguindanao	2/28/2016	23160000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3724895	Concreting of New York Road, Paglat, Maguindanao	2/28/2016	23160000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3724905	Reblocking of Kidapawan-Ala-Junction Road (Madidis-Paglas Section), Datu Paglas, Maguindanao	2/28/2016	19300000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3724919	Reblocking of Marbel-Ala (Shariff Aguak-Ampatuan Section), Shariff Aguak, Maguindanao	2/28/2016	38600000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3735230	Concreting of Highway – Nunangen Road, Guindulungan, Maguindanao	3/3/2016	23160000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3748425	Concreting of Cotabato-Lanao/Davao Road (Quirino Bridge-Torres Section) Km1854+670 – Km 1864+670, Sultan Kudarat, Maguindanao	3/10/2016	23562625.4	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3751349	Widening of Marbel-Ala (Poblacion Shariff Aguak-Labu-Labu Section), Shariff Aguak, Maguindanao	3/10/2016	21712500	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3751363	Concreting of Brgy. Roads Connecting Kurintem-Ambolodto-Sapalan-Bugawas, Datu Odin Sinsuat, Maguindanao	3/10/2016	39082500	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3751374	Concrete Widening of Madia Section, Datu Saudi, Ampatuan, Maguindanao	3/10/2016	14475000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3753975	Concreting of Upper Hotspring, Brgy. Benolen-Brgy. Bago-Inged Road, Datu Odin Sinsuat, Municipality of Maguindanao	3/11/2016	23160000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Awarded	Posted	jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3754001	Concreting of Brgy. Roads connecting Darugao-Margues-Bayabas, Upi, Maguindanao	3/11/2016	43425000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3754069	Concreting of FMR at Brgy. Bago-Inged, Datu Odin Sinsuat, Maguindanao	3/11/2016	28950000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		jmutin
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3843118	Concreting of Roads at Brgy. Poblacion, Pagalungan, Maguindanao	5/15/2016	9650000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3843123	Concreting of Roads at Brgy.Pageda to Brgy. Gadungan, Talitay, Maguindanao	5/15/2016	9650000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3843130	Concreting of Local Roads (FMR) at Brgy. Malangit to Sitio Linga, Pandag, Maguindanao	5/15/2016	9650000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3843138	Concreting of Road at 1st Mechanical Brigade Road Brgy. Kabingi, Datu Saudi Ampatuan, Maguindanao	5/15/2016	4825000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3843148	Concreting of Roads at Brgy. Malangit, Pandag, Maguindanao	5/15/2016	2895000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4578	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII- COTABATO	3843158	Construction of Rainwater Collection System 1-Unit in 1) Don E. Sero Annex ES, 2) Don E. Sero NHS, 3) N.D. Village NHS , 4) N.D. Village ES, 5) Kimpo ES, 6) Rojas ES, 7) L.R. Sebastaian ES, 8) L.R. Se	5/15/2016	3097896.99	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII- COTABATO	3851063	Concreting of Local Roads at Datu Hofer, Maguindanao	5/20/2016	19300000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII- COTABATO	3851097	Road Opening/Concreting at Brgy. Kabingi, Datu Saudi Ampatuan, Maguindanao	5/20/2016	19300000	Cotabato City	Maguindanao	ARMM			Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII- COTABATO	3919702	Procurement of various Chlorinated Rubber Paints	6/30/2016	1245040	Cotabato City	Maguindanao	ARMM	1	Chlorinated Rubber Paint	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII- COTABATO	3919702	Procurement of various Chlorinated Rubber Paints	6/30/2016	1245040	Cotabato City	Maguindanao	ARMM	2	Acylic Paint Thinner	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII- COTABATO	3919702	Procurement of various Chlorinated Rubber Paints	6/30/2016	1245040	Cotabato City	Maguindanao	ARMM	3	Brush Paint 4"	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII- COTABATO	3919702	Procurement of various Chlorinated Rubber Paints	6/30/2016	1245040	Cotabato City	Maguindanao	ARMM	4	Brush Roller	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII- COTABATO	3919702	Procurement of various Chlorinated Rubber Paints	6/30/2016	1245040	Cotabato City	Maguindanao	ARMM	5	Thermoplastic Paint	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII- COTABATO	3919702	Procurement of various Chlorinated Rubber Paints	6/30/2016	1245040	Cotabato City	Maguindanao	ARMM	6	Thermoplastic Paint	Closed		ndado

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3934729	16MA0059 - Construction of BATNA Water System Level II, Barangay Nabalawag, Barira, Maguindanao	7/9/2016	4758866.98	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3934870	16MA0087 - Proposed 2-Units TechVoc at Tamontaka Mother (Stand Alone SHS), Cotabato City	7/9/2016	5264226	Cotabato City	Maguindanao	ARMM			Closed		ndado
4578	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3934892	16MA0088 - Construction of River Bank Protection (Steel Sheet Pile Revetment)along Tamontaka River (Upstream), Bubong-Neogen Section, Cotabato City	7/9/2016	47875536.3	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3994535	16MA0084-Proposed 2-Units, 4-Storey 20 Classrooms at Tamontaka Mother (Stand Alone SHS), Cotabato City	8/10/2016	67415395	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3994914	16MA0086-Proposed 4 Storey 16 Classrooms at Tamontaka Mother (Stand Alone SHS), Cotabato City (Re-invitation)	8/10/2016	28036800	Cotabato City	Maguindanao	ARMM			Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3995166	16MA0049-Construction of Water System Level II, Brgy. Gambar, Mother Kabuntalan, Maguindanao (Re-invitation)	8/10/2016	1930000	Cotabato City	Maguindanao	ARMM			Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3995266	16MA0048-Construction of Water System Level II, Brgy. Benolen, Datu Odin Sinsuat, Maguindanao (Re-invitation)	8/10/2016	1930000	Cotabato City	Maguindanao	ARMM			Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	3995287	16MA0013-Construction of Lined Canal from Bago-Inged to MSU Dalican, Datu Odin Sinsuat, Maguindanao (Re-invitation)	8/10/2016	19300000	Cotabato City	Maguindanao	ARMM			Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	4035714	16MA0083-Road Opening/Concreting at Brgy. Kabingi, Datu Saudi Ampatuan, Maguindanao	9/1/2016	19300000	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	4035786	16MA0089-Repair of School Building in Sero Elementary School, Brgy. Rosary Heights Mother, Cotabato City	9/1/2016	998834.85	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	4035870	16MA00090-Repair of School Building in Kimpo Elementary School, Brgy. Rosary Heights XIII, Cotabato City	9/1/2016	999009.01	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	4035919	16MA0091-Repair/Maintenance of Drainage System (RC Box Culvert) Along Cotabato-Alla Valley-Marbel Road, Cotabato City	9/1/2016	4587286.56	Cotabato City	Maguindanao	ARMM	1	Maintenance Project	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	4035972	16MA0092-Construction of 4 Storey 8 Classrooms at Don E. Sero-CCNHS Annex, Cotabato City	9/1/2016	14016900	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	4036006	16MA0093- Construction of Four (4) Storey, Sixteen (16) Classrooms in Notre Dame Village National High School, Cotabato City	9/1/2016	29618547.9	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
4578	PUBLIC WORKS AND HIGHWAYS - REGION XII-COTABATO	4036056	16MA0094- Construction of Farm to Mill Road (Crossing Linandangan-Brgy. Linandangan, Pagalungan, Maguindanao	9/1/2016	19476737.2	Cotabato City	Maguindanao	ARMM	1	Construction Project	Closed		ndado
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	3885416	Construction of By-Passes/Diversion Roads, Urdaneta City Bypass Road, incl. bridge Urdaneta City, Pangasinan 5th Legislative District (Phase III)	6/9/2016	282750000	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	3935583	Rehabilitation/Major Repair of Permanent Bridges, Pancian Bridge (B00549LZ) along Manila North Road, Pagudpud, Ilocos Norte	7/12/2016	13069511.9	San Fernando	La Union	Region I			Closed		ffernandez6

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	3935590	Rehabilitation / Major Repair of Permanent Bridges, Tabbug Bridge (B00545LZ) along Manila North Road, Pagudpud, Ilocos Norte	7/12/2016	2837271.41	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	3935611	Rehabilitation/Major Repair of Permanent Bridges, Curambeng Bridge (B0214LZ) along Pangasinan-Zambales Road, Binmaley, Pangasinan	7/12/2016	9860257.69	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	3964065	Rehabilitation / Major Repair of Permanent Bridges Maning Bridge (B02643LZ) along Manila North Road, Bauang, La Union	7/26/2016	3743638.96	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	3964083	Rehabilitation / Major Repair of Permanent Bridges Bayaoas Bridge (B00678LZ) along Pangasinan-Tarlac Road	7/26/2016	1209974.17	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	3964724	Construction/Rehabilitation of Water Supply,Septage and Sewerage/Rain Water Collectors at LU SPED Center, North Central School, SFC National Vocation HS, South Central Integrated School, Nagyubuyuban	7/27/2016	3280999.37	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	4023505	Rehabilitation/Major Repair of Permanent Bridges, Banas Bridge (B00563LZ) along Manila North Road	8/24/2016	8654201.96	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	4039869	Rehabilitation/Major Repair of Permanent Bridges, Ayoyo Bridge (B00544LZ) along Manila North Road, Pagudpud, Ilocos Norte	9/2/2016	4277820.85	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	4039933	Rehabilitation/Major Repair of Permanent Bridges, Balaoi Bridge (B00546LZ) along Manila North Road	9/2/2016	13177380.1	San Fernando	La Union	Region I			Closed		ffernandez6

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	4039974	Retrofitting / Strengthening Of Permanent Bridges Alambique Bridge (B00619LZ) along MNR, Candon, Ilocos Sur	9/2/2016	3053600.85	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	4040056	Network Development, Improvement/Widening of National Roads along N1, Manila North Road (MNR),K0562+133-K0562+183,K0562+227.9-K562+262.2	9/2/2016	1335312.47	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	4040094	Rehabilitation / Major Repair of Permanent Bridges Bocal Bridge (B00532LZ) along Manila North Road, Pagudpud, Ilocos Norte	9/2/2016	1462428.52	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	4040140	Rehabilitation/Major Repair of Permanent Bridges, Sawat Bridge I (B00610LZ) along Manila North Road, Santa Cruz, Ilocos Sur	9/2/2016	10246030.2	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	4040176	Rehabilitation/Major Repair of Permanent Bridges San Antonio Bridge II (B00630LZ) along Manila North Road, Narvacan, Ilocos Sur	9/2/2016	5674044.65	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	4040208	Rehabilitation/ Major Repair of Permanent Bridges, Dili Bridge (B00608LZ) Along Manila North Road, Sta. Cruz, Ilocos Sur	9/2/2016	4252915.47	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	4051497	Widening of permanent bridges to more than two lanes Paing Bridge I (B00760LZ) along Manila North Road, Bantay, Ilocos Sur	9/8/2016	8634359.24	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	4051516	Replacement of permanent weak bridges San Jose Bridge (B02145LZ) Along Pangasinan-Zambales Road (Demolition of Existing 1 span Steel Truss Bridge)	9/8/2016	1828951.32	San Fernando	La Union	Region I			Closed		ffernandez6

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	4051536	Procurement of Information Technology Equipment for use at the Planning and Design Division, DPWH-Regional Office I, City of San Fernando, La Union	9/8/2016	2058900	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	4051562	Procurement of Various Laboratory Apparatus for use at the Quality Assurance and Hydrology Division, City of San Fernando, La Union	9/8/2016	3128575.88	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	4051579	Procurement of Security Services of 6 Security Guards for deployment at DPWH-Regional Office I	9/8/2016	983592	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	4051660	Construction of Multi-Purpose Building, Philippine Drug Enforcement Agency, Camp Diego Silang, Carlatan, City of San Fernando, La Union	9/9/2016	1949999.62	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	4051672	Repair/Maintenance of 1. DPWH Building Regional Equipment Buildings, Utilities and Facilities, Acao, Bauang La Union a) RES-Base Shop; b) Base Shop Office	9/9/2016	3576454.62	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	4053432	Rehabilitation/Repair/Upgrading of Pipe Tester Machine for use in the Quality Assurance and Hydrology Division, DPWH-Regional Office I, City of San Fernando, La Union	9/9/2016	889000	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	4065296	Construction of Evacuation Center to be often used during calamities located at Bacnotan, La Union	9/16/2016	23159999.4	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	4065339	Construction of Evacuation Center to be often used during calamities located at Calasiao, Pangasinan	9/16/2016	23159999.4	San Fernando	La Union	Region I			Closed		ffernandez6

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	4076257	Widening of Permanent Bridges to more than two lanes Bulag Bridge(B00762LZ) along Manila North Road, Bantay, Ilocos Sur	9/22/2016	7736917.93	San Fernando	La Union	Region I			Closed		ffernandez6
5225	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - REGION I	4078309	Procurement of 30 Seaters Shuttle Bus for use of DPWH-Regional Office I, City of San Fernando, La Union	9/23/2016	3600000	San Fernando	La Union	Region I			Closed		ffernandez6
5652	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 4TH DEO	3545136	Construction of Two (2) Storey, Six (6) Classroom School Building at Pontevedra National High School, Pontevedra, Negros Occidental	11/18/2015	10720523.6	Bago City	Negros Occidental	Region VI	1	Construction of Two (2) Storey, Six (6) Classroom	Awarded	Posted	qsupera
5652	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 4TH DEO	3545213	Construction of Two (2) Storey, Six (6) Classroom School Building at Doña Hortencia Salas Benidecto National High School, La Carlota City, Negros Occidental	11/18/2015	10780224.1	Bago City	Negros Occidental	Region VI	1	Construction of Two (2) Storey, Six (6) Classroom	Awarded	Posted	qsupera
5652	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 4TH DEO	3545242	Construction of Two (2) Storey, Six (6) Classroom School Building at Ramon Torres Sagasa National High School, Bago City, Negros Occidental	11/18/2015	10720523.6	Bago City	Negros Occidental	Region VI	1	Construction of Two (2) Storey, Six (6) Classroom	Awarded	Posted	qsupera
5652	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 4TH DEO	3545280	Construction of Two (2) Storey, Eight (8) Classroom School Building at Ramon Torres National High School, Bago City, Negros Occidental	11/18/2015	14684678.9	Bago City	Negros Occidental	Region VI	1	Construction of Two (2) Storey, Eight (8) CL	Awarded	Posted	qsupera
5652	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 4TH DEO	3545301	Construction of Two (2) Storey, Six (6) Classroom School Building at Enriqueta Montilla De Esteban Memorial High School, Pulupandan, Negros Occidental	11/18/2015	10899622.1	Bago City	Negros Occidental	Region VI	1	Construction of Two (2) Storey, Six (6) Classroom	Awarded	Posted	qsupera
5652	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 4TH DEO	3545334	Construction of Two (2) Storey, Six (6) Classroom School Building at Valladolid National High School, Valladolid, Negros Occidental	11/18/2015	10899622.1	Bago City	Negros Occidental	Region VI	1	Construction of Two (2) Storey, Six (6) Classroom	Awarded	Posted	qsupera

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5652	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 4TH DEO	3591227	Construction of Two (2) Storey, Six (6) Classroom School Building at Ramon Torres National High School, Bago City, Negros Occidental	12/9/2015	8452482.77	Bago City	Negros Occidental	Region VI	1	Construction of Two (2) Storey, Six (6) Classroom	Closed		qsupera
5652	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 4TH DEO	3950881	Construction of Two (2) Units, Two (2) Storey, Six (6) Classroom School Building at Ramon Torres Ma-ao Sugar Central National High School, Bago City, Neg. Occ.	7/19/2016	20021748.2	Bago City	Negros Occidental	Region VI	1	Construction of Two (2) Units, Two (2) Storey, Six	Closed		qsupera
5652	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 4TH DEO	3950897	Construction of One (1) Unit, Two (2) Storey, Six (6) Classroom School Building at Ramon Torres Sagasa National High School, Bago City, Negros Occidental	7/19/2016	9857873.52	Bago City	Negros Occidental	Region VI	1	Construction of One (1) Unit, Two (2) Storey, Six	Closed		qsupera
5652	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 4TH DEO	3950905	Construction of Two (2) Units, Two (2) Storey, Six (6) Classroom School Building at Doña Hortencia Salas Benedicto National High School, La Carlota City, Negros Occidental	7/19/2016	20388104.1	Bago City	Negros Occidental	Region VI	1	Construction of Two (2) Units, Two (2) Storey, Six	Closed		qsupera
5652	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 4TH DEO	3960235	APPROVED MODIFICATION OF FY 2016 INFRA PROJECTS	7/25/2016	172336000	Bago City	Negros Occidental	Region VI	1	APPROVED MODIFICATION OF FY 2016 INFRA PROJECTS	Closed		qsupera
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3552017	15GB0176-CONSTRUCTION OF SENIOR HIGH SCHOOL CLASSROOM AND ADDITIONAL FOUNDATION WORKS OF TWO (2) STOREY SIX (6) CLASSROOMS SCHOOL BUILDING AT GOV. JULIO V. MACUJA MCHS, HAMTIC, ANTIQUE	11/22/2015	9168890.22	San Jose	Antique	Region VI			Closed		bfabila

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3552050	15GB0177-CONSTRUCTION OF SENIOR HIGH SCHOOL CLASSROOM AND ADDITIONAL FOUNDATION WORKS OF TWO (2) STOREY SIX (6) CLASSROOMS SCHOOL BUILDING AT GOV. EVELIO B. JAVIER MNHS, SAN REMIGIO, ANTIQUE	11/22/2015	8472390.22	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3594403	15GB0226-CONSTRUCTION OF MULTI-PURPOSE BUILDING, LINDERO, TOBIAS FORNIER, ANTIQUE LONE DISTRICT	12/10/2015	1990000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3594420	15GB0227-CONSTRUCTION OF ROADS AT BRGY. SAN PEDRO, SAN JOSE, ANTIQUE	12/10/2015	1980000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3608410	15GB0236-ROAD UPGRADING (UNPAVED TO PAVED) BASED ON HDM4 PROJECT ANALYSIS OF SAN REMIGIO-BUGO ROAD, K0126+(-214.50)-K0126+222.50, BRGY. BUGO, SAN REMIGIO, ANTIQUE	12/17/2015	5880000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3672194	16GB0015-CONSTRUCTION OF CLASSROOM (TECHNICAL CONSTRUCTION) VOCATIONAL/CARPENTRY), ANTIQUE NATIONAL HIGH SCHOOL, SAN JOSE, ANTIQUE, LONE DISTRICT	2/4/2016	990000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3688774	16GB0018-CONSTRUCTION OF ROAD LEADING TO LIPATA PORT, STA. 00+000 – STA. 00+550, BRGY. CARIDAD, CULASI, ANTIQUE	2/13/2016	7720000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3688793	16GB0020-CONSTRUCTION AND MAINTENANCE OF LISUB BRIDGE (B00416PN) ALONG ANINI-Y-TOBIAS FORNIER ROAD, K0090+440, BRGY. LISUB, ANINI-Y, ANTIQUE	2/13/2016	6468000	San Jose	Antique	Region VI			Closed		bfabila

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3700282	16GB0026-REHABILITATION/RE-GRAVELLING OF POBLACION – EMBRANGA-AN – NARIRONG – TIG ALARAN FMR, BARBAZA, ANTIQUE	2/18/2016	3960000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3700304	16GB0027-CONSTRUCTION OF BRGY. CASIT-AN – LIYA LIYA FMR, BRGY. CASIT-AN - LIYA LIYA, LAUA-AN, ANTIQUE	2/18/2016	2970000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3711872	16GB0031-CONSTRUCTION OF MULTI-PURPOSE BUILDING, BITADTUN ELEMENTARY SCHOOL, CULASI, ANTIQUE	2/23/2016	1980000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3712236	16GB0033-NEW CONSTRUCTION OF FLOOD CONTROL (SLOPE PROTECTION), BULAN-BULAN, SAN REMIGIO, ANTIQUE LONE DISTRICT	2/23/2016	1980000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3718042	16GB0037-CONSTRUCTION AND MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS: REHABILITATION/MAJOR REPAIR OF PERMANENT BRIDGE, DAO BRIDGE (B00421PN), ALONG ANINI-Y – TOBIAS FORNIER ROAD, TOBIAS FORNIER, ANTI	2/25/2016	7840000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3718057	16GB0038-CONSTRUCTION AND MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS: REHABILITATION/MAJOR REPAIR OF PERMANENT BRIDGE, NIPA BRIDGE (B00389PN), ALONG PANDAN-LIBERTAD-AKLAN BDRY. ROAD, LIBERTAD, ANTIQU	2/25/2016	5394843.04	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3718105	16GB0040-CONSTRUCTION/REPAIR/REHABILITATION OF MULTI-PURPOSE BUILDING (SENIOR CITIZEN BUILDING) BRGY. GUISIJAN, LAUA-AN, ANTIQUE LONE DISTRICT	2/25/2016	1980000	San Jose	Antique	Region VI			Closed		bfabila

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3719474	15GB0167-Construction of Senior High School Classrooms and Additional Foundation Works of 2-Storey Six (6) Classrooms School Building at Igburi NHS, Patnongon, Antique	2/25/2016	8173890.22	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3719512	15GB0190-Construction of Senior High School Classrooms and Additional Foundation Works of 1-Storey Two (2) Classrooms School Building at Igpalge NHS, Anini-y, Antique	2/25/2016	1805666.47	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3719525	15GB0110-Construction of Senior High School Classrooms and Additional Foundation Works of 1-Storey Two (2) Classrooms School Building at Laua-an NHS, Laua-an, Antique	2/25/2016	1805666.47	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3719593	15GB0121-Construction Of 1-Storey Two (2) Classrooms School Building (Toilet Attached) at Tobias Fornier ES, Patnongon, Antique	2/25/2016	1928913.01	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3719608	15GB0146-Construction Of 1-Storey Two (2) Classrooms School Building (Toilet Attached) at Maasin ES, Sibalom, Antique	2/25/2016	2028413.01	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3719677	15GB0138-Construction of 1-Storey Two (2) Classrooms School Building (Toilet Attached) at Calooy ES, Sibalom, Antique	2/25/2016	2048313.01	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3719684	15GB0101-Construction of Classrooms and Additional Foundation Works of 1-Storey Three (3) Classroom School Building (Toilet Attached) at La Union ES, San Remigio, Antique	2/25/2016	2937829.48	San Jose	Antique	Region VI			Closed		bfabila

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3731253	16GB0043-CONSTRUCTION AND MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS: REHABILITATION/MAJOR REPAIR OF PERMANENT BRIDGE, YAPO BRIDGE (B00338PN), ALONG ILOILO-ANTIQUE ROAD, BARBAZA, ANTIQUE	3/2/2016	1470000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3731276	16GB0044-CONSTRUCTION AND MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS: RETROFITTING/STRENGTHENING OF PERMANENT BRIDGE, IRRIGATION BRIDGE (B00390PN), ALONG ODIONG-SIBALOM-SAN REMIGIO-LEON ROAD, SIBALOM	3/2/2016	1960000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3731293	16GB0045-CONSTRUCTION/REPAIR/REHABILITATION OF MULTI-PURPOSE BUILDING BRGY. PATLABAWON, PATNONGON, ANTIQUE LONE DISTRICT	3/2/2016	2475000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3731319	15GB0216-CONSTRUCTION OF MULTI-PURPOSE BUILDING AT SIBALOM NATIONAL HIGH SCHOOL, POBLACION, SIBALOM, ANTIQUE (RE-BID)	3/2/2016	1980000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3737958	15GB0164-Construction of Senior High School Classrooms and Additional Foundation Works of 2-Storey Six (6) Classrooms School Building at Concepcion L. Cazeñas MS, Tobias Fornier (Dao), Antique	3/4/2016	8173890.23	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3737976	15GB0107-Construction of Senior High School Classrooms and Additional Foundation Works of 1 Storey Four (4) Classrooms School Building at Dr. Luis E. Baraquia NHS, Sibalom, Antique	3/4/2016	3467462.14	San Jose	Antique	Region VI			Closed		bfabila

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3751170	16GB0023-REHABILITATION/CONSTRUCTION OF SITIO SUMALAYSAY – SITIO CANAMAN ROAD, K020+700 – K021+201, IGSORO, BUGASONG, ANTIQUE (RE-BID)	3/10/2016	14850000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3751188	16GB0024-REHABILITATION/CONSTRUCTION OF SITIO MARCELO – SITIO PANGKOL ROAD, K019+140 – K019+660, BRGY. IGSORO, BUGASONG, ANTIQUE (RE-BID)	3/10/2016	19800000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3761434	15GB0130-Construction of Senior High School Classroom and Additional Foundation Works of Two (2) Storey Six (6) Classrooms School Building at Tario Lim MHS, Tibiao, Antique	3/16/2016	8223640.22	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3761470	15GB0184-Construction of Senior High School Classroom and Additional Foundation Works of Two (2) Storey Six (6) Classrooms School Building at San Roque-Ezpeleta NHS, Anini-y, Antique	3/16/2016	8671390.22	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3761494	15GB0179-Construction of Senior High School Classroom and Additional Foundation Works of Two (2) Storey Six (6) Classrooms School Building at Col. Ruperto Abellon NHS, Laua-an, Antique	3/16/2016	8188890.23	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3761549	15GB0182-Construction of Senior High School Classrooms and Additional Foundation Works of 2-Storey Six (6) Classrooms School Building at Moscoso Rios NHS, Hamtic, Antique	3/16/2016	8183840.22	San Jose	Antique	Region VI			Closed		bfabila

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3761616	15GB0191-Construction of Classrooms and Additional Foundation Works of 1-Storey Three (3) Classroom School Building (Toilet Attached) at Igbangcal ES, Tobias Fornier (Dao), Antique	3/16/2016	2937829.48	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3761642	15GB0193-Construction of Two (2) Classrooms Elementary School, San Juan, Culasi, Antique	3/16/2016	1980000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3761715	15GB0159-Construction of 1-Storey Three (3) Classrooms School Building (Toilet Attached) At Ramon Magsaysay ES, San Remigio, Antique	3/16/2016	2868179.47	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3761728	15GB0132-Construction of Senior High School Classrooms and Additional Foundation Works of 2-Storey Six (6) Classrooms School Building at Barbaza NHS, Barbaza, Antique	3/16/2016	8323140.23	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3761742	15GB0143-Construction of Local Road Brgy. Osorio 1, San Remigio, Antique	3/16/2016	1980000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3764743	16GB0046-REHABILITATION OF FLOOD CONTROL STRUCTURES ALONG DALANAS RIVER, BARBAZA, ANTIQUE	3/17/2016	58237750	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3764777	16GB0047-CONSTRUCTION OF MULTI-PURPOSE BUILDING, BRGY. IPIL, BARBAZA, ANTIQUE	3/17/2016	2475000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3771095	16GB0049-CONSTRUCTION OF MULTI-PURPOSE BUILDING (SENIOR CITIZEN CENTER) BRGY. POBLACION, ANINI-Y, ANTIQUE	3/22/2016	1000000	San Jose	Antique	Region VI			Closed		bfabila

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3775091	16GB0022-CONSTRUCTION OF MULTI-PURPOSE BUILDING, TENE, TOBIAS FORNIER, ANTIQUE LONE DISTRICT (RE-BID)	3/24/2016	1980000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3808207	16GB0053-CONSTRUCTION OF LOCAL BRIDGE, VILLAFLOR, TOBIAS FORNIER, ANTIQUE	4/20/2016	1980000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3854673	16GB0055-CONCRETING OF BRGY. IGCADAC FMR, BRGY. IGCADAC, TOBIAS FORNIER, ANTIQUE	5/22/2016	2970000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3854676	16GB0056-CONCRETING OF BRGY. CONCEPCION FMR, BRGY. CONCEPCION, BELISON, ANTIQUE	5/22/2016	1980000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3854677	16GB0057-CONCRETING OF CASAY VIEJO-IGPALGE FMR, BRGY. CASAY VIEJO, ANINI-Y, ANTIQUE	5/22/2016	3960000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3860663	16GB0058-CONSTRUCTION OF (1)-STOREY TWO (2) CLASSROOMS SCHOOL BUILDING (TOILET ATTACHED) AT BONBON ES CALUYA, ANTIQUE	5/26/2016	2447700	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3860764	16GB0064-CONSTRUCTION OF (1)-STOREY TWO (2) CLASSROOMS SCHOOL BUILDING (TOILET ATTACHED) AT LAPAK PS, SAN REMIGIO, ANTIQUE	5/26/2016	2283525	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3860844	16GB0066-CONSTRUCTION OF (1)-STOREY TWO (2) CLASSROOMS SCHOOL BUILDING (TOILET ATTACHED) AT SIBAY ES, CALUYA, ANTIQUE	5/26/2016	2447700	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3860860	16GB0067-CONSTRUCTION OF (1)-STOREY TWO (2) CLASSROOMS SCHOOL BUILDING (TOILET ATTACHED) AT SIBATO ES CALUYA, ANTIQUE	5/26/2016	2447700	San Jose	Antique	Region VI			Closed		bfabila

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3887480	16GB0068-PROVISION OF 2-UNITS TECHVOC WORKSHOP BUILDING/LABORATORIES FOR SENIOR HIGH SCHOOL AT ANTIQUE VOCATIONAL SCHOOL, BUGASONG, ANTIQUE	6/10/2016	4785660	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3887522	16GB0069-PROVISION OF TECHVOC WORKSHOP BUILDING/LABORATORIES FOR SENIOR HIGH SCHOOL AT MOSCOSO-RIOS NHS, HAMTIC, ANTIQUE	6/10/2016	2392830	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3887537	16GB0070-PROVISION OF TECHVOC WORKSHOP BUILDING/LABORATORIES FOR SENIOR HIGH SCHOOL AT EASTERN LAUA-AN NHS (MARIA NHS), LAUA-AN, ANTIQUE	6/10/2016	2392830	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3887745	16GB0071-PROVISION OF TECHVOC WORKSHOP BUILDING/LABORATORIES FOR SENIOR HIGH SCHOOL AT STA. ANA NHS, PANDAN, ANTIQUE	6/10/2016	2481930	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3887853	16GB0073-PROVISION OF TECHVOC WORKSHOP BUILDING/LABORATORIES FOR SENIOR HIGH SCHOOL AT GOV. EVELIO B. JAVIER MNHS, SAN REMIGIO, ANTIQUE	6/10/2016	2428915.5	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3887897	16GB0074-PROVISION OF TECHVOC WORKSHOP BUILDING/LABORATORIES FOR SENIOR HIGH SCHOOL AT SEBASTE HS, SEBASTE, ANTIQUE	6/10/2016	2392830	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3888111	16GB0075-PROVISION OF TECHVOC WORKSHOP BUILDING/LABORATORIES FOR SENIOR HIGH SCHOOL AT PANGPANG NHS, SIBALOM, ANTIQUE	6/10/2016	2392830	San Jose	Antique	Region VI			Closed		bfabila

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3888307	16GB0077-PROVISION OF TECHVOC WORKSHOP BUILDING/LABORATORIES FOR SENIOR HIGH SCHOOL AT CONCEPCION L. CAZEÑAS MS, TOBIAS FORNIER, ANTIQUE	6/10/2016	2416887	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3888348	16GB0078-PROVISION OF 2-UNITS TECHVOC WORKSHOP BUILDING/LABORATORIES FOR SENIOR HIGH SCHOOL AT VALDERRAMA NHS, VALDERRAMA, ANTIQUE	6/10/2016	4785660	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3889931	16GB0079-CONSTRUCTION OF SENIOR HIGH SCHOOL CLASSROOM AND ADDITIONAL FOUNDATION WORKS OF THREE (3) STOREY SIX (6) CLASSROOMS SCHOOL BUILDING AT SEMIRARA NHS, CALUYA, ANTIQUE	6/11/2016	11940000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3902843	16GB0083-PROVISION OF TECHVOC WORKSHOP BUILDING/LABORATORIES FOR SENIOR HIGH SCHOOL AT UNION NHS, LIBERTAD, ANTIQUE	6/19/2016	2392830	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3906880	16GB0035-Repair/Rehab. of Road, Brgy. Pangalcagan Proper, Bugasong, Antique	6/22/2016	19800000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3906914	16GB0019-Removal of Existing Concrete Pavement Replacement & Construction of Concrete Pavement from Sta. Km. 0+000 – Sta. Km. 1+900, Brgy. Pob. Patnongon, Antique	6/22/2016	14850000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3906994	15GB0213-Construction of Multi-Purpose Building @ Fragante, Pandan, Antique	6/22/2016	1980000	San Jose	Antique	Region VI			Closed		bfabila

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3919552	16GB0086-CONCRETING OF ROMBANG FMR, BRGY. ROMBANG, SIBALOM, ANTIQUE	6/30/2016	2970000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3947570	15GB0171 - Construction of Senior High School Classrooms and Additional Foundation Works of 2-Storey Four (4) Classrooms School Building at Diclum NHS, Tobias Fornier, Antique	7/16/2016	6327540.95	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3947589	16GB0011 - Concreting of Brgy. Pucio, Libertad FMR, Brgy. Pucio, Libertad, Antique	7/16/2016	1980000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3947613	15GB0136 - Construction of Local Road, Brgy Bitas, Patnongon, Antique	7/16/2016	1980000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3947620	15GB0140 - Construction of 1-Storey Two (2) Classrooms School Building (Toilet Attached) at Igcocok ES, Sibalom, Antique	7/16/2016	2008513.01	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3947635	15GB0144 - Construction Of 1-Storey Two (2) Classrooms School Building (Toilet Attached) at Quezon PS, Tobias Fornier (Dao), Antique	7/16/2016	1928913.01	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3969043	16GB0089-CONCRETING OF BRGY. BACALAN FMR, BRGY. BACALAN, SEBASTE, ANTIQUE	7/28/2016	1980000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3969084	16GB0080-CONCRETING OF BRGY. SAN RAMON FMR, BRGY. SAN RAMON, ANINI-Y, ANTIQUE (RE-BID)	7/28/2016	3960000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3969099	16GB0081-EXPANSION/RENOVATION OF MAIN RHU OF CULASI RHU, CULASI, ANTIQUE (RE-BID)	7/28/2016	3980000	San Jose	Antique	Region VI			Closed		bfabila

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3969125	16GB0084-PROVISION OF TECHVOC WORKSHOP BUILDING/LABORATORIES FOR SENIOR HIGH SCHOOL AT BARANGBANG NHS, SAN REMIGIO, ANTIQUE (RE-BID)	7/28/2016	2465001	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3969141	16GB0085-PROVISION OF 2-UNITS TECHVOC WORKSHOP BUILDING/LABORATORIES FOR SENIOR HIGH SCHOOL AT SIBALOM NHS, SIBALOM, ANTIQUE (RE-BID)	7/28/2016	4811400	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3984652	16GB0090-CONCRETING OF BRGY. BARASANAN A FMR, BRGY. BARASANAN, TOBIAS FORNIER, ANTIQUE	8/6/2016	2970000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3984681	16GB0087-COMPLETION OF EXPANSION/CONSTRUCTION OF ANINI-Y RHU, ANINI-Y, ANTIQUE (RE-BID)	8/6/2016	3980000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	3995872	16GB0091-CONSTRUCTION OF SENIOR HIGH SCHOOL CLASSROOMS AND ADDITIONAL FOUNDATION WORKS OF 2-STOREY FOUR (4) CLASSROOMS SCHOOL BUILDING AT SIBAY NHS, CALUYA, ANTIQUE	8/11/2016	7034150.41	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4021119	16GB0096-EXPANSION OF ADDITIONAL 50-BED WARDS AND PRIVATE OF ANGEL SALAZAR MEMORIAL GENERAL HOSPITAL, SAN JOSE, ANTIQUE	8/24/2016	29850000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4021138	16GB0097-COMPLETION OF RHU OF SAN JOSE RHU 2, SAN JOSE, ANTIQUE	8/24/2016	2487500	San Jose	Antique	Region VI			Closed		bfabila

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4021164	16GB0098-CONSTRUCTION OF TECHNICAL-VOCATIONAL-LIVELIHOOD (TVL), LABORATORIES/ WORKSHOP FOR SENIOR HIGH SCHOOL BUILDING AT BARBAZA NHS, BARBAZA, ANTIQUE	8/24/2016	2405700	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4021230	16GB0100-CONSTRUCTION OF TECHNICAL-VOCATIONAL-LIVELIHOOD (TVL), LABORATORIES/ WORKSHOP FOR SENIOR HIGH SCHOOL BUILDING AT COL. RUPERTO ABELLON NHS, LAUA-AN, ANTIQUE	8/24/2016	2405700	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4021260	16GB0101-CONSTRUCTION OF TECHNICAL-VOCATIONAL-LIVELIHOOD (TVL), LABORATORIES/ WORKSHOP FOR SENIOR HIGH SCHOOL BUILDING AT LIRIO M. ESCAÑO SR. NHS, PATNONGON, ANTIQUE	8/24/2016	2405700	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4021283	16GB0102-CONSTRUCTION OF TECHNICAL-VOCATIONAL-LIVELIHOOD (TVL), LABORATORIES/ WORKSHOP FOR SENIOR HIGH SCHOOL BUILDING AT DR.LUIS E. BARAQUIA NHS, SIBALOM, ANTIQUE	8/24/2016	2405700	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4021313	16GB0052-CONSTRUCTION/REPAIR/REHABILITATION OF COVERED COURT COL. RUPERTO ABELLON NHS, BRGY. GUISIJAN, LAUA-AN ANTIQUE, LONE DISTRICT (RE-BID)	8/24/2016	1485000	San Jose	Antique	Region VI			Closed		bfabila

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4021335	15GB0162-Construction of Senior High School Classrooms and Additional Foundation Works of 2-Storey Six (6) Classrooms School Building at Caluya NHS, Caluya, Antique	8/24/2016	8601740.22	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4021392	15GB0170-Construction of Senior High School Classrooms and Additional Foundation Works of 2-Storey Four (4) Classrooms School Building at Pascual M. Osuyos MS, Tobias Fornier, Antique	8/24/2016	6317590.95	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4021429	15GB0172-Construction of Senior High School Classrooms and Additional Foundation Works of 2-Storey Four (4) Classrooms School Building at Northern Bugasong NHS (Annex Pangalcagan Campus), Bugasong, An	8/24/2016	6307540.95	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4039070	16GB0103-CONSTRUCTION OF 1 STOREY FOUR (4) CLASSROOM SCHOOL BUILDING AT SAN ROQUE-EZPELETA NHS, ANINI-Y, ANTIQUE	9/2/2016	3516975	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4039088	16GB0104-CONSTRUCTION OF 1 STOREY TWO (2) CLASSROOM SCHOOL BUILDING AT SINAJA-SALVACION ELEMENTARY SCHOOL, BELISON, ANTIQUE	9/2/2016	1814670	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4039101	16GB0105-CONSTRUCTION OF 1 STOREY FOUR (4) CLASSROOM SCHOOL BUILDING AT SOUTHERN BUGASONG NHS, BUGASONG, ANTIQUE	9/2/2016	3465000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4039114	16GB0106-CONSTRUCTION OF 1 STOREY THREE (3) CLASSROOM SCHOOL BUILDING AT DAWIS ES, CALUYA, ANTIQUE	9/2/2016	2905452	San Jose	Antique	Region VI			Closed		bfabila

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4039136	16GB0107-CONSTRUCTION OF 1 STOREY FOUR (4) CLASSROOM SCHOOL BUILDING AT SIBAY NHS, CALUYA, ANTIQUE	9/2/2016	3811500	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4039162	16GB0108-CONSTRUCTION OF 1 STOREY FOUR (4) CLASSROOM SCHOOL BUILDING AT TINOGBOC NHS, CALUYA, ANTIQUE	9/2/2016	3811500	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4039199	15GB0122-CONSTRUCTION OF 1-STOREY TWO (2) CLASSROOMS SCHOOL BUILDING (TOILET ATTACHED) AT CABUNGA-AN PS, SAN REMIGIO, ANTIQUE (RE-BID)	9/2/2016	2053288.01	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4039220	15GB0145-CONSTRUCTION OF 1-STOREY TWO (2) CLASSROOMS SCHOOL BUILDING (TOILET ATTACHED) AT IGBANOS ES, TOBIAS FORNIER (DAO), ANTIQUE (RE-BID)	9/2/2016	1928913.01	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4039241	15GB0194-CONSTRUCTION OF TWO (2) CLASSROOMS ELEMENTARY SCHOOL, CABUNGA-AN, SAN REMIGIO, ANTIQUE (RE-BID)	9/2/2016	1980000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4039264	15GB0198-(A.) REPAIR/MAINTENANCE OF FLOOD CONTROL & DRAINAGE STRUCTURES ALONG MALBOG BRIDGE, BRGY. MABASA, PATNONGON, ANTIQUE (B.) REPAIR/MAINTENANCE OF SLOPE PROTECTION ALONG SABANG BRIDGE, BRGY, ILA	9/2/2016	1219308.87	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4041952	16GB0110-CONSTRUCTION OF 1 STOREY FOUR (4) CLASSROOM SCHOOL BUILDING AT GUINTAS NHS, HAMTIC, ANTIQUE	9/3/2016	3465000	San Jose	Antique	Region VI			Closed		bfabila

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4041961	16GB0111-CONSTRUCTION OF 1 STOREY TWO (2) CLASSROOM SCHOOL BUILDING AT MOSCOSO-RIOS NHS, HAMTIC, ANTIQUE	9/3/2016	1796592.6	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4041977	16GB0112-CONSTRUCTION OF 1 STOREY TWO (2) CLASSROOM SCHOOL BUILDING AT PAZ ES, LIBERTAD, ANTIQUE	9/3/2016	1814670	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4042039	16GB0113-CONSTRUCTION OF 1 STOREY TWO (2) CLASSROOM SCHOOL BUILDING AT AGRIPINO TAMBAGAHAN MS, PANDAN, ANTIQUE	9/3/2016	1814670	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4042167	16GB0114-CONSTRUCTION OF 1 STOREY TWO (2) CLASSROOM SCHOOL BUILDING AT MAG-ABA NHS, PANDAN, ANTIQUE	9/3/2016	1814670	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4042184	16GB0115-CONSTRUCTION OF 1 STOREY TWO (2) CLASSROOM SCHOOL BUILDING AT TINGIB ES, PANDAN, ANTIQUE	9/3/2016	1814670	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4042197	16GB0116-CONSTRUCTION OF 1 STOREY TWO (2) CLASSROOM SCHOOL BUILDING AT ZALDIVAR ELEMENTARY SCHOOL, PANDAN, ANTIQUE	9/3/2016	1814670	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4042222	15GB0215-CONSTRUCTION OF MULTI-PURPOSE BUILDING AT TRINIDAD, SAN REMIGIO, ANTIQUE (RE-BID)	9/3/2016	1980000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4044523	16GB0119-CONSTRUCTION OF 1 STOREY FOUR (4) CLASSROOM SCHOOL BUILDING AT EGAÑA NATIONAL HIGH SCHOOL, SIBALOM, ANTIQUE	9/6/2016	3465000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4044538	16GB0120-CONSTRUCTION OF 1 STOREY FOUR (4) CLASSROOM SCHOOL BUILDING AT LOTILLA ES, SIBALOM, ANTIQUE	9/6/2016	3465000	San Jose	Antique	Region VI			Closed		bfabila

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4044558	16GB0121-CONSTRUCTION OF 1 STOREY TWO (2) CLASSROOM SCHOOL BUILDING AT NAZARETH ES, SIBALOM, ANTIQUE	9/6/2016	1814670	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4044578	16GB0122-CONSTRUCTION OF 1 STOREY TWO (2) CLASSROOM SCHOOL BUILDING AT PIS-ANAN NATIONAL HIGH SCHOOL, SIBALOM, ANTIQUE	9/6/2016	1814670	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4044595	16GB0123-CONSTRUCTION OF 1 STOREY TWO (2) CLASSROOM SCHOOL BUILDING AT PASCUAL M. OSUYOS MS, TOBIAS FORNIER (DAO), ANTIQUE	9/6/2016	1814670	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4044619	16GB0124-CONSTRUCTION OF 1 STOREY ONE (1) CLASSROOM SCHOOL BUILDING AT IGBONGLO ES, SAN JOSE, ANTIQUE	9/6/2016	1043153.1	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4044641	16GB0063-CONSTRUCTION OF (1)-STOREY TWO (2) CLASSROOMS SCHOOL BUILDING (TOILET ATTACHED) AT RIZAL ES, SAN REMIGIO, ANTIQUE (RE-BID)	9/6/2016	2283525	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4044664	16GB0065-CONSTRUCTION OF (1)-STOREY TWO (2) CLASSROOMS SCHOOL BUILDING (TOILET ATTACHED) AT INSUBUAN ES, SAN REMIGIO, ANTIQUE (RE-BID)	9/6/2016	2283525	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4044713	16GB0088-COMPLETION OF EXPANSION/RENOVATION OF LIBERTAD RHU, LIBERTAD, ANTIQUE (RE-BID)	9/6/2016	1492500	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4055616	2016-027-Supply and delivery of Asphalts (Asphalt Cement Pen. Grade 60-70, Asphalt Cut-Back (MC70) and Blown Asphalt) for use in the Repair/Maintenance of secondary and tertiary national roads	9/10/2016	2991527	San Jose	Antique	Region VI			Closed		bfabila

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4055646	2016-028-Supply and delivery of Paints (Premixed Reflectorized White and Yellow Traffic Paint-Type II-Chlorinated Rubber Alkyd), Paint Thinner & Paint Brush for use in the Repair/Maintenance of center	9/10/2016	1763999.52	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4055668	2016-029-Supply of Fuels ((a.) Diesel Fuel (b.) Premium Gasoline) for use of Basic Highway Maintenance Equipment, DPWH, San Jose, Antique	9/10/2016	2364104.3	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4055679	2016-030-Supply and delivery of Guardrail, Guardrail bolts with nuts and washers, Etching Solution and Aluminum Extension & Single Ladder for use in the Repair/Maintenance of guardrails along national	9/10/2016	512079.54	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4058374	16GB0126-CONSTRUCTION OF 1 STOREY TWO (2) CLASSROOM SCHOOL BUILDING AT BONGBONGAN ES, HAMTIC, ANTIQUE	9/14/2016	1860036.75	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4058388	16GB0127-CONSTRUCTION OF 1 STOREY TWO (2) CLASSROOM SCHOOL BUILDING AT M.V. VELASCO MES, HAMTIC, ANTIQUE	9/14/2016	1850963.4	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4058436	16GB0129-CONSTRUCTION OF 1 STOREY TWO (2) CLASSROOM SCHOOL BUILDING AT GOV. EVELIO B. JAVIER MNHS, SAN REMIGIO, ANTIQUE	9/14/2016	1841890.05	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4058447	16GB0130-CONSTRUCTION OF 1 STOREY TWO (2) CLASSROOM SCHOOL BUILDING AT IGDANLOG ES, TOBIAS FORNIER (DAO), ANTIQUE	9/14/2016	1855500.57	San Jose	Antique	Region VI			Closed		bfabila

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4058463	16GB0131-COMPLETION OF 2 STOREY MAIN RHU OF PANDAN RHU, PANDAN, ANTIQUE	9/14/2016	2454167.5	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4078300	16GB0133-CONCRETING OF IGCOCOC FMR, BRGY. IGCOCOC, SIBALOM, ANTIQUE	9/23/2016	2970000	San Jose	Antique	Region VI			Closed		bfabila
5714	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ANTIQUE DEO	4078341	16GB0134-CONSTRUCTION OF BRGY. NALIHAWAN FMR, BRGY. NALIHAWAN, HAMTIC, ANTIQUE	9/23/2016	2970000	San Jose	Antique	Region VI			Closed		bfabila
5716	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 3RD DEO	3661270	16GM0017 - PREVENTIVE MAINTENANCE BASED ON PAVEMENT MANAGEMENT SYSTEM/HIGHWAY DEVELOPMENT & MANAGEMENT- 4 (HDM-4) (KABANKALAN-BAIS ROAD), K0089+000-K0091+000, BRGY. 4 TO BRGY. HILAMONAN, KABANKALAN CI	2/1/2016	19756800	Kabankalan City	Negros Occidental	Region VI			Closed		mhuilar
5716	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 3RD DEO	3933988	16GM0064 - Construction of One (1) Unit SHS Unique Workshop at Carol-an National High School, Kabankalan City, Negros Occidental.	7/11/2016	2603915	Kabankalan City	Negros Occidental	Region VI	1	16GM0064	Awarded	Posted	mhuilar
5716	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 3RD DEO	3981499	16GM0041-RE-BIDDING - CONSTRUCTION OF CLASSROOMS AT SAGUMAYON PRIMARY SCHOOL, KABANKALAN CITY, NEGROS OCCIDENTAL (1 UNIT 1STY1CL) (Re-bidding)	8/4/2016	1203950	Kabankalan City	Negros Occidental	Region VI	1	16GM0041	Closed		mhuilar
5716	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 3RD DEO	3982747	16GM0071-RE-BIDDING - Construction of Classrooms at Carol-an National High School, (1 unit 1STY4CL) Kabankalan City, Negros Occidental	8/4/2016	4055122.5	Kabankalan City	Negros Occidental	Region VI	1	16GM0071	Awarded	Posted	mhuilar

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5716	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 3RD DEO	4043836	16GM0074- REPAIR/MAINTENANCE OF ILOG-HILABANGAN REVETMENT, BRGY. 8, KABANKALAN CITY, NEGROS OCCIDENTAL	9/6/2016	3000000	Kabankalan City	Negros Occidental	Region VI	1	16GM0074	Closed		mhuilar
5716	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 3RD DEO	4043951	16GM0075 - REPAIR/MAINTENANCE OF ORONG REVETMENT, BRGY. ORONG, KABANKALAN CITY, NEGROS OCCIDENTAL	9/6/2016	3000000	Kabankalan City	Negros Occidental	Region VI	1	16GM0075	Closed		mhuilar
5716	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 3RD DEO	4044000	16GM0050-GOODS - Supply and Delivery of Equipment (Kneading Machine) for use in the Application of thermoplastic pavement markings along National Roads and Bridges, Negros Occidental 3rd District Engi	9/6/2016	1800000	Kabankalan City	Negros Occidental	Region VI	1	16GM0050	Closed		mhuilar
5716	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NEG. OCC. 3RD DEO	4044447	16GM0051-GOODS - Supply and Delivery of Reflectorized Paint Materials/Accessories for Use in the Painting/Re-painting of Pavement Markings on National Roads along Bacolod South Road, K0105+200 – K0194	9/6/2016	610800	Kabankalan City	Negros Occidental	Region VI	1	16GM0051	Awarded	Posted	mhuilar
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	3539826	15GG0232 - Construction of Two (2) Storey Four (4) Classrooms for Senior High School (Batch 5), De La Paz National High School, Banate, Iloilo	11/17/2015	6392733.57	Dumangas	Iloilo	Region VI			Closed		aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	3539838	15GG0233 - Construction of Two (2) Storey Four (4) Classrooms for Senior High School (Batch 5), Pagdugue NHS, Dumangas, Iloilo	11/17/2015	6293753.95	Dumangas	Iloilo	Region VI			Closed		aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	3546385	16GG0009 - Construction of Community Center, Nueva Union, Passi City	11/25/2015	1980000	Dumangas	Iloilo	Region VI			Closed		aparcon1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	3546452	16GG0010 - Construction of School Building, Cag-an Elementary School, Anilao, Iloilo	11/25/2015	1000000	Dumangas	Iloilo	Region VI			Closed		aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	3546581	16GG0014 - Construction of Local Road (Public Market Road), Poblacion, Anilao, Iloilo, Sta. 000+000 – Sta. 000+069.5, Sta. 000+000 – Sta. 000+073.95, Sta. 000+000 – Sta. 000+071.5 & Sta. 000+000 – S	11/25/2015	1980000	Dumangas	Iloilo	Region VI			Closed		aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	3592438	15GG0240 - Construction of One (1) Storey Two (2) Classrooms (Batch 3), Canauillan ES, Janiuay, Iloilo	12/10/2015	1794191.18	Dumangas	Iloilo	Region VI			Closed		aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	3630273	16GG0026 - Improvement/Widening of National Roads, Widening of Pototan-Mina-Janiuay Road, Brgy. Tumcon Section, Pototan, Iloilo, K0030+294 – K0031+156 (Net Length = 900 l.m.)	1/11/2016	25908276.7	Dumangas	Iloilo	Region VI			Closed		aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	3630279	16GG0028 - Construction/Expansion Main Hospital Building, Dumangas District Hospital, Dumangas, Iloilo	1/11/2016	11940000	Dumangas	Iloilo	Region VI			Closed		aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	3671861	16GG0004-G Procurement of 1 unit Thermoplastic Kneading Machine (1-compartment) and 1 unit Applicator Machine for use in applying pavement	2/4/2016	1401250	Dumangas	Iloilo	Region VI			Closed		aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	3732771	16GG0048 - Construction of Bridge, Brgy. Cabunga, Passi City, Iloilo 4th LD	3/3/2016	5880000	Dumangas	Iloilo	Region VI	1	16GG0048	Awarded	Posted	aparcon1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	3749003	16GG0011-G (Re-bid) Procurement of 1 unit Thermoplastic Kneading Machine (1- compartment) with Applicator Machine for use in applying pavement markings along various national roads and bridges of DPW	3/10/2016	1896428.57	Dumangas	Iloilo	Region VI	1	16GG0011-G (Re-bid)	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	3797095	16GG0018-G Procurement of 80 Pails Reflectorized Traffic Paint (White) 80 Gals. Reflectorized Traffic Paint (Yellow) for use in the painting/re-painting of pavement markings, guardrails and bridges al	4/13/2016	958750	Dumangas	Iloilo	Region VI	1	16GG0018-G	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	3798348	16GG0058 - Construction of Multi-Purpose Building, Brgy. Bug-ot, Maasin, Iloilo	4/13/2016	1980000	Dumangas	Iloilo	Region VI			Closed		aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	3896833	16GG0070 - Concreting of Brgy. Pagdugue FMR, Brgy. Pagdugue Section, Dumangas, Iloilo, Sta. 0+000 – Sta. 0+230 (Net Length=230.00 l.m.)	6/16/2016	1980000	Dumangas	Iloilo	Region VI			Closed		aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	3896850	16GG0071 - Concreting of Brgy. Pagdugue FMR, Brgy. Pagdugue Section, Dumangas, Iloilo, Sta. 0+000 – Sta. 0+230 (Net Length=230.00 l.m.)	6/16/2016	1980000	Dumangas	Iloilo	Region VI			Closed		aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4004353	16GG0001 - CS - Sub-Surface Exploration for: 1 Unit 2STY6CL Badiangan NHS, Badiangan, Iloilo; 1 Unit 2STY6CL Tina NHS, Badiangan, Iloilo; 1 Unit 3STY9CL Palanguia NHS, Pototan, Iloilo; 1 Unit 2STY4CL	8/15/2016	3503480.16	Dumangas	Iloilo	Region VI			Closed		aparcon1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4007020	16GG0040-G Procurement of Fuel for Use of Various Basic Highway Maintenance Equipment assigned for the Repair and Maintenance of National Roads of DPWH, Iloilo 2nd DEO, Balabag, Dumangas, Iloilo	8/16/2016	1324185	Dumangas	Iloilo	Region VI	1	16GG0040-G	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4017409	16GG0091 - Construction of One (1) Storey, One (1) Unit (PROVISION OF TECHVOC WORKSHOP BUILDINGS/LABORATORIES FOR SENIOR HIGH SCHOOL) - Batch 10, Jovita Alfaras Rivera National High School, Bingawa	8/23/2016	2388413	Dumangas	Iloilo	Region VI	1	16GG0091	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4017424	16GG0092 - Construction of One (1) Storey, One (1) Unit (PROVISION OF TECHVOC WORKSHOP BUILDINGS/LABORATORIES FOR SENIOR HIGH SCHOOL) - Batch 10, Jovita Alfaras Rivera National High School, Bingawa	8/23/2016	2388413	Dumangas	Iloilo	Region VI	1	16GG0092	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4017426	16GG0093 - Construction of One (1) Storey, One (1) Unit (PROVISION OF TECHVOC WORKSHOP BUILDINGS/LABORATORIES FOR SENIOR HIGH SCHOOL) - Batch 10, Caninguan National High School, Lambunao, Iloilo	8/23/2016	2388413	Dumangas	Iloilo	Region VI	1	16GG0093	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4017432	16GG0094 - Construction of One (1) Storey, One (1) Unit (PROVISION OF TECHVOC WORKSHOP BUILDINGS/LABORATORIES FOR SENIOR HIGH SCHOOL) - Batch 10, Jayobo National High School, Lambunao, Iloilo	8/23/2016	2388413	Dumangas	Iloilo	Region VI	1	16GG0094	Awarded	Posted	aparcon1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4017436	16GG0095 - Construction of One (1) Storey, One (1) Unit (PROVISION OF TECHVOC WORKSHOP BUILDINGS/LABORATORIES FOR SENIOR HIGH SCHOOL) - Batch 10, Tina National High School, Badiangan, Iloilo	8/23/2016	2388413	Dumangas	Iloilo	Region VI	1	16GG0095	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4017439	16GG0096 - Construction of One (1) Storey, One (1) Unit (PROVISION OF TECHVOC WORKSHOP BUILDINGS/LABORATORIES FOR SENIOR HIGH SCHOOL) - Batch 10, Malitbog National High School, Calinog, Iloilo	8/23/2016	2388413	Dumangas	Iloilo	Region VI	1	16GG0096	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4017441	16GG0097 - Construction of One (1) Storey, One (1) Unit (PROVISION OF TECHVOC WORKSHOP BUILDINGS/LABORATORIES FOR SENIOR HIGH SCHOOL) - Batch 10, Leon Mediana National High School, Maasin, Iloilo	8/23/2016	2388413	Dumangas	Iloilo	Region VI	1	16GG0097	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4017445	16GG0098 - Construction of One (1) Storey, One (1) Unit (PROVISION OF TECHVOC WORKSHOP BUILDINGS/LABORATORIES FOR SENIOR HIGH SCHOOL) - Batch 10, Pagdugue National High School, Dumangas, Iloilo	8/23/2016	2388413	Dumangas	Iloilo	Region VI	1	16GG0098	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4017451	16GG0099 - Construction of One (1) Storey, Two (2) Unit (PROVISION OF TECHVOC WORKSHOP BUILDINGS/LABORATORIES FOR SENIOR HIGH SCHOOL) - Batch 10, Palanguia National High School, Pototan, Iloilo	8/23/2016	4776826	Dumangas	Iloilo	Region VI	1	16GG0099	Awarded	Posted	aparcon1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4033045	16GG0100 - Construction of Two (2) Units - Two (2) Storey Four (4) Classrooms (Batch 9), Mulapula NHS, Passi, Iloilo	8/31/2016	12710288.5	Dumangas	Iloilo	Region VI	1	16GG0100	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4033063	16GG0101 - Construction of One (1) Unit - Two (2) Storey Four (4) Classrooms (Batch 9), Jayobo NHS, Lambunao, Iloilo	8/31/2016	6355144.26	Dumangas	Iloilo	Region VI	1	16GG0101	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4033082	16GG0102 - Construction of One (1) Unit - Two (2) Storey Four (4) Classrooms (Batch 9), Efraim M. Santibañez NHS, Passi City, Iloilo	8/31/2016	6355144.26	Dumangas	Iloilo	Region VI	1	16GG0102	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4033124	16GG0103 - Construction of One (1) Unit - Two (2) Storey Four (4) Classrooms (Batch 9), Jovita Alfaras Rivera NHS, Bingawan, Iloilo	8/31/2016	6355144.26	Dumangas	Iloilo	Region VI	1	16GG0103	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4033138	16GG0104 - Construction of One (1) Unit - Two (2) Storey Four (4) Classrooms (Batch 9), Caninguan NHS, Lambunao, Iloilo	8/31/2016	6355144.26	Dumangas	Iloilo	Region VI	1	16GG0104	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4033201	16GG0105 - Construction of One (1) Unit - Two (2) Storey Four (4) Classrooms (Batch 9), De La Paz NHS, Banate, Iloilo	8/31/2016	6355144.26	Dumangas	Iloilo	Region VI	1	16GG0105	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4033238	16GG0106 - Construction of One (1) Unit - Two (2) Storey Four (4) Classrooms (Batch 9), De La Paz NHS, Banate, Iloilo	8/31/2016	6355144.26	Dumangas	Iloilo	Region VI	1	16GG0106	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4033250	16GG0107 - Construction of One (1) Unit - Two (2) Storey Four (4) Classrooms (Batch 9), P.D. Monfort National Science High School, Dumangas, Iloilo	8/31/2016	6355144.26	Dumangas	Iloilo	Region VI	1	16GG0107	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4033263	16GG0108 - Construction of Two (2) Storey Multi-Purpose Building, Poblacion, Lambunao, Iloilo	8/31/2016	5940000	Dumangas	Iloilo	Region VI	1	16GG0108	Awarded	Posted	aparcon1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4053220	16GG0046-G Procurement of 70 drums Asphalt Cement Pen. Grade 60-70 and 15 drums Asphalt Emulsified Cationic SS-1h for use in the Repair/Maintenance of Asphalt Road (Penetration Patching/Cold Mix Patch	9/9/2016	977187.8	Dumangas	Iloilo	Region VI	1	16GG0046-G	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4053237	16GG0047-G Procurement of Reflectorized Traffic Paints and Paint Brush for use in the Painting/Re-painting of Pavement Markings, Guardrails and Bridges along Various National Roads and Bridges of DPWH	9/9/2016	764471.3	Dumangas	Iloilo	Region VI	1	16GG0047-G	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4054122	16GG0109 - Construction of One (1) Unit - Two (2) Storey Four (4) Classrooms (Batch 9), Leon Mediana NHS, Maasin, Iloilo	9/10/2016	6355144.26	Dumangas	Iloilo	Region VI	1	16GG0109	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4054203	16GG0110 - Construction of One (1) Unit - Two (2) Storey Four (4) Classrooms (Batch 9) Pagdugue NHS, Dumangas, Iloilo	9/10/2016	6355144.26	Dumangas	Iloilo	Region VI	1	16GG0110	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4054227	16GG0111 - Construction of One (1) Unit - Two (2) Storey Four (4) Classrooms (Batch 9) P.D. Monfort National Science High School, Dumangas, Iloilo	9/10/2016	6355144.26	Dumangas	Iloilo	Region VI	1	16GG0111	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4054321	16GG0112 - Construction of One (1) Unit - Two (2) Storey Six (6) Classrooms (Batch 9) Badiangan NHS, Badiangan, Iloilo	9/10/2016	8471964.48	Dumangas	Iloilo	Region VI	1	16GG0112	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4054334	16GG0113 - Construction of One (1) Unit - Two (2) Storey Six (6) Classrooms (Batch 9) Malitbog NHS, Calinog, Iloilo	9/10/2016	8429815.39	Dumangas	Iloilo	Region VI	1	16GG0113	Awarded	Posted	aparcon1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4054348	16GG0114 - Construction of One (1) Unit - Two (2) Storey Six (6) Classrooms (Batch 9) Tina NHS, Badiangan, Iloilo	9/10/2016	8429815.39	Dumangas	Iloilo	Region VI	1	16GG0114	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4054402	16GG0115 - Construction of Two (2) Units - Two (2) Storey Six (6) Classrooms (Batch 9) Salngan NHS, Passi City, Iloilo	9/10/2016	16859630.8	Dumangas	Iloilo	Region VI	1	16GG0115	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4054469	16GG0116 - Construction of One (1) Unit - Two (2) Storey Six (6) Classrooms (Batch 9) Caninguan NHS, Lambunao, Iloilo	9/10/2016	8429815.39	Dumangas	Iloilo	Region VI	1	16GG0116	Awarded	Posted	aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4063453	16GG0118 Repair/Maintenance of DPWH Building Maintenance Section, Iloilo 2nd DEO,Balabag, Dumangas, Iloilo	9/16/2016	792000	Dumangas	Iloilo	Region VI			Closed		aparcon1
5720	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 2ND DEO	4063468	16GG0119 (Cluster) Regravelling of Unpaved Shoulder and Gravel/Damaged Roads along:A. - Capiz Road (New Route) B. Iloilo-Capiz Road (Old Route) C. Balabag-Maquina-Cayos-Patlad Road D. Iloilo-East	9/16/2016	8000000	Dumangas	Iloilo	Region VI			Closed		aparcon1
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3559306	Repair of DPWH Building: (Main Building DE Office, ADE office, Admin Office and Accounting Office)	12/2/2015	667370.61	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3582082	Construction of Multi-Purpose Building	12/8/2015	990000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3582084	Construction of Multi-Purpose Building	12/8/2015	990000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3583532	Construction of Multi-Purpose Building	12/8/2015	990000	San Isidro	Isabela	Region II			Closed		lbaldonado

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3583550	Construction of Multi-Purpose Building	12/8/2015	990000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3583557	Construction of Multi-Purpose Building	12/8/2015	990000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3583573	Construction of Multi-Purpose Building	12/8/2015	990000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3583593	Construction of Multi-Purpose Building	12/8/2015	990000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3583599	Construction of Multi-Purpose Building	12/8/2015	990000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3583617	Construction of Multi-Purpose Building	12/8/2015	990000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3583622	Construction of Multi-Purpose Building	12/8/2015	990000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3583639	Construction of Multi-Purpose Building	12/8/2015	990000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3583648	Construction of Multi-Purpose Building	12/8/2015	850000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3583650	Construction of Multi-Purpose Building	12/8/2015	850000	San Isidro	Isabela	Region II			Closed		lbaldonado

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3583658	Construction of Multi-Purpose Building	12/8/2015	850000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3583660	Construction of Multi-Purpose Building	12/8/2015	850000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3583664	Construction of Multi-Purpose Building	12/8/2015	850000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3583666	Construction of Multi-Purpose Building	12/8/2015	850000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3583672	Construction of Multi-Purpose Building	12/8/2015	850000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3583673	Construction of Multi-Purpose Building	12/8/2015	850000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3583678	Construction of Multi-Purpose Building	12/8/2015	850000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3583683	Construction of Multi-Purpose Building	12/8/2015	850000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3583685	Construction of Multi-Purpose Building	12/8/2015	850000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3584285	Construction of San Miguel-Planas FTMR: STA. 0+954 - STA. 1+981	12/8/2015	9650000	San Isidro	Isabela	Region II			Closed		lbaldonado

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3587389	Construction/Improvement of Existing Community Center	12/9/2015	1300000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3587404	Construction/Improvement of Existing Community Center	12/9/2015	750000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3587417	Construction/Improvement of Existing Community Center	12/9/2015	750000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3587466	Construction/Completion of Existing Multi Purpose Building	12/9/2015	550000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3587628	Construction of Multi-Purpose Building	12/9/2015	650000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3587647	Construction of Multi-Purpose Building	12/9/2015	600000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3587667	Construction of Multi-Purpose Building	12/9/2015	990000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3587754	Construction of Multi-Purpose Building	12/9/2015	700000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3587782	Construction of Multi-Purpose Building	12/9/2015	850000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3587786	Construction of Multi-Purpose Building	12/9/2015	850000	San Isidro	Isabela	Region II			Closed		lbaldonado

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3591638	Road Repair Camarag	12/9/2015	1930000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3591672	Road Repair Cebu	12/9/2015	2178000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3591707	Construction of Multi-Purpose Building	12/9/2015	1980000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3646090	Completion of 3 units Multi-Purpose Building of San Agustin	1/21/2016	2178000	San Isidro	Isabela	Region II	1	16BH0012	Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3705791	Construction of Barangay Health Station	2/22/2016	2487500	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3706060	Construction of Barangay Health Station	2/22/2016	2487500	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3706558	Construction of Barangay Health Station	2/22/2016	2487500	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3721296	Continuation of Community Hospital	2/26/2016	2487500	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3721299	Continuation of the Construction/Expansion of RHU	2/26/2016	2487500	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3721301	Continuation of the Construction/Expansion of RHU Building	2/26/2016	3482500	San Isidro	Isabela	Region II			Closed		lbaldonado

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3721304	Continuation of the Construction/Expansion of RHU Building	2/26/2016	2487500	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3846795	Construction of 1 STY 1-CL Sto. Domingo ES-Annex (LSB)	5/20/2016	1006489.4	San Isidro	Isabela	Region II	1	16BH0041	Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3864170	Construction of 3 STY 9-CL Raniag HS	6/1/2016	14896471.3	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3864252	Construction of 4 STY 12-CL Raniag HS	6/1/2016	21892311.5	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3949515	Construction of 2 STY 6-CL Echague NHS	7/20/2016	8024840.85	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3949544	Construction of 2 STY 6-CL Ramon NHS	7/20/2016	8024840.85	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3949568	Construction of 4 STY 20-CL Santiago City NHS	7/20/2016	30798125.8	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3949600	Construction of 3 STY 15-CL San Isidro NHS	7/20/2016	21126848.4	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3951635	Construction of 2 STY 8-CL San Isidro NHS	7/20/2016	10673705.9	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3951715	Furnishing and Delivery of Thermoplastic Kneading Machine and Thermoplastic Applicator	7/20/2016	1522500	San Isidro	Isabela	Region II			Closed		lbaldonado

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	3965859	Repair/Maintenance of BJMP Buildings	7/27/2016	1188000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	4005635	Construction of 2 STY 6-CL Diadi Region HS	8/16/2016	8024840.85	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	4005706	Construction of 2 STY 6-CL Doña Josefa E. Marcos HS	8/16/2016	8024840.85	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	4005770	Construction of 3 STY 9-CL Raniag HS	8/16/2016	14896471.3	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	4005800	Construction of 4 STY 12-CL Raniag HS	8/16/2016	21892311.9	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	4026361	Repair and Maintenance of Nagassican Flood Control and Drainage Structures	8/25/2016	1000000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	4026372	Repair and Maintenance of Dammang East Flood Control and Drainage Structures	8/25/2016	1500000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	4026382	Repair and Maintenance of Gucab Flood Control and Drainage Structures	8/25/2016	1000000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	4026417	Repair and Maintenance of Pangal Sur Flood Control and Drainage Structures	8/25/2016	2000000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	4026424	Repair and Maintenance of Barangay II Flood Control and Drainage Structures	8/25/2016	1000000	San Isidro	Isabela	Region II			Closed		lbaldonado

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	4026435	Repair and Maintenance of Dumawing Flood Control and Drainage Structures	8/25/2016	2000000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	4026462	Repair and Maintenance of Palagao Flood Control and Drainage Structures	8/25/2016	1500000	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	4039409	Repair/Maintenance of Roads along Daang Maharlika	9/2/2016	3606320.6	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	4050707	Furnishing and Delivery of Aggregate Surface Course	9/8/2016	687392	San Isidro	Isabela	Region II			Closed		lbaldonado
6167	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 4TH DEO	4059151	Repair/Improvement of DPWH Facilities	9/14/2016	2089500	San Isidro	Isabela	Region II			Closed		lbaldonado
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3706900	16BG0002- Construction and Maintenance of Bridges along National Roads Replacement of Permanent Weak Bridges, Salinungan Bridges((B03286LZ) along Alicia-San Mateo Rd. Salinungan San Mateo Isabela	2/22/2016	48019177.5	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3730485	15BG0102=Construction of Two(2) Classroom School Building Maligaya Elementary School(Main) Barangay Maligaya, Cauayan City Isabela	3/2/2016	1979663.65	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3735985	16BG0005=Construction of One(1) Storey Two (2) Classroom School Building @ Dingading Integrated School San Guillermo, Isabela School ID#103679	3/4/2016	1879877.44	Cauayan City	Isabela	Region II			Closed		mdiaz6

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3736062	16BG0011=Construction of One(1) Storey Two (2) Classroom School Building @ Calaocan Elementary School, Angadanan, Isabela School ID#103029	3/4/2016	1879877.44	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3736091	16BG0012=Construction of Two(2) Storey Six(6) Classroom School Building @ Sto Nino Integrated School, Angadanan, Isabela School ID#300607	3/4/2016	8023894.14	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3736166	16BG0015=Construction of One(1) Storey(1) TVL Two(2) SHS Unique Workshop, Reina Mercedes Vocational and Industrial School, Reina Mercedes , Isabela School ID #300575	3/4/2016	4732007.3	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3750409	16CSBG001=Soil Exploration for the foundation of various 2 and 3 Storey BuildingAlicia Vocational School , Palayan Regional High School, Rizal Region High School,Alicia, Isabela Cadaloria High School	3/10/2016	1189107.34	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3760128	16CSBG002-Soil Exploration for the foundation of various 2 and 4 Storey Building, Cabatuan National High School, Alicia National High School, Reina Mercedes Vocational And Industrial School	3/15/2016	726799	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3760148	16CSBG003- Soil Exploration for the foundation of various 2 , 3 and 4 Storey Building, Angadanan National High School, Luna National High School, Reina Mercedes Vocational High School,San Guillermo Vo	3/15/2016	1030674	Cauayan City	Isabela	Region II			Closed		mdiaz6

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3878424	16BG0035=Construction of Two(2) Storey Eight(8) Classroom School Building, Reina Mercedes Vocational High School, Reina Mercedes Isabela School ID No.306116	6/6/2016	11780159.8	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3878426	16BG0037=Construction of One(1) TVL /Two(2)SHS Unique Workshop, San Mateo Vocational and Industrial School, San Mateo Isabela School ID No.300596	6/6/2016	4728252.91	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3878429	16BG0039=Construction of Two(2) Storey Four(4) Classroom School Building, Ingud-Ramona Integrated School, Angadanan Isabela School Id No.306154	6/6/2016	6523093.97	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3878431	16BG0040=Construction of Three(3) Storey Nine(9) Classroom Luna National High School, Luna Isabela, Building 1 School ID No. 300558	6/6/2016	14819350.2	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3878433	16BG0041=Construction of Three(3) Storey Nine(9) Classroom Luna National High School, Luna Isabela, Building 2 School ID No. 300558	6/6/2016	14819350.2	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3878439	16BG0043=Construction of Four(4) Storey Twelve(12) Classroom School Building, San Guillermo Vocational and Industrial High School, San Guillermo Isabela School ID No. 300590	6/6/2016	21879084.2	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3878440	16BG0044=Construction of Three(3) Storey Nine(9) Classroom, Salinungan National High School, San Mateo Isabela School ID No.300581	6/6/2016	15144768.8	Cauayan City	Isabela	Region II			Closed		mdiaz6

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3880933	16BG0045 -Construction of Three (3) Storey Fifteen (15) Classroom School Building, Alicia Vocational School, Alicia, Isabela School ID#300499	6/7/2016	21018443.7	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3880941	16BG0047 -Construction of Bunnay-La Suerte-Buenavista FMR, Brgy Bunnay-La Suerte-Buenavista, Angadanan, Isabela	6/7/2016	14849997.5	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3880942	16BG0048 -Construction of Anonang-Colorado FMR, Brgy Anonang-Colorado, San Guillermo, Isabela	6/7/2016	15840000	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3882797	16BG0049=Construction of Four(4) Storey Thirty Two(32) Classroom School Building, Reina Mercedes Vocational and Industrial School, Reina Mercedes, Isabela School ID#300575	6/8/2016	46799447.7	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3882849	16BG0051=Construction of Four(4) Storey Eight(8) Classroom School Building,Cabatuan National High School, Cabatuan Isabela, School ID No.300504	6/8/2016	15225692.5	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3912184	16BG0026 - Cluster 1 Construction/Rehabilitation of Rain Water Supply/Septage and Sewerage/Rain Water Collectors, (4 units/location)	6/24/2016	1982987.3	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3912203	16BG0027-Cluster 2 Construction/Rehabilitation of Rain Water Supply/Septage and Sewerage/Rain Water Collectors, (2 units/location)	6/24/2016	1192806.72	Cauayan City	Isabela	Region II			Closed		mdiaz6

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3932994	16BG0035 - Construction of Two(2) Storey Eight (8) Classroom School Building, Reina Mercedes Vocational High School, Reina Mercedes, Isabela School ID No.306116	7/8/2016	11132101.9	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3933009	16BG0044-Construction of Three (3) Storey Nine (9) Classroom, Salinungan National High School, San Mateo, Isabela School ID No.300581	7/8/2016	15719161.8	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3933014	16BG0045-Construction of Three (3) Storey Fifteen (15) Classroom School Building, Alicia Vocational High School, Alicia, Isabela School ID No.300499	7/8/2016	21018312.5	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3933025	16BG0047-Construction of Bunnay-La Suerte-Buenavista FMR, Brgy. Bunnay-La Suerte-Buenavista, Angadanan, Isabela	7/8/2016	14849959.4	Cauayan City	Isabela	Region II			Closed		mdiaz6
6168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ISABELA 3RD DEO	3950891	16BG0016 - Construction of One(1) Storey One (1) Classroom School Building @ Burgos West Elementary School, San Guillermo Isabela, School ID#103675	8/2/2016	1061275.35	Cauayan City	Isabela	Region II			Closed		mdiaz6
6175	PUBLIC WORKS AND HIGHWAYS - CAGAYAN 2ND DEO	3585722	15BC0148 re-adv.-Improvement of Multi-purpose Building - Libertad NHS, Brgy. Libertad, Abulug, Cagayan	12/8/2015	990000	Abulug	Cagayan	Region II	1	COMP.OF MPB-LIBERTAD NHS	Closed		mcalimag
6175	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 2ND DEO	3747029	16BC0003-G-Furnishing/Delivery of Asphalt Use for Sealing of Concrete Joints along National/Secondary Roads (Blown Asphalt)-Within the District	3/9/2016	745113.6	Abulug	Cagayan	Region II	1	ASPHALT USE FOR SEALING OF CONCRETE JOINTS-NAT'L/S	Closed		mcalimag

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6175	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 2ND DEO	3776926	16BC0024-Construction of Workshop Building (Standard Technical Vocational Building)-Ballesteros National High School, Ballesteros, Cagayan-1 storey	3/29/2016	2477550	Abulug	Cagayan	Region II	1	CONST.OF WORKSHOP BLDG-BALL.NHS	Closed		mcalimag
6175	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 2ND DEO	3776975	16BC0025-Abulug Public Market, Abulug;Allacapan CS, Allacapan; Calapangan ES, Lasam; Claveria NHS, Claveria; Illuru NHS, Rizal; Kapanikian Sur ES, Allacapan; Libertad NHS, Abulug; Malilitao ES, Clave	3/29/2016	3281000	Abulug	Cagayan	Region II	1	CONST.OF RAINWATER COLLECTOR SYSTEM-28 UNITS	Closed		mcalimag
6175	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 2ND DEO	3828903	SUB-SURFACE EXPLORATION FOR PROPOSED 2017 REGULAR INFRASTRUCTURE PROJECTS: REPLACEMENT OF OF BRIDGE-CABATACAN BR.1 AND BR.3,LASAM,CAGAYAN	5/5/2016	967259.26	Abulug	Cagayan	Region II	1	SUB-SURFACE EXPLORATION FOR PROPOSED 2017 REG.INFR	Closed		mcalimag
6175	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 2ND DEO	3952266	16BC0053-Construction of Two-Storey Building (DPWH Standard Design) of Cagayan 2nd DEO-Libetad, Abulug, Cagayan	7/20/2016	32384318.2	Abulug	Cagayan	Region II	1	Construction of Two-Storey Building (DPWH Standard	Closed		mcalimag
6175	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 2ND DEO	3967180	16BC0001-CS-re-adv.- Sub-Surface Exploration for Proposed 2017 Regular Infrastructure Projects	7/27/2016	967259.26	Abulug	Cagayan	Region II	1	Sub-Surface Exploration for Proposed 2017 Regula	Closed		mcalimag
6175	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 2ND DEO	3996978	16BC0016-G-Furnishing/Delivery of Personal Protective Equipment and Maintenance Tools-Within the District	8/11/2016	608100	Abulug	Cagayan	Region II	1	Furnishing/Delivery of Personal Protective Equipme	Closed		mcalimag

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6175	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 2ND DEO	3997026	16BC0017-G- Furnishing of Labor and Equipment for the Installation/Application of Reflectorized -Thermoplastic Pavement Markings along National Roads-Within the District	8/11/2016	829931.83	Abulug	Cagayan	Region II	1	Furnishing of Labor and Equipment for the Install	Closed		mcalimag
6175	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 2ND DEO	4008007	16BC0058-Repair/Maintenance of Slope Protection along Manila North Road-KO596+700-KO597+200 w/ exception, Capacuan, Sta. Praxedes, Cagayan	8/17/2016	2000000	Abulug	Cagayan	Region II	1	Repair/Maintenance of Slope Protection along Manil	Awarded	Posted	mcalimag
6175	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 2ND DEO	4008351	16BC0059- Repair/Maintenance of Gagabutan Flood Control-Rizal, Cagayan	8/17/2016	2000000	Abulug	Cagayan	Region II	1	Repair/Maintenance of Gagabutan Flood Control	Closed		mcalimag
6175	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 2ND DEO	4008361	16BC0060-Repair/Maintenance of Bunot Revetment No. 2 and 3-Sta. Praxedes, Cagayan	8/17/2016	1000000	Abulug	Cagayan	Region II	1	Repair/Maintenance of Bunot Revetment No. 2 and 3	Closed		mcalimag
6175	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 2ND DEO	4008385	16BC0063-Repair/Maintenance of Eroded shoulder along Jct. Logac-Lasam-Gagabutan Road (JLLGR)-KO717+420-KO717+540 L/S, KO717+670-KO718+000 R/S & L/S, Lasam, Cagayan	8/17/2016	4000000	Abulug	Cagayan	Region II	1	Repair/Maintenance of Eroded shoulder along Jct. L	Closed		mcalimag
6175	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 2ND DEO	4024332	16BC0018-G-Furnishing/Delivery of Thermoplastic Pavement Marking Materials for Use along National/Secondary Roads (White)	8/25/2016	734406.75	Abulug	Cagayan	Region II	1	Thermoplastic Pavement Marking Materials for Use a	Closed		mcalimag

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6175	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 2ND DEO	4024362	16BC0019-G-Furnishing/Delivery of Thermoplastic Pavement Marking Materials for Use along - National/Secondary Roads (Yellow)	8/25/2016	701061.9	Abulug	Cagayan	Region II	1	Thermoplastic Pavement Marking Materials for Use a	Closed		mcalimag
6175	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 2ND DEO	4062037	16BC0053 re-adv.-Construction of Two-Storey Building(DPWH Standard Design) of Cagayan 2nd DEO-Brgy. Libertad, Abulug, Cagayan 2	9/15/2016	32384318.2	Abulug	Cagayan	Region II	1	Construction of Two-Storey Building(DPWH Standard	Closed		mcalimag
6175	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 2ND DEO	4062074	16BC0055 re-adv.-Repair/Maintenance of Carriageway along Jct. Logac-Lasam-Gagabutan Road- KO763+000-KO765+000 w/ exception, Rizal, Cagayan	9/15/2016	700379.78	Abulug	Cagayan	Region II	1	Repair/Maintenance of Carriageway along Jct. Logac	Closed		mcalimag
6175	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN 2ND DEO	4062148	16BC0062 re-adv.-Rehabilitation of Road Slope Collapse along Cadcadir-Kabugao Road-KO605+800-KO605+870, Sta. Praxedes, Cagayan	9/15/2016	1148088.26	Abulug	Cagayan	Region II	1	16BC0062 re-adv.-Rehabilitation of Road Slope Coll	Closed		mcalimag
6404	PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3551042	Sub-Surface Exploration for School Building Projects under PAGCOR @ Six (6) Various Sites, Province of Catanduanes	11/23/2015	899987.68	Virac	Catanduanes	Region V	1	15FH0069	Awarded	Posted	mbalmadrid
6404	PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3552035	CONSTRUCTION OF TWO-STOREY SIX CLASSROOM (7X9) SCHOOL BUILDING, MANAMBRAG NHS, SAN ANDRES, CATANDUANES	11/24/2015	8123390.22	Virac	Catanduanes	Region V	1	15FH0034	Awarded	Posted	mbalmadrid
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3553100	REHAB./IMPROVEMENT OF MAYNGAWAY-CALOMAGON-SAN ISIDRO FARM TO MARKET ROAD (REMAINING WORKS), BURABOD ARC, SAN ANDRES, CATANDUANES	11/24/2015	8092153.09	Virac	Catanduanes	Region V	1	15FH0072	Awarded	Posted	mbalmadrid

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3553106	CONSTRUCTION AND MAINTENANCE OF BRIDGE ALONG NATIONAL ROADS, RETROFITTING/STRENGTHENING OF PERMANENT BRIDGES, QUIAMBAG BRIDGE (B0019CN), CATANDUANES CIRCUMFERENTIAL ROAD (K0051+280) VIGA, CATANDUANES	11/24/2015	30967950.3	Virac	Catanduanes	Region V	1	15FH0074	Awarded	Posted	mbalmadrid
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3553109	CONSTRUCTION AND MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS CONSTRUCTION OF PERMANENT BRIDGES, GENITLIGAN BRIDGE ALONG BARAS-GIGMOTO-VIGA ROAD, BARAS, CATANDUANES	11/24/2015	38307817.9	Virac	Catanduanes	Region V			Closed		mbalmadrid
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3579084	CONSTRUCTION OF WATER SUPPLY SYSTEM @ 2 VARIOUS SITES, BATO, CATANDUANES 1.) BATO WATER DISTRICT, BATO, CATANDUANES 2.) BRGY. OGUIS, BATO, CATANDUANES	12/5/2015	6275894.45	Virac	Catanduanes	Region V	1	15FH0077	Awarded	Posted	mbalmadrid
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3579114	REPAIR/REHABILITATION/ IMPROVEMENT (ADDITIONAL PAVEMENT WIDTH) CATANDUANES CIRCUMFERENTIAL ROAD, S00014CN - K0010+500 – K0012+000 (SAN MIGUEL PROPER, SAN MIGUEL, CATANDUANES	12/5/2015	10890228.9	Virac	Catanduanes	Region V			Closed		mbalmadrid
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3607215	CONSTRUCTION AND MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS, CONST. OF PERMANENT BRIDGES, SIORON BRIDGE 1 ALONG BARAS-GIGMOTO-VIGA ROAD, GIGMOTO, CATANDUANES	12/17/2015	18815877.1	Virac	Catanduanes	Region V	1	15FH0080	Awarded	Posted	mbalmadrid

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6404	PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3625097	CONSTRUCTION OF TWO-STOREY SIX CLASSROOM (7X9) SCHOOL BUILDING, MANAMBRAG NHS, SAN ANDRES, CATANDUANES	1/7/2016	8123390.22	Virac	Catanduanes	Region V	1	15FH0034	Awarded	Posted	mbalmadrid
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3629612	REHABILITATION/RECONSTRUC-TION OF NATIONAL ROAD WITH SLIP, SLOPE COLLAPSE AND LANDSLIDE, JCT. PANGANIBAN-SABLOYON ROAD @ K0059+300-K0059+340, K0059+413-K0059+443, K0059+993-K0060+000, K0061+034-K0061+	1/9/2016	6369999.9	Virac	Catanduanes	Region V	1	16FH0001	Awarded	Posted	mbalmadrid
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3629625	CONSTRUCTION AND MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS, RETROFITTING/STRENGTHENING OF PERMANENT BRIDGES, SAN MIGUEL BRIDGE (B00008CN), CATANDUANES CIRCUMFERENTIAL ROAD (K0011+702)	1/9/2016	5446655.12	Virac	Catanduanes	Region V	1	16FH0002	Awarded	Posted	mbalmadrid
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3629633	REHABILITATION/RECONSTRUC-TION OF NATIONAL ROAD WITH SLIP, SLOPE COLLAPSE AND LANDSLIDE, JCT. BATO-BARAS ROAD SECTION @ K0015+100-K0015+200, K0015+850-K0015+900 AND K0016+350-K0016+410	1/9/2016	3949399.93	Virac	Catanduanes	Region V	1	16FH0003	Awarded	Posted	mbalmadrid
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3629653	CONSTRUCTION AND MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS, CONSTRUCTION OF PERMANENT BRIDGES TIBANG BRIDGE ALONG CATANDUANES CIRCUMFERENTIAL ROAD (COMPLETION), SAN ANDRES, CATANDUANES	1/9/2016	3047775.36	Virac	Catanduanes	Region V	1	16FH0005	Awarded	Posted	mbalmadrid

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES	3656993	CONSTRUCTION AND MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS, RETROFITTING/STRENGTHENING OF PERMANENT BRIDGES, PILOT BRIDGE (B00018CN) ALONG CATANDUANES CIRCUMFERENTIAL ROAD, VIGA, CATANDUANES	1/28/2016	9508922.39	Virac	Catanduanes	Region V	1	16FH0010	Awarded	Posted	mbalmadrid
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES	3672811	CLUSTER IV - CONSTRUCTION AND REPAIR/REHABILITATION OF MULTI-PURPOSE BUILDING @ SEVEN (7) VARIOUS LOCATION, BATO, CATANDUANES	2/4/2016	12077999.9	Virac	Catanduanes	Region V	1	16FH0011	Awarded	Posted	mbalmadrid
6404	PUBLIC WORKS AND HIGHWAYS - CATANDUANES	3672862	CLUSTER V - CONSTRUCTION OF MULTI-PURPOSE BUILDING @ THREE (3) VARIOUS SITES, BATO, CATANDUANES	2/5/2016	25244999.9	Virac	Catanduanes	Region V	1	16FH0012	Awarded	Posted	mbalmadrid
6404	PUBLIC WORKS AND HIGHWAYS - CATANDUANES	3672903	ROAD CONCRETING OF ECO-TOURISM ROAD AT BARANGAY SOLONG ROAD-SOLONG FALLS, SAN MIGUEL, CATANDUANES	2/5/2016	14849811.1	Virac	Catanduanes	Region V	1	16FH0013	Awarded	Posted	mbalmadrid
6404	PUBLIC WORKS AND HIGHWAYS - CATANDUANES	3672924	CONSTRUCTION OF A MULTI-PURPOSE BUILDING AT THE MUNICIPAL PLAZA, PANGANIBAN, CATANDUANES	2/5/2016	4950000	Virac	Catanduanes	Region V	1	16FH0004	Awarded	Posted	mbalmadrid
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES	3687554	CLUSTER I – REHABILITATION/RECONSTRUC TION OF FLOOD CONTROL STRUCTURES (SEAWALLS) & REBLOCKING OF DAMAGED P.C.C.P. IN CATANDUANES DAMAGED BY TYPHOON “YOLANDA”	2/12/2016	15374367.3	Virac	Catanduanes	Region V	1	16FH0015	Awarded	Posted	egianan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3687767	REHABILITATION/RECONSTRUC TION OF FLOOD CONTROL STRUCTURES (SEAWALLS) IN CATANDUANES PALNAB SECTION DAMAGED BY TYPHOON “YOLANDA”, PALNAB, VIRAC, CATANDUANES	2/12/2016	6047992.64	Virac	Catanduanes	Region V	1	16FH0018	Awarded	Posted	egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3687785	CONSTRUCTION OF TWO-STOREY TEN (10) CLASSROOM 7MX9M SCHOOL BUILDING (PAGCOR DESIGN) CATANDUANES NATIONAL HIGH SCHOOL, VIRAC, CATANDUANES	2/12/2016	18077141.3	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3687818	CONSTRUCTION OF TWO-STOREY TEN (10) CLASSROOM 7MX9M SCHOOL BUILDING (PAGCOR DESIGN) LICTIN INTEGRATED SCHOOL, SAN ANDRES, CATANDUANES	2/12/2016	18000445.4	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3687849	CONSTRUCTION OF TWO-STOREY TEN (10) CLASSROOM 7MX9M SCHOOL BUILDING (PAGCOR DESIGN) BUYO INTEGRATED SCHOOL, VIRAC, CATANDUANES	2/12/2016	17561490.3	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3687920	CONSTRUCTION OF ONE-STOREY THREE (3) UNIT TECHVOC WORKSHOP/LABORATORIES BUILDING, CATANDUANES NATIONAL HIGH SCHOOL, VIRAC, CATANDUANES	2/12/2016	10027610	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3687943	CONSTRUCTION OF ONE-STOREY ONE (1) UNIT TECHVOC WORKSHOP/LABORATORIES BUILDING, SAN ANDRES VOCATIONAL SCHOOL, SAN ANDRES, CATANDUANES	2/12/2016	3189174	Virac	Catanduanes	Region V			Closed		egianan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3691946	IMPROVEMENT/WIDENING OF NATIONAL ROADS, JCT. CATANDUANES CIRCUMFERENTIAL ROAD-PANGANIBAN-SABLOYON ROAD (K0060+200 – K0060+450, K0060+735 – K0061+000, K0062+398-K0063+000, K0074+635-K0074+830, K0074+85	2/15/2016	48019525.2	Virac	Catanduanes	Region V	1	16FH0026	Awarded	Posted	egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3691985	ROAD UPGRADING (UNPAVED TO PAVED) BASED ON GRAVEL ROAD STRATEGIES, TRAFFIC BENCHMARK FOR UPGRADING TO PAVED ROAD STANDARDS (HDM-4 PROJECT ANALYSIS), SECONDARY ROADS JCT. CATANDUANES CIRCUMFERENTIAL RO	2/15/2016	46510113.3	Virac	Catanduanes	Region V	1	16FH0027	Awarded	Posted	egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3692006	REHABILITATION/RECONSTRUC TION OF NATIONAL ROADS WITH SLIPS, SLOPE COLLAPSE AND LANDSLIDE, SAN MIGUEL AND CARAMORAN @ K0014+900-K0015+900 AND K0122+630-K0147+100 AT INT. SECTION	2/15/2016	37009699.2	Virac	Catanduanes	Region V	1	16FH0029	Awarded	Posted	egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3692053	CONSTRUCTION/REPAIR/REHABI LITATION/IMPROVEMENT OD FLOOD CONTROL STRUCTURES/FACILITIES, CONST./IMPROVEMENT OF BRGY. SOLONG SPILLWAY AT BRGY. SOLONG ROAD, SAN MIGUEL, CATANDUANES	2/15/2016	19599917.2	Virac	Catanduanes	Region V	1	16FH0030	Awarded	Posted	egianan
6404	PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3692059	CONSTRUCTION OF MULTI-PURPOSE BUILDING BRGY. TUCAO, CARAMORAN, CATANDUANES	2/15/2016	4949999.27	Virac	Catanduanes	Region V	1	16FH0033	Awarded	Posted	egianan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6404	PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3692061	CONSTRUCTION OF MULTI-PURPOSE BUILDING BRGY. SAN ROQUE, SAN ANDRES, CATANDUANES	2/15/2016	6434998.3	Virac	Catanduanes	Region V	1	16FH0034	Awarded	Posted	egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3724645	CONSTRUCTION OF TWO-STOREY EIGHT CLASSROOM (PAGCOR DESIGN) (7X9) SCHOOL BUILDING, SAN MIGUEL RURAL DEVELOPMENT HIGH SCHOOL, SAN MIGUEL, CATANDUANES	2/29/2016	15446790.4	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3724657	CONSTRUCTION OF TWO-STOREY EIGHT CLASSROOM (PAGCOR DESIGN) (7X9) SCHOOL BUILDING, VIGA RURAL DEVELOPMENT HIGH SCHOOL, VIGA, CATANDUANES	2/29/2016	15065437.8	Virac	Catanduanes	Region V	1	16FH0036	Awarded	Posted	egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3772248	REPAIR/REHABILITATION/IMPROVEMENT (ADDITIONAL PAVEMENT WIDTH) CATANDUANES CIRCUMFERENTIAL ROAD, S00014CN - K0010+500 – K0012+000 (SAN MIGUEL PROPER, SAN MIGUEL, CATANDUANES)	3/23/2016	10890228.9	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3789402	ROAD UPGRADING (UNPAVED TO PAVED) BASED ON GRAVEL ROAD STRATEGIES, TRAFFIC BENCHMARK FOR UPGRADING TO PAVED ROAD STANDARDS (HDM-4 PROJECT ANALYSIS), BARAS-GIGMOTO-VIGA ROAD (K0036+296– K0036+398, K004	4/7/2016	22461599.4	Virac	Catanduanes	Region V	1	16FH0040	Awarded	Posted	egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3800658	CONSTRUCTION OF BARANGAY ROAD FROM BRGY. OGUIS, MUN. OF BATO TO BRGY. OBO, MUN. OF SAN MIGUEL, PROVINCE OF CATANDUANES	4/15/2016	4949985.27	Virac	Catanduanes	Region V			Closed		egianan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3810986	EMERGENCY REPAIR AND MAINTENANCE OF UNPAVED ROAD SHOULDER ALONG CATANDUANES CIRCUMFERENTIAL ROAD, CARAMORAN-SAN ANDRES ROAD SECTION AT INT. SECTION K0147+000 – K0185+000 AT INT. SECTION	4/22/2016	1584425.75	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3811071	EMERGENCY REPAIR AND MAINTENANCE OF UNPAVED ROAD SHOULDER ALONG CATANDUANES CIRCUMFERENTIAL ROAD, PANDAN-CARAMORAN-SAN ANDRES ROAD SECTION AT INT. SECTION K0113+000 – K0147+000 AT INT. SECTION	4/22/2016	1485369.26	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3811164	PURCHASE OF TOOLS AND ROAD SAFETY DEVICES TO BE UTILIZED IN THE MAINTENANCE OF NATIONAL ROADS AND BRIDGES, DPWH-CATANDUANES DISTRICT ENGINEERING OFFICE, SAN ISIDRO VILLAGE, VIRAC, CATANDUANES	4/22/2016	1409080	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3813765	EXPANSION/REHABILITATION OF SAN MIGUEL BARANGAY HEALTH STATION, BARAS, CATANDUANES	4/25/2016	638812.29	Virac	Catanduanes	Region V	1	EXPANSION/REHABILITATION OF SAN MIGUEL BHS	Closed		egianan
6404	PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3819090	COMPLETION/REHABILITATION OF SEAWALL, MAGNESIA DEL NORTE, VIRAC, CATANDUANES	4/28/2016	4949972.54	Virac	Catanduanes	Region V			Closed		egianan
6404	PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3819106	CONSTRUCTION/REPAIR/REHABILITATION OF MULTI-PURPOSE BUILDING (MUNICIPAL HALL), SAN ANDRES, CATANDUANES	4/28/2016	3959999.54	Virac	Catanduanes	Region V			Closed		egianan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6404	PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3819117	CONSTRUCTION/REPAIR/REHABILITATION OF MULTI-PURPOSE BUILDING (MUNICIPAL HALL), BATO, CATANDUANES	4/28/2016	3959999.64	Virac	Catanduanes	Region V			Closed		egianan
6404	PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3820244	Sub-Surface Exploration @ 5 Various Sites, Province of Catanduanes	4/29/2016	750000	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3845055	CONSTRUCTION OF BARANGAY ROAD FROM BRGY. OGUIS, MUNICIPALITY OF BATO TO BRGY. OBO, MUNICIPALITY OF SAN MIGUEL, PROVINCE OF CATANDUANES	5/18/2016	4949985.27	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3845102	CONSTRUCTION OF TWO-STOREY EIGHT CLASSROOM (PAGCOR DESIGN) (7X9) SCHOOL BUILDING, SAN MIGUEL RURAL DEVELOPMENT HIGH SCHOOL, SAN MIGUEL, CATANDUANES	5/18/2016	15446790.4	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3845197	CLUSTER 1 – WC12 PAVEMENT MAINTENANCE ACTIVITY 122 CRACK AND JOINT SEALING OF CONCRETYE PAVEMENT ALONG CATANDUANES NATIONAL SECONDARY AND TERTIARY ROADS CATANDUANES CIRCUMFERENTIAL ROAD (VIRAC-SAN MIG	5/18/2016	2280000	Virac	Catanduanes	Region V			Closed		egianan
6404	PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3859046	CONSTRUCTION/REPAIR/REHABILITATION OF MULTI-PURPOSE BUILDING (MUNICIPAL HALL), SAN ANDRES, CATANDUANES	5/25/2016	3959999.54	Virac	Catanduanes	Region V			Closed		egianan
6404	PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3883672	CONSTRUCTION OF TWO-STOREY FOUR (4) CLASSROOM (7X9) SCHOOL BUILDING MAGNESIA NHS, VIRAC, CATANDUANES	6/8/2016	8177248	Virac	Catanduanes	Region V			Closed		egianan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6404	PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3924982	COMPLETION OF THE SAN ANDRES TRAINING CENTER BRGY. SAN ROQUE, SAN ANDRES, CATANDUANES	7/4/2016	2970000	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3924984	EMERGENCY REPAIR/RESTORATION OF BORDANG BRIDGE ALONG CATANDUANES CIRCUMFERENTIAL ROAD, K0046+304, VIGA, CATANDUANES	7/4/2016	4801010.15	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3924990	EMERGENCY REMOVAL & DISPOSAL OF LANDSLIDE ALONG CATANDUANES CIRCUMFERENTIAL ROAD (K0155+950-K0156+000), LUBAS, CARAMORAN, CATANDUANES	7/4/2016	520976.32	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3941303	CONCRETING OF PALTA SMALL-SIMAMLA FARM-TO-MARKET-ROAD, BRGY. PALTA SMALL, BRGY. SIMAMLA, VIRAC, CATANDUANES	7/14/2016	6964890.46	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3947956	CONSTRUCTION OF ONE-STOREY TWO (2) UNIT TECHVOC WORKSHOP/LABORATORIES BUILDING, PANDAN SCHOOL OF ARTS & TRADE, PANDAN, CATANDUANES	7/18/2016	7048281.5	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3947964	ROAD UPGRADING (UNPAVED TO PAVED) BASED ON GRAVEL ROAD STRATEGIES, TRAFFIC BENCHMARK FOR UPGRADING TO PAVED ROAD STANDARDS (HDM-4 PROJECT ANALYSIS), BARAS-GIGMOTO-VIGA ROAD -K0079+336– K0079+493, K008	7/18/2016	17541797	Virac	Catanduanes	Region V			Closed		egianan
6404	PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3947969	REPAIR OF IMELDA BOULEVARD (SAN PABLO SECTION), SAN PABLO, VIRAC, CATANDUANES	7/18/2016	1836496.74	Virac	Catanduanes	Region V			Closed		egianan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3947976	CLUSTER VI – CONSTRUCTION/UPGRADING OF MULTI-PURPOSE BUILDING AT TWO (2) VARIOUS SITES IN VIRAC, CATANDUANES	7/18/2016	4959992.09	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3950631	CONSTRUCTION AND MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS, REPLACEMENT OF BRIDGE (TEMPORARY TO PERMANENT), TUBLI BRIDGE ALONG CATANDUANES CIRCUMFERENTIAL ROAD, TUBLI, CARAMORAN, CATANDUANES	7/20/2016	30967881.1	Virac	Catanduanes	Region V			Closed		mbalmadrid
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3959341	PURCHASE OF SPARE PARTS FOR USE IN THE REPLACEMENT OF WORN-OUT PARTS OF LIGHT & HEAVY EQUIPMENT UNITS ASSIGNED IN THE DPWH CATANDUANES DISTRICT ENGINEERING OFFICE, VIRAC, CATANDUANES	7/23/2016	972285	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3959562	PURCHASE OF MOTORIZED GRASSCUTTER TO BE UTILIZED IN THE MAINTENANCE OF NATIONAL ROADS, DPWH CATANDUANES DISTRICT ENGINEERING OFFICE, VIRAC, CATANDUANES	7/23/2016	655960	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3959728	WC12 PAVEMENT MAINTENANCE ACTIVITY 122 CRACK & JOINT SEALING OF CONCRETE PAVEMENT ALONG CATANDUANES NATIONAL SECONDARY & NATIONAL TERTIARY ROADS FOR 3RD QUARTER OF 2016, CATANDUANES CIRCUMFERENTIAL RO	7/23/2016	600000	Virac	Catanduanes	Region V			Closed		egianan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3959828	WC-10 MAINTENANCE ACTIVITY-123 REPLACEMENT OF CONCRETE PAVEMENT & WC-16 DRAINAGE MAINTENANCE ALONG CCR, SAN MIGUEL-VIGA ROAD SECTION (K0015+000 – K0036+500), PANGILAO, SAN MIGUEL – P. VERA, VIGA, CATA	7/23/2016	860899.76	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3961422	CONSTRUCTION OF TWO-STOREY EIGHT CLASSROOM (PAGCOR DESIGN) (7X9) SCHOOL BUILDING, SAN MIGUEL RURAL DEVELOPMENT HIGH SCHOOL, SAN MIGUEL, CATANDUANES	7/25/2016	15446790.4	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3961436	WC18 TRAFFIC SERVICE MAINTENANCE ACTIVITY 302 CENTERLINE AND LANE LINE REPAINTING ALONG CATANDUANES NATIONAL SECONDARY ROADS FOR 3RD QUARTER OF 2016 CATANDUANES CIRCUMFERENTIAL ROAD-VIRAC-BATO & SAN A	7/25/2016	1127550	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3961446	CONCRETING OF PANANAOGAN-BATALAY FARM-TO-MARKET-ROAD, BRGY. PANANAOGAN, BRGY. BATALAY, BATO, CATANDUANES	7/25/2016	9949801.73	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3982390	CLUSTER I – WC 18 TRAFFIC SERVICE MAINTENANCE ACTIVITY 302 CENTERLINE AND LANELINE REPAINTING ALONG CATANDUANES NATIONAL SECONDARY ROADS FOR 3RD QUARTER OF 2016, CATANDUANES CIRCUMFERENTIAL ROAD – VIR	8/4/2016	1499140	Virac	Catanduanes	Region V			Closed		egianan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3991831	WC 10 REPAIR & MAINTENANCE OF NATIONAL ROADS ALONG CATANDUANES CIRCUMFERENTIAL ROAD – SAN ANDRES-VIRAC ROAD SECTION K0191+540 – K0192+000 (LICTIN, SAN ANDRES, CATANDUANES)	8/9/2016	1347622.77	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3991941	CLUSTER 1 – WC 12 BRIDGE AND STRUCTURE MAINTENANCE ALONG CATANDUANES NATIONAL SECONDARY AND NATIONAL TERTIARY ROADS FOR 3RD QUARTER OF 2016 CATANDUANES CIRCUMFERENTIAL ROAD-VIRAC-BATO-SAN MIGUEL-VIGA-	8/9/2016	1498150	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3992077	WC11 REGRAVELLING ACTIVITY 631 RESURFACING OF UNPAVED ROAD SHOULDER ALONG CATANDUANES CIRCUMFERENTIAL ROAD, JCT. BATO-BARAS ROAD SECTION & BARAS-GIGMOTO-VIGA ROAD SECTION AT INT. SECTION K0009+000 – K	8/9/2016	1485431.91	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3992147	WC11 REGRAVELLING ACTIVITY 631 RESURFACING OF UNPAVED ROAD SHOULDER ALONG CATANDUANES CIRCUMFERENTIAL ROAD, VIGA-PANGANIBAN ROAD SECTION AT INT. SECTION K0039+000 – K0053+000 AT INT. SECTION	8/9/2016	1485170.7	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3992210	EMERGENCY REPAIR/RESTORATION OF BORDANG BRIDGE ALONG CATANDUANES CIRCUMFERENTIAL ROAD, K0046+304, VIGA, CATANDUANES	8/9/2016	4801010.15	Virac	Catanduanes	Region V			Closed		egianan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3992235	EMERGENCY REMOVAL & DISPOSAL OF LANDSLIDE ALONG CATANDUANES CIRCUMFERENTIAL ROAD (K0155+950-K0156+000), LUBAS, CARAMORAN, CATANDUANES	8/9/2016	520976.32	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	3995112	CLUSTER VI – CONSTRUCTION/UPGRADING OF MULTI-PURPOSE BUILDING AT TWO (2) VARIOUS SITES IN VIRAC, CATANDUANES	8/10/2016	4959992.09	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	4017423	WC-10 MAINTENANCE ACTIVITY-123 REPLACEMENT OF CONCRETE PAVEMENT & WC-16 DRAINAGE MAINTENANCE ALONG CCR, SAN MIGUEL-VIGA ROAD SECTION (K0015+000 – K0036+500), PANGILAO, SAN MIGUEL – P. VERA, VIGA, CATA	8/22/2016	860899.76	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	4017862	CONSTRUCTION AND MAINTENANCE OF BRIDGES ALONG NATIONAL ROADS, REPLACEMENT OF BRIDGE (TEMPORARY TO PERMANENT), TUBLI BRIDGE ALONG CATANDUANES CIRCUMFERENTIAL ROAD, TUBLI, CARAMORAN, CATANDUANES	8/22/2016	30967881.1	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	4058625	CLUSTER VI – CONSTRUCTION/UPGRADING OF MULTI-PURPOSE BUILDING AT TWO (2) VARIOUS SITES IN VIRAC, CATANDUANES	9/14/2016	4959992.09	Virac	Catanduanes	Region V			Closed		egianan
6404	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	4058700	EMERGENCY REMOVAL & DISPOSAL OF LANDSLIDE ALONG CATANDUANES CIRCUMFERENTIAL ROAD (K0155+950-K0156+000), LUBAS, CARAMORAN, CATANDUANES	9/14/2016	520976.32	Virac	Catanduanes	Region V			Closed		egianan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6404	PUBLIC WORKS AND HIGHWAYS - CATANDUANES ED	4058833	CONSTRUCTION/REPAIR/REHABILITATION OF MULTI-PURPOSE BUILDING (MUNICIPAL HALL), BARAS, CATANDUANES	9/14/2016	3959998.93	Virac	Catanduanes	Region V			Closed		egianan
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3571296	Preventive Maintenance of Magsaysay Avenue, Davao City, K1510+704-k1511+047 (s011mn), cAHAINAGE 0-cHAINMAGE 171(s01445mn chaiage 0-chainage 1(SO146MN0 et.al	12/2/2015	21745220	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3571652	Construction of 4 storey 12 classroom school building at San Roque CES DavaoCity	12/2/2015	22220681.9	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3591453	Preventive Maintenance of Magsaysay Avenue, Davao City K1510+704-K1511+047 (S0144MN) cHAINAGE 0-cHAINAGE 171 ET.AL	12/10/2015	21745220	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3591475	Improvement of Creek, Cabayugan Creek, Brgy. Sasa et. al	12/11/2015	49000000	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3597090	Construction of 2 units of 2 storey 4 classroom School Building at Magtuod Elementary School, Davao City , et.al	12/12/2015	12679956.9	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3608238	Const.of 2storey 4 CL SB at Paquibato NHS, Paquibato District, Davao City	12/17/2015	6561366.31	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3611354	Purchase of GNNSRealtime Kinetics (RTK) Reciever Surveying Instrument of PDS, DPWH-DCDEO, Davao City	12/19/2015	1000000	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3612607	Repair/Rehabilitation/Improvement (Asphalt overlay with drainage improvement) Quirino Avenue, K1510+(-)835 to K1510+(-)630	12/19/2015	10266300	Davao City	Davao Del Sur	Region XI			Closed		nluayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3641340	Repair/Rehab/Const. of Pedestrian overpass (F151) at Davao City Diversion Road (S00013MN) San Isidri Buhangin Section, Davao City	1/19/2016	14850000	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3644428	Construction /Improvement of MPB Package 2, Davao City, et.al	1/21/2016	4950000	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3645337	Purchase of Office Supplies (Data File Folders, Customized: Blue with DPWH Logo) for use of DPWH-DCDEO, Davao City	1/21/2016	980000	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3679479	Repair/Rehab. of MPB Package 1 & et.al	2/9/2016	3960000	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3679485	Concreting /Improvement of road, Brgy. Matina Aplaya, Davao City & et.al	2/9/2016	7920000	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3679489	Construction of MPB Package 17 & et.al	2/9/2016	4950000	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3725555	Const. of MPB Package 12, a)Const. of MPB at Brgy. Magtuod, Talomo b)Const. /Imp. at Brgy. 9-A, Davao City, et.al	3/1/2016	6435000	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3725556	Repair/Rehab, Construction of FMR at Mudiang, Davao City et.al	3/1/2016	19900000	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3751617	Repair of National roads and bridges (Purchase of Bituminoues pre-mix cold mix) DPWH-DCDEO. Davao City ,et.al	3/11/2016	983430	Davao City	Davao Del Sur	Region XI			Closed		nluayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3760182	Construction of 4 storey 20 cl School Buildings at F. Bangoy NHS,Davao City	3/15/2016	31121590.4	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3795083	Construction of MPB, Brgy. 29-C Poblacion District, Davao City, et.al	4/11/2016	4950000	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3812985	Construction of 3 storey 18 classroom school building at T.V. Fernandez ES, Davao City, et.al	4/26/2016	42372000	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3836441	Construction of 3 storey 12 CL @ Dumanlas ES, Davao City	5/12/2016	19908010.2	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3870917	PR NO. 05-080-16 DATED May 19, 2016, Repair of National Roads and Bridges (Equipment rental) DPWH-DCDEO, Davao City	6/1/2016	1088287.2	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3920428	PR No. 06-011-16 dated June 22, 2016 R/M of National Roads and Bridges (Purchase of Fuel for the 3rd quarter CY 2016	6/30/2016	1052100	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3926406	Construction of 1 unit 4 storey 16 classroom school building at Daniel R. Aguinaldo NHS, Davao City	7/8/2016	26952469.4	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3930771	Construction of 2 units 4 storey 20 classroom school building at Daniel R. Aguinaldo NHS, Davao City	7/12/2016	67320000	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3989301	PR No. 07-118-16 dated July 26, 2016, Purchase of Office Supplies to be used in the Office of the District Engineer (3rd quarter) at DPWH-DCDEO, Davao City, et.al	8/8/2016	981372.67	Davao City	Davao Del Sur	Region XI			Closed		nluayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	3994445	Construction of 4 storey 12 classroom school building at SHS within CP Garcia ES, Davao City, et.al	8/12/2016	21930820.2	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	4004268	Const. of 4 storey 12 classroom School Building at Davao City NHS, Davao City et.al	8/16/2016	21983820.2	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	4006146	Const. of 2 units 4 storey 20 classroom school building at Davao City National High School Davao City	8/18/2016	61583722.7	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	4012924	Repairr/Maint. of National Roads and Bridges (Purchase of item 310) for 3rd quarter CY 2016 Daang Maharlika Road K1497+060-K1497+160 Panacan Section, Davao City	8/19/2016	801375.75	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	4012928	Repair/Maintenance of FCD along Quirino Avenue K1510+(-)790-K1510+(-)612 &L/S K1510+(-)640-K1510+(-)675	8/20/2016	2000000	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	4036789	PR No. 08-131-16 dated August 26, 2016, Procurement of IT equipment for the use of SPMU, HRMO, BAC & Network units, DPWH-DCDEO,Davao City	9/2/2016	973875	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	4046604	Construction of 2 units 4 storey 20 classroom @ Daniel R. Aguinaldo NHS, Davao City	9/9/2016	61930222.7	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	4046668	Procurement of IT equipment by Construction Section and Monitoring unit, DPWH-DCDEO, Davao City	9/7/2016	915999	Davao City	Davao Del Sur	Region XI			Closed		nluayon
6731	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY DEO	4062936	Repair/Maint. of National Roads and Bridges (Purchase of Fuel used fir the 4th quarter CY 2016) DPWH-DCDEO, Davao City	9/19/2016	1629061.6	Davao City	Davao Del Sur	Region XI			Closed		nluayon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6760	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - S. MINDORO ED	3567917	Concreting of Various Farm to Market Roads, Bansud, Or. Mindoro_188	11/28/2015	4849799.14	Roxas	Oriental Mindoro	Region IV-B	2	Conc.of Brgy. Malo FMR,Brgy. Malo, Bansud,Or.Mdo.	Closed		mmanongsong
6760	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - S. MINDORO ED	3572009	15EI0123-127_Completion/Concreting/Const./Upgrading/Rehab./Installation/Application/Repair/Improvement of Various Bridges/Roads/Drainage/Road Safety Devices_190	12/2/2015	44279335.8	Roxas	Oriental Mindoro	Region IV-B	1	Completion of Permanent Weak Br:Sumague Br.along C	Closed		mmanongsong
6760	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - S. MINDORO ED	3593361	15EI0122/15EI0128-133Concreting of Various Brgy. Roads_192	12/10/2015	19397926.3	Roxas	Oriental Mindoro	Region IV-B	1	15EI0122/Conc of Brgy.Bacungan Rd & Panggulayan Rd	Closed		mmanongsong
6760	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - S. MINDORO ED	3593361	15EI0122/15EI0128-133Concreting of Various Brgy. Roads_192	12/10/2015	19397926.3	Roxas	Oriental Mindoro	Region IV-B	3	15EI0129/Conc of So. Narra Villa Pag-asa Rd,Brgy	Closed		mmanongsong
6760	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - S. MINDORO ED	3593361	15EI0122/15EI0128-133Concreting of Various Brgy. Roads_192	12/10/2015	19397926.3	Roxas	Oriental Mindoro	Region IV-B	4	15EI0130/Improvt of Rds,Brgy.Pambisan Malaki-Brgy.	Closed		mmanongsong
6760	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - S. MINDORO ED	3604586	Furnishing and delivery of Materials/Office Supplies for Various Projects_194	12/15/2015	921607.82	Roxas	Oriental Mindoro	Region IV-B	1	Completion of MPB Papandayan, Pinamalayan,	Closed		mmanongsong

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6760	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - S. MINDORO ED	3822796	16EI0027-33_Concreting/Repair/Maintenance of Various Farm to Market Roads/Concrete Pavement/Damage Slope Protection_33	4/29/2016	17277806.5	Roxas	Oriental Mindoro	Region IV-B	3	16EI0029-Conc.of Brgy. Cawayan,FMR,Bongabong	Closed		mmanongsong
6760	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - S. MINDORO ED	3822796	16EI0027-33_Concreting/Repair/Maintenance of Various Farm to Market Roads/Concrete Pavement/Damage Slope Protection_33	4/29/2016	17277806.5	Roxas	Oriental Mindoro	Region IV-B	6	16EI0032-Conc.of Brgy.Maraska ,FMR,Roxas	Closed		mmanongsong
6760	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - S. MINDORO ED	3843921	16EI0039-41_Concreting of Various Barangay FMR's_35	5/17/2016	8909616	Roxas	Oriental Mindoro	Region IV-B	3	16EI0041/Concreting of Bato FMR,Bansud	Closed		mmanongsong
6760	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTHERN MINDORO E	3933064-2	CS-16EI0001/Soil Exploration for the Proposed Replacement/Reconstruction/ Widening of Various Bridges_055	8/4/2016	1432642	Roxas	Oriental Mindoro	Region IV-B	1	CS-16EI0001/Soil Exploration for the Proposed Repl	Awarded	Posted	mmanongsong
6760	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - S. MINDORO ED	3961276	16EI0053/Concreting of Brgy. Sagana Farm to Market Road,Bongabong, Oriental Mindoro_060	7/23/2016	9899694.68	Roxas	Oriental Mindoro	Region IV-B	1	16EI0053/Concreting of Brgy. Sagana FMR,Bongabong,	Awarded	Posted	mmanongsong
6760	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTHERN MINDORO E	3964267	16EI0056/Repair/Rehabilitation of Tambong Seawall,Gloria, Oriental Mindoro_063	7/26/2016	19439387.7	Roxas	Oriental Mindoro	Region IV-B	1	16EI0056/Repair/Rehabilitation of Tambong Seawall,	Awarded	Posted	mmanongsong
6760	PUBLIC WORKS AND HIGHWAYS - SOUTHERN MINDORO E	4040955	Construction of Techvoc Facilities/Workshop Buildings @ San Roque NHS, Bulalacao (San Pedro), Oriental Mindoro_079	9/3/2016	2514055.08	Roxas	Oriental Mindoro	Region IV-B			Closed		mrubico

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3553908	Local Infrastructure Program-Construction/Improvement of Road, Barangay Sampaga, Batangas City	11/24/2015	1980000	Batangas City	Batangas	Region IV-A	1	15DE-0122 Local Infrastructure Program-Constructio	Closed		ganuran
6841	PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3553965	Local Infrastructure Program-Construction of Road, Brgy. Pinamucan Silangan, Batangas City, Batangas	11/24/2015	1980000	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3554334	Local Infrastructure Program-Construction of Road, Brgy. Dumuclay -Talumpok Kanluran, Batangas City, Batangas	11/24/2015	1980000	Batangas City	Batangas	Region IV-A	1	15DE-0124 Local Infrastructure Program-Constructi	Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3556111	Local Infrastructure Program-Construction of Road, Brgy. Soro-soro Ibaba, Batangas City, Batangas 2nd LD	11/24/2015	1980000	Batangas City	Batangas	Region IV-A	1	15DE-0129 Local Infrastructure Program-Constructi	Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3556121	Local Infrastructure Program-Construction of Road, Soro-soro Ilaya, Batangas City, Batangas 2nd LD	11/24/2015	1980000	Batangas City	Batangas	Region IV-A	1	15DE-0130 Local Infrastructure Program-Constructi	Closed		ganuran
6841	PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3556859	Furnishing Materials (In Place) for the Improvement of DPWH Batangas II DEO, Batangas City, Batangas	11/24/2015	895703.99	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3579561	Furnishing/Supply/Delivery of 162 cu.m. Aggregate Subbase Course @ 250mm thk., 142 cu.m. Ready Mix Concrete 3500 psi @ 7 days, 266 kg. Reinforcing Steel Bars, etc. for the Repair of Damaged Pavement a	12/4/2015	769406.4	Batangas City	Batangas	Region IV-A			Closed		ganuran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3579573	Furnishing/Supply/Delivery of 421 bags Thermoplastic Paint (White), 43 bags Glass Beads, 156 cans Primer (White) for the Installation of Thermoplastic Strips along Bauan-Mabini, Manila-Batangas and Sa	12/4/2015	786115.05	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3594891	Local Infrastructure Program - Construction of Road, Brgy. Ambulong, Batangas City, Batangas 2nd LD	12/10/2015	1980000	Batangas City	Batangas	Region IV-A	1	15DE-0143 Local Infrastructure Program - Construct	Closed		ganuran
6841	PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3632106	Local Infrastructure Program - Improvement of Water Works, Barangay Tingga Itaas, Batangas City, Batangas	1/13/2016	990000	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3632148	Local Infrastructure Program - Construction of Road, Brgy. Sto. Domingo - Cumba, Batangas City, Batangas	1/13/2016	1980000	Batangas City	Batangas	Region IV-A	1	16DE-0004 Local Infrastructure Program - Construct	Closed		ganuran
6841	PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3654128	Local Infrastructure Program - Construction of Covered Court, Barangay Durungao, Bauan, Batangas 2nd LD	1/29/2016	1980000	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3662957	Local Infrastructure Program - Construction of Multi-Purpose Building (Boy Scout Building), Barangay 6, Batangas City, Batangas	1/31/2016	1980000	Batangas City	Batangas	Region IV-A	1	16DE-0031 Local Infrastructure Program - Construct	Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3662997	Local Infrastructure Program - Construction of Multi-Purpose Building (PWD Building), Barangay 6, Batangas City, Batangas	1/31/2016	1980000	Batangas City	Batangas	Region IV-A	1	16DE-0032 Local Infrastructure Program - Construc	Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3664035	Local Infrastructure Program - Completion of Multi-Purpose Building, Bauan, Batangas 2nd LD	1/31/2016	7920000	Batangas City	Batangas	Region IV-A	1	16DE-0033 Local Infrastructure Program - Completio	Closed		ganuran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3670173	Assets Preservation of National Roads Preventive Maintenance based on Pavement Management System / Highway Development and Management-4 (HDM-4) (Intermittent Sections) Secondary Road Batangas-Tabang	2/4/2016	54550275	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3670230	MFO-1 National Road Network Services, Network Development Improvement / Widening of National Road Secondary Roads, Batangas Lobo Road K0105+672 - K0106+903	2/4/2016	49725000	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3670386	Furnishing/Supply/Delivery of 262 pails Instant Patchmix (CCMB) 4-gallons and 5 drums Asphalt Emulsified Cationic SS1 for use in Emergency Repair along National Road, Batangas II District	2/4/2016	748125	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3719954	Concreting of Farm-to-Market Road, Brgy. Malalim, Batangas City, Batangas	2/25/2016	1980000	Batangas City	Batangas	Region IV-A	1	16DE-0056 Concreting of Farm-to-Market Road, Brgy.	Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3719958	Concreting of Farm-to-Market Road, Brgy. San Diego, Bauan, Batangas	2/26/2016	1980000	Batangas City	Batangas	Region IV-A	1	16DE-0057 Concreting of Farm-to-Market Road, Brgy.	Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3719966	Concreting of Farm-to-Market Road, Brgy. Mabilog na Bundok, Lobo, Batangas	2/26/2016	1980000	Batangas City	Batangas	Region IV-A	1	16DE-0059 Concreting of Farm-to-Market Road, Brgy.	Closed		ganuran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3719981	Concreting of Farm-to-Market Road, Talumpok Kanluran, Batangas City, Batangas	2/26/2016	4950000	Batangas City	Batangas	Region IV-A	1	16DE-0064 Concreting of Farm-to-Market Road, Talum	Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3719985	Concreting of Malalim FMR, Batangas City, Batangas	2/26/2016	1980000	Batangas City	Batangas	Region IV-A	1	16DE-0066 Concreting of Malalim FMR, Batangas Cit	Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3719996	Concreting of Farm-to-Market Road, Calvo, Bauan, Batangas	2/26/2016	1980000	Batangas City	Batangas	Region IV-A	1	16DE-0070 Concreting of Farm-to-Market Road, Calv	Awarded	Posted	ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3721002	CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) 1STY2CL at Sto. Tomas PS, Tingloy, Batangas	2/26/2016	1814740.17	Batangas City	Batangas	Region IV-A	1	16DE-0095 CY 2016 Basic Educational Facilities Fun	Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3740111	Furnishing/Supply/Delivery of 42 drums Penetration Asphalt (60/70), 42 cu.m. Gravel-3/4, 28 cu.m. Gravel-3/8, 25 cu.m. Gravel-1, 42 cu.m. Sand for use in the Repair/Maintenance of Carri	3/5/2016	678520	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3814391	Furnishing/Supply/Delivery of 42 drums Penetration Asphalt (60/70), 42 cu.m. Gravel-3/4, 28 cu.m. Gravel-3/8, 25 cu.m. Gravel-1, 42 cu.m. Sand for use in the Repair/Maintenance of Carri	4/23/2016	678520.5	Batangas City	Batangas	Region IV-A			Closed		ganuran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3814400	Supply and Installation of Thermoplastic Stripping Materials (Solid Form) Themo White (Edge Line/Centerline) A = 1,124.95 sq.m., Thermo Yellow (Center Double Line/ No Overtaking) A = 139.04 sq.m., al	4/23/2016	966952.35	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3852404	Materials and Labor for the Repair / Maintenance of Carriageway at Manila – Batangas Road - Patching Potholes (A = 551.90 sq.m.)	5/20/2016	927754.94	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3852414	Supply and Installation of Thermoplastic Stripping Materials (Solid Form) Themo White (Edge Line/Centerline) A = 644.33 sq.m., Thermo Yellow (Center Double Line/ No Overtaking) A = 47.61 sq.m., along	5/20/2016	615459.87	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3872770	Construction / Rehabilitation of Water Supply / Septage and Sewerage / Rain Water Collectors Poblacion, Bauan, Batangas, Solo;P. Balibaguhan;Sta. Mesa; P. Anahao; Panay; Laurel; Talaga; Mabini, Batang	6/3/2016	3281000	Batangas City	Batangas	Region IV-A	1	16DE-0100 Construction / Rehabilitation of Water S	Closed		ganuran
6841	PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3932821	Concreting of Brgy. Mabilog na Bundok FMR, Lobo, Batangas	7/8/2016	1980000	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3932828	Local Infrastructure Program - Construction of San Agustin Multi-Purpose Hall, Bauan, Batangas 2nd LD	7/8/2016	990000	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3932839	Local Infrastructure Program – Improvement of Waterworks, Barangay Sorosoro Ilaya,Batangas City	7/8/2016	990000	Batangas City	Batangas	Region IV-A			Closed		ganuran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6841	PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3932845	Local Infrastructure Program – Construction of Water Supply II, San Luis, Batangas, Batangas 2nd LD	7/8/2016	1980000	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3932851	Concreting of Farm-to-Market Road, Brgy. Ligaya, Mabini, Batangas	7/8/2016	1980000	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3932854	CY 2016 Basic Educational Facilities Fund (Construction of Senior High School Classrooms) 4STY16CL at Alangilan Elementary School, Batangas City (Capital)	7/8/2016	26782469.4	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3960022	Construction/Rehabilitation of Flood Mitigation Facilities along Calumpang River, Batangas City	7/23/2016	12545000	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3960623	Repair of Damaged Pavement along Batangas Quezon Road, Batangas City	7/23/2016	2718695.19	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3960634	Repair of Damaged Pavement along Bauan Mabini Road, Mabini, Batangas	7/23/2016	2880992.1	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3966452	Furnishing/Supply/Delivery of 85 pail Asphalt Sealant-16 liters for use in crack & joint sealing of concrete pavement along Bauan Mabini Road, Batangas II DEO, w/in KO159+000 – KO173+269	7/27/2016	669375	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	3966466	Furnishing/Supply/Delivery of 94 drums Penetration Asphalt (60/70), 93 cu.m. Gravel-3/4, 62 cu.m. Gravel-3/8, 35 cu.m. Gravel-1 and 95 cu.m. Sand for use in repair/maintenance of various National Roa	7/27/2016	1498822.5	Batangas City	Batangas	Region IV-A			Closed		ganuran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
6841	PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	4027662	Repair/Rehabilitation of Flood Control (Waterways) at Mainaga Creek II, Brgy. Mainaga, Mabini, Batangas	8/26/2016	2000000	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	4028664	MAINTENANCE BY CONTRACT ALONG NATIONAL ROAD,1. Batangas Lobo Road (Lobo Sect.), (KO128+000 – KO138+849); 2. San Juan Laiya Lobo Road, (KO157+320 – KO166+719); 3. Batangas Tabangao Lobo Road,(KO133+300	8/26/2016	2999470.91	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	4028695	Concreting of Brgy. Calumpang East FMR, Brgy. Calumpang East, San Luis, Batangas	8/26/2016	1980000	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	4028707	Construction of BHS (Birthing and Tsekap), Tingloy BHS, Tingloy, Batangas	8/26/2016	1454192.5	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	4065983	Repair / Maintenance of Damaged River Protection at Ilijan Creek, Batangas City	9/17/2016	2000000	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	4066000	Repair / Maintenance of Damaged River Protection at Banalo River, Lobo, Batangas	9/17/2016	3000000	Batangas City	Batangas	Region IV-A			Closed		ganuran
6841	PUBLIC WORKS AND HIGHWAYS - BATANGAS 2ND ED	4066005	Repair / Maintenance of Damaged River Protection at Takad River, Libjo, Batangas City	9/17/2016	3000000	Batangas City	Batangas	Region IV-A			Closed		ganuran
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3539000	Construction/ Improvement/ Concreting of Local Road, Brgy. Biga, Pola Pola, Oriental Mindoro	11/16/2015	1959923.29	Calapan City	Oriental Mindoro	Region IV-B	1	Const./Imp./Conc. of Local Road, Brgy. Biga, Pola	Closed		emanalo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3541200	Repair/Rehabilitation/Improvement (Additional Pavement Width), Calapan North Road, San Teodoro Section K0033+000 – K0033+600, with exceptions, San Teodoro, Oriental Mindoro	11/17/2015	10889554.6	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3561913	Construction of 1 Storey / 2 Classrooms with Toilet Attached @ Ambang Mangyan School, Puerto Galera, Oriental Mindoro	11/26/2015	2028188.26	Calapan City	Oriental Mindoro	Region IV-B	1	Const. of 1 Storey/2 CL w/ Toilet Att. @ Ambang MS	Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3562107	Construction of 1 Storey / 2 Classrooms with Toilet Attached @ Leon Garong MS, Naujan, Oriental Mindoro	11/26/2015	1928615.89	Calapan City	Oriental Mindoro	Region IV-B	1	Const. of 1 Storey/2 CL w/ Toilet Att. @ Leon Garo	Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3578731	Repair/Rehabilitation/Improvement (Slope Protection) Calapan North Road, San Teodoro, Mindoro Oriental, K0033+050 – K0033+080 w/ exceptions, San Teodoro, Oriental Mindoro	12/4/2015	2544302.12	Calapan City	Oriental Mindoro	Region IV-B	1	Repair/Rehab. K0033+050 – K0033+080 w/ exceptions	Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3581048	Furnishing & Delivery of Materials for use in the Modification of Electrical Lay-Out @ DPWH Building, Calapan City, Oriental Mindoro	12/5/2015	668991.45	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3592701	Repair/Rehabilitation/Improvement (Concreting of Shoulder with Slope Protection) Calapan South Road K0044+000 – K0045+000 Bambanin Section, Victoria, Oriental Mindoro	12/10/2015	4899979.2	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3645803	Furnishing & Delivery of 800 Cu.m. Shouldering Materials for use in the Emergency Repair of Scoured Shoulder Along Calapan North Road K0013+000 – K0033+000 (Int. Section), Calapan City – San Teodoro,	1/21/2016	500080	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3656220	Construction of Wawa Seawall, Calapan City, Oriental Mindoro	1/27/2016	19599966.1	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3656345	Construction of Mayagao Seawall, Baco, Oriental Mindoro	1/27/2016	19599756	Calapan City	Oriental Mindoro	Region IV-B	1	Construction of Mayagao Seawall, Baco	Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3656459	Paving of Shoulder with Drainage Improvement CSR Jct. Pola K0062+(-500) – K0062+559 & K0068+100 – K0068+420, Pola, Oriental Mindoro	1/27/2016	30611497.6	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3657106	Construction of Abaton River Control, Calapan City, Oriental Mindoro	1/28/2016	48999985.4	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3657152	Construction of Burbuli River Control, Baco, Oriental Mindoro	1/28/2016	39199999.8	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3657217	Construction of Managpi River Control, Calapan City, Oriental Mindoro	1/28/2016	48999926.3	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3657306	Construction of Pola R/C and Seawall Project, Pola, Oriental Mindoro	1/28/2016	48999999.6	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3684676	Construction of Gutad River Control, Calapan City, Oriental Mindoro	2/11/2016	48999957.3	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3684735	Construction of Longos River Control, Calapan City, Oriental Mindoro	2/11/2016	48999971.2	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3704095	Construction of Abaton River Control, Calapan City, Oriental Mindoro	2/19/2016	48999985.4	Calapan City	Oriental Mindoro	Region IV-B	1	Construction of Abaton River Control, Calapan City	Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3713825	Concreting of Malinao – Sta. Isabel – Dao – Bayani Road Leading to Naujan Lake National Park, Naujan, Oriental Mindoro	2/24/2016	9800000	Calapan City	Oriental Mindoro	Region IV-B	1	Conc. of Malinao-Sta. Isabel-Dao-Bayani Road	Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3714308	Concreting of Matungao, Socorro – Matulatula, Pola Road, Socorro & Pola, Oriental Mindoro	2/24/2016	4900000	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3714767	Construction of Calsapa Road Leading to Tukuran Falls, San Teodoro, Oriental Mindoro	2/24/2016	49000000	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3730969	Repair/Rehabilitation/Reconstruction of Alag River Control, Baco, Oriental Mindoro	3/2/2016	4899103.06	Calapan City	Oriental Mindoro	Region IV-B	1	Repair/Rehabilitation/Reconstruction of Alag River	Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3800576	Cluster I – Construction of Two Units Rain Water Collection System (RWCS) in Various Schools: 1.) Construction of Two Units Rainwater Collection System (RWCS) at Pedro V. Panaligan Memorial National H	4/14/2016	3281810.44	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3818692	Furnishing & Delivery of IT Equipment & Survey Instrument for use in preparation of Plans and Program of Works and Survey of Projects @ DPWH – MODEO, Masipit, Calapan City, Oriental Mindoro	4/27/2016	994236	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3819572	Cluster I - Construction of Two Units Rain Water Collection System (RWCS) in Various Schools	4/28/2016	3281810.44	Calapan City	Oriental Mindoro	Region IV-B	1	Cluster I - Const. of 2 Units Rain Water Collection	Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3831566	Repair/Maintenance of DPWH Building (Equipment Repair Shop & Garages), Calapan City, Oriental Mindoro	5/6/2016	2999575.84	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3837938	Concreting of Brgy. Zone I Farm-To-Market Road, Socorro, Oriental Mindoro	5/12/2016	1979793.6	Calapan City	Oriental Mindoro	Region IV-B	1	Concreting of Brgy. Zone I Farm-To-Market Road	Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3840555	Soil Exploration of Various Projects Included in the FY 2016 DPWH Infrastructure Program 1.) Rehab./Major Repair of Permanent Bridge, Canubing Bridge, Calapan City 2.) Construction of Mainao Bridge, V	5/13/2016	1409205.8	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3842258	Cluster III-Repair/Restoration of Various Road Section: 1.) Repair/Restoration of CNR K0024+100, San Teodoro, Oriental Mindoro 2.) Repair/Restoration of CNR K0035+800, Puerto Galera, Oriental Mindoro,	5/14/2016	17353977.7	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3863243	Cluster IV - Repair/Restoration of Various Bridges and Road Section: 1.) Repair/Restoration of Casilihan II Br. CNR K0014+615, Baco, Oriental Mindoro 2.) Repair/Restoration of Baguin I Br. CNR K0015+5	5/27/2016	7799035.19	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3874625	Construction of 1 Unit Standard Technical & Vocational Workshop Buildings / Laboratories for Senior High School @ Managpi National High School, Calapan City, Oriental Mindoro	6/3/2016	2121596.74	Calapan City	Oriental Mindoro	Region IV-B	1	Const. of 1 Unit Std. Tech & Voc. @ Managpi NHS	Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3874767	Construction of 1 Unit Standard Technical & Vocational Workshop Buildings / Laboratories for Senior High School @ Community Vocational High School, Calapan City, Oriental Mindoro	6/3/2016	2049079.44	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3874855	Construction of 1 Unit Standard Technical & Vocational Workshop Buildings / Laboratories for Senior High School @ Anastacio dela Chica High School, Baco, Oriental Mindoro	6/3/2016	1926719.36	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3877607	Concreting of Matungao, Socorro – Matulatula, Pola Road, Socorro & Pola, Oriental Mindoro	6/4/2016	4949970.61	Calapan City	Oriental Mindoro	Region IV-B	1	Concreting of Matungao, Socorro – Matulatula, Pola	Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3877651	Construction of Pto. Galera NHS, Palangan Extension, Pto. Galera, Oriental Mindoro	6/4/2016	10036491.4	Calapan City	Oriental Mindoro	Region IV-B	1	Construction of Pto. Galera NHS, Palangan Extensio	Closed		emanalo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3882293	Concreting of Puting Tubig – Batino Road, Puting Tubig, Calapan City, Oriental Mindoro	6/8/2016	5939991.24	Calapan City	Oriental Mindoro	Region IV-B	1	Concreting of Puting Tubig – Batino Road, Puting T	Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3882362	Concreting of Brgy. Tagbakin Farm-To-Market Road, Pola, Oriental Mindoro	6/8/2016	1979784.92	Calapan City	Oriental Mindoro	Region IV-B	1	Concreting of Brgy. Tagbakin Farm-To-Market Road,	Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3882429	Concreting of Brgy. Concepcion Farm-To-Market Road, Socorro, Oriental Mindoro	6/8/2016	1979977.01	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3882532	Concreting of Dalig Road, Batino, Calapan City, Oriental Mindoro	6/8/2016	1979928.48	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3882567	Concreting of Brgy. Evangelista Farm-To-Market Road, Naujan, Oriental Mindoro	6/8/2016	1980000	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3882886	Concreting of Brgy. Bugtong na Tuog Farm-To-Market Road, Socorro, Oriental Mindoro	6/8/2016	1980000	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3883089	Concreting of Brgy. Masagana Farm-To-Market Road, Naujan, Oriental Mindoro	6/8/2016	1980000	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3883243	Concreting of Brgy. Villareal Farm-To-Market Road, Socorro, Oriental Mindoro	6/8/2016	1979973.61	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3883288	Concreting of Calubasanhon Farm-To-Market Road, Pola, Oriental Mindoro	6/8/2016	1979988.49	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3883347	Concreting of Mabuhay I Farm-To-Market Road, Socorro, Oriental Mindoro	6/8/2016	1979890.12	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3885354	Construction of 1 Storey / 2 CL @ Bayuin National High School, Socorro, Oriental Mindoro	6/9/2016	1805606.25	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3885418	Construction of 1 Storey / 2 CL @ Apitong National High School, Naujan, Oriental Mindoro	6/9/2016	1805606.25	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3888279	Construction of 2 Storey / 4 Classrooms @ Nag-Iba National High School, Calapan City, Oriental Mindoro	6/10/2016	6404644.26	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3888333	Construction of 2 Storey / 12 Classrooms @ Oriental Mindoro National High School, Calapan City, Oriental Mindoro	6/10/2016	30019215.6	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3888372	Construction of 2 Storey / 8 Classrooms @ Oriental Mindoro National High School, Calapan City, Oriental Mindoro	6/10/2016	11196949.5	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3888441	Construction of 2 Storey / 10 Classrooms @ Aurora National High School, Naujan, Oriental Mindoro	6/10/2016	12643597	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3888477	Construction of 2 Storey / 8 Classrooms @ Doroteo S. Mendoza SR Memorial National High School, Naujan, Oriental Mindoro	6/10/2016	10768569.2	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3888505	Construction of 2 Storey / 6 Classrooms @ Macatoc National High School, Victoria, Oriental Mindoro	6/10/2016	8132815.4	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3888526	Construction of 2 Storey / 4 Classrooms @ Canubing National High School, Calapan City, Oriental Mindoro	6/10/2016	6709578.07	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3888539	Construction of 2 Storey / 10 Classrooms @ Managpi National High School, Calapan City, Oriental Mindoro	6/10/2016	13147635.6	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3888552	Construction of 2 Storey / 8 Classrooms @ Melgar National High School, Naujan, Oriental Mindoro	6/10/2016	10768569.2	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3888570	Construction of 2 Storey / 6 Classrooms @ Matulatula High School, Pola, Oriental Mindoro	6/10/2016	8372344.86	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3888590	Construction of 2 Storey / 8 Classrooms @ Community Vocational High School, Calapan City, Oriental Mindoro	6/10/2016	21858937.8	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3890563	Concreting of Brgy. Batuhan Farm-To-Market Road, Pola, Oriental Mindoro	6/11/2016	1980035.24	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3907544	Concreting of Brgy. Sinandigan Farm-To-Market Road, Puerto Galera, Oriental Mindoro	6/22/2016	1979967.11	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3907579	Concreting of Brgy. Malugay Farm-To-Market Road, Socorro, Oriental Mindoro	6/22/2016	1979910.08	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3909991	Concreting of Brgy. Poblacion Farm-To-Market Road, Poblacion, Puerto Galera, Oriental Mindoro	6/23/2016	1799930.56	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3910016	Concreting of Brgy. Batong Dalig Farm-To-Market Road, Batong Dalig, Socorro, Oriental Mindoro	6/23/2016	1979999.69	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3945461	Construction of Senior High School (Batch - 1), Leuteboro National High School, Socorro, Oriental Mindoro	7/15/2016	32778963.1	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3960299	Construction of Pakyas BHS Phase II, Victoria, Oriental Mindoro	7/23/2016	771125	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3960704	Repair/Rehabilitation of Gabion Dike at Mag-Asawang Tubig River Along CSR Jct. Minas Road, Brgy. Alcate, Victoria, Oriental Mindoro	7/23/2016	16572434.3	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3977084	Construction of 2 Storey / 10 Classrooms @ Managpi National High School, Calapan City, Oriental Mindoro	8/2/2016	13214038	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3977403	Construction of 2 Buildings - 2 Storey / 8 Classrooms @ Community Vocational High School, Calapan City, Oriental Mindoro	8/2/2016	21969336.7	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3980628	Rehabilitation/Construction of Gabion Revetment @ Naujan (Mag-Asawang Tubig), Oriental Mindoro Sta.0+000 – Sta.0+202, Naujan, Oriental Mindoro	8/3/2016	8685000	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3980747	Rehabilitation/Construction of Gabion Revetment @ Naujan (Mag-Asawang Tubig), Oriental Mindoro Sta.0+000 – Sta.0+202, Naujan, Oriental Mindoro	8/3/2016	5790000	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3986223	Installation/Application/Construction of Road Safety Devices CNR K0047+000 - K0058+000 (Int. Sections), Puerto Galera, Oriental Mindoro	8/5/2016	7528585.47	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3996232	Repair/Maintenance of Macatoc River Control, Victoria, Oriental Mindoro	8/11/2016	3999974.38	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	3996787	Repair/Maintenance of Malbog Waterways, Victoria, Oriental Mindoro	8/11/2016	1999904.09	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	4003178	Repair/Maintenance of Gusay Waterways, Victoria, Oriental Mindoro	8/13/2016	1499963.35	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	4003275	Repair/Maintenance of Alag River Control, Baco, Oriental Mindoro	8/13/2016	2499767.78	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	4011503	Repair/Maintenance of Calapan River Control, Calapan City, Oriental Mindoro	8/18/2016	1999860.41	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	4011619	Repair/Maintenance of Calero Drainage System, Calapan City, Oriental Mindoro	8/18/2016	1999995.11	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	4011702	Repair/Maintenance of San Teodoro Seawall/Revetment, San Teodoro, Oriental Mindoro	8/18/2016	2499963.9	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	4026003	Construction of 1 Storey / 3 Classrooms @ Araceli B. Pantilanan – Bacawan High School, Pola, Oriental Mindoro	8/25/2016	2890386.38	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	4026054	Construction of 1 Storey / 5 Classrooms @ Leandro Panganiban, Sr. – Tagumpay High School, Pola	8/25/2016	4677227.8	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	4026118	Construction of Puerto Galera Technical & Vocational Schoolbuilding, Brgy. Poblacion, Puerto Galera, Oriental Mindoro	8/25/2016	1980000	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8437	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	4030482	Installation/Application/Construction of Road Safety Devices CNR K0047+000 – K0058+000 (Int. Sections), Puerto Galera, Oriental Mindoro	8/27/2016	7528585.47	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	4078561	Construction of 2 Buildings - 3 Storey / 6 Classrooms of Senior High School @ San Teodoro NHS, San Teodoro, Oriental Mindoro	9/23/2016	20730091.7	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	4078635	Construction of 3 Storey / 9 Classrooms of Senior High School @ Puerto Galera NHS, Puerto Galera, Oriental Mindoro	9/23/2016	16575912.6	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8437	PUBLIC WORKS AND HIGHWAYS - MINDORO OR. DEO	4078723	Construction of 3 Storey / 9 Classrooms of Senior High School @ Anastacio dela Chica High School, Baco, Oriental Mindoro	9/23/2016	15045721.3	Calapan City	Oriental Mindoro	Region IV-B			Closed		emanalo
8613	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BAGUIO CITY DEO	3550782	Provision and Maintenance of Basic Educational Facilities – Batch 6: Construction of technical and vocational facilities/workshop building for Senior High School – 3STY6CL Baguio Country Club ES	11/21/2015	10284873.3	Baguio City	Benguet	CAR			Closed		cbacani
8613	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BAGUIO CITY DEO	3576350	Construction/Rehabilitation of Flood Mitigation Structures/ Drainage System along Crystal Cave to Asin Flood Control, Crystal Cave to Asin, Baguio City	12/3/2015	48898689.1	Baguio City	Benguet	CAR			Closed		cbacani
8613	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BAGUIO CITY DEO	3642569	Construction/Upgrading/Rehabilitation of Drainage along National Roads: Quezon Hill Drive a) S00526LZ, Chainage 0 – Chainage 522 b) S00503LZ, Chainage 0 – Chainage 075	1/19/2016	6047605	Baguio City	Benguet	CAR			Closed		cbacani

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8613	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BAGUIO CITY DEO	3669735	CY-2016 Basic Educational Facilities (BEFF) Batch – Construction of 4-Storey 20 Classroom Senior High School Building, Baguio City National High School - Main	2/3/2016	32038237.7	Baguio City	Benguet	CAR			Awarded		cbacani
8613	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BAGUIO CITY DEO	3886137	Network Development – Improvement/Widening of National Roads along Marcos Highway K0280+(-040) – K0280+480; K0281+130 – K0281+195; K0282+815 – K0283+008	6/9/2016	29301615.6	Baguio City	Benguet	CAR			Closed		cbacani
8613	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BAGUIO CITY DEO	3974753	Asset Preservation of National Roads - Construction/Upgrading/Rehabilitation of Drainage along National Roads, Tertiary Roads, PMA Cut-Off Rd. 1, K0252+(-823) – K0252+433	7/31/2016	11739420.9	Baguio City	Benguet	CAR			Closed		cbacani
8613	PUBLIC WORKS AND HIGHWAYS - BAGUIO CITY DEO	3974777	Local Infrastructure Program – Construction of a 3 Classroom Building, Joaquin Smith Sr., Asin Road, Baguio City Lone District	7/31/2016	2965299.35	Baguio City	Benguet	CAR			Closed		cbacani
8613	PUBLIC WORKS AND HIGHWAYS - BAGUIO CITY DEO	3974782	Construction and Maintenance of Bridges along National Roads- Widening of Bridges: Loakan Br. 2 (B02196LZ) along Loakan Rd.	7/31/2016	9781628.38	Baguio City	Benguet	CAR			Closed		cbacani
8613	PUBLIC WORKS AND HIGHWAYS - BAGUIO CITY DEO	3974788	CY-2016 Basic Educational Facilities Fund (BEFF – Batch 9) – Construction of 4 Storey 8 Classrooms, Mil-An NHS	7/31/2016	14887400.7	Baguio City	Benguet	CAR			Closed		cbacani
8613	PUBLIC WORKS AND HIGHWAYS - BAGUIO CITY DEO	3974796	CY-2016 Basic Educational Facilities Fund (BEFF – Batch 9) – Construction of 4 Storey 24 Classrooms, Guisad Valley NHS	7/31/2016	35716887	Baguio City	Benguet	CAR			Closed		cbacani

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8613	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BAGUIO CITY DEO	4003485	PROCUREMENT OF MATERIALS FOR THE CENTERLINE AND LANELINE REPAINTING INCLUDING PEDESTRIAN LANE ALONG VARIOUS NATIONALROADS A. ABAD SANTOS DRIVE (S00435LZ) B.ASIN ROAD (S04722LZ) C.ASIN RD (S04723LZ)	8/13/2016	1998960.72	Baguio City	Benguet	CAR			Closed		cbacani
8613	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BAGUIO CITY DEO	4014761	Construction and Maintenance of Bridges along National Roads-Widening of Permanent Bridges: Loakan Br. # 1 (B02195LZ) along Loakan Rd.	8/19/2016	4894399.54	Baguio City	Benguet	CAR			Closed		cbacani
8613	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BAGUIO CITY DEO	4014776	Construction and Maintenance of Bridges along National Roads-Widening of Permanent Bridges: Ferguson Br. # 2 (B02318LZ) along Ferguson Rd.	8/19/2016	4864050.91	Baguio City	Benguet	CAR			Closed		cbacani
8613	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BAGUIO CITY DEO	4014801	Construction and Maintenance of Bridges along National Roads-Widening of Permanent Bridges: Ferguson Br. # 3 (B02319LZ) along Ferguson Rd.	8/20/2016	7804054.48	Baguio City	Benguet	CAR			Closed		cbacani
8613	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BAGUIO CITY DEO	4017167	CY-2016 Basic Educational Facilities Fund (BEFF – Batch 12): Provision of Techvoc Workshop Buildings/Laboratories for Senior High School – Sto. Tomas NHS	8/24/2016	2410992.92	Baguio City	Benguet	CAR			Closed		cbacani
8613	PUBLIC WORKS AND HIGHWAYS - BAGUIO CITY DEO	4078932	Procurement of one (1) pc. Wide Format Copier/Network Printer/Scanner for use of Planning and Design Section	9/23/2016	1030000	Baguio City	Benguet	CAR			Closed		cbacani

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8619	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MPDEO	3958464	16PI0051 CLUSTER CY 2016-M5: RESTORATION/ IMPROVEMENT/REHABILITATION OF BAUKO FARM TO MARKET ROADS: 1. Restoration/Imprv't of Cadangen Road Sect., Monamon Sur, Bauko, Mt. Province, Sta. 000+060 - Sta	7/22/2016	19110365.1	Unknown	Mountain Province	CAR			Closed		csokoken
8619	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MPDEO	3981011	16PI0053- CY 2016 HFEP-Barangay Health Stations (BHSs), Rural Health Units (RHUs) and Public/LGU Hospitals, New Construction of BHS, Alunogan BHS (Birthing), Natonin, Mt. Province Lone District	8/3/2016	1483071	Unknown	Mountain Province	CAR			Closed		csokoken
8619	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MPDEO	3983476	16PI0048 Re-Invitation to Bid Construction/Rehabilitation of Water Supply/Septage and Sewerage/Rain Water Collectors: Construction of Rain Water Collection System (RWCS)	8/4/2016	3280999.59	Unknown	Mountain Province	CAR	1	16PI0048	Awarded	Posted	csokoken
8619	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MPDEO	4004225	16PI0044- Re-Invitation to Bid CLUSTER CY 2016-M3: REPAIR/REHABILITATION/ MAINTENANCE OF ROADS & DRAINAGES: 1. Rehabilitation/Improvement along Mt. Province-Ilocos Sur road via Kayan, Poblacion, Tadi	8/15/2016	6026324.1	Unknown	Mountain Province	CAR	1	16PI0044	Awarded	Posted	csokoken
8619	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MPDEO	4028575	PR No. 2016-08-179 PURCHASE OF SPAREPARTS FOR USE OF ISUZU DUMPTRUCK MDL. TDJ50, (H3-6071, H3-6073 AND H3-6110) EQUIPMENT UNDER MAINTENANCE SECTION	8/26/2016	723190	Unknown	Mountain Province	CAR	1	PR No. 2016-08-179	Awarded	Posted	csokoken

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8619	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MPDEO	4028798	16PI0052 Re-Invitation to Bid CY 2016 HFEP - Barangay Health Stations(BHSs), Rural Health Units (RHUs) and Public/LGU Hospitals, New Construction of BHS, Bila BHS, Bauko, Mt. Province Lone District	8/26/2016	1477656	Unknown	Mountain Province	CAR			Closed		csokoken
8619	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MPDEO	4049838	PR No. 2016-08-180 PURCHASE OF SPAREPARTS FOR USE OF VARIOUS SERVICE VEHICLES UNDER MAINTENANCE SECTION	9/8/2016	749585	Unknown	Mountain Province	CAR	1	PR No. 2016-08-180	Awarded	Posted	csokoken
8619	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MPDEO	4049890	PR No. 2016-08-181 PURCHASE OF DIESEL FUEL FOR USE OF VARIOUS SERVICE VEHICLES AND EQUIPMENT UNDER MAINTENANCE SECTION	9/8/2016	711600	Unknown	Mountain Province	CAR	1	PR No. 2016-08-181	Awarded	Posted	csokoken
8619	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MPDEO	4072491	16PI0056 Cluster CY 2016-M7: Repair/Maintenance of Road Slip along Junction-Talubin-Barlig-Natonin-Paracelis-Calaccad Road	9/21/2016	764685.87	Unknown	Mountain Province	CAR			Closed		csokoken
8619	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MPDEO	4072580	16PI0057 Maintenance, Repair and Rehabilitation of Infrastructure Facilities - Flood Control and Drainage Systems, Structures and Related Facilities	9/21/2016	10569879	Unknown	Mountain Province	CAR			Closed		csokoken
8619	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MPDEO	4073040	16PI0058 Repair/Maintenance along Baguio-Bontoc Road, Malitep, Bontoc, Mt. Province, K0381+220 - K0381+241.5	9/21/2016	996926.34	Unknown	Mountain Province	CAR			Closed		csokoken
8619	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MPDEO	4073427	16PI0060 Disaster-Related and Emergency Rehabilitation Fund: Repair/Rehabilitation/Restoration of Road Cut along Junction Talubin-Barlig-Natonin-Paracelis-Calaccad Road, Lubo, Talubin, K0378+382 - K03	9/21/2016	17370200.6	Unknown	Mountain Province	CAR			Closed		csokoken

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8695	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	3622382	Construction of School Building, Standard DPWH One Storey Three Classrooms-Antonio Balmes National High School, Tacloban City	1/5/2016	3312636.35	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor
8695	PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	3662196	Construction of Road with Drainage-Barangay 12, Tacloban City	2/1/2016	2132981.96	Tacloban City	Leyte	Region VIII	1	Const. of Road w/ Drainage	Awarded	Posted	lpeñaflor
8695	PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	3685537	Construction of School Building Standard DPWH Two (2) Storey Six Classrooms-Utap Elementary School, Tacloban City	2/12/2016	9926920.3	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor
8695	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	3685555	Road Rehabilitation-Barangay 101, New Kawayan, Tacloban City	2/12/2016	1417654.4	Tacloban City	Leyte	Region VIII	1	Road Rehabilitation-Brgy. 101, Tac. City	Awarded	Posted	lpeñaflor
8695	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	3716761	Construction of Drainage System and Road Elevation-Barangay 92, Tacloban City	2/26/2016	2144662.42	Tacloban City	Leyte	Region VIII	1	Const. of Drainage System & Road Elevation Brgy.92	Awarded	Posted	lpeñaflor
8695	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	3732233	Construction of School Building Standard DPWH Four Storey Twelve Classrooms-Sagkahan National High School, Tacloban City	3/4/2016	22041518.2	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor
8695	PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	3732259	Construction of School Building Standard DPWH One Storey Two Classrooms-Cabalawan Elementary School, Tacloban City	3/4/2016	2181149.78	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor
8695	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	3735763	Construction of School Building Standard DPWH Four (4) Storey Eight Classrooms (2 units)-Sagkahan National High School, Tacloban City	3/4/2016	29646020.2	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8695	PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	3785832	Road Construction with Drainage-Barangay 106, Tacloban City	4/5/2016	1912646.04	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor
8695	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	3785845	Construction of Rainwater Collector-Salvacion Elem. School, Brgy. Salvacion, Tac. City, San Roque Elem. School, Brgy. San Roque, Tac. City, Lorenzo Daa Elem. School, Brgy. Paglaum, Tac. City, Palanog	4/5/2016	820249.93	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor
8695	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	3785866	Construction of Rainwater Collector-Kapangi-an Elem. School, Salazar St., Tac. City, Caibaan Elem. School, Brgy. Caibaan, Tac. City, Sto. Niño Sped Center, T. Claudio St., Tac. City, Rizal Central Sch	4/5/2016	820249.93	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor
8695	PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	3787759	Construction/Rehabilitation of Drainage-Barangay 38, Tacloban City	4/6/2016	2148159.96	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor
8695	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	3787809	Rehabilitation/Major Repair of Permanent Bridge, Suhi Bridge (B00021LT), along Leyte Samar Road (via Guintiguian),Tacloban City	4/6/2016	2630587.83	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor
8695	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	3787826	Rehabilitation/Major Repair of Permanent Bridge, Payapay Bridge (B00484LT), along San Jose Manlurip-MacArthur Park Road,,Tacloban City	4/6/2016	2246379.66	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor
8695	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	3821138	Construction and Relocation of Access Road from National Highway Leading to DOH Philippine Institute of Traditional Alternative Health Care Building	4/29/2016	5243000	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8695	PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	3821143	Construction of Retaining Wall along Daang Maharlika-K0898+216-K0898+296, Brgy. Bagacay, Tacloban City	4/29/2016	1540049.26	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor
8695	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	3871533	Construction of Drainage System along Daang Maharlika (LT) (S00002LT) K0898+(-089)-K0898+462, Bagacay Section, Tacloban City	6/3/2016	1837360	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor
8695	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	3872084	Construction of Drainage System along Daang Maharlika (LT) (S00002LT) K0898+(-089)-K0898+462, Bagacay Section, Tacloban City	6/3/2016	4818482.98	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor
8695	PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	3896346	Construction of School Building Standard DPWH Two Storey Four Classrooms-Lucio Vivero Elementary School, Tacloban City	6/16/2016	6949264.77	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor
8695	PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	3898926	Construction of School Building Standard DPWH Two Storey Four Classrooms-Antonio Balmes National High School, Tacloba	6/17/2016	7004049.29	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor
8695	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	4004562	Construction of School Building Standard DPWH Four Storey Twenty Four Classrooms-Scandinavian National High School, Tacloban City	8/16/2016	36975537.3	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor
8695	PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	4004567	Construction of School Building Standard DPWH Two Storey Four Classrooms-RTR Elementary School, Tacloban City	8/16/2016	6969315.41	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor
8695	PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	4004572	Construction of School Building Standard DPWH Two Storey Eight Classrooms-V & G National High School, Tacloban City	8/16/2016	14010191.7	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor
8695	PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	4004576	Construction of School Building Standard DPWH Three Storey Fifteen Classrooms-Sto. Niño Sped Center, Tacloban City	8/16/2016	25303207.3	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8695	PUBLIC WORKS AND HIGHWAYS - TACLOBAN CITY SDEO	4004580	Construction of School Building Standard DPWH Three Storey Nine Classrooms-Leyte National High School, Tacloban City	8/16/2016	16359242.5	Tacloban City	Leyte	Region VIII			Closed		lpeñaflor
8833	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 3RD DEO	3998519	16IE0031 - Construction of Classrooms (1-unit, 3-storey, 9CL), Calubian National High School Calubian, Leyte	8/12/2016	14770183.3	Villaba	Leyte	Region VIII	1	16IE0031	Closed		vlelis
8833	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 3RD DEO	3998603	16IE0032 - Construction of Classrooms (1-unit, 3-storey, 12CL), Calubian National High School Calubian, Leyte	8/12/2016	17879136.4	Villaba	Leyte	Region VIII	1	16IE0032	Closed		vlelis
8833	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 3RD DEO	3998827	16IE0033 - Construction of Classrooms (1-unit, 1-storey, 2CL), Calubian National High School Calubian, Leyte	8/12/2016	1808930.74	Villaba	Leyte	Region VIII	1	16IE0033	Closed		vlelis
8833	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 3RD DEO	3999032	16IE0034 - Construction of Senior High School Classrooms (1-unit, 2-storey, 12CL), Tabango North Central School Tabango, Leyte	8/12/2016	14427301.5	Villaba	Leyte	Region VIII	1	16IE0034	Closed		vlelis
8833	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 3RD DEO	4024903	16IE0036 CLUSTER I-Construction of Rainwater Collection System (RWCS) @ Tabango North Central School, Gibacungan Elementary School, Omaganhan Elementary School, Inangatan Elementary School, Tabango, L	8/25/2016	674463.88	Villaba	Leyte	Region VIII	1	16IE0036	Closed		vlelis
8833	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 3RD DEO	4025043	16IE0037 CLUSTER II-Construction of Rainwater Collection System (RWCS) @ Gotusan Elementary School, Tagharigue Elementary School, Villalon Elementary School, Villahermosa Elementary School, Villanueva	8/25/2016	1011695.82	Villaba	Leyte	Region VIII	1	16IE0037	Closed		vlelis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8833	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 3RD DEO	4025261	16IE0038 CLUSTER III-Construction of Rainwater Collection System (RWCS) @ Calaguise Elementary School, Tigbawan Elementary School, Palid I Elementary School, Sambulawan Elementary School, Belen Elemen	8/25/2016	1011695.82	Villaba	Leyte	Region VIII	1	16IE0038	Closed		vlelis
8833	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 3RD DEO	4025329	16IE0039 CLUSTER IV- Construction of Rainwater Collection System (RWCS) @ Villaba South Central School, Libagong Elementary School, Payao Elementary School, Cagnocot Elementary School, Villaba, Leyte	8/25/2016	674463.88	Villaba	Leyte	Region VIII	1	16IE0039	Closed		vlelis
8833	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 3RD DEO	4033809	16IE0040 - Repair/Maintenance of Abijao Flood Control Brgy. Abijao, Villaba, Leyte	8/31/2016	1499960.47	Villaba	Leyte	Region VIII	1	16IE0040	Closed		vlelis
8833	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 3RD DEO	4033862	16IE0041 - Repair/Maintenance of Suba Flood Control Brgy. Suba, Villaba, Leyte	8/31/2016	2000000	Villaba	Leyte	Region VIII	1	16IE0041	Closed		vlelis
8833	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 3RD DEO	4034098	16IE0042 - Repair/Maintenance of Tabango Flood Control Brgy. Poblacion, Tabango, Leyte	8/31/2016	1999911.21	Villaba	Leyte	Region VIII	1	16IE0042	Closed		vlelis
8833	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 3RD DEO	4034151	16IE0043 - Repair/Maintenance of Tagbubunga Flood Control Brgy. Tagbubunga, Villaba, Leyte	8/31/2016	1999968.85	Villaba	Leyte	Region VIII	1	16IE0043	Closed		vlelis
8833	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 3RD DEO	4034192	16IE0044 - Repair/Maintenance of Tigbawan Flood Control Brgy. Tigbawan, Leyte, Leyte	8/31/2016	1999903.92	Villaba	Leyte	Region VIII	1	16IE0044	Closed		vlelis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8833	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 3RD DEO	4048958	16IE0046 - Provisions of Techvoc Workshop Buildings/Laboratories for Senior High School, Leyte Agro-Industrial School, Leyte, Leyte Leyte, Leyte	9/8/2016	2610808.74	Villaba	Leyte	Region VIII	1	16IE0046	Closed		vlelis
8833	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 3RD DEO	4048964	16IE0047 - Provisions of Techvoc Workshop Buildings/Laboratories for Senior High School, San Isidro NHS, San Isidro, Leyte San Isidro, Leyte	9/8/2016	2454967.98	Villaba	Leyte	Region VIII	1	16IE0047	Closed		vlelis
8833	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 3RD DEO	4048973	16IE0048 - Provisions of Techvoc Workshop Buildingss/Laboratories for Senior High School, Marcelino R. Veloso NHS, Tabango, Leyte Tabango, Leyte	9/8/2016	2454967.98	Villaba	Leyte	Region VIII	1	16IE0048	Closed		vlelis
8833	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 3RD DEO	4048978	16IE0049 - Provisions of Techvoc Workshop Buildings/Laboratories for Senior High School, Sulpa NHS, Villaba, Leyte Villaba, Leyte	9/8/2016	2454967.98	Villaba	Leyte	Region VIII	1	16IE0049	Closed		vlelis
8833	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 3RD DEO	4048989	16IE0050 - Provisions of Techvoc Workshop Buildings/Laboratories for Senior High School, Villaba NHS (LNCAST), Villaba, Leyte Villaba, Leyte	9/8/2016	2454967.98	Villaba	Leyte	Region VIII	1	16IE0050	Closed		vlelis
8833	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 3RD DEO	4048993	16IE0051 - Provisions of Techvoc Workshop Buildings/Laboratories for Senior High School, Villaba Comprehensive HS, Villaba, Leyte Villaba, Leyte	9/8/2016	2874046.37	Villaba	Leyte	Region VIII	1	16IE0051	Closed		vlelis
8833	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 3RD DEO	4052217	16CSIE-01-CONSULTING SERVICES FOR THE SUB-SOIL EXPLORATION FOR THE CONSTRUCTION OF SCHOOL BUILDINGS	9/9/2016	600000	Villaba	Leyte	Region VIII	1	16CSIE-01	Closed		vlelis

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8833	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 3RD DEO	4053613	16IE0035 (Re-adv.) - Construction of Senior High School Classrooms (1-unit, 2-storey, 4CL), Tabango North Central School, Tabango, Leyte Tabango, Leyte	9/9/2016	6147995.06	Villaba	Leyte	Region VIII	1	16IE0035-Re-adv.	Closed		vlelis
8839	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTHERN LEYTE DEO	3690343	15-IL-0184 (Construction of 1 STY 2-CL School Building w/ attached Toilet (1.9Mx2.0m),Caraatan Elem. School (School ID 122205), Malitbog,Southern Leyte)	2/13/2016	2199727.23	Maasin City	Southern Leyte	Region VIII	1	15-IL-0184 (Construction of 1 STY 2-CL School Buil	Closed		mcarbonilla2
8839	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTHERN LEYTE DEO	3933282	16-IL-0096 (Concreting of Nasarok-San Isidro FMR, Brgy. Nasarok, Lilo-an, Southern Leyte)	7/9/2016	1980000	Maasin City	Southern Leyte	Region VIII	1	16-IL-0096 (Concreting of Nasarok-San Isidro FMR,	Closed		mcarbonilla2
8839	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTHERN LEYTE DEO	3933421	16-IL-0099 (Concreting of San Vicente-Pacil-Aurora FMR, Brgy. San Vicente, Malitbog, Southern Leyte)	7/9/2016	4950000	Maasin City	Southern Leyte	Region VIII	1	16-IL-0099 (Concreting of San Vicente-Pacil-Aurora	Closed		mcarbonilla2
8839	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTHERN LEYTE DEO	3939671	16-IL-0081 S (Supply/Delivery of 112 bags Airblown Asphalt, etc. for the Maint./Repair of National Roads along Daang Maharlika, Southern Leyte, DPWH-SLDEO, Maasin City, Southern Leyte)	7/13/2016	728000	Maasin City	Southern Leyte	Region VIII	1	16-IL-0081 S (Supply/Delivery of 112 bags Airblown	Closed		jsiayngco
8839	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTHERN LEYTE DEO	4041589	16-IL-0114 (Maintenance, Repair & Rehab. of the DPWH Building AES-Staff House/Main Security Guard House, Ibarra, Maasin City, Southern Leyte)	9/3/2016	1500000	Maasin City	Southern Leyte	Region VIII	1	16-IL-0114 (Maintenance, Repair & Rehab. of the DP	Closed		mcarbonilla2
8839	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTHERN LEYTE DEO	4041690	16-IL-0115 (Repair/Maintenance of Salog Flood Control, Brgy. Taa, Bontoc, Southern Leyte)	9/3/2016	1000000	Maasin City	Southern Leyte	Region VIII	1	16-IL-0115 (Repair/Maintenance of Salog Flood Cont	Closed		mcarbonilla2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8839	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTHERN LEYTE DEO	4041770	16-IL-0116 (Repair/Maintenance of San Jose Flood Control, Brgy. San Jose, Maasin City, Southern Leyte)	9/3/2016	1000000	Maasin City	Southern Leyte	Region VIII	1	16-IL-0116 (Repair/Maintenance of San Jose Flood C	Closed		mcarbonilla2
8839	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTHERN LEYTE DEO	4041893	16-IL-0117 (Repair/Maintenance of Catublian Flood Control, Brgy. Catublian, Hinunangan, Southern Leyte)	9/3/2016	2000000	Maasin City	Southern Leyte	Region VIII	1	16-IL-0117 (Repair/Maintenance of Catublian Flood	Closed		mcarbonilla2
8839	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTHERN LEYTE DEO	4041939	16-IL-0118 (Repair/Maintenance of Canturing Flood Control, Brgy. Canturing, Maasin City, Southern Leyte)	9/3/2016	2000000	Maasin City	Southern Leyte	Region VIII	1	16-IL-0118 (Repair/Maintenance of Canturing Flood	Closed		mcarbonilla2
8839	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTHERN LEYTE DEO	4041999	16-IL-0119 (Repair/Maintenance of Tampoong Flood Control, Brgy. Tampoong, Sogod, Southern Leyte)	9/3/2016	2000000	Maasin City	Southern Leyte	Region VIII	1	16-IL-0119 (Repair/Maintenance of Tampoong Flood C	Closed		mcarbonilla2
8839	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTHERN LEYTE DEO	4042025	16-IL-0120 (Repair/Maintenance of DOTC Building, LTO Maasin, Maasin City, Southern Leyte)	9/3/2016	600000	Maasin City	Southern Leyte	Region VIII	1	16-IL-0120 (Repair/Maintenance of DOTC Building, L	Closed		mcarbonilla2
8839	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTHERN LEYTE DEO	4066466	16-IL-0097 S (Supply/Delivery of Diesel Fuel, Lubricants, etc., DPWH-SLDEO, Maasin City, Southern Leyte)	9/17/2016	2653104.1	Maasin City	Southern Leyte	Region VIII	1	16-IL-0097 S (Supply/Delivery of Diesel Fuel, Lubr	Closed		jsiayngco
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	3568105	15IF0017-G-Supply/Delivery of 150 pails Instant Cold Mix for Use in the Maintenance of National Roads within Leyte IV.	11/28/2015	742500	Ormoc City	Leyte	Region VIII	1	15IF0017-G COLD MIX	Closed		cestremos1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	3568173	15IF0018-G-Supply/Delivery of 44 Pails White Reflectorized Traffic Paints for use in Repainting of Edgeline and Centerline within Leyte IV.	11/28/2015	748000	Ormoc City	Leyte	Region VIII	1	15IF0018-G TRAFFIC PAINTS	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	3581724	15IF0019-G-Supply/Delivery of 59 Pails Joint Sealer (Super SeaJp-100) for Use in Crack and Joint Sealing within Leyte IV.	12/5/2015	749300	Ormoc City	Leyte	Region VIII	1	15IF0019-G-Joint Sealer	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	3581746	15IF0020-G-Supply/Delivery of 300 pails Instant Cold Mix for Use in Patching Potholes within Leyte IV	12/5/2015	1485000	Ormoc City	Leyte	Region VIII	1	15IF0020-G-Cold mix	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	3716785	16IF0002-G - Supply/ Delivery of 300 pails Instant Cold Mix for use in Patching Concrete Pavement within Leyte IV	2/26/2016	1485000	Ormoc City	Leyte	Region VIII	1	16IF0002-G - Cold Mix	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	3827028	16IF0005-G - SUPPLY/ DELIVERY OF 44 PAILS WHITE REFLECTORIZED TRAFFIC PAINTS FOR USE IN REPAINTING OF LANELINE EDGELINE & PEDESTRIAN LANE WITHIN LEYTE IV, MAINTENANCE SECTION	5/4/2016	748000	Ormoc City	Leyte	Region VIII	1	16IF0005-G	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	3827055	16IF0006-G - SUPPLY/ DELIVERY OF 44 PAILS YELLOW REFLECTORIZED TRAFFIC PAINTS FOR USE IN REPAINTING OF CENTERLINE WITHIN LEYTE IV, MAINTENANCE SECTION	5/4/2016	748000	Ormoc City	Leyte	Region VIII	1	16IF0006-G	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	3869914	16IF0007-G Supply/Delivery of 150 pails Instant Cold Mix for Use in Patching Potholes within Leyte IV	6/1/2016	742500	Ormoc City	Leyte	Region VIII	1	16IF0007-G cold mix	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	3870023	16IF0008-G Supply/Delivery of One (1) set 2016/latest AUTOCAD Software Perpetual License for use in the Planning and Design Section	6/1/2016	600000	Ormoc City	Leyte	Region VIII	1	16IF0008-G AUTOCAD	Closed		cestremos1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	3938857	16IF0077 - Widening of Permanent Bridge, Anilao Bridge (B00618LT) along Palo-Carigara-Ormoc Road, Ormoc City	7/13/2016	58694752.6	Ormoc City	Leyte	Region VIII	1	16IF0077 - Anilao Bridge	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	3945866	16IF0078 - CY 2016 BASIC EDUCATIONAL FACILITIES FUND - PROVISION OF TECH VOC LABORATORIES, BATCH 12, MERIDA VOCATIONAL SCHOOL, MERIDA, LEYTE	7/16/2016	2645405.09	Ormoc City	Leyte	Region VIII	1	16IF0078 - MERIDA VOCATIONAL SCHOOL, BATCH 12	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	3945889	16IF0079-CY 2016 BASIC EDUCATION FACILITIES FUND, PROVISION OF TECH VOC LABORATORIES, BATCH 12, ISABEL NATIONAL HIGH SCHOOL, ISABEL, LEYTE	7/17/2016	2487499.06	Ormoc City	Leyte	Region VIII	1	16IF0079-Voc Tech Isabel NHS	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	3948120	16IF0080-CY 2016 BASIC EDUCATION FACILITIES FUND -PROVISION OF TECH VOC LABORATORIES, BATCH 12, LIM-AW NATIONAL HIGH SCHOOL, KANANGA, LEYTE	7/17/2016	2487499.06	Ormoc City	Leyte	Region VIII	1	16IF0080-LIM-AW NHS, KANANGA, LEYTE	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	3948127	16IF0081-CY 2016 BASIC EDUCATIONAL FACILITIES FUND-PROVISION OF TECH VOC LABORATORIES. BATCH 12, RIZAL NATIONAL HIGH SCHOOL, KANANGA, LEYTE	7/17/2016	2487499.06	Ormoc City	Leyte	Region VIII	1	16IF0081-RIZAL NHS, KANANGA, LEYTE	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	3954685	16IF0009-G-Supply/Delivery of 150 Pails Instant Cold Mix for Use in Patching Potholes in the Maintenance of National Roads within Leyte IV DEO	7/21/2016	742500	Ormoc City	Leyte	Region VIII	1	16IF0009-G-cold mix	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	3970051	16IF0036 (READVERTISEMENT) - CONSTRUCTION OF FARM TO MILL ROAD, BARANGAY IPIL TO SITIO AWIHAW, BRGY. BOROC, ORMOC CITY	7/29/2016	17043524.2	Ormoc City	Leyte	Region VIII	1	16IF0036 (READVERTISEMENT) -	Closed		cestremos1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	3990275	16IF0011-G - SUPPLY/ DELIVERY OF ONE (1) UNIT BRAND NEW THERMOLAZER PROMEIT SYTEM EQUIP	8/9/2016	1870000	Ormoc City	Leyte	Region VIII	1	16IF0011-G	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	3999351	16IF0083 - MAINTENANCE, REPAIR AND REHABILITATION OF DRAINAGE STRUCTURES ALONG PALO – CARIGARA – ORMOC ROAD, K.985+000 – K.985+186	8/12/2016	1199999.99	Ormoc City	Leyte	Region VIII	1	16IF0083	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	3999430	16IF0084 - MAINTENANCE, REPAIR OF FLOOD CONTROL STRUCTURES ALONG PALO – CARIGARA – ORMOC ROAD, CANAWAGAN RIVER, BARANGAY RIVERSIDE, KANANGA, LEYTE	8/12/2016	2999999.99	Ormoc City	Leyte	Region VIII	1	16IF0084	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	3999528	15IF0085 - MAINTENANCE, REPAIR AND REHABILITATION OF DRAINAGE STRUCTURES ALONG PALO – CARIGARA – ORMOC ROAD, KM. 1009+423 – KM. 1009+689	8/12/2016	1699999.96	Ormoc City	Leyte	Region VIII	1	16IF0085	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	3999613	16IF0086 - MAINTENANCE, REPAIR AND REHABILITATION OF DRAINAGE STRUCTURES ALONG PALOMPON –ISABEL – MERIDA – ORMOC ROAD, K.1076+608 – K.1077+135, K.1077+395 – K.1077+632	8/12/2016	2599999.99	Ormoc City	Leyte	Region VIII	1	16IF0086	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	4010231	16IF0089 - A. Repair/ Maintenance of DPWH Building, Main Building, B. Maintenance/ Improvement of DPWH Parking Area, Government Center, Ormoc City	8/18/2016	3799806.98	Ormoc City	Leyte	Region VIII	1	16IF0089	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	4010242	16IF0090 - Repair/ Maintenance of DPWH Building, Area V – Shop Building, Leyte IV DEO, Barangay Punta, Ormoc City	8/18/2016	2999997.96	Ormoc City	Leyte	Region VIII	1	16IF0090	Closed		cestremos1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	4047852	16IF0091 - CY 2016 BASIC EDUCATIONAL FACILITIES FUND (BATCH 11), CONSTRUCTION OF CLASSROOMS, NEW ORMOC CITY NATIONAL HIGH SCHOOL, ORMOC CITY	9/7/2016	16956388	Ormoc City	Leyte	Region VIII	1	16IF0091 - BEFF BATCH 11	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	4052065	16IF0012-G - Supply/ Delivery of One (1) Unit Grindlazer Scarifier System for use in connection with the Maintenance of National Roads , Maintenance Section, Leyte IV DEO	9/9/2016	1190000	Ormoc City	Leyte	Region VIII	1	16IF0012-G	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	4054016	16if0013-g-Supply/Delivey of 58 pails White Reflectorized Traffic Paints for use in Repainting of Guardrails within Leyte IV	9/10/2016	986000	Ormoc City	Leyte	Region VIII	1	16IF0013-G-Reflectorized traffic paints	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	4054183	16IF0014-G -Supply/Delivery of various information signages for use in the Maintenance of National Roads and Bridges within Leyte IV	9/10/2016	1109000	Ormoc City	Leyte	Region VIII	1	16IF0014-G signages	Closed		cestremos1
8842	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 4TH DEO	4054240	16F0015-G-Supply/Delivery of 300 Pails Instant Cold Mix, 30 bags thermoplastic Powder (yellow), 50 bags thermoplastic Powder (White), 30 bags thermoplastic glass beads, 30 ltrs. thermoprimer (yellow)	9/10/2016	1989000	Ormoc City	Leyte	Region VIII	1	16IF0015-G COLD MIX	Closed		cestremos1
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3546770	15IB0270 - Concreting of Brgy. 07 – President Roxas, Giporlos, Eastern Samar	11/19/2015	44150655.4	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3547344	15IB0280 - Installation/Application/Construction of Road Safety Devices (Safety Barriers w/ Road Signs) Along Jct. Buenavista – Lawaan – Marabut Road (KO952+(-828) to KO975+000 w/ exceptions, Along Jc	11/19/2015	6235780.42	Borongan	Eastern Samar	Region VIII			Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3547388	15IB0236 (Re- Advertised) - Construction of Local Bridge, Barangay Bitaugan, Homonhon Is., Guiuan, Eastern Samar	11/19/2015	1995488.32	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3558771	15IB0281 - Reconstruction/Rehabilitation of Minasangay Hanging Bridge & Shoreline Protection Works, Balangkayan, Eastern Samar	11/25/2015	8568888.32	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3558913	15IB0283 - Construction/Repair/rehabilitation/Improvement of Multi-Purpose Building (OSCA Center)	11/25/2015	1880458	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3559520	15IB0019(G) Purchase and delivery of Thermoplastic Paint for the Repainting of Centerlines and Edge lines along Easter Samar.	11/26/2015	1986000	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3568922	15IB0295 - Rehabilitation/major Repair of Permanent Bridge at Oras Bridge (B00522SM) Along Jct. Taft-Oras-San Policarpo-Arteche Road, Eastern Samar	11/28/2015	19595615.4	Borongan	Eastern Samar	Region VIII	1	15IB0295 - Rehabilitation/major Repair of Permanen	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3586568	15IB0310 - Rehabilitation/Reconstruction of National Roads with slips, Slope Collapse and Landside Jct. Taft – Oras – san Policarpo – Arteche Road (S00167SM), K0928+321 – K0928+537.6, K0959+650 –	12/8/2015	29384915.9	Borongan	Eastern Samar	Region VIII	1	15IB0310 - Rehabilitation/Reconstruction of Nation	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3610276	15IB0312 - Construction of San Gabriel Bridge 1 and its Approaches A & B (Including Construction of Slope Protection), Brgy. San Gabriel, Maydolong, Eastern Samar	12/18/2015	48943961.1	Borongan	Eastern Samar	Region VIII	1	15IB0312 - Construction of San Gabriel Bridge 1 an	Awarded	Posted	walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3694002	16IB0032 - Construction/Improvement of Municipal Plaza (Perimeter Fence), Mercedes, Eastern Samar	2/16/2016	1957212.06	Borongan	Eastern Samar	Region VIII	1	16IB0032 - Construction/ Improvement of Municipal P	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3719545	16IB0001(G) Purchase and delivery of Primer & Glass Beads for use in repainting of Centerlines and Edge lines along Eastern Samar Road Network.	2/25/2016	768000	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3719579	16IB0002(G) Purchase and delivery of SS1-Imulsified Asphalt for use in the Crack & Joint Sealing along Eastern Samar Road Network.	2/25/2016	2000000	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3719596	16IB0003(G) Purchase and delivery of Reflectorized Traffic Paint, White for use in repainting of Centerlines and Edge lines along Eastern Samar Road Network.	2/25/2016	1999998	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3719613	16IB0004(G) Purchase and delivery of Reflectorized Traffic Paint, Yellow for use in repainting of Centerlines and Edge lines along Eastern Samar Road Network.	2/25/2016	1999998	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3719634	16IB0005(G) Purchase and delivery of Cold Mix Asphalt for use in Crack & Joint Sealing along Eastern Samar Road Network.	2/25/2016	2000000	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3732094	15IBCS0001 Geotechnical Investigation Works for Various School Buildings in Eastern Samar.	3/2/2016	840000	Borongan	Eastern Samar	Region VIII			Closed		ndulfo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3732668	16IB0046 - Rehabilitation of Revetment and Stone Masonry Wall, Brgy. 03 Poblacion, San Julian, Eastern Samar	3/3/2016	4224773.36	Borongan	Eastern Samar	Region VIII	1	16IB0046 - Rehabilitation of Revetment and Stone M	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3732716	16IB0047 - Rehabilitation of Revetment and Stone Masonry Wall, Brgy. 03 Poblacion, San Julian, Eastern Samar	3/3/2016	3641285.14	Borongan	Eastern Samar	Region VIII	1	16IB0047 - Rehabilitation of Revetment and Stone M	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3736660	16IB0048 - Repair/Rehabilitation of Bitaog Seawall, Lawaan, Eastern Samar	3/4/2016	3993454.87	Borongan	Eastern Samar	Region VIII	1	16IB0048 - Repair/Rehabilitation of Bitaog Seawall	Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3737358	16IB0057 - Repair/Rehabilitation Bagtong – Brgy. Matarinao Road, Salcedo, Eastern Samar	3/4/2016	46626208.9	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3769592	16IB0006(G) - Purchase and delivery of maintenance equipment.	3/21/2016	3200000	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3772781	16IB0068 - Repair/Rehab./Improv. Of Tangbo Flood Control, Along JCT. Taft-Oras-San Policarpo-Arteche Road, Eastern Samar (Sta 0+000 – Sta 0+239.50)	3/23/2016	12623292.7	Borongan	Eastern Samar	Region VIII	1	16IB0068 - Repair/Rehab./Improv. Of Tangbo Flood C	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3772817	16IB0069 - Repair/Rehab./Improve. Of Flood Control Poblacion Sulat Along, Taft Road, Eastern Samar (Sta 0+700 – Sta. 0+972.50)	3/23/2016	14001620.9	Borongan	Eastern Samar	Region VIII	1	16IB0069 - Repair/Rehab./Improve. Of Flood Control	Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3772854	16IB0070 - Repair/Rehab./Improv. Of Flood control Poblacion, Arteche Along Jct. Taft-Oras-San Policarpo-Arteche Road, Arteche, Eastern Samar (K0959+100 – K0959+361)	3/23/2016	21480986.9	Borongan	Eastern Samar	Region VIII	1	16IB0070 - Repair/Rehab./Improv. Of Flood control	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3773086	16IB0071 - Repair/Rehab./Improv. Of Brgy. Pangpang Flood Control Along Jct. Taft-Oras-San Policarpo-Arteche Road, San Policarpo, Eastern Samar (Sta. 0+000 – Sta. 0+125)	3/23/2016	6936045.96	Borongan	Eastern Samar	Region VIII	1	16IB0071 - Repair/Rehab./Improv. Of Brgy. Pangpang	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3773108	16IB0072 - Repair/Rehab./Improv. Of Brgy. Tawagan Flood Control Along Jct. Taft-Oras-San Policarpo-Arteche Road, Oras, Eastern Samar (Sta. 0+940 – Sta. 1+193.70)	3/23/2016	13338294.3	Borongan	Eastern Samar	Region VIII	1	16IB0072 - Repair/Rehab./Improv. Of Brgy. Tawagan	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3773148	16IB0073 - Repair/Rehab./Improv. Of Brgy. Baras Flood Control Along Jct. Taft-Oras-San Policarpo-Arteche Road, San Policarpo, Eastern Samar (k0935+720 0+940 – K0935+779)	3/23/2016	3280578.7	Borongan	Eastern Samar	Region VIII	1	16IB0073 - Repair/Rehab./Improv. Of Brgy. Baras Fl	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3773187	16IB0074 - Repair/Rehab./Improv. Of Can Obing River Control Borongan – Guiuan Road, Eastern Samar (k0940+365)	3/23/2016	35872985.4	Borongan	Eastern Samar	Region VIII	1	16IB0074 - Repair/Rehab./Improv. Of Can Obing Rive	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3773219	16IB0075 - Repair/Rehab./Improv. Of Borongan River Control Borongan – Guiuan Road, Eastern Samar (k0936+100)	3/23/2016	21561197.7	Borongan	Eastern Samar	Region VIII	1	16IB0075 - Repair/Rehab./Improv. Of Borongan River	Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3773240	16IB0076 - Repair/Rehab./Improv. Of Bolaran Flood Control Along Jct. Taft-Oras-San Policarpo-Arteche Road, Arteche, Eastern Samar (Sta. 0+245 – Sta. 0+277.2)	3/23/2016	1976240.68	Borongan	Eastern Samar	Region VIII	1	16IB0076 - Repair/Rehab./Improv. Of Bolaran Flood	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3773294	16IB0077 - Repair/Rehab./Improv. Of Loom River Flood Control, Borongan City Along Borongan – Guiuan Road, Eastern Samar (Sta. 0+250 – Sta. 0+900)	3/23/2016	28338745.8	Borongan	Eastern Samar	Region VIII	1	16IB0077 - Repair/Rehab./Improv. Of Loom River Flo	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3773325	16IB0078 - Repair/Rehab./Improv. Of Poblacion San Julian Flood Along Taft-Road San Julian, Eastern Samar (Sta. 918+100 – Sta. 918+634)	3/23/2016	34206599.2	Borongan	Eastern Samar	Region VIII	1	16IB0078 - Repair/Rehab./Improv. Of Poblacion San	Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3783049	16IB0007(G) - Purchase and delivery of Blown Asphalt for use in the Crack & Joint Sealing along Eastern Samar Road Network.	4/1/2016	2000000	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3783051	16IB0008(G) - Purchase and delivery of Emulsified Asphalt SS1 for use in the Crack and Joint Sealing along Eastern Samar Road Network.	4/1/2016	2000000	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3783053	16IB0009(G) - Purchase and delivery of Reflectorized Traffic Paints, for use in the Repainting of Centerlines and Edgelines along Eastern Samar Road Network, Jct. Taft-Oras-San Policarpo-Arteche Rd. K	4/1/2016	1989000	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3783054	16IB0010(G) - Purchase and delivery of Reflectorized Traffic Paints for use in the Repainting of Centerlines and Edgelines along Eastern Samar Road Network.	4/1/2016	1989000	Borongan	Eastern Samar	Region VIII			Closed		ndulfo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3783055	16IB0011(G) - Purchase and delivery of Reflectorized Traffic Paints for use in the Repainting of Centerlines and Edgelines along Eastern Samar Road Network, Jct. Buenavista-Lawaan-Marabut Road K0952+8	4/1/2016	1989000	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3812684	16IB0012(G) - Purchase of Emulsified Asphalt (SS1) for use in the crack and joint sealing along Eastern Samar Road Network.	4/22/2016	750000	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3839991	16IB0012(G)(Re-advertised) - Purchase of Emulsified Asphalt (SS1) for use in the crack and joint sealing along Eastern Samar Road Network.	5/13/2016	750000	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3867801	16IB0079 - Concreting of Brgy. San Eduardo to Nadacpan FMR Contract, Oras, Eastern Samar	6/1/2016	1954969.02	Borongan	Eastern Samar	Region VIII	1	16IB0079 - Concreting of Brgy. San Eduardo to Nada	Awarded	Posted	walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3893850	16IB0080 - Construction of 1-unit, 1-storey, 1-Classroom School Building at Caruyagon Elementary School, San Julian, Eastern Samar	6/15/2016	1212911.31	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3893888	16IB0081 - Construction of 1-unit, 1-storey, 1-classroom School Building at Lunang, San Julian, Eastern Samar	6/15/2016	1098783.67	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3894312	16IB0087 - Construction of 1-unit, 1-storey, 1-Classroom School Building at Dacul Primary School, Taft, Eastern Samar	6/15/2016	1141683.74	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3916226	16IB0115 - Construction of a 1STY 2CL School Building Dalid Elementary School, Oras, Eastern Samar	6/28/2016	2047480.42	Borongan	Eastern Samar	Region VIII	1	16IB0115 - Construction of a 1STY 2CL School Build	Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3916425	16IB0122 - Construction of a 1STY 2CL School Building Binalayan Elementary School, Oras, Eastern Samar	6/28/2016	2005313.39	Borongan	Eastern Samar	Region VIII	1	16IB0122 - Construction of a 1STY 2CL School Build	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3916647	16IB0128 - Construction of a 1STY 3CL School Building Carapdapan National High School, Arteche, Eastern Samar	6/28/2016	3015339.86	Borongan	Eastern Samar	Region VIII	1	16IB0128 - Construction of a 1STY 3CL School Build	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3920312	16IB0044 (Second Re-Advertisement) - Repair/Rehabilitation of Divinubo Is. Seawall, Borongan City, Eastern Samar	7/1/2016	32742028.3	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3920435	16IB0132 - Construction of a 1STY 1CL School Building Malobago Primary School, Maslog, Eastern Samar	7/1/2016	1209797	Borongan	Eastern Samar	Region VIII	1	16IB0132 - Construction of a 1STY 1CL School Build	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3920459	16IB0133 - Construction of a 1STY 1CL School Building Libertad Elementary School, Maslog, Eastern Samar	7/1/2016	1209797	Borongan	Eastern Samar	Region VIII	1	16IB0133 - Construction of a 1STY 1CL School Build	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3920626	16IB0137 - Construction of a 1STY 2CL School Building Cagsalay Elementary School, Arteche, Eastern Samar	7/1/2016	2046613.34	Borongan	Eastern Samar	Region VIII	1	16IB0137 - Construction of a 1STY 2CL School Build	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3926185	16IB0143 - Construction of 2–Units, 1-Storey Workshop Buildings (Standard Technical Vocational Building) at Lalawigan National High School, Borongan City, Eastern Samar	7/6/2016	4855716.97	Borongan	Eastern Samar	Region VIII	1	16IB0143 - Construction of 2–Units, 1-Storey Works	Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3926698	16IB0150 - Construction of a 1STY 1CL School Building Polangi Elem. School, Taft, Eastern Samar	7/8/2016	1183482.09	Borongan	Eastern Samar	Region VIII	1	16IB0150 - Construction of a 1STY 1CL School Build	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3926733	16IB0151 - Construction of a 1STY 3CL School Building Sulat Central Elem.School, Sulat, Eastern Samar	7/8/2016	2856038.19	Borongan	Eastern Samar	Region VIII	1	16IB0151 - Construction of a 1STY 3CL School Build	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3926765	16IB0152 - Construction of 2-units, 1-STY Workshop Buildings (standard Tech. Vocational Buildings) Sulat National High School, Sulat, Eastern Samar	7/8/2016	4908978.1	Borongan	Eastern Samar	Region VIII	1	16IB0152 - Construction of 2-units, 1-STY Workshop	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3926789	16IB0153 - Construction of 2STY 6CL School Building San Julian National High School, San Julian, Eastern Samar	7/8/2016	7754519.18	Borongan	Eastern Samar	Region VIII	1	16IB0153 - Construction of 2STY 6CL School Buildin	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3926820	16IB0154 - Construction of a 2STY 10CL School Building San Julian National High School, San Julian, Eastern Samar	7/8/2016	12873229.6	Borongan	Eastern Samar	Region VIII	1	16IB0154 - Construction of a 2STY 10CL School Buil	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3928538	16IB0158 - Construction of a 1STY 3CL School Building Concepcion National High School, Arteche, Eastern Samar	7/13/2016	2915265.5	Borongan	Eastern Samar	Region VIII	1	16IB0158 - Construction of a 1STY 3CL School Build	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3929928	16IB0164 - Construction of 1STY 2CL School Building Dapdap National Technical Vocational High School, Dolores, Eastern Samar	7/13/2016	2086865.1	Borongan	Eastern Samar	Region VIII	1	16IB0164 - Construction of 1STY 2CL School Buildin	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3929937	16IB0166 - Construction of 1STY 2CL School Building Caghalong Primary School, Can-avid, EasternSamar	7/13/2016	2046353.35	Borongan	Eastern Samar	Region VIII	1	16IB0166 - Construction of 1STY 2CL School Buildin	Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3948199	16IB0013(G): Purchase and delivery of Reflectorized Traffic paints for use in the Repainting of Centerlines and Edgelines along Eastern Samar Road Network.	7/17/2016	1989000	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3948201	16IB0014(G): Purchase and delivery of Thermoplastic paints for use in the Repainting of Centerlines and Edgelines along Eastern Samar Road Network	7/17/2016	1999200	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3948202	16IB0015(G): Purchase and delivery of Blown Asphalt for use in the Crack & Joint Sealing along Eastern Samar Road Network.	7/17/2016	2000000	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3948338	16IB0170 - Construction of a 1STY 1CL School Building San Isidro Elem. School, Hernani, Eastern Samar	7/18/2016	1173767.46	Borongan	Eastern Samar	Region VIII	1	16IB0170 - Construction of a 1STY 1CL School Build	Awarded	Posted	walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3948343	16IB0172 - Construction of a 1STY 5CL School Building Nagaja Elem. School, Hernani, Eastern Samar	7/18/2016	4604503.18	Borongan	Eastern Samar	Region VIII	1	16IB0172 - Construction of a 1STY 5CL School Build	Awarded	Posted	walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3948345	16IB0173 - Construction of a 1STY Workshop Building (Standard Technical Vocational Building) Balangkayan National High School,Balangkayan, Eastern Samar	7/18/2016	2449020.86	Borongan	Eastern Samar	Region VIII	1	16IB0173 - Construction of a 1STY Workshop Buildin	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3948348	16IB0175 - Construction of a 1STY 1CL School Building San Gabriel Elem. School, Maydolong, Eastern Samar	7/18/2016	1183150.33	Borongan	Eastern Samar	Region VIII	1	16IB0175 - Construction of a 1STY 1CL School Build	Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3948351	16IB0176 - Construction of 1STY 1CL School Building Lapgap Elem. School, Maydolong, Eastern Samar	7/18/2016	1183150.33	Borongan	Eastern Samar	Region VIII	1	16IB0176 - Construction of 1STY 1CL School Buildin	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3948352	16IB0177 - Construction of a 1STY 1CL School Building Del Pilar Elem. School, Maydolong, Eastern Samar	7/18/2016	1171626.96	Borongan	Eastern Samar	Region VIII	1	16IB0177 - Construction of a 1STY 1CL School Build	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3948374	16IB0183 - Construction of a 3STY 6CL School Building Matarinao SOF, Salcedo, Eastern Samar	7/18/2016	9412217.47	Borongan	Eastern Samar	Region VIII	1	16IB0183 - Construction of a 3STY 6CL School Build	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3948385	16IB0186 - Construction of a 1STY 2CL School Building San Isidro Elem. School, Gen. MacArthur, Eastern Samar	7/18/2016	2024266.23	Borongan	Eastern Samar	Region VIII	1	16IB0186 - Construction of a 1STY 2CL School Build	Awarded	Posted	walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3948391	16IB0187 - Construction of a 1STY 1CL School Building Osmeña Primary School, Gen. MacArthur, Eastern Samar	7/18/2016	1201814.93	Borongan	Eastern Samar	Region VIII	1	16IB0187 - Construction of a 1STY 1CL School Build	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3948403	16IB0188 - Construction of a 1STY 2CL School Building GAhoy Elem. School, Guiuan, Eastern Samar	7/18/2016	1987726.75	Borongan	Eastern Samar	Region VIII	1	16IB0188 - Construction of a 1STY 2CL School Build	Awarded	Posted	walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3948433	16IB0194 - Construction of 1STY 1CL School Building Trinidad Elem. School, Tubabao Is., Guiuan, Eastern Samar	7/18/2016	1203557.58	Borongan	Eastern Samar	Region VIII	1	16IB0194 - Construction of 1STY 1CL School Buildin	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3948447	16IB0200 - Construction of a 1STY 1CL School Building Inapulangan Elem. School, Homonhon Is., Guiuan, Eastern Samar	7/18/2016	1203650.11	Borongan	Eastern Samar	Region VIII	1	16IB0200 - Construction of a 1STY 1CL School Build	Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3949200	16IB0210 - Construction of a 1STY Workshop Building (Standard Technical Vocational Building) Lawaan National School of Craftmanship and Home Industries, Lawaan, Eastern Samar	7/19/2016	2409177.32	Borongan	Eastern Samar	Region VIII	1	16IB0210 - Construction of a 1STY Workshop Buildin	Awarded	Posted	walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3949768	16IB0218 - Construction of a 2STY 4CL School Building HInolaso National High School, Dolores, Eastern Samar	7/19/2016	6497957.98	Borongan	Eastern Samar	Region VIII	1	16IB0218 - Construction of a 2STY 4CL School Build	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3949838	16IB0220 - Construction of a 2STY 4CL School Building Benowangan National High School, Borongan City, Eastern Samar	7/19/2016	6496747.03	Borongan	Eastern Samar	Region VIII	1	16IB0220 - Construction of a 2STY 4CL School Build	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3955249	16IB0044 (Second Re-Advertisement) - Repair/Rehabilitation of Divinubo Is. Seawall, Borongan City, Eastern Samar	7/21/2016	32742028.3	Borongan	Eastern Samar	Region VIII	1	16IB0044 (Second Re-Advertisement) - Repair/Rehabi	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3956803	16IB0116 (Re-advertised) - Construction of a 1STY 2CL School Building Agsam Elem. School, Oras Eastern Samar	7/22/2016	2007680.15	Borongan	Eastern Samar	Region VIII	1	16IB0116 (Re-advertised) - Construction of a 1STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3956935	16IB0142 (Re-advertised) - Construction of 1STY Workshop Building (Standard Technical Vocational Building) Maypangdan National High School, Borongan, Eastern Samar	7/22/2016	2420557.36	Borongan	Eastern Samar	Region VIII	1	16IB0142 (Re-advertised) - Construction of 1STY Wo	Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3956981	16IB0144 (Re-advertised) - Construction of 1STY Workshop Building (Standard Technical Vocational Building) Sta. Fe National High School, Borongan, Eastern Samar	7/22/2016	2434550.48	Borongan	Eastern Samar	Region VIII	1	16IB0144 (Re-advertised) - Construction of 1STY Wo	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3957052	16IB0148 (Re-advertised) - Construction of a 2STY 4CL School Building Malinao Integrated School, Taft, Eastern Samar	7/22/2016	6389068.89	Borongan	Eastern Samar	Region VIII	1	16IB0148 (Re-advertised) - Construction of a 2STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3957098	16IB0149 (Re-advertised) - Construction of 2-Units 1STY Workshop Buildings (Standard Technical Vocational Buildings) Can-avid National High School, Can-avid, Eastern Samar	7/22/2016	4839432.03	Borongan	Eastern Samar	Region VIII	1	16IB0149 (Re-advertised) - Construction of 2-Units	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3957127	16IB0155 (Re-advertised) - Construction of a 3STY 6CI School Building Lalawigan National High School, Borongan, Eastern Samar	7/22/2016	9412217.47	Borongan	Eastern Samar	Region VIII	1	16IB0155 (Re-advertised) - Construction of a 3STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3957151	16IB0156 (Re-advertised) - Construction of 3STY 9CI School Building Maypangdan NHS, Borongan, Eastern Samar	7/22/2016	15092453.7	Borongan	Eastern Samar	Region VIII	1	16IB0156 (Re-advertised) - Construction of 3STY 9C	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3957180	16IB0157 (Re-advertised) - Construction of 3STY 6CL School Building Sta. FE NHS, Borongan, Eastern Samar	7/22/2016	9402092.54	Borongan	Eastern Samar	Region VIII	1	16IB0157 (Re-advertised) - Construction of 3STY 6C	Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3957208	16IB0160 (Re-advertised) - Construction of 2STY 6CL School Building Arteche Central Elem. School,Arteche, Eastern Samar	7/22/2016	8293860.89	Borongan	Eastern Samar	Region VIII	1	16IB0160 (Re-advertised) - Construction of 2STY 6C	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3957263	16IB0162 (Re-advertised) - Construction of a 1STY 2CL School Building Saurong Elem.School, Oras, EasternSamar	7/22/2016	1987893.76	Borongan	Eastern Samar	Region VIII	1	16IB0162 (Re-advertised) - Construction of a 1STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3957319	16IB0163 (Re-advertised) - Construction of a 1STY 3CL School Building Hinolaso Elem. School, Dolores, Eastern Samar	7/22/2016	2855915.91	Borongan	Eastern Samar	Region VIII	1	16IB0163 (Re-advertised) - Construction of a 1STY	Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3964921	16IB0114 (Re-advertised) - Construction of a 1STY 1CL School Building Pangabutan Primary School, Taft, Eastern Samar	8/1/2016	1201931.66	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3964965	16IB0121 (Re-advertised) - Construction of a 1STY 2CL School Building Naga Elementary School, Oras, Eastern Samar	8/1/2016	2014730.48	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3965098	16IB0123 (Re-advertised) - Construction of a 1STY 2CL School Building Sta. Monica Integrated School Contract Location: Oras, Eastern Samar	8/1/2016	2093051.01	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3965165	16IB0125 (Re-advertised) - Construction of a 1STY 1CL School Building Maylimon Elementary School, Jipapad, Eastern Samar	8/1/2016	1201213.33	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966140	16IB0126 (Re-advertised) - Construction of a 1STY 2CL School Building Jiwaran Primary School, Jipapad, Eastern Samar	8/1/2016	2047328.14	Borongan	Eastern Samar	Region VIII			Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966187	16IB0127 (Re-advertised) - Construction of a 1STY 1CL School Building Magsaysay Elementary School, Jipapad, Eastern Samar	8/1/2016	1201213.33	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966327	16IB0081 (Re-advertised) - Construction of 1-unit, 1-storey, 1-classroom School Building at Lunang Primary School, San Julian, Eastern Samar	7/27/2016	1098783.67	Borongan	Eastern Samar	Region VIII	1	16IB0081 (Re-advertised) - Construction of 1-unit,	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966366	16IB0082 (Re-advertised) - Construction of 1-unit, 1-storey, 2-Classroom School Building at Lunang Elementary School, Dolores, Eastern Samar	7/27/2016	1983924.52	Borongan	Eastern Samar	Region VIII	1	16IB0082 (Re-advertised) - Construction of 1-unit,	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966413	16IB0083 (Re-advertised) - Construction of 1-unit, 1-storey, 1-Classroom School Building at Sta. Catalina Elementary School, Dolores, Eastern Samar	7/27/2016	1183565.61	Borongan	Eastern Samar	Region VIII	1	16IB0083 (Re-advertised) - Construction of 1-unit,	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966478	16IB0084 (Re-advertised) - Construction of 1-unit, 1-storey, 1-Classroom School Building at Quiatan Elementary School, Dolores, Eastern Samar	7/27/2016	1181445.12	Borongan	Eastern Samar	Region VIII	1	16IB0084 (Re-advertised) - Construction of 1-unit,	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966513	16IB0085 (Re-advertised) - Construction of 1-unit, 1-storey, 2-Classroom School Building at Ipil Elementary School, Dolores, Eastern Samar	7/27/2016	2045693.39	Borongan	Eastern Samar	Region VIII	1	16IB0085 (Re-advertised) - Construction of 1-unit,	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966536	16IB0086 (Re-advertised) - Construction of 1-unit, 1-storey, 2-Classroom School Building at Luhang Elementary School, Dolores, Eastern Samar	7/27/2016	2045935.76	Borongan	Eastern Samar	Region VIII	1	16IB0086 (Re-advertised) - Construction of 1-unit,	Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966579	16IB0087 (Re-advertised) - Construction of 1-unit, 1-storey, 1-Classroom School Building at Dacul Primary School, Taft, Eastern Samar	7/27/2016	1141683.74	Borongan	Eastern Samar	Region VIII	1	16IB0087 (Re-advertised) - Construction of 1-unit,	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966646	16IB0089 (Re-advertised) - Construction of 1-unit, 1-storey, 2-classroom School Building at Tabo Elementary School, San Policarpo, Eastern Samar	7/27/2016	1986253.9	Borongan	Eastern Samar	Region VIII	1	16IB0089 (Re-advertised) - Construction of 1-unit,	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966685	16IB0090 (Re-advertised) - Construction of 1-unit, 1-storey, 2-Classroom School Building at Botnga Primary School, Dolores, Eastern Samar	7/27/2016	2044870.7	Borongan	Eastern Samar	Region VIII	1	16IB0090 (Re-advertised) - Construction of 1-unit,	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966709	16IB0091 (Re-advertised) - Construction of 1-unit, 1-storey, 1-classroom School Building at Tan-awan Elementary School Dolores, Eastern Samar	7/27/2016	1201199.58	Borongan	Eastern Samar	Region VIII	1	16IB0091 (Re-advertised) - Construction of 1-unit,	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966748	16IB0092 (Re-advertised) - Construction of 1-unit, 1-storey, 2-Classroom School Building at Kandalakit Elementary School, Sulat, Eastern Samar	7/27/2016	2026862.68	Borongan	Eastern Samar	Region VIII	1	16IB0092 (Re-advertised) - Construction of 1-unit,	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966758	16IB0093 (Re-advertised) - Construction of 1-unit, 1-storey, 2-Classroom School Building at A-ET Elementary School, Sulat, Eastern Samar	7/27/2016	2046120.15	Borongan	Eastern Samar	Region VIII	1	16IB0093 (Re-advertised) - Construction of 1-unit,	Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966774	16IB0094 (Re-advertised) - Construction of 1-unit, 1-storey, 1-Classroom School Building at Del Remedios Elementary School Taft, Eastern Samar	7/27/2016	1213042.23	Borongan	Eastern Samar	Region VIII	1	16IB0094 (Re-advertised) - Construction of 1-unit,	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966788	16IB0095 (Re-advertised) - Construction of 1-unit, 1-storey, 1-Classroom School Building at Beto Elementary School, Taft, Eastern Samar	7/27/2016	1193573.88	Borongan	Eastern Samar	Region VIII	1	16IB0095 (Re-advertised) - Construction of 1-unit,	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966800	16IB0096 (Re-advertised) - Construction of 1-unit, 1-storey, 2-Classroom School Building at Bongdo Elementary School, Taft, Eastern Samar	7/27/2016	2046527.13	Borongan	Eastern Samar	Region VIII	1	16IB0096 (Re-advertised) - Construction of 1-unit,	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966815	16IB0097 (Re-advertised) - Construction of 1-unit, 1-storey, 2-Classroom School Building at Gayam Primary School Taft, Eastern Samar	7/27/2016	2046527.13	Borongan	Eastern Samar	Region VIII	1	16IB0097 (Re-advertised) - Construction of 1-unit,	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966830	16IB0099 (Re-advertised) - Construction of RainWater Collection System (RWCS), Eastern Samar	7/27/2016	3281850	Borongan	Eastern Samar	Region VIII	1	16IB0099 (Re-advertised) - Construction of RainWat	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966841	16IB0100 (Re-advertised) - Completion of Public Market Building Municipality of Mercedes, Eastern Samar	7/27/2016	1958345.32	Borongan	Eastern Samar	Region VIII	1	16IB0100 (Re-advertised) - Completion of Public Ma	Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966856	16IB0101 (Re-advertised) - Construction of a 1STY 2CL School Building Maytigbao Elementary School, Maydolong, Eastern Samar	7/27/2016	2046986.94	Borongan	Eastern Samar	Region VIII	1	16IB0101 (Re-advertised) - Construction of a 1STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966866	16IB0102 (Re-advertised) - Construction of a 1STY 2CL School Building Lapgap National High School, Maydolong, Eastern Samar	7/27/2016	2026076.41	Borongan	Eastern Samar	Region VIII	1	16IB0102 (Re-advertised) - Construction of a 1STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966889	16IB0104 (Re-advertised) - Construction of a 1STY 1CL School Building Julag Primary School, Balangkayan, Eastern Samar	7/27/2016	1143136.43	Borongan	Eastern Samar	Region VIII	1	16IB0104 (Re-advertised) - Construction of a 1STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966899	16IB0105 (Re-advertised) - Construction of a 1STY 2CL School Building Bangon Elementary School, Balangkayan, Eastern Samar	7/27/2016	1982537.36	Borongan	Eastern Samar	Region VIII	1	16IB0105 (Re-advertised) - Construction of a 1STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966912	16IB0106 (Re-advertised) - Construction of a 1STY 2CL School Building Cacatmonan Primary School, Hernani, Eastern Samar	7/27/2016	2140485.95	Borongan	Eastern Samar	Region VIII	1	16IB0106 (Re-advertised) - Construction of a 1STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966919	16IB0107 (Re-advertised) - Construction of a 1STY 2CL School Building Macapagal Primary School, Gen. MacArthur, Eastern Samar	7/27/2016	2044675.19	Borongan	Eastern Samar	Region VIII	1	16IB0107 (Re-advertised) - Construction of a 1STY	Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966930	16IB0108 (Re-advertised) - Construction of a 1STY 1CL School Building Sta. Cruz Elementary School Gen. MacArthur, Eastern Samar	7/27/2016	1141625.12	Borongan	Eastern Samar	Region VIII	1	16IB0108 (Re-advertised) - Construction of a 1STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966937	16IB0109 (Re-advertised) - Construction of a 1STY 1CL School Building Limbujan Primary Schoo, Gen. MacArthur, Eastern Samar	7/27/2016	1180657.91	Borongan	Eastern Samar	Region VIII	1	16IB0109 (Re-advertised) - Construction of a 1STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966944	16IB0110 (Re-advertised) - Construction of a 1STY 1CL School Building San Roque Primary School, Gen. MacArthur, Eastern Samar	7/27/2016	1172958.59	Borongan	Eastern Samar	Region VIII	1	16IB0110 (Re-advertised) - Construction of a 1STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966953	16IB0111 (Re-advertised) - Construction of a 1STY 1CL School Building Quezon Primary School Gen. MacArthur, Eastern Samar	7/27/2016	1161639.13	Borongan	Eastern Samar	Region VIII	1	16IB0111 (Re-advertised) - Construction of a 1STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966956	16IB0112 (Re-advertised) - Construction of a 1STY 2CL School Building Paco Elementary School Quinapondan, Eastern Samar	7/27/2016	1982258.76	Borongan	Eastern Samar	Region VIII	1	16IB0112 (Re-advertised) - Construction of a 1STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3966963	16IB0113 (Re-advertised) - Construction of a 1STY 2CL School Building San Isidro Primary School, Lawaan, Eastern Samar	7/27/2016	2015814.44	Borongan	Eastern Samar	Region VIII	1	16IB0113 (Re-advertised) - Construction of a 1STY	Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3981438	16IB0225 - Construction of a 2STY 4CL School Building, Mercedes National High School, Mercedes, Eastern Samar	8/5/2016	6323422.31	Borongan	Eastern Samar	Region VIII			Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3981477	16IB0226 - Construction of a 1STY 2CL School Building, Obong Elementary School, Can-Avid, Eastern Samar	8/5/2016	1928958.35	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3981643	16IB0227 - Construction of a 3STY 6CL School Building, Oras National High School, Oras, Eastern Samar	8/5/2016	10289616.1	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3981708	16IB0228 - Construction of 1-unit, 1-Storey Workshop Building (Standard Technical Vocational Building) at Maydolong National High School, Maydolong, Eastern Samar	8/5/2016	2497332.65	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3981749	16IB0229 - Construction of 1-unit, 1-storey Workshop Building (Standard Technical Vocational Building) at E. Samar NCHS, Borongan, Eastern Samar	8/5/2016	2497927.72	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3981787	16IB0230 - Construction of 1-unit, 1-Storey Workshop Building (standard Technical Vocational Building) at Gen. MacArthur National Agricultural School, Gen. MacArthur, Eastern Samar	8/5/2016	2710381.73	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3981825	16IB0231 - Construction of 1-unit, 1-Storey Workshop Building (Standard Technical Vocational Building) at Arteche National High School, Arteche, Eastern Samar	8/5/2016	2710142.78	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3981900	16IB0232 - Construction of a 1-unit, 1-Storey Workshop Building (Standard Technical Vocational Building) at Salcedo Vocational High School, Salcedo, Eastern Samar	8/5/2016	2544015.87	Borongan	Eastern Samar	Region VIII			Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3981938	16IB0233 - Construction of 1-unit, 1-Storey workshop Building (Standard Technical Vocational Building) at Llorente National High School, Llorente, Eastern Samar	8/5/2016	2493945.21	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3981961	16IB0234 - Construction of 1-Unit, 1-Storey Workshop Building (Standard Technical Vocational Building) at Dolores National High School	8/5/2016	2683928.83	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3982449	16IB0138 (Re-Advertised) - Construction of a 2STY 8CL School Building E. Samar NCHS – Supt. Fidel E. Anacta, Sr. MHS Annex, Borongan City, Eastern Samar	8/9/2016	11036441.6	Borongan	Eastern Samar	Region VIII	1	16IB0138 (Re-Advertised) - Construction of a 2STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3982492	16IB0140 (Re-Advertised) - Construction of a 1STY 1CL School Building Siha Elementary School, Borongan City, Eastern Samar	8/9/2016	1104212.29	Borongan	Eastern Samar	Region VIII	1	16IB0140 (Re-Advertised) - Construction of a 1STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3982517	16IB0141 (Re-Advertised) - Construction of a 1STY Workshop Buildings (Standard Technical Vocational Building) Eastern Samar NCHS – Fidel E. Anacta, Sr. MHS Annex, Borongan City, Eastern Samar	8/9/2016	2458923.78	Borongan	Eastern Samar	Region VIII	1	16IB0141 (Re-Advertised) - Construction of a 1STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3982845	16IB0147 (Re-Advertised) - Construction of a 1STY 1CL School Building Biga Elementary School, Borongan City, Eastern Samar	8/9/2016	1162545.18	Borongan	Eastern Samar	Region VIII	1	16IB0147 (Re-Advertised) - Construction of a 1STY	Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3986401	16IB0016(G)- Purchase/Delivery of Standby Generator for use of the District Office.	8/5/2016	1300000	Borongan	Eastern Samar	Region VIII			Closed		ndulfo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3994970	16IB0159 (Re-Advertised) - Construction of a 2STY 6CL School Building, Carapdapan National High School, Arteche, Eastern Samar	8/11/2016	8293776.26	Borongan	Eastern Samar	Region VIII	1	16IB0159 (Re-Advertised) - Construction of a 2STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3995145	16IB0161 (Re-Advertised) - Construction of a 2STY 8CL School Building, Jipapad National High School, Jipapad, Eastern Samar	8/11/2016	11077452.3	Borongan	Eastern Samar	Region VIII	1	16IB0161 (Re-Advertised) - Construction of a 2STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3996391	16IB0165 (Re-Advertised) - Construction of a 1STY 2CL School Building, Jepaco Elementary School, Can-Avid, Eastern Samar	8/11/2016	2044285.69	Borongan	Eastern Samar	Region VIII	1	16IB0165 (Re-Advertised) - Construction of a 1STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3996418	16IB0167 (Re-Advertised) - Construction of a 1STY 2CL School Building, Balagon Elementary School, Can-Avid, Eastern Samar	8/11/2016	2138797.59	Borongan	Eastern Samar	Region VIII	1	16IB0167 (Re-Advertised) - Construction of a 1STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3996963	16IB0174 (Re-Advertised) - Construction of a 2STY 8CL School Building, Balangkayan National High School, Balangkayan, Eastern Samar	8/11/2016	11016529.4	Borongan	Eastern Samar	Region VIII	1	16IB0174 (Re-Advertised) - Construction of a 2STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3997013	16IB0189 (Re-Advertised) - Construction of a 2STY 10CL School Building, Taytay Integrated School, Guiuan, Eastern Samar	8/11/2016	12882446.4	Borongan	Eastern Samar	Region VIII	1	16IB0189 (Re-Advertised) - Construction of a 2STY	Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3997043	16IB0198 (Re-Advertised) - Construction of a 2STY 8CL School Building, Homonhon National High School, Brgy. Casuguran, Homonhon IS., Guiuan, Eastern Samar	8/11/2016	11128408.3	Borongan	Eastern Samar	Region VIII	1	16IB0198 (Re-Advertised) - Construction of a 2S	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3997086	16IB0202 (Re-Advertised) - Construction of a 2STY 8CI School Building, Lawaan National School of Craftmanship and Home Industries, Lawaan, Eastern Samar	8/11/2016	11008616.4	Borongan	Eastern Samar	Region VIII	1	16IB0202 (Re-Advertised) - Construction of a 2STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3997116	16IB0211 (Re-Advertised) - Construction of a 2STY 10CL School Building, Lawaan National School of Craftmanship and Home Industries, Lawaan, Eastern Samar	8/11/2016	22979296.2	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3997148	16IB0212 (Re-Advertised) - Construction of 2STY 10CL, School Building, Southern Samar National Comprehensive High School, Balangiga, Eastern Samar	8/11/2016	23050119.2	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3997190	16IB0216 (Re-Advertised) - Construction of a 2STY 8CI School Building, Samar National Opportunity School of Agriculture, San Policarpo, Eastern Samar	8/11/2016	19570568.8	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3997219	16IB0219 (Re-Advertised) - Construction of a 2STY 10CI School Building, Sulat National High School, Sulat, Eastern Samar	8/11/2016	23002559.5	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3997246	16IB0221 (Re-Advertised) - Construction of a 2STY 12CI School Building, Can-Avid National High School, Can-Avid, Eastern Samar	8/11/2016	26197036	Borongan	Eastern Samar	Region VIII	1	16IB0221 (Re-Advertised) - Construction of a 2STY	Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3997324	16IB0222 (Re-Advertised) - Construction of a 2STY 8CL School Building, Giporlos National Trade School, Giporlos, Eastern Samar	8/11/2016	32887292.3	Borongan	Eastern Samar	Region VIII	1	16IB0222 (Re-Advertised) - Construction of a 2STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	3997358	16IB0236 - Repair/Maintenance of DPWH Main Building, Brgy. Alang-alang Borongan City, Eastern Samar	8/11/2016	2933979.6	Borongan	Eastern Samar	Region VIII	1	16IB0236 - Repair/Maintenance of DPWH Main Buildin	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4009594	16IB0017(G) - Purchase and delivery of Reflectorized Paint for use in the repainting of Centerlines and edgelines along Eastern Samar Network.	8/17/2016	1989000	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4009708	16IB0018(G) - Purchase and delivery of paints for use in the repainting of Permanent Bridges along Eastern Samar Road Network.	8/17/2016	1498500	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4011614	16IB0117 (2nd Re-advertisement: Construction of 1STY 2CL School Building at Bagacay Elem. School, Oras, Eastern Samar	8/18/2016	2047174.02	Borongan	Eastern Samar	Region VIII	1	16IB0117 (2nd Re-advertisement: Construction of 1S	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4011794	16IB0168 (Re-Advertised): Construction of a 1sty 1CL School Building Tandang Sora Primary School, Gen. MacArthur Eastern Samar	8/18/2016	1200554.43	Borongan	Eastern Samar	Region VIII	1	16IB0168 (Re-Advertised): Construction of a 1sty	Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4011829	16IB0169 (Re-Advertised) - Construction of 1STY 1CL School Building Sta. Fe Primary School, Gen. MacArthur, Eastern Samar	8/18/2016	1179994.25	Borongan	Eastern Samar	Region VIII	1	16IB0169 (Re-Advertised) - Construction of 1STY 1C	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4011848	16IB0178 (Re-Advertised) - Construction of a 1sty 1-Cl School Building Karapdapan Elem. School, Salcedo, Eastern Samar	8/18/2016	1153402.02	Borongan	Eastern Samar	Region VIII	1	16IB0178 (Re-Advertised) - Construction of a 1sty	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4011887	16IB0179 (Re-Advertised) - Construction of a 1sty 2Cl School Building Taclaon Elem. School, Salcedo, Eastern Samar	8/18/2016	1997672.54	Borongan	Eastern Samar	Region VIII	1	16IB0179 (Re-Advertised) - Construction of a 1sty	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4011907	16IB0180 (Re-Advertised) - Construction of a 1STY 1CL School Building Butig Elem. School, Salcedo, Eastern Samar	8/18/2016	1193491.58	Borongan	Eastern Samar	Region VIII	1	16IB0180 (Re-Advertised) - Construction of a 1STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4011934	16IB0181 (Re-Advertised) - Construction of a 1STY 1CL School Building Cantomoja Elem. School, Salcedo, Eastern Samar	8/18/2016	1193567.42	Borongan	Eastern Samar	Region VIII	1	16IB0181 (Re-Advertised) - Construction of a 1STY	Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4011960	16IB0182 (Re-Advertised) - Construction of 1STY 1CL School Building Guba Primary School, Salcedo, Eastern Samar	8/18/2016	1163952.52	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4011988	16IB0184 (Re-Advertised)- Construction of 1STY 1CL School Building Alang-alang Elem. School, Quinapondan, Eastern Samar	8/18/2016	1141417.24	Borongan	Eastern Samar	Region VIII			Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4012018	16IB0185 (Re-Advertised) - Construction of a 1STY 3CL School Building Tugop Elem. School, Gen. MacArthur, Eastern Samar	8/18/2016	2963217.69	Borongan	Eastern Samar	Region VIII	1	16IB0185 (Re-Advertised) - Construction of a 1STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4012037	16IB0192 (Re-Advertised) - Construction of 1STY 2CL School Building Cogon Elem. School, Guiuan, Eastern Samar	8/18/2016	1987726.75	Borongan	Eastern Samar	Region VIII	1	16IB0192 (Re-Advertised) - Construction of 1STY 2C	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4012097	16IB0193 (Re-Advertised) - Construction of a 1STY 2CL School Building Tubabao Elem. School, Brgy. Camparang, Tubabao Is. Guiuan, Eastern Samar	8/18/2016	2047436.12	Borongan	Eastern Samar	Region VIII	1	16IB0193 (Re-Advertised) - Construction of a 1STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4012125	16IB0196 (Re-Advertised) - Construction of a 1STY 3CL School Building Manicani National High School, Brgy. Buenavista, Manicani Is., Guiuan, Eastern Samar	8/18/2016	3015378.37	Borongan	Eastern Samar	Region VIII	1	16IB0196 (Re-Advertised) - Construction of a 1STY	Awarded	Posted	walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4012177	16IB0197 (Re-Advertised) - Construction of a 1STY 1CL School Building Buenavista Elem. School, Manicani Is., Guiuan, Eastern Samar	8/18/2016	1203557.58	Borongan	Eastern Samar	Region VIII	1	16IB0197 (Re-Advertised) - Construction of a 1STY	Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4012366	16IB0207 (Re-Advertised) - Construction of 2-units 1-storey Workshop Buildings (Standard Technical Vocational Buildings) at Southern Samar National Comprehensive High School	8/18/2016	4867356.46	Borongan	Eastern Samar	Region VIII	1	16IB0207 (Re-Advertised) - Construction of 2-units	Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4012374	16IB0214 (Re-Advertised) - Construction of a 1STY Workshop Building (Standard Technical Vocational Building) Matarinao School of Fisheries, Matarinao, Salcedo, Eastern Samar	8/18/2016	2428901.24	Borongan	Eastern Samar	Region VIII	1	16IB0214 (Re-Advertised) - Construction of a 1STY	Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4018506	16IB0114 (Re-advertised) - Construction of a 1STY 1CL School Building Pangabutan Primary School, Taft, Eastern Samar	8/23/2016	1201931.66	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4019196	16IB0121 (Re-advertised) - Construction of a 1STY 2CL School Building Naga Elementary School, Oras, Eastern Samar	8/23/2016	2014730.48	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4019219	16IB0123 (Re-advertised) - Construction of a 1STY 2CL School Building Sta. Monica Integrated School, Oras, Eastern Samar	8/23/2016	2093051.01	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4019317	16IB0125 (Re-advertised) - Construction of a 1STY 1CL School Building Maylimon Elementary School, Jipapad, Eastern Samar	8/23/2016	1201213.33	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4019371	16IB0126 (Re-advertised) - Construction of a 1STY 2CL School Building Jiwaran Primary School, Jipapad, Eastern Samar	8/23/2016	2047328.14	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4019402	16IB0127 (Re-advertised) - Construction of a 1STY 1CL School Building Magsaysay Elementary School, Jipapad, Eastern Samar	8/23/2016	1201213.33	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4025255	16IB0237 - Repair/Maintenance of Dolores Revetment, Brgy. 1 & 2, Dolores, Eastern Samar	8/26/2016	3984164.58	Borongan	Eastern Samar	Region VIII	1	16IB0237 - Repair/Maintenance of Dolores Revetment	Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4025302	16IB0238 - Repair/Maintenance of Quinapondan Revetment, Quinapondan, Eastern Samar	8/26/2016	1998157.2	Borongan	Eastern Samar	Region VIII	1	16IB0238 - Repair/Maintenance of Quinapondan Revet	Closed		walegre
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4025415	16IB0242 - Repair/Maintenance of San Policarpo Drainage, San Policarpo, Eastern Samar	8/26/2016	998926.94	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4032268	16IB0013(G) (Re-advertised) - Purchase and delivery of Reflectorized Traffic paints for use in the Repainting of Centerlines and Edgelines along Eastern Samar Road Network.	8/29/2016	1989000	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4032271	16IB0014(G) (Re-advertised) - Purchase and delivery of Thermoplastic paints for use in the Repainting of Centerlines and Edgelines along Eastern Samar Road Network	8/29/2016	1999200	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4032272	16IB0015(G) (Re-advertised) - Purchase and delivery of Blown Asphalt for use in the Crack & Joint Sealing along Eastern Samar Road Network.	8/29/2016	2000000	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4038585	16IB0080 (2nd Re-advertisement) - Construction of 1-unit, 1-storey, 1-Classroom School Building at Caruyagon Elementary School, San Julian, Eastern Samar	9/2/2016	1203228.62	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4038640	16IB0088 (2nd Re-advertisement) - Construction of 1-unit, 1-storey, 2-Classroom School Building at Bangon Elementary School, San Policarpo, Eastern Samar	9/2/2016	2095116.91	Borongan	Eastern Samar	Region VIII			Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4039065	16IB0098 (2nd Re-advertisement) - Construction of 1-unit, 1-storey, 1-Classroom School Building at Sta. Cruz Elementary School, San Policarpo, Eastern Samar	9/2/2016	1202959.57	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4039097	16IB0103 (2nd Re-advertisement) - Construction of a 1STY 1CL School Building Magsaysay Primary School, Balangkayan, Eastern Samar	9/2/2016	1151633.31	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4039129	16IB0233 (Re-Advertised) - Construction of 1-unit, 1-Storey workshop Building (Standard Technical Vocational Building) at Llorente National High School, Llorente, Eastern Samar	9/2/2016	2493945.21	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4048847	16IB0019(G) - Purchase and delivery of Reflectorized Paint for use in the repainting of Centerlines and edgelines along Eastern Samar Network.	9/7/2016	2992000	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4048855	16IB0020(G) - Purchase and delivery of paints for use in the repainting of Guardrails and Traffic Control Posts along Eastern Samar Road Network.	9/7/2016	999000	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4067671	16IB0021(G) - Purchase and delivery of paints for use in the repainting of Centerlines and edgelines along Eastern Samar Network.	9/17/2016	2999550	Borongan	Eastern Samar	Region VIII			Closed		ndulfo
8844	PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4069701	16IB0244 - Repair/Rehabilitation of DPWH Guiuan Quarters Building Guiuan, Eastern Samar	9/20/2016	998952.77	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4070097	16IB0245 - Construction of 1-Unit, 2-Storey, 6-Classroom School Building at San Julian National High School, San Julian, Eastern Samar	9/20/2016	7410837.97	Borongan	Eastern Samar	Region VIII			Closed		walegre

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4070116	16IB0114 (2nd Re-Advertisement) - Construction of 1-unit, 1-Storey, 1-Classroom School Building at Pangabutan Primary School Taft, Eastern Samar	9/20/2016	1201931.66	Borongan	Eastern Samar	Region VIII			Closed		walegre
8844	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - EASTERN SAMAR DEO	4070165	16IB0203 (2nd Re-Advertisement) - Construction of 1-unit, 1-Storey, 1-Classroom School Building at Huknan Elementary School Giporlos, Eastern Samar	9/20/2016	1202413.93	Borongan	Eastern Samar	Region VIII			Closed		walegre
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3537634	15ij - 0224 CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROOM SCHOOL BUILDING, PIÑAPLATA INTEGRATED SCHOOL, GANDARA, SAMAR	11/16/2015	6272134	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3559983	15IJ - 0225 CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING (TOILET ATTACHED), BALOCAWE INTEGRATED SCHOOL, TAGAPUL-AN, SAMAR 1ST LD	11/26/2015	1928856	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3560042	15IJ - 0226 LOCAL INFRASTRUCTURE PROGRAM - CONSTRUCTION OF ROAD, BRGY. RAWIS (GREENLAND SUBDIVISION) CALBAYOG CITY, SAMAR 1ST LD	11/26/2015	2891604	Calbayog City	Samar	Region VIII	1	LOCAL INFRASTRUCTURE PROGRAM - CONSTRUCTION OF ROA	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3571764	15IJ - 0227 ASPHALT OVERLAY ALONG CALBAYOG DIVERSION ROAD, K010+000 – K012+004, CALBAYOG CITY, SAMAR 1ST LD	12/2/2015	9892622	Calbayog City	Samar	Region VIII	1	ASPHALT OVERLAY ALONG CALBAYOG DIVERSION ROAD, K01	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3571812	15CSIJ - 02 CLUSTER: CONSULTING SERVICES FOR THE SUB-SURFACE SOIL EXPLORATION OF TWO (2) BOREHOLES @ 30 METERS DEPTH EACH FOR	12/3/2015	1050000	Calbayog City	Samar	Region VIII	1	CLUSTER: CONSULTING SERVICES FOR THE SUB-SURFACE S	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3577263	15IJ - 0228 CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING (TOILET ATTACHED), CABADIANGAN PRIMARY SCHOOL, CALBAYOG CITY, SAMAR 1ST LD	12/5/2015	1925514	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3577511	15IJ - 0232 CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING (TOILET ATTACHED), MOBO-OB PRIMARY SCHOOL, SAN JORGE, SAMAR 1ST LD	12/5/2015	1923736	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3578502	15IJ - 0229 CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING (TOILET ATTACHED), HIMAY PRIMARY SCHOOL, SAN JORGE, SAMAR 1ST LD	12/5/2015	1920327	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3579806	15IJ - 0230 CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING (TOILET ATTACHED), RIZAL II PRIMARY SCHOOL, MATUGUINAO, SAMAR 1ST LD	12/5/2015	1920239	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3579871	15IJ - 0231 CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING (TOILET ATTACHED), PANABATAN ELEMENTARY SCHOOL, STA. MARGARITA, SAMAR 1ST LD	12/5/2015	2770180	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3579969	15IJ - 0233 CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING (TOILET ATTACHED), LINCORO PRIMARY SCHOOL, SAN JORGE, SAMAR 1ST LD	12/5/2015	1914508	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3580271	15IJ - 0234 CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING (TOILET ATTACHED), IMELDA ELEMENTARY SCHOOL, ALMAGRO, SAMAR 1ST LD	12/5/2015	2078938	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3580397	15IJ - 0235 CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING (TOILET ATTACHED), CABUNGAAN INTEGRATED SCHOOL, STO. NIÑO, SAMAR 1ST LD	12/5/2015	1922175	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3580467	15IJ - 0236 CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING (TOILET ATTACHED), NABULO ELEMENTARY SCHOOL, STA. MARGARITA, SAMAR 1ST LD	12/5/2015	1919755	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3582321	15IJ - 0237 REPAIR/REHABILITATION OF SLOPE PROTECTION ALONG DAANG MAHARLIKA S00062SM, K0698+084-K0698+184, CALBAYOG CITY SAMAR 1ST LD	12/6/2015	8134612	Calbayog City	Samar	Region VIII	1	REPAIR/REHABILITATION OF SLOPE PROTECTION ALONG DA	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3584980	15IJ - 0238 : LOCAL INFRASTRUCTURE PROGRAM - CONSTRUCTION OF SAN AGUSTIN – PAGSANGHAN ROAD, SAMAR 1ST LD	12/8/2015	48239088	Calbayog City	Samar	Region VIII	1	LOCAL INFRASTRUCTURE PROGRAM - CONSTRUCTION OF SA	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3586119	15IJ - 0239 CONSTRUCTION OF 1 UNIT STANDARD TECHNICAL & VOCATIONAL BUILDING, RAMON T. DIAZ MEMORIAL HIGH SCHOOL, GANDARA, SAMAR 1ST LD	12/8/2015	2604819	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF 1 UNIT STANDARD TECHNICAL & VOCAT	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3586209	15IJ - 0240 CLUSTER: 1. CONSTRUCTION OF ONE STOREY(1) – TWO CLASSROOM SCHOOL BUILDING (TOILET ATTACHED), MAKUGO ELEMENTARY SCHOOL 2. CONSTRUCTION OF TWO (2) UNIT	12/8/2015	7477117	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE STOREY(1) – TWO CL	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3586209	15IJ - 0240 CLUSTER: 1. CONSTRUCTION OF ONE STOREY(1) – TWO CLASSROOM SCHOOL BUILDING (TOILET ATTACHED), MAKUGO ELEMENTARY SCHOOL 2. CONSTRUCTION OF TWO (2) UNIT	12/8/2015	7477117	Calbayog City	Samar	Region VIII	2	CONSTRUCTION OF TWO (2) UNITS – ONE (1) STOREY –TH	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3586319	15IJ - 0241 CONSTRUCTION OF ONE STOREY (1) – TWO CLASSROOM SCHOOL BUILDING (TOILET ATTACHED), PIÑAPLATA INTEGRATED SCHOOL, GANDARA, SAMAR 1ST LD	12/8/2015	1915415	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE STOREY (1) – TWO CLASSROOM SCH	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3597533	15IJ - 0244 IMPROVEMENT/WIDENING OF NATIONAL ROAD ALONG DAANG MAHARLIKA (SM) (SAN ISIDRO-SAN JUANICO BR.) K0695+325 – K0696+010, K0696+090-K0696+836, SAMAR	12/11/2015	42038317	Calbayog City	Samar	Region VIII	1	IMPROVEMENT/WIDENING OF NATIONAL ROAD ALONG DAANG	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3598600	15IJ - 0242 REPAIR/REHABILITATION/IMPROVEMENT (ASPHALT OVERLAY) OF DAANG MAHARLIKA (SM) (SAN ISIDRO – SAN JUANICO BRIDGE), K0756+586 - K0757+438, SAMAR	12/12/2015	9396678	Calbayog City	Samar	Region VIII	1	REPAIR/REHABILITATION/IMPROVEMENT (ASPHALT OVERLAY	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3598613	15IJ - 0243 REPAIR/REHABILITATION/IMPROVEMENT (ASPHALT OVERLAY) OF DAANG MAHARLIKA (SM) (SAN ISIDRO – SAN JUANICO BRIDGE), K0728+680 - K0729+780, SAMAR	12/12/2015	7915300	Calbayog City	Samar	Region VIII	1	REPAIR/REHABILITATION/IMPROVEMENT (ASPHALT OVERLAY	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3602321	15IJ - 0245 LOCAL INFRASTRUCTURE PROGRAM – REPAIR/REHAB/IMPROVEMENT OF MULTI-PURPOSE BUILDING (CALBAYOG CITY SPORT CENTER), BRGY. CAPOOCAN, CALBAYOG CITY, SAMAR 1ST LD	12/15/2015	19783318	Calbayog City	Samar	Region VIII	1	LOCAL INFRASTRUCTURE PROGRAM – REPAIR/REHAB/IMPROV	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3602344	15IJ - 0246 LOCAL INFRASTRUCTURE PROGRAM – REPAIR/REHAB OF ROAD, BRGY. GUINBAOYAN NORTE, CALBAYOG CITY, SAMAR 1ST LD	12/15/2015	4817260	Calbayog City	Samar	Region VIII	1	LOCAL INFRASTRUCTURE PROGRAM – REPAIR/REHAB OF ROA	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3607967	15IJ - 0247 REPAIR/REHAB./IMPROVEMENT (ASPHALT OVERLAY) CALBAYOG DIVERSION ROAD, CALBAYOG CITY K0000+000 – K0002+004 WITH EXCEPTIONS	12/17/2015	11379421	Calbayog City	Samar	Region VIII	1	REPAIR/REHAB./IMPROVEMENT (ASPHALT OVERLAY) CALBAY	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3611374	15IJ - 0248 WIDENING OF SOLSOGON BRIDGE (B00352SM) ALONG DAANG MAHARLIKA (SM) (SAN ISIDRO-SAN JUANICO BRIDGE), STA. MARGARITA, SAMAR 1ST LD	12/19/2015	24378565	Calbayog City	Samar	Region VIII	1	WIDENING OF SOLSOGON BRIDGE (B00352SM) ALONG DAANG	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3611395	15IJ - 0249 REHABILITATION OF HINAGBUNGAN BRIDGE (B00355SM) ALONG DAANG MAHARLIKA (SM) (SAN ISIDRO-SAN JUANICO BRIDGE) GANDARA, SAMAR 1ST LD	12/19/2015	9343319	Calbayog City	Samar	Region VIII	1	REHABILITATION OF HINAGBUNGAN BRIDGE (B00355SM) AL	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3621884	15IJ - 0250 LOCAL INFRASTRUCTURE PROGRAM – REPAIR/REHAB/IMPROVEMENT OF ROAD, BRGY. CAYBAGO, CALBAYOG CITY, SAMAR 1ST LD	1/1/2016	9641483	Calbayog City	Samar	Region VIII	1	LOCAL INFRASTRUCTURE PROGRAM – REPAIR/REHAB/IMPROV	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3621886	15IJ - 0251 LOCAL INFRASTRUCTURE PROGRAM – CONSTRUCTION OF FLOOD CONTROL STRUCTURE, JIBATANG RIVER CONTROL, CALBAYOG CITY, SAMAR 1ST LD	1/1/2016	33739048	Calbayog City	Samar	Region VIII	1	LOCAL INFRASTRUCTURE PROGRAM – CONSTRUCTION OF FLO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3621887	15IJ - 0252 LOCAL INFRASTRUCTURE PROGRAM – CONSTRUCTION OF FLOOD CONTROL STRUCTURE, BRGY. NAPURO, STA. MARGARITA, SAMAR 1ST LD	1/1/2016	14751002	Calbayog City	Samar	Region VIII	1	LOCAL INFRASTRUCTURE PROGRAM – CONSTRUCTION OF FLO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3621890	15IJ - 0253 LOCAL INFRASTRUCTURE PROGRAM – CONSTRUCTION OF MULTI-PURPOSE BUILDING, BRGY. HINAYAGAN, GANDARA, SAMAR 1ST LD	1/1/2016	1925049	Calbayog City	Samar	Region VIII	1	LOCAL INFRASTRUCTURE PROGRAM – CONSTRUCTION OF M	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3621891	15IJ - 0254 LOCAL INFRASTRUCTURE PROGRAM – CONSTRUCTION OF MULTI-PURPOSE BUILDING, BRGY. CENTRAL, CALBAYOG CITY, SAMAR 1ST LD	1/1/2016	2822578	Calbayog City	Samar	Region VIII	1	LOCAL INFRASTRUCTURE PROGRAM – CONSTRUCTION OF MUL	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3621894	15IJ - 0255 LOCAL INFRASTRUCTURE PROGRAM – CONSTRUCTION OF MULTI-PURPOSE BUILDING PHASE (1), BRGY. ANISLAG, CALBAYOG CITY, SAMAR 1ST LD	1/1/2016	2892445	Calbayog City	Samar	Region VIII	1	LOCAL INFRASTRUCTURE PROGRAM – CONSTRUCTION OF MUL	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3627369	16IJ - 0001 LOCAL INFRASTRUCTURE PROGRAM – CONSTRUCTION OF GANDARA – MATUGUINAO ROAD STA. 13+971.20 – STA. 17+971.20, SAMAR 1ST LD	1/8/2016	88420476	Calbayog City	Samar	Region VIII	1	LOCAL INFRASTRUCTURE PROGRAM – CONSTRUCTION OF GAN	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3627467	16IJ - 0002 LOCAL INFRASTRUCTURE PROGRAM – IMPROVEMENT OF NATIONAL ROAD ALONG DAANG MAHARLIKA (SM) (SAN ISIDRO – SAN JUANICO BR.) KO764+626 – KO768+000, SAMAR 1ST LD	1/8/2016	85410249	Calbayog City	Samar	Region VIII	1	LOCAL INFRASTRUCTURE PROGRAM – IMPROVEMENT OF NATI	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3627536	16IJ - 0003 LOCAL INFRASTRUCTURE PROGRAM – REHABILITATION/ RECONSTRUCTION OF NATIONAL ROADS WITH SLIPS, SLOPE COLLAPSE AND LAND SLIDE, DAANG MAHARLIKA (SM) (SAN ISIDRO-SAN JUANICO BRIDGE) KO700+030 –	1/8/2016	66049751	Calbayog City	Samar	Region VIII	1	LOCAL INFRASTRUCTURE PROGRAM – REHABILITATION/ REC	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3627542	16IJ - 0004 LOCAL INFRASTRUCTURE PROGRAM – REPAIR/IMPROVEMENT OF MULTIPURPOSE BUILDING, BRGY. TRINIDAD, CALBAYOG CITY, SAMAR 1ST LD	1/8/2016	1974711	Calbayog City	Samar	Region VIII	1	LOCAL INFRASTRUCTURE PROGRAM – REPAIR/IMPROVEMENT	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3631242	16IJ - 0006 CONSTRUCTION OF REVETMENT, PUROK NO. 10 TO 13, BRGY. SAN JOAQUIN, CALBAYOG CITY, SAMAR 1ST LD	1/12/2016	9644109	Calbayog City	Samar	Region VIII			Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3631262	16IJ - 0007 CONSTRUCTION OF REVETMENT (PHASE II), BRGY. BURABOD, GANDARA SAMAR, 1ST LD	1/12/2016	9645043	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3631331	16IJ - 0008 CONSTRUCTION OF REVETMENT, BRGY. MONBON, STA. MARGARITA, SAMAR, 1ST LD	1/12/2016	9644287	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3631380	16IJ - 0009 CONSTRUCTION OF FLOOD CONTROL, BRGY. SOLSOGON, STA. MARGARITA, SAMAR 1ST LD	1/12/2016	24114746	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3631405	16IJ - 0010 CONSTRUCTION OF FLOOD CONTROL, BRGY. BALUD, STA. MARGARITA, SAMAR 1ST LD	1/12/2016	9644358	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3631421	16IJ - 0011 CONSTRUCTION/REHABILITATION OF BRGY. ROAD INCLUDING DRAINAGE AND SLOPE PROTECTION WORKS, BRGY. MONBON, STA. MARGARITA, SAMAR 1ST LD	1/12/2016	19289486	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3631446	16IJ - 0012 CONSTRUCTION/REHABILITATION OF BRGY. ROAD INCLUDING DRAINAGE AND SLOPE PROTECTION WORKS, BRGY. CAUTOD, STA. MARGARITA, SAMAR 1ST LD	1/12/2016	19289489	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3631468	16IJ - 0013 CONSTRUCTION/REHABILITATION OF BRGY. ROAD INCLUDING DRAINAGE AND SLOPE PROTECTION WORKS, BRGY. CAGSUMJE, STA. MARGARITA, SAMAR 1ST LD	1/12/2016	19290125	Calbayog City	Samar	Region VIII			Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3632596	16IJ - 0014 CONSTRUCTION/REHABILITATION OF BRGY. ROAD INCLUDING DRAINAGE AND SLOPE PROTECTION WORKS, BRGY. LAMBAO, STA. MARGARITA, SAMAR 1ST LD	1/14/2016	19290848	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3632606	16IJ - 0015 CONSTRUCTION/REHABILITATION OF BRGY. ROAD INCLUDING DRAINAGE AND SLOPE PROTECTION WORKS, BRGY. PALALE, STA. MARGARITA, SAMAR 1ST LD	1/14/2016	28931454	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3632622	16IJ - 0016 CONSTRUCTION/REHABILITATION OF BRGY. ROAD INCLUDING DRAINAGE AND SLOPE PROTECTION WORKS, BRGY. NAPURO, STA. MARGARITA, SAMAR 1ST LD	1/14/2016	19291309	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3632633	16IJ - 0017 CONSTRUCTION/REHABILITATION OF BRGY. ROAD INCLUDING DRAINAGE AND SLOPE PROTECTION WORKS, BRGY. BALUD, STA. MARGARITA, SAMAR 1ST LD	1/14/2016	19290852	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3632644	16IJ - 0018 CONSTRUCTION OF ROAD, LAMBAO – MABUHAY ROAD, STA. MARGARITA, SAMAR 1ST LD	1/14/2016	48222541	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3632661	16IJ - 0019 CONCRETING OF ROAD, BRGY. ARAPISON, STA. MARGARITA, SAMAR 1ST LD	1/14/2016	48222103	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3632687	16IJ - 0020 CONSTRUCTION OF FLOOD CONTROL PROJECTS, LABUYAO RIVER CONTROL, SAMAR 1ST LD	1/14/2016	48222409	Calbayog City	Samar	Region VIII			Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3633912	16IJ - 0021 REPAIR/REHABILITATION/IMPROVEMENT OF FLOOD CONTROL STRUCTURE, DOWN STREAM OF JIBATANG RIVER, BRGY. LONOY, CALBAYOG CITY, SAMAR 1ST LD	1/14/2016	46294587	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3634001	16IJ - 0022 REHABILITATION/IMPROVEMENT OF SLOPE PROTECTION STRUCTURE ALONG DAANG MAHARLIKA, (S00062SM), K0692+300 – K0692+500 , CALBAYOG CITY, SAMAR 1ST LD	1/15/2016	11603331	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3634024	16IJ - 0023 REPAIR/REHABILITATION/IMPROVEMENT OF FLOOD CONTROL STRUCTURE ALONG DAANG MAHARLIKA (S00062SM), K0729+200 – K0729+500, CALBAYOG CITY, SAMAR 1ST LD	1/15/2016	23161020	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3634043	16IJ - 0024 REPAIR/REHABILITATION/IMPROVEMENT OF SEA WALL STRUCTURE IN BRGY. MALAGA, CALBAYOG CITY SAMAR, 1ST LD	1/15/2016	18253715	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3634079	16IJ - 0025 REPAIR/REHABILITATION OF DRAINAGE SYSTEM, K0707+350 – K0708+950, CALBAYOG CITY, SAMAR 1ST LD	1/15/2016	11193774	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3634095	16IJ - 0026 REHABILITATION/IMPROVEMENT OF ROADSLIP ALONG CALBAYOG DIVERSION ROAD, K000+000 – K016+578, CALBAYOG CITY, SAMAR 1ST LD	1/15/2016	15612907	Calbayog City	Samar	Region VIII			Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3634109	16IJ - 0027 REHABILITATION/IMPROVEMENT OF SLOPE PROTECTION OF ROAD SLIP ALONG CALBAYOG – CATARMAN ROAD, (S00084SM), K0792+000 – K0792+055 , CALBAYOG CITY, SAMAR 1ST LD	1/15/2016	9472611	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3634135	16IJ - 0028 REPAIR/REHABILITATION OF DRAINAGE SYSTEM ALONG CALBAYOG – CATARMAN ROAD, (S00084SM), K0789+000 – K0790+000, CALBAYOG CITY SAMAR 1ST LD	1/15/2016	5453195	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3635008	16IJ - 0029 REPAIR AND REHABILITATION OF DRAINAGE SYSTEM ALONG CALBAYOG – CATARMAN ROAD (S00084SM), K0800+700 – K0801+700, CALBAYOG CITY, SAMAR 1ST LD	1/15/2016	4653206	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3635056	16IJ - 0030 REPAIR/REHABILITATION/IMPROVEMENT OF SAN JORGE OLD ROUTE (S00070SM), CHAINAGE 0 - 490, SAMAR 1ST LD	1/15/2016	3698248	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3635093	16IJ - 0031 REPAIR/REHABILITATION/IMPROVEMENT OF MUNICIPAL MULTI – PURPOSE BUILDING, BRGY. POBLACION, ALMAGRO, SAMAR 1ST LD	1/15/2016	4821547	Calbayog City	Samar	Region VIII			Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3635133	16IJ - 0032 CONSTRUCTION OF BRGY. ROAD, TINAPLACAN, CALBAYOG CITY, SAMAR 1ST LD	1/15/2016	2893043	Calbayog City	Samar	Region VIII			Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3637048	16IJ - 0036 PREVENTIVE MAINTENANCE OF DAANG MAHARLIKA (SM) (SAN ISIDRO-SAN JUANICO BR.) – KO771+000 – KO771+521, KO772+000 - KO772+170, KO778+000 – KO779+000, SAMAR 1ST LD	1/15/2016	17422831	Calbayog City	Samar	Region VIII	1	PREVENTIVE MAINTENANCE OF DAANG MAHARLIKA (SM) (SA	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3637068	16IJ - 0037 IMPROVEMENT/WIDENING OF DAANG MAHARLIKA (SM) (SAN ISIDRO-SAN JUANICO BR.) – KO779+100 – KO780+566, KO784+(-400) – KO786+003, SAMAR 1ST LD	1/15/2016	108525278	Calbayog City	Samar	Region VIII	1	IMPROVEMENT/WIDENING OF DAANG MAHARLIKA (SM) (SAN	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3637083	16IJ - 0038 PREVENTIVE MAINTENANCE OF DAANG MAHARLIKA (SM) (SAN ISIDRO-SAN JUANICO BR.) – KO707+751 – KO709+001, SAMAR 1ST LD	1/15/2016	5697660	Calbayog City	Samar	Region VIII	1	PREVENTIVE MAINTENANCE OF DAANG MAHARLIKA (SM) (SA	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3637102	16IJ - 0039 IMPROVEMENT/WIDENING OF NATIONAL ROADS ALONG N1 DAANG MAHARLIKA (SM) (SAN ISIDRO – SAN JUANICO BR.) – KO762+(-310) – KO763+000, KO753+000	1/15/2016	88417382	Calbayog City	Samar	Region VIII	1	IMPROVEMENT/WIDENING OF NATIONAL ROADS ALONG N1 DA	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3637130	16IJ - 0040 REPLACEMENT OF PERMANENT BRIDGES, SAPINIT BRIDGE (B00361SM) ALONG DAANG MAHARLIKA (SM) (SAN ISIDRO – SAN JUANICO BR.), SAMAR 1ST LD	1/15/2016	31122469	Calbayog City	Samar	Region VIII	1	REPLACEMENT OF PERMANENT BRIDGES, SAPINIT BRIDGE (	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3637158	16IJ - 0041 WIDENING OF PERMANENT BRIDGES, LAMBIQUE BRIDGE (B00354SM) ALONG DAANG MAHARLIKA (SM) (SAN ISIDRO – SAN JUANICO BR.), SAMAR 1ST LD	1/15/2016	36544127	Calbayog City	Samar	Region VIII	1	WIDENING OF PERMANENT BRIDGES, LAMBIQUE BRIDGE (B0	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3637200	16IJ - 0042 WIDENING OF PERMANENT BRIDGES, SAPINIT VIADUCT (B00360SM) ALONG DAANG MAHARLIKA (SM) (SAN ISIDRO – SAN JUANICO BR.), SAMAR 1ST LD	1/15/2016	95924042	Calbayog City	Samar	Region VIII	1	WIDENING OF PERMANENT BRIDGES, SAPINIT VIADUCT (B0	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3637221	16IJ - 0043 REPAIR/REHABILITATION/IMPROVEMENT OF FLOOD CONTROL STRUCTURE; DOWNSTREAM OF CALBAYOG RIVER, CALBAYOG CITY, SAMAR 1ST LD	1/15/2016	44846386	Calbayog City	Samar	Region VIII	1	REPAIR/REHABILITATION/IMPROVEMENT OF FLOOD CONTROL	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3637241	16IJ - 0044 REPAIR/REHABILITATION/IMPROVEMENT OF FLOOD CONTROL STRUCTURE; UPSTREAM OF CALBAYOG RIVER, CALBAYOG CITY, SAMAR 1ST LD	1/15/2016	47056390	Calbayog City	Samar	Region VIII	1	REPAIR/REHABILITATION/IMPROVEMENT OF FLOOD CONTROL	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3637260	16IJ - 0045 CONSTRUCTION OF ROAD, BRGY. SAN AGUSTIN, GANDARA SAMAR TO BRGY. CANLAWAS, PAGSANGHAN SAMAR, SAMAR 1ST LD	1/15/2016	9644881	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ROAD, BRGY. SAN AGUSTIN, GANDARA S	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3637293	16IJ - 0046 PREVENTIVE MAINTENANCE OF DAANG MAHARLIKA (SM) (SAN ISIDRO-SAN JUANICO BR.) – KO728+100 – KO728+680, SAMAR 1ST LD	1/15/2016	5968712	Calbayog City	Samar	Region VIII	1	PREVENTIVE MAINTENANCE OF DAANG MAHARLIKA (SM) (SA	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3637335	16IJ - 0047 OFF-CARRIAGEWAY IMPROVEMENT INCLUDING DRAINAGE OF CALBAYOG DIVERSION ROAD, CHAINAGE 30 – CHAINAGE 2520, CALBAYOG CITY, SAMAR 1ST LD	1/15/2016	23627974	Calbayog City	Samar	Region VIII	1	OFF-CARRIAGEWAY IMPROVEMENT INCLUDING DRAINAGE OF	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3637733	16IJ - 0033 REPAIR/REHABILITATION/IMPROVEMENT OF FLOOD CONTROL STRUCTURE; UPSTREAM JIBATANG RIVER, BRGY. LONOY, CALBAYOG CITY, SAMAR 1ST LD	1/15/2016	47534919	Calbayog City	Samar	Region VIII	1	REPAIR/REHABILITATION/IMPROVEMENT OF FLOOD CONTROL	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3644017	16IJ - 0048 CONSTRUCTION OF FLOOD CONTROL, BRGY. CANIPULAN, STA. MARGARITA, SAMAR 1ST LD	1/20/2016	14467580	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF FLOOD CONTROL, BRGY. CANIPULAN, ST	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3644217	16IJ - 0049 REPLACEMENT OF PAYAHAN BRIDGE, BRGY. PAYAHAN, CALBAYOG CITY, SAMAR 1ST LD	1/20/2016	27462488	Calbayog City	Samar	Region VIII	1	REPLACEMENT OF PAYAHAN BRIDGE, BRGY. PAYAHAN, CALB	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3644823	16IJ - 0050 WIDENING OF ACCESS ROADS LEADING TO BRGY. AGUIT-ITAN SEAPORT TO CALBAYOG AIRPORT, CALBAYOG CITY, SAMAR 1ST LD	1/20/2016	55921247	Calbayog City	Samar	Region VIII	1	WIDENING OF ACCESS ROADS LEADING TO BRGY. AGUIT-IT	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3644947	16IJ - 0051 WIDENING OF LAYAWON BRIDGE (B00357SM) ALONG DAANG MAHARLIKA (SM) (SAN ISIDRO - SAN JUANICO BR.), SAMAR 1ST LD	1/20/2016	19954522	Calbayog City	Samar	Region VIII	1	WIDENING OF LAYAWON BRIDGE (B00357SM) ALONG DAANG	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3644977	16IJ - 0052 REHABILITATION/RECONSTRUCTION OF NATIONAL ROADS WITH SLIPS, SLOPE COLLAPSE, AND LANDSLIDE, CALBAYOG – CATARMAN ROAD - KO786+474 – KO787+550, SAMAR 1ST LD	1/20/2016	28940126	Calbayog City	Samar	Region VIII	1	REHABILITATION/RECONSTRUCTION OF NATIONAL ROADS WI	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3644987	16IJ - 0053 REHABILITATION/RECONSTRUCTION OF NATIONAL ROADS WITH SLIPS, SLOPE COLLAPSE, AND LANDSLIDE, CALBAYOG – CATARMAN ROAD - KO790+685 – KO791+750, SAMAR 1ST LD	1/20/2016	28940259	Calbayog City	Samar	Region VIII	1	REHABILITATION/RECONSTRUCTION OF NATIONAL ROADS WI	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3645078	16IJ - 0054 CONCRETING OF ROAD FROM JUNCTION OF BRGY. AVELINO TO BRGY. CURRY, STA. MARGARITA, SAMAR 1ST LD	1/21/2016	48237590	Calbayog City	Samar	Region VIII	1	CONCRETING OF ROAD FROM JUNCTION OF BRGY. AVELINO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3645097	16IJ - 0055 CONCRETING OF ROAD, BRGY. CINCO TO JUNCTION OF BRGY. AVELINO, STA. MARGARITA, SAMAR 1ST LD	1/21/2016	48235282	Calbayog City	Samar	Region VIII	1	CONCRETING OF ROAD, BRGY. CINCO TO JUNCTION OF BRG	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3650974	16IJ - 0034 (RE-ADVERTIZE) CONSTRUCTION/WIDENING/UPGRADING OF ACCESS ROADS LEADING TO BRGY. MANGUINOO SEAPORT TO CALBAYOG AIRPORT, CALBAYOG CITY, SAMAR 1ST LD	1/25/2016	38581508	Calbayog City	Samar	Region VIII	1	(RE-ADVERTIZE) CONSTRUCTION/WIDENING/UPGRADING OF	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3651003	16IJ - 0035 (RE-ADVERTIZE) ACCESS ROADS LEADING TO BANGON FALLS, BRGY. TINAPLACAN, CALBAYOG CITY, SAMAR 1ST LD	1/25/2016	48219079	Calbayog City	Samar	Region VIII	1	(RE-ADVERTIZE) ACCESS ROADS LEADING TO BANGON FALL	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3651019	16IJ - 0056 RENOVATION/REPAIR/EXPANSION AND CONSTRUCTION OF PLACENTA PIT AND STOCKROOM, CALBAYOG DISTRICT HOSPITAL, CALBAYOG CITY, SAMAR 1ST LD	1/25/2016	4800920	Calbayog City	Samar	Region VIII	1	RENOVATION /REPAIR/EXPANSION AND CONSTRUCTION OF PL	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3651035	16IJ - 0057 RENOVATION/REPAIR/EXPANSION AND CONSTRUCTION OF ISOLATION WARD, PLACENTA PIT, GANDARA DISTRICT HOSPITAL, GANDARA, SAMAR 1ST LD	1/25/2016	3855589	Calbayog City	Samar	Region VIII	1	RENOVATION /REPAIR/EXPANSION AND CONSTRUCTION OF IS	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3651061	16IJ - 0058 UPGRADING/RENOVATION OF TARANGNAN COMMUNITY HOSPITAL, SAMAR 1ST LD	1/25/2016	1735457	Calbayog City	Samar	Region VIII	1	UPGRADING/ RENOVATION OF TARANGNAN COMMUNITY HOSPIT	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3659446	16IJ - 0059 CONCRETING OF BARANGAY MANCOL TO BLANCA AURORA FARM TO MARKET ROAD, SAN JORGE, SAMAR 1ST LD	1/29/2016	9643749	Calbayog City	Samar	Region VIII	1	CONCRETING OF BARANGAY MANCOL TO BLANCA AURORA FAR	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3660310	16IJ - 0060 CONCRETING OF BARANGAY SAN AGUSTIN TO POBLACION FARM TO MARKET ROAD, PAGSANGHAN, SAMAR 1ST LD	1/29/2016	9644018	Calbayog City	Samar	Region VIII	1	CONCRETING OF BARANGAY SAN AGUSTIN TO POBLACION FA	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3660950	16IJ - 0061 CONCRETING OF BARANGAY CAGSUMJE (CALVARY) TO CURRY FARM TO MARKET ROAD, STA. MARGARITA, SAMAR 1ST LD	1/29/2016	9643760	Calbayog City	Samar	Region VIII	1	CONCRETING OF BARANGAY CAGSUMJE (CALVARY) TO CURRY	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3661086	16IJ - 0062 PARTIAL CONCRETING OF 0.941 KMS. ROXAS 2 TO MACATINGOG FARM TO MARKET ROAD, CALBAYOG CITY, SAMAR 1ST LD	1/29/2016	4820942	Calbayog City	Samar	Region VIII	1	PARTIAL CONCRETING OF 0.941 KMS. ROXAS 2 TO MACATI	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3689965	16IJ - 0063 REHABILITATION OF TAGNAO BRIDGE (B00358SM) ALONG DAANG MAHARLIKA (SM) (SAN ISIDRO-SAN JUANICO BRIDGE), GANDARA SAMAR 1ST LD	2/15/2016	12017500	Calbayog City	Samar	Region VIII	1	REHABILITATION OF TAGNAO BRIDGE (B00358SM) ALONG D	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3699465	16IJ - 0064 CONCRETING OF BRGY. GUINBAOYAN SUR FARM TO MARKET ROAD, CALBAYOG CITY, SAMAR 1ST LD	2/18/2016	9643451	Calbayog City	Samar	Region VIII	1	CONCRETING OF BRGY. GUINBAOYAN SUR FARM TO MARKET	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3699653	16IJ - 0065 CONSTRUCTION OF THREE (3) STOREY – TWELVE (12) CLASSROOM SCHOOL BUILDING, SAN POLICARPO NATIONAL HIGH SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/18/2016	21124815	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF THREE (3) STOREY – TWELVE (12) CLA	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3702711	16 - 01 PURCHASE OF 145 PAIL READY-MIX ASPHALT (COLD MIX) DPWH - SAMAR FIRST ENGINEERING OFFICE, CALBAYOG CITY, SAMAR 1ST LD	2/19/2016	749703.65	Calbayog City	Samar	Region VIII	1	PURCHASE OF 145 PAIL READY-MIX ASPHALT (COLD MIX)	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3702817	16 - 02 PURCHASE OF 154 BAGS BLOWN ASPHALT, 25 KG. / BAG FOR USE IN RESEALING OF CRACKS ALONG DAANG MAHARLIKA HIGHWAY, DPWH - SAMAR FIRST ENGINEERING OFFICE, CALBAYOG CITY, SAMAR 1ST LD	2/19/2016	747362	Calbayog City	Samar	Region VIII	1	PURCHASE OF 154 BAGS BLOWN ASPHALT, 25 KG. / BAG F	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3706246	16IJ - 0066 CONSTRUCTION OF THREE (3) STOREY – TWELVE (12) CLASSROOM SCHOOL BUILDING, CALBAYOG CITY NATIONAL HIGH SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/20/2016	21124808	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF THREE (3) STOREY – TWELVE (12) CLA	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3706275	16IJ - 0067 CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROOM SCHOOL BUILDING, CCNHS – BAGACAY CAMPUS, CALBAYOG CITY, SAMAR 1st LD	2/20/2016	6429399	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3706308	16IJ - 0068 CONSTRUCTION OF TWO (2) STOREY – SIX (6) CLASSROOM SCHOOL BUILDING, MAGUBAY NATIONAL HIGH SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/20/2016	8334745	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – SIX (6) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3706394	16IJ - 0069 CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROOM SCHOOL BUILDING, MALAGA NATIONAL HIGH SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/20/2016	6429501	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROO	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3706592	16IJ - 0070 CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROOM SCHOOL BUILDING, MALAGA NHS-PEÑA I ANNEX SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/20/2016	6429494	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3706633	16IJ - 0071 CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROOM SCHOOL BUILDING, MIGARA NATIONAL HIGH SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/20/2016	6429510	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3706670	16IJ - 0072 CONSTRUCTION OF THREE (3) STOREY – SIX (6) CLASSROOM SCHOOL BUILDING, OQUENDO NATIONAL HIGH SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/20/2016	10915133	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF THREE (3) STOREY – SIX (6) CLASSRO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3706700	16IJ - 0073 CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROOM SCHOOL BUILDING, PILAR AGRICULTURAL NATIONAL HIGH SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/20/2016	6429918	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3706735	16IJ - 0074 CONSTRUCTION OF THREE (3) STOREY – SIX (6) CLASSROOM SCHOOL BUILDING, R. LENTEJAS MEMORIAL SCHOOL OF FISHERIES, CALBAYOG CITY, SAMAR 1st LD	2/20/2016	10915094	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF THREE (3) STOREY – SIX (6) CLASSRO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3706759	16IJ - 0075 CONSTRUCTION OF TWO (2) STOREY – TEN (10) CLASSROOM SCHOOL BUILDING, SAN JOAQUIN NATIONAL HIGH SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/20/2016	13111588	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – TEN (10) CLASSROO	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3707020	16IJ - 0076 CONSTRUCTION OF TWO (2) STOREY – SIX (6) CLASSROOM SCHOOL BUILDING, TABAWAN INTEGRATED SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/22/2016	8334052	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – SIX (6) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3707082	16IJ - 0077 CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROOM SCHOOL BUILDING, TARABUCAN NATIONAL HIGH SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/22/2016	6429007	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3707109	16IJ - 0078 CONSTRUCTION OF TWO (2) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING, TRINIDAD NATIONAL HIGH SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/22/2016	4637663	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – TWO (2) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3707135	16IJ - 0079 CONSTRUCTION OF TWO (2) STOREY – EIGHT (8) CLASSROOM SCHOOL BUILDING, REGIONAL ARTS AND DESIGN (STAND ALONE), TOMALON STATE, BRGY. GADGARAN, CALBAYOG CITY, SAMAR 1st LD	2/22/2016	11173147	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – EIGHT (8) CLASSRO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3707171	16IJ - 0080 CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSROOM SCHOOL BUILDING, ALIBABA ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/22/2016	2696694	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSRO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3707202	16IJ - 0081 CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSROOM SCHOOL BUILDING, BAGONG LIPUNAN ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/22/2016	2697125	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSRO	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3707235	16IJ - 0082 CONSTRUCTION OF ONE (1) STOREY – FIVE (5) CLASSROOM SCHOOL BUILDING, BONTAY ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/22/2016	4360057	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – FIVE (5) CLASSROO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3707263	16IJ - 0083 CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSROOM SCHOOL BUILDING, CABALLERO PRIMARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/22/2016	2696729	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSRO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3707310	16IJ - 0084 CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSROOM SCHOOL BUILDING, CABUGAWAN PRIMARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/22/2016	2696597	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSRO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3707370	16IJ - 0085 CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSROOM SCHOOL BUILDING, CACARANSAN ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/22/2016	2696432	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSRO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3709863	16IJ - 0086 CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSROOM SCHOOL BUILDING, CAGBOBORAC ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/23/2016	2696794	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSRO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3709899	16IJ - 0087 CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING, CAG-OLANGO ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/23/2016	1854867	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3709992	16IJ - 0088 CONSTRUCTION OF THREE (3) STOREY – SIX (6) CLASSROOM SCHOOL BUILDING, CALBAYOG CITY NIGHT HIGH SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/23/2016	10676033	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF THREE (3) STOREY – SIX (6) CLASSRO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3710085	16IJ - 0089 CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSROOM SCHOOL BUILDING, CANJUMADAC ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/23/2016	2697227	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSRO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3710140	16IJ - 0090 CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROOM SCHOOL BUILDING, CAPACUHAN ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/23/2016	6190060	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3710192	16IJ - 0091 CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSROOM SCHOOL BUILDING, CATABUNAN ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/23/2016	2697138	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSRO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3710223	16IJ - 0092 CONSTRUCTION OF ONE (1) STOREY – ONE (1) CLASSROOM AND ONE (1) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING, COGON ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/23/2016	2891937	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – ONE (1) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3710266	16IJ - 0093 CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING, DAWO INTEGRATED SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/23/2016	1854983	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3710292	16IJ - 0094 CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROOM SCHOOL BUILDING, DINABONGAN ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/23/2016	6190023	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3710320	16IJ - 0095 CONSTRUCTION OF THREE (3) STOREY – NINE (9) CLASSROOM SCHOOL BUILDING, GADGARAN INTEGRATED SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/23/2016	16095029	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF THREE (3) STOREY – NINE (9) CLASSR	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3711876	16 - 03 PURCHASE OF VARIOUS MATERIALS LABORATORY APPARATUS FOR THE USE IN THE MATERIALS QUALITY ASSURANCE SECTION, DPWH - SAMAR FIRST ENGINEERING OFFICE, CALBAYOG CITY, SAMAR	2/23/2016	618580	Calbayog City	Samar	Region VIII	1	PURCHASE OF VARIOUS MATERIALS LABORATORY APPARATUS	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724561	16IJ - 0096 CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSROOM SCHOOL BUILDING, SAN ISIDRO ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	2696704	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSRO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724566	16IJ - 0097CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSROOM SCHOOL BUILDING, GUINBAOYAN SUR ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	2696610	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSRO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724573	16IJ - 0098 CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROOM SCHOOL BUILDING, HAMORAWON ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	6190028	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROO	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724577	16IJ - 0099 CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSROOM SCHOOL BUILDING, HAPPY VALLEY NATIONAL HIGH SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	2697244	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSRO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724585	16IJ - 0100 CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROOM SCHOOL BUILDING, HIBABNGAN ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	6190054	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724587	16IJ - 0101 CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROOM SCHOOL BUILDING, HIBUHATAN ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	6190079	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724594	16IJ - 0103 CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSROOM SCHOOL BUILDING, HIMALANDROG ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	2696905	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSRO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724600	16IJ - 0104 CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSROOM SCHOOL BUILDING, JACINTO ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	2697233	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSRO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724602	16IJ - 0105 CONSTRUCTION OF ONE (1) STOREY – FOUR (4) CLASSROOM SCHOOL BUILDING, LAPAAN ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	3536410	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – FOUR (4) CLASSROO	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724607	16IJ - 0106 CONSTRUCTION OF ONE (1) STOREY – ONE (1) CLASSROOM SCHOOL BUILDING, LOOC ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	1036245	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – ONE (1) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724612	16IJ - 0107 CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM AND TWO (2) STOREY – SIX (6) CLASSROOM SCHOOL BUILDING, MACATINGOG INTEGRATED SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	9950935	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724618	16IJ - 0108 CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING, MALAGA NHS-CAGLANIPAO SUR ANNEX SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	1854983	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724623	16IJ - 0109 CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING, SEVEN HILLS NATIONAL HIGH SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	1854986	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724628	16IJ - 0110 CONSTRUCTION OF TWO (2) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING, MARCATUBIG ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	4397982	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – TWO (2) CLASSROOM	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724634	16IJ - 0111 CONSTRUCTION OF TWO (2) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING, MAYSALONG ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	4398886	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – TWO (2) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724636	16IJ - 0112 CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROOM SCHOOL BUILDING, NABANG ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	4397399	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724637	16IJ - 0113 CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING, NAGA ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	1854517	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724644	16IJ - 0114 CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROOM SCHOOL BUILDING, OBO-OB ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	4397789	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724649	16IJ - 0115 CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSROOM SCHOOL BUILDING, PALANOGAN OCC. ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	2696698	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSRO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724653	16IJ - 0116 CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSROOM SCHOOL BUILDING, PINAMUROTAN ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	2696699	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSRO	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724656	16IJ - 0117 CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROOM SCHOOL BUILDING, QUEZON ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	4397623	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724666	16IJ - 0118 CONSTRUCTION OF ONE (1) STOREY – TEN (10) CLASSROOM SCHOOL BUILDING, RAWIS ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	8719894	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – TEN (10) CLASSROO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724670	16IJ - 0119 CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSROOM AND ONE (1) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING, ROXAS I PRIMARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	4551027	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSRO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3724672	16IJ - 0120 CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSROOM SCHOOL BUILDING, SALVACION ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	2/29/2016	2696209	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSRO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3731250	16IJ - 0122 CONSTRUCTION / IMPROVEMENT OF BASKETBALL COURT, STAGE, CR, DRAINAGE, PAVEMENT AND COVERED WALK, SAMAR I DEO, CALBAYOG CITY	3/2/2016	2398662	Calbayog City	Samar	Region VIII	1	CONSTRUCTION / IMPROVEMENT OF BASKETBALL COURT, ST	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3731297	16 - 04 PURCHASE OF 880 LITERS REFLECTORIZED TRAFFIC PAINTS, WHITE COLOR, DPWH SPECS	3/2/2016	748000	Calbayog City	Samar	Region VIII	1	PURCHASE OF 880 LITERS REFLECTORIZED TRAFFIC PAINT	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3731316	16 - 05 PURCHASE OF 462 LITERS METAL PAINTS, INTERNATIONAL ORANGE COLOR, MEDIUM TONE, CMYK CODE 0, 72, 77, 24	3/2/2016	549780	Calbayog City	Samar	Region VIII	1	PURCHASE OF 462 LITERS METAL PAINTS, INTERNATIONAL	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3734364	16IJ - 0123 CLUSTER: CONSTRUCTION OF RAINWATER COLLECTION SYSTEM:	3/3/2016	3276351	Calbayog City	Samar	Region VIII	1	CLUSTER: CONSTRUCTION OF RAINWATER COLLECTION SYST	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3734406	16IJ - 0124 CONSTRUCTION OF TWO (2) UNITS OF TWO (2) STOREY – SIX (6) CLASSROOM SCHOOL BUILDING, RAMON T. DIAZ MEMORIAL HIGH SCHOOL, GANDARA, SAMAR 1st LD	3/3/2016	18502849	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) UNITS OF TWO (2) STOREY –	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3734423	16IJ - 0125 CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROOM SCHOOL BUILDING, RAMON T. DIAZ MEMORIAL HIGH SCHOOL, GANDARA, SAMAR 1st LD	3/3/2016	6723387.32	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3734448	16IJ - 0126 CONSTRUCTION OF TWO (2) STOREY – SIX (6) CLASSROOM SCHOOL BUILDING, CLARENCIO CALAGOS MEMORIAL SCHOOL OF FISHERIES, STA. MARGARITA, SAMAR 1st LD	3/3/2016	10106050	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – SIX (6) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3734465	16IJ - 0127 CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROOM SCHOOL BUILDING, CLARENCIO CALAGOS MEMORIAL SCHOOL OF FISHERIES, STA. MARGARITA, SAMAR 1st LD	3/3/2016	7021466.32	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROO	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3734523	16IJ - 0128 CONSTRUCTION OF ONE (1) STOREY TVL BUILDING, CLARENCIO CALAGOS MEMORIAL SCHOOL OF FISHERIES, STA. MARGARITA, SAMAR 1st LD	3/3/2016	2684548	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY TVL BUILDING, CLARE	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3734545	16IJ - 0129 CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROOM SCHOOL BUILDING, TARANGNAN NATIONAL HIGH SCHOOL, TARANGNAN, SAMAR 1st LD	3/3/2016	6872311.32	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – FOUR (4) CLASSROO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3734561	16IJ - 0130 CONSTRUCTION OF TWO (2) STOREY – SIX (6) CLASSROOM SCHOOL BUILDING, TARANGNAN NATIONAL HIGH SCHOOL, TARANGNAN, SAMAR 1st LD	3/3/2016	9060987	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – SIX (6) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3734579	16IJ - 0131 CONSTRUCTION OF TWO (2) STOREY – SIX (6) CLASSROOM SCHOOL BUILDING, ALMAGRO NATIONAL HIGH SCHOOL, ALMAGRO, SAMAR 1st LD	3/3/2016	9391643	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – SIX (6) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3734600	16IJ - 0132 CONSTRUCTION OF ONE (1) STOREY TVL BUILDING, MATUGUINAO NATIONAL HIGH SCHOOL, MATUGUINAO, SAMAR 1st LD	3/3/2016	2486343	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY TVL BUILDING, MATUG	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3734619	16IJ - 0133 CLUSTER: 1. CONSTRUCTION OF ONE (1) STOREY – THREE (3) CLASSROOM SCHOOL BUILDING, PAGSANGHAN NATIONAL HIGH SCHOOL 2. CONSTRUCTION OF TWO (2) UNITS – ONE (1) STOREY TVL BUILDING, PAGSANGHAN	3/3/2016	7825936	Calbayog City	Samar	Region VIII	1	CLUSTER: 1. CONSTRUCTION OF ONE (1) STOREY – THREE	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3734636	16IJ - 0134 CONSTRUCTION OF TWO (2) STOREY – SIX (6) CLASSROOM SCHOOL BUILDING, SAN JORGE NATIONAL HIGH SCHOOL, SAN JORGE, SAMAR 1st LD	3/3/2016	9388848	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY – SIX (6) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3734654	16IJ - 0135 CONSTRUCTION OF ONE (1) STOREY TVL BUILDING, SAN JORGE NATIONAL HIGH SCHOOL, SAN JORGE, SAMAR 1st LD	3/3/2016	2486028	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY TVL BUILDING, SAN J	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3734672	16IJ - 0136 CONSTRUCTION OF ONE (1) STOREY TVL BUILDING, STO NIÑO NATIONAL HIGH SCHOOL, STO. NIÑO, SAMAR 1st LD	3/3/2016	2486621	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY TVL BUILDING, STO N	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3734683	16IJ - 0137 CONSTRUCTION OF ONE (1) STOREY - THREE (3) CLASSROOM SCHOOL BUILDING, PANONONGON ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	3/3/2016	2696698	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY - THREE (3) CLASSRO	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3780343	16 - 06 PURCHASE OF ONE (1) SET THERMOPLASTIC KNEADING MACHINE WITH APPLICATOR MACHINE FOR USE IN APPLYING PAVEMENT MARKINGS ALONG VARIOUS NATIONAL ROADS AND BRIDGES WITHIN SAMAR 1ST DEO	3/31/2016	1200000	Calbayog City	Samar	Region VIII	1	PURCHASE OF ONE (1) SET THERMOPLASTIC KNEADING MAC	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3818508	(RE-ADVERTISE) PURCHASE OF ONE (1) SET THERMOPLASTIC KNEADING MACHINE WITH APPLICATOR MACHINE FOR USE IN APPLYING PAVEMENT MARKINGS ALONG VARIOUS NATIONAL ROADS AND BRIDGES WITHIN SAMAR 1ST DEO	4/27/2016	1200000	Calbayog City	Samar	Region VIII	1	(RE-ADVERTISE) PURCHASE OF ONE (1) SET THERMOPLAS	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3825593	16IJ – 0138 APPLICATION OF REFLECTORIZED THERMOPLASTIC PAVEMENT MARKINGS ALONG NATIONAL ROAD OF SAMAR FIRST DISTRICT ENGINEERING OFFICE, SAMAR 1st LD	5/3/2016	8050680	Calbayog City	Samar	Region VIII	1	APPLICATION OF REFLECTORIZED THERMOPLASTIC PAVEMEN	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3825614	15IJ - 0156 (RE-ADVERTIZE) CONSTRUCTION OF ONE STOREY – THREE CLASSROOM SCHOOL BUILDING, MATAYONAS ELEMENTARY SCHOOL, BRGY. MATAYONAS, STA. MARGARITA, SAMAR 1ST LD	5/3/2016	2804375	Calbayog City	Samar	Region VIII	1	(RE-ADVERTIZE) CONSTRUCTION OF ONE STOREY – THREE	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3825641	16 - 07 PURCHASE OF 15 DRUMS EMULSIFIED ASPHALT, SS-1 AND 101 PAIL OF READY MIX ASPHALT, COLD MIX FOR USE IN PATCHING OF POT HOLES ALONG DAANG MAHARLIKA OF SAMAR FIRST DISTRICT ENGINEERING OFFICE	5/3/2016	747207.37	Calbayog City	Samar	Region VIII	1	PURCHASE OF 15 DRUMS EMULSIFIED ASPHALT, SS-1 AND	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3825675	16 - 08 PURCHASE OF 123 BAGS OF BLOWN ASPHALT, 25 KG./BAG SS-1 AND 10 DRUMS OF EMULSIFIED ASPHALT FOR USE IN RESEALING OF CRACKS AND FOR THE REPAIR/ MAINTENANCE OF NATIONAL ROADS ALONG DAANG MAHARLIKA	5/3/2016	746919	Calbayog City	Samar	Region VIII	1	PURCHASE OF 123 BAGS OF BLOWN ASPHALT, 25 KG./BAG	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3839247	16 - 09 PURCHASE OF 2,992 SQ. FT. COMBI BLINDS (120 PANELS) – INSTALLATION INCLUDED, FOR USE IN VARIOUS OFFICE OF DPWH-SFDEO, DPWH - SAMAR FIRST DISTRICT ENGINEERING OFFICE, CALBAYOG CITY, SAMAR 1ST L	5/13/2016	828784	Calbayog City	Samar	Region VIII	1	PURCHASE OF 2,992 SQ. FT. COMBI BLINDS (120 PANELS	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3852780	16IJ - 0139 REPAIR OF GANDARA STEEL BRIDGE I ALONG DAANG MAHARLIKA (S00062SM) SAMAR 1st LD	5/23/2016	663060	Calbayog City	Samar	Region VIII	1	REPAIR OF GANDARA STEEL BRIDGE I ALONG DAANG MAHAR	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3852817	16IJ - 0140 INSTALLATION OF BRIDGE LOAD LIMIT SIGNAGES ALONG ROADS WITHIN SAMAR FIRST ENGINEERING DISTRICT, SAMAR 1st LD	5/23/2016	749910	Calbayog City	Samar	Region VIII	1	INSTALLATION OF BRIDGE LOAD LIMIT SIGNAGES ALONG R	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3862576	16IJ - 0141 REPAIR / REHABILITATION OF CALBAYOG DIVERSION ROAD K005+081 – K011+470.5 WITH EXCEPTIONS, CALBAYOG CITY, SAMAR 1st LD	5/27/2016	1798544	Calbayog City	Samar	Region VIII	1	REPAIR / REHABILITATION OF CALBAYOG DIVERSION ROAD	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3862594	16 - 10 PURCHASE OF 145 PAIL READY-MIX ASPHALT, COLD MIX FOR USE IN PATCHING OF POTHOLES OF NATIONAL ROADS WITHIN SAMAR FIRST ENGINEERING DISTRICT WITH EXCEPTIONS, DPWH - SAMAR FIRST DISTRICT ENGINEER	5/27/2016	749703.65	Calbayog City	Samar	Region VIII	1	PURCHASE OF 145 PAIL READY-MIX ASPHALT, COLD MIX F	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3862603	16 - 11 PURCHASE OF 832 LITERS REFLECTORIZED TRAFFIC PAINTS, YELLOW COLOR FOR USE IN THE REPAINTING OF EXISTING PAVEMENT MARKINGS ALONG DAANG MAHARLIKA (S00062SM), K0691+(-641) TO K0786+000 WITH EXCEP	5/27/2016	748800	Calbayog City	Samar	Region VIII	1	PURCHASE OF 832 LITERS REFLECTORIZED TRAFFIC PAINT	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3894684	16 - 12 PURCHASE OF 882 LITERS REFLECTORIZED TRAFFIC PAINTS, WHITE COLOR FOR USE IN THE REPAINTING OF EXISTING PAVEMENT MARKINGS ALONG DAANG MAHARLIKA (S00062SM), K0691+(-641) TO K0786+000 WITH EXCEPT	6/15/2016	749700	Calbayog City	Samar	Region VIII	1	PURCHASE OF 882 LITERS REFLECTORIZED TRAFFIC PAINT	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3894724	16 - 13 PURCHASE OF 145 PAIL READY-MIX ASPHALT, COLD MIX FOR USE IN PATCHING OF POTHOLES OF NATIONAL ROADS WITHIN SAMAR FIRST ENGINEERING DISTRICT WITH EXCEPTIONS, DPWH - SAMAR FIRST DISTRICT ENGINEER	6/15/2016	749703.65	Calbayog City	Samar	Region VIII	1	PURCHASE OF 145 PAIL READY-MIX ASPHALT, COLD MIX F	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3989996	16IJ - 0142 REPAIR / MAINTENANCE OF DRAINAGE STRUCTURE ALONG DAANG MAHARLIKA (S00062SM), K0699+700 – K0702+300 WITH EXCEPTIONS, CALBAYOG CITY, SAMAR 1st LD	8/8/2016	3858394	Calbayog City	Samar	Region VIII	1	REPAIR / MAINTENANCE OF DRAINAGE STRUCTURE ALONG D	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	3990007	16IJ - 0143 REPAIR / MAINTENANCE OF DRAINAGE STRUCTURE ALONG DAANG MAHARLIKA (S00062SM), K0704+900 – K0707+600 WITH EXCEPTIONS, CALBAYOG CITY, SAMAR 1st LD	8/8/2016	3375199	Calbayog City	Samar	Region VIII	1	REPAIR / MAINTENANCE OF DRAINAGE STRUCTURE ALONG D	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	4003279	16IJ - 0144 CONSTRUCTION OF TWO (2) STOREY DPWH ENGINEERING OFFICE BUILDING, BRGY. SAN POLICARPO, CALBAYOG CITY, SAMAR 1st LD	8/15/2016	31146744	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF TWO (2) STOREY DPWH ENGINEERING OF	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	4013678	16IJ - 0145 REPAIR/MAINTENANCE OF DPWH BUILDING ANNEX 1 & 2 BUILDING, SAMAR FIRST DISTRICT ENGINEERING OFFICE, CALBAYOG CITY, SAMAR 1st LD	8/19/2016	2410950	Calbayog City	Samar	Region VIII	1	REPAIR/MAINTENANCE OF DPWH BUILDING ANNEX 1 & 2 BU	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	4024250	16 - 14 PURCHASE OF 145 PAIL READY-MIX ASPHALT, COLD MIX FOR THE REPAIR/MAINTENANCE OF ROADS ALONG DANNG MAHARLIKA (S00062SM), K0755+000 – K0785+000 WITH EXCEPTIONS, DPWH - SAMAR FIRST DISTRICT ENGINE	8/25/2016	749650	Calbayog City	Samar	Region VIII	1	PURCHASE OF 145 PAIL READY-MIX ASPHALT, COLD MIX F	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	4024288	16 - 15 PURCHASE OF 154 BAGS OF BLOWN ASPHALT, 25 KG./BAG FOR THE REPAIR/MAINTENANCE OF ROADS ALONG DANNG MAHARLIKA (S00062SM), K0755+000 – K0785+000 WITH EXCEPTIONS, DPWH - SAMAR FIRST DISTRICT ENGIN	8/25/2016	747362	Calbayog City	Samar	Region VIII	1	PURCHASE OF 154 BAGS OF BLOWN ASPHALT, 25 KG./BAG	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	4025513	16IJ - 0146 REHABILITATION OF ALMAGRO RHU, ALMAGRO, SAMAR 1ST LD	8/25/2016	1446225	Calbayog City	Samar	Region VIII	1	REHABILITATION OF ALMAGRO RHU, ALMAGRO, SAMAR 1ST	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	4025589	16IJ - 0147 REHABILITATION OF PAGSANGHAN RHU, PAGSANGHAN, SAMAR 1ST LD	8/25/2016	1491557	Calbayog City	Samar	Region VIII	1	REHABILITATION OF PAGSANGHAN RHU, PAGSANGHAN, SAMA	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	4025642	16IJ - 0148 REHABILITATION OF TARANGNAN RHU, TARANGNAN, SAMAR 1ST LD	8/25/2016	963890	Calbayog City	Samar	Region VIII	1	REHABILITATION OF TARANGNAN RHU, TARANGNAN, SAMAR	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	4043382	16IJ - 0149 CONSTRUCTION OF ONE (1) STOREY TVL BUILDING, PAGSANGHAN NATIONAL HIGH SCHOOL, PAGSANGHAN, SAMAR 1ST LD	9/6/2016	2631893	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY TVL BUILDING, PAGSA	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	4072408	16IJ - 0150 REPAIR/MAINTENANCE OF DAANG MAHARLIKA (S00062SM), K0692+000 – K0702+700 WITH EXCEPTIONS CALBAYOG CITY, SAMAR 1ST LD	9/23/2016	4763015	Calbayog City	Samar	Region VIII	1	REPAIR/MAINTENANCE OF DAANG MAHARLIKA (S00062SM),	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	4077171	16IJ – 0151 CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING, (TOILET ATTACHED), LANGOYON ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	9/23/2016	2048128	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	4077230	16IJ - 0152 CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING (TOILET ATTACHED), BUENAVISTA ELEMENTARY SCHOOL, CALBAYOG CITY, SAMAR 1st LD	9/23/2016	1988523	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM	Closed		veduarte2
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	4077267	16IJ - 0153 CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING (TOILET ATTACHED), BONGA ELEMENTARY SCHOOL, TARANGNAN, SAMAR 1st LD	9/23/2016	1928659	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM	Closed		veduarte2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
8846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SAMAR 1ST DEO	4077299	16IJ - 0154 CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM SCHOOL BUILDING (TOILET ATTACHED), GUADALUPE ELEMENTARY SCHOOL, SAN JORGE, SAMAR 1st LD	9/23/2016	1928712	Calbayog City	Samar	Region VIII	1	CONSTRUCTION OF ONE (1) STOREY – TWO (2) CLASSROOM	Closed		veduarte2
9162	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ALBAY 3RD DEO	3574817	Rehabilitation/Reconstruction/Strengthening of Banao Bridge (B0290LZ) along Daang Maharlika Road (K0506+122) Brgy. Banao, Guinobatan, Albay	12/3/2015	11760000	Ligao City	Albay	Region V			Closed		rnuñezca
9162	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ALBAY 3RD DEO	3878365-2	Additional Geotechnical Investigation for Proposed School Buildings at Polangui General Comprehensive High School, Deogracias P. Princesa Memorial High School and Ligao National High School	7/15/2016	1039500	Ligao City	Albay	Region V			Closed		rnuñezca
9162	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ALBAY 3RD DEO	3879894	Construction of Senior High School Classroom in Areas Experiencing Acute Classroom Shortage 2 Storey 8 CL at Polangui General Comprehensive High School, Polangui, Albay (Additional Foundation)	6/7/2016	2658074.04	Ligao City	Albay	Region V			Closed		rnuñezca
9162	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ALBAY 3RD DEO	3929085	Construction of Two (2) Units Techvoc Facilities/Workshop Buildings, Cabarian NHS, Ligao City	7/7/2016	5071479.16	Ligao City	Albay	Region V	1	16FO0059	Awarded	Posted	rnuñezca
9162	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ALBAY 3RD DEO	3954523	Construction of CY 2016 BEFF (Batch 5) One (1) unit, One (1) Classroom School Building at Tupas ES, Ligao City	7/21/2016	1114797.97	Ligao City	Albay	Region V	1	16FO0062	Awarded	Posted	rnuñezca
9162	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ALBAY 3RD DEO	3954958	Construction of CY 2016 BEFF (Batch 5) One (1) unit, One (1) Classroom School Building at Paulba ES, Ligao City	7/21/2016	1094502.97	Ligao City	Albay	Region V	1	16FO0064	Awarded	Posted	rnuñezca

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
9162	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ALBAY 3RD DEO	3956110	Conduct of Parcellary Surveys including Land Titling of National Roads, Bridges, and Other Infrastructures	7/21/2016	1841993.34	Ligao City	Albay	Region V			Closed		rnuñezca
9162	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ALBAY 3RD DEO	3965845	Construction of CY 2016 BEFF (Batch 9) One (1) unit, One (1) Classroom School Building at Catburawan ES, Ligao City	7/27/2016	1109352.94	Ligao City	Albay	Region V	1	16FO0066	Awarded	Posted	rnuñezca
9162	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ALBAY 3RD DEO	4017941	Construction of Classrooms (2-Storey 8-Classrooms) at Mahaba Elementary School, Ligao City	8/22/2016	11398758.1	Ligao City	Albay	Region V	1	16FO0070	Awarded	Posted	rnuñezca
9162	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ALBAY 3RD DEO	4017966	Construction of Classrooms (2-Storey 4-Classrooms) at Mahaba Elementary School, Ligao City	8/22/2016	6310706.54	Ligao City	Albay	Region V	1	16FO0071	Awarded	Posted	rnuñezca
9162	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ALBAY 3RD DEO	4017983	Construction of CY 2016 BEFF (Batch 5) One (1) Unit, Two (2) Classroom School Building at Herrera ES, Ligao City	8/22/2016	1883244	Ligao City	Albay	Region V	1	16FO0072	Awarded	Posted	rnuñezca
9162	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ALBAY 3RD DEO	4017989	Construction of Classrooms (2-Storey 4-Classrooms) at Bicol Regional Science High School, Ligao City	8/22/2016	6189926.54	Ligao City	Albay	Region V	1	16FO0073	Awarded	Posted	rnuñezca
9162	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ALBAY 3RD DEO	4046528	Const./Repair/Rehab. Of Multi-purpose Bldg. (Municipal Hall), Polangui, Albay	9/7/2016	3960000	Ligao City	Albay	Region V			Closed		rnuñezca
9162	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ALBAY 3RD DEO	4046671	Const. of Senior High School Classrooms (2-Storey 8-Classrooms) at Paulba National High School, Ligao City	9/7/2016	11619528.1	Ligao City	Albay	Region V			Closed		rnuñezca
9162	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ALBAY 3RD DEO	4046834	Construction of Senior High School Classrooms (2 Units of 2-Storey 6-Classrooms) at Paulba National High School, Ligao City	9/7/2016	16725994.1	Ligao City	Albay	Region V			Closed		rnuñezca
9162	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ALBAY 3RD DEO	4049616	Supply and Delivery of Materials for the Replacement of Tires for Six (6) Equipment assigned at Maintenance Section	9/8/2016	593397	Ligao City	Albay	Region V	1	16FO0077	Awarded	Posted	rnuñezca

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
9162	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ALBAY 3RD DEO	4049675	Supply and Delivery of Materials for Work Cat. 18 Traffic Services Maintenance Act. 309 Other Traffic Services-Curb, Gutter, Repainting along Daang Maharlika Road, Guinobatan Poblacion Road, Ligao-Pio	9/8/2016	749364	Ligao City	Albay	Region V	1	16FO0078	Awarded	Posted	rnuñezca
9162	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ALBAY 3RD DEO	4049717	Supply and Delivery for the Purchase of Hot Asphalt 60/70 and Aggregates for use in Penetration Patching, Patching of Potholes, Resealing of Asphalt Pavement along Ligao-Pioduran Road for 2016, Allang	9/8/2016	740407.5	Ligao City	Albay	Region V	1	16FO0079	Awarded	Posted	rnuñezca
9162	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ALBAY 3RD DEO	4049768	Supply and Delivery for the Purchase of Hot Asphalt 60/70 and Aggregates for use in Penetration Patching, Patching of Potholes, Resealing of Concrete Pavement along Albay West Coast Road for 2016, 3rd	9/8/2016	740407.5	Ligao City	Albay	Region V	1	16FO0080	Awarded	Posted	rnuñezca
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3541801	15MD0243 Construction of 1-STY 4 CL School Building (Toilet Attached), Pidatan ES, Alamada, Cotabato	11/17/2015	4010964.59	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3541822	15MD0244 Rehabilitation of Power Lines & Water System Cotabato 2nd DEO Main Building, DPWH Compound, Villarica, Midsayap, Cotabato	11/17/2015	999725.47	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3541846	15MD0246 Rehabilitation/Major Repair of Permanent Bridge Buluan Br. (B00315MN) along Davao-Cotabato Road (Jct. Digos-Cotabato Sect.), Buluan, Pigcawayan, Cotabato	11/17/2015	2941169.4	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3541948	15MD0253 Construction of Multi-Purpose Building , Barangay Baliki, Midsayap, Cotabato	11/17/2015	1969991.28	Midsayap	Cotabato	Region XII			Closed		mpamikirin

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3544691	15MD0263 Concreting of Baliki - Sitio Bakyawan - Sitio Sulok Dungguan Road, Midsayap, Cotabato	11/18/2015	19594147.4	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3564657	15MD0265 Rehabilitation/Reconstruction of National Roads with Slips, Slope Collapse, and Landslide along Davao-Cotabato Road (Jct. Digos-Cotabato Sect.), Aleosan, Cotabato	11/27/2015	1960008.91	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3564826	5MD0266 Construction of Water Supply Level - II, Brgy. Kitulaan, Carmen, Cotabato	11/27/2015	1964420.56	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3565711	15MD0272 Rehabilitation/Major Repair of Permanent Bridge Malabuaya Br. (B00299MN) along Davao-Cotabato Road, Kabacan, Cotabato	11/27/2015	8663430.45	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3565780	15MD0275 Construction of 3-STY 9-CL School Building, Villarica HS, Midsayap, Cotabato	11/27/2015	15121328	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3565792	15MD0276 Cluster M-Construction of 1-STY 5-CL School Building (Toilet Attached) and Construction of 1-STY 2-CL School Building (Toilet Attached) Building 1& 2, Lumopog ES, Midsayap, Cotabato	11/27/2015	6761236.04	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3578316	15MD0278 Rehab/Reconstruction of National Roads with Slips, Slope Collapse and Landslide along Bukidnon-Cotabato Road, Tambad-Kimadzil, Carmen, Cotabato	12/5/2015	43425000	Midsayap	Cotabato	Region XII			Closed		mpamikirin

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3578464	15MD0279 Construction of Ugalingan Flood Control along Pulangi River, Ugalingan, Carmen, Cotabato	12/5/2015	48248070	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3578661	15MD0282 Retrofitting/Strengthening of Permanent Bridge Pagalungan Br. (B00305MN) along Davao-Cotabato Road (Jct. Digos-Cotabato Sect.), Pagalungan, Cotabato	12/5/2015	48250000	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3609526	15MD0289 Construction of Multi-Purpose Building (Covered Court), Brgy. Bulucaon, Pigcawayan, Cotabato	12/18/2015	1960000	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3609931	15MD0136(Goods) - Purchase of Fuel and Lubricants for use in Maintenance Section	12/24/2015	748842	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3687722	16MD0023 Resurfacing of Unpaved Road Surface along Banisilan-Guiling-Libungan Road, Malitubog-Guiling Section, Banisilan, Cotabato	2/12/2016	849954.55	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3687745	16MD0024 Resurfacing of Unpaved Road Surface along Banisilan-Guiling-Libungan Road, Guiling-Tambunan Section, Banisilan, Cotabato	2/12/2016	799952.71	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3687790	16MD0026 Concreting of Rangayen to Sitio Lubog FMR, Brgy Rangayen, Alamada, North Cotabato	2/12/2016	2939964.72	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3687878	16MD0031 Concreting of Sadaan - Sta. Cruz - Bitoka FMR, Brgy. Sadaan/Bitoka, Midsayap, North Cotabato	2/12/2016	4899941.2	Midsayap	Cotabato	Region XII			Closed		mpamikirin

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3687899	16MD0033 Concreting of Kimagango - Anonang FMR, Brgy. Limagango, Midsayap, North Cotabato	2/12/2016	3919952.96	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3689571	16MD0035 Concreting of Lower Katingawan - Poblacion 7 FMR, Brgy. Lower Katingawan, Midsayap, Cotabato	2/13/2016	3919952.96	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3689587	16MD0036 Concreting of Poblacion 5 - Poblacion FMR, Brgy. Poblacion 5, Midsayap, North Cotabato	2/13/2016	3919952.96	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3689657	16MD0037 Concreting / Rehab. Of Balogo - Hacienda Maria FMR , Brgy. Balogo, Pigcawayan, North Cotabato	2/13/2016	3919952.96	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3689679	16MD0038 Concreting of Dalengaoen FMR, Brgy. Dalengaoen, Pikit, North Cotabato	2/13/2016	1959976.48	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3690209	16MD0046 Construction of Two Storey Four Classroom School Building, Dilangalen National High School, Midsayap, Cotabato	2/13/2016	6256059.38	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3715303	16MD0025(Goods) - Purchase of Construction Materials for use in Repair/Maintenance of Slope Protection along Dualing-New Panay-Midsayap Road	2/26/2016	692608.5	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3715347	16MD0026(Goods) - Purchase of Asphalt Cold Mix for use in Act. #121 Patching of Concrete Pavement along Various Road Sections	2/26/2016	598400	Midsayap	Cotabato	Region XII			Closed		mpamikirin

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3715411	16MD0027(Goods) - Purchase of Aggregate Base Course for use in Spot Resurfacing of Unpaved Road Shoulder along Davao-Cotabato Road, Libungan-Panatan Section, Libungan-Panatan Section, Cot.	2/26/2016	749621.15	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3717883	16MD0028(Goods) - Purchase of Aggregate Base Course for use in Spot Resurfacing of Unpaved Road Shoulder along Banisilan-Guiling-Alamada-Libungan Road	2/26/2016	732176.25	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3767921	16MD0001 (Consultancy) - Geotechnical Sub Surface Exploration of School Buildings (8 Project Sites Clustered)	3/19/2016	1199999.98	Midsayap	Cotabato	Region XII	1	16MD0001	Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3767961	16MD0002 (Consultancy) - Geotechnical Sub Surface Exploration of School Buildings (5 Project Sites Clustered)	3/19/2016	749999.99	Midsayap	Cotabato	Region XII	1	16MD0002	Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3778609	16MD0045(Goods) - Purchase of Aggregate Base Course for use in Spot Resurfacing of Unpaved Road Shoulder along Kapinpilan-Lomopog Road, Kapinpilan-Sambolawan Section, Midsayap, Cotabato	4/1/2016	700006.34	Midsayap	Cotabato	Region XII	1	16MD0045(Goods)	Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3778636	16MD0046(Goods) - Purchase of Aggregate Base Course for use in Spot Resurfacing of Unpaved Road Shoulder along Banisilan-Guiling-Alamada- Libungan Road, Gastav-Pob. Banisilan, Banisilan, Cotabato	4/1/2016	700047.09	Midsayap	Cotabato	Region XII	1	16MD0046(Goods)	Closed		mpamikirin

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3778662	16MD0047(Goods) - Purchase of Aggregate Base Course for use in Spot Resurfacing of Unpaved Road Shoulder along Dualing-New Panay-Midsayap Road, Arizona- Pob. 8 Section, Midsayap, Cotabato	4/1/2016	749986.82	Midsayap	Cotabato	Region XII	1	16MD0047(Goods)	Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3778709	16MD0048(Goods) - Machine Grading (Equipment Rentals) for use in Reshaping of Unpaved Road Shoulder/ Road Surfaces of Various Road Sections (Work Category 10-Pavement Maint. & Work Category 15-Shoulde	4/1/2016	520875.6	Midsayap	Cotabato	Region XII	1	16MD0048(Goods)	Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3799574	16MD0003 (Consultancy)-Geotechnical Sub Surface Exploration of School Buildings (4 Project Sites Clustered)	4/15/2016	599999.99	Midsayap	Cotabato	Region XII	1	16MD0003 (Consultancy)	Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3809987	16MD0064(Goods) - Purchase and Installation of Combi Blinds for use in Cot. 2nd Engineering District Office	4/22/2016	743330.95	Midsayap	Cotabato	Region XII	1	16MD0064(Goods)	Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3810094	16MD0066(Goods) - Purchase of Fuel and Lubricants for use in Maintenance Section (1st & 2nd Quarter of 2016)	4/22/2016	749844	Midsayap	Cotabato	Region XII	1	16MD0066(Goods)	Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3818786	16MD0055 Construction of 1-STY 1 CL School Building Bentangan HS, Carmen, Cotabato	4/28/2016	1100892.64	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3818793	16MD0056 Construction of 2-Units SHS Unique Workshop Building Pikit NHS, Pikit, Cotabato	4/28/2016	4949952.69	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3818799	16MD0057 Construction of 1-Unit SHS Unique Workshop Building Pigcawayan NHS, Pigcawayan, Cotabato	4/28/2016	2474984.48	Midsayap	Cotabato	Region XII			Closed		mpamikirin

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3818800	16MD0058 Installation of Ground Level Storage Tank (Stainless, Gutter w/ downspouts at 1) Pentil ES, Aleosan, Cotabato (2 units tank), 2) Bacolod ES, Aleosan, Cotabato, 3) Bacolod PS Annex, Aleo	4/28/2016	3280995	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3844847	16MD0059 Construction of 1-Unit SHS Unique Workshop Building at Bentangan HS, Carmen, Cotabato	5/17/2016	2538089.55	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3844869	16MD0060 Construction of 1-Unit SHS Unique Workshop Building at Malapag NHS, Carmen, Cotabato	5/17/2016	2538089.55	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3844886	16MD0061 Construction of 2-Units SHS Unique Workshop Building at Carmen NHS, Carmen, Cotabato	5/17/2016	5051361.38	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3899174	2016MD0084(Goods) Purchase and Delivery of Bougainvilla Plant and Construction Materials for use in Beatification Project along Davao-Cotabato Road (Work Category 10-Pavement Maintenance), Kabacan Sec	6/23/2016	749102	Midsayap	Cotabato	Region XII	1	2016MD0084 (Goods)	Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3899238	2016MD0085(Goods) Purchase and Delivery of Gravel Surfaces Course (Uncrushed) for use in Spot Resurfacing of Unpaved Road Shoulder along Midsayap-Makar Road, Agriculture-Olandang Section, Midsayap, Co	6/23/2016	749800	Midsayap	Cotabato	Region XII	1	2016MD0085 (Goods)	Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3911718	16MD0063 Construction of Four Storey Sixteen Classroom School Building , Alamada NHS, Alamada, Cotabato	6/24/2016	26296735.7	Midsayap	Cotabato	Region XII			Closed		mpamikirin

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3911905	16MD0067 Construction of Two Storey Six (6) Classroom School Building, Bentangan High School, Carmen, Cotabato	6/24/2016	8083168.05	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3911948	16MD0068 Construction of Area Shop Repair Bay Buildings 1 & 2, DPWH Cotabato 2nd DEO, Midsayap, Cotabato	6/24/2016	2412457.7	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3927307	16MD0072 Construction of Three (3) Storey Nine (9) Classroom School Building, Pigcawayan NHS-Libungan Torreta Annex, Pigcawayan, Cotabato	7/5/2016	16263835.1	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3935558	16MD0050 (Re-Bid) Construction of Two Storey Six Classroom School Building, Sinawingan High School, Libungan, North Cotabato	7/11/2016	8142410.47	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3935566	16MD0073 Construction of Three (3) Storey Fifteen (15) Classroom School Building, Carmen NHS, Carmen, Cotabato	7/11/2016	22342041.5	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3984069	16MD0120(Goods) Purchase of Fuel and Lubricants for use in Maintenance Section	8/6/2016	749985	Midsayap	Cotabato	Region XII	1	16MD0120(Goods)	Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3996190	16MD0047 (Re-Bid) Installation/Application of Road Safety Facilities along Midsayap-Makar Road, Midsayap, Cotabato	8/11/2016	698041.89	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3996217	16MD0052 (Re-bid) Construction of Two Storey Ten (10) Classroom School Building, Presbitero High School, Pigkawayan, Cotabato	8/11/2016	12653146.2	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3996302	16MD0069 (Re-Bid) Construction of Four Storey Twenty Classroom School Building, Salunayan HS, MIdsayap, Cotabato	8/11/2016	30653008.6	Midsayap	Cotabato	Region XII			Closed		mpamikirin

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3996322	16MD0071 (Re-Bid) Construction of Three (3) Storey Fifteen (15) Classroom School Building , Kitub-Bao NHS, Alamada, Cotabato	8/11/2016	23191808.6	Midsayap	Cotabato	Region XII	1	16MD0071	Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3996371	16MD0075 Thermoplastic Pavement Markings , along Banisilan-Guiling-Alamada-Libungan Road, Malinao-Wadja Section, Banisilan, Cotabato	8/11/2016	1183509.66	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3996495	16MD0076 Thermoplastic Pavement Markings , along Dualing-New Panay-Midsayap Road, Kimagango Section, Midsayap, Cotabato	8/11/2016	1045020.79	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	3996506	16MD0077 Thermoplastic Pavement Markings , along Midsayap-Makar Road, Poblacion Midsayap, Cotabato	8/11/2016	1269600.34	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	4013622	16MD0078 Construction of Four (4) Storey Twenty (20) Classroom School Building, Silik High School, Pikit, Cotabato	8/19/2016	30717468.2	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	4013643	16MD0079 Construction of Four (4) Storey Thirty-Two (32) Classroom School Building, Pikit National High School, Pikit, Cotabato	8/19/2016	43976805.2	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	4013664	16MD0080 Construction of Four (4) Storey Twenty-Eight (28) Classroom School Building , Pigcawayan National High School, Pigcawayan, Cotabato	8/19/2016	39558002.3	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	4013688	16MD0081 Construction of Four (4) Storey Thirty-Two (32) Classroom School Building, Kabacan National High School, Kabacan, Cotabato	8/19/2016	43976805.2	Midsayap	Cotabato	Region XII			Closed		mpamikirin

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	4013719	16MD0082 Construction of Four (4) Storey Sixteen (16) Classroom School Building , Silik High School, Pikit, Cotabato	8/19/2016	26360948.3	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	4013921	16MD0084 Construction of Four (4) Storey Twenty-Four (24) Classroom School Building, Pikit National High School, Pikit, Cotabato	8/19/2016	35101293.1	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	4013963	16MD0083 Construction of Four (4) Storey Twenty-Four (24) Classroom School Building, Aleosan National High School, Aleosan, Cotabato	8/19/2016	35101340.4	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	4013979	16MD0085 Construction of 1-Unit Techvoc Workshop Building/Laboratory for SHS , Ranzo NHS, Carmen, Cotabato	8/19/2016	2525703.68	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	4013998	16MD0086 Resurfacing of Unpaved Road Shoulder, along Dualing-Baliki-Silik Road, Dualing-Baliki & Langayen Section, Midsayap, Cotabato	8/19/2016	1099277.82	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	4014023	16MD0087 Resurfacing of Unpaved Road Shoulder, along Dualing-New Panay-Midsayap Road, Sta. Cruz-Lawili Section, Aleosan, Cotabato	8/19/2016	2008458.81	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	4045428	16MD0088 Repair/Maintenance of Drainage Structures, along Dualing - New Panay - Midsayap Road, Kimagango Section, Midsayap, Cotabato	9/6/2016	1960149.62	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	4045460	16MD0089 Repair/Maintenance of Drainage Structures, along Dualing - New Panay - Midsayap Road, New Leon Section, Midsayap, Cotabato	9/6/2016	1470088.83	Midsayap	Cotabato	Region XII			Closed		mpamikirin

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	4045488	16MD0090 Repair/Maintenance of Drainage Structures, along Davao-Cotabato Road, Batulawan Section, Pikit, Cotabato	9/6/2016	1960844.2	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	4045509	16MD0091 Repair/Maintenance of Drainage Structures, along Davao-Cotabato Road, Baguer-Presbetero Section, Pigcawayan, Cotabato	9/6/2016	2452143.74	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	4045520	16MD0092 Repair/Maintenance of Drainage Structures, along Banisilan-Guiling-Alamada-Libungan Road, Dry Creek-Camansi Section, Camansi, Alamada, Cotabato	9/6/2016	1962304.24	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	4045537	16MD0093 Repair/Maintenance of Drainage Structures, along Dualing - Baliki - Silik Road, Baliki Section, Midsayap, Cotabato	9/6/2016	2941257.37	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	4045552	16MD0094 Repair/Maintenance of Drainage Structures, along Banisilan-Guiling-Alamada-Libungan Road, Barangiran Section, Barangiran, Alamada, Cotabato	9/6/2016	2940107.16	Midsayap	Cotabato	Region XII			Closed		mpamikirin
11028	PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	4060175	16MD0126(Goods) Purchase of Fuel and Lubricants for use in Maintenance Section	9/16/2016	749985	Midsayap	Cotabato	Region XII	1	16MD0126(Goods)	Closed		mpamikirin
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	4060208	16MD0128(Goods)Purchase of Asphalt Cement for use in Act. #122 Crack and Joint Sealing of Concrete Pavement along Various Road Section	9/16/2016	720000	Midsayap	Cotabato	Region XII	1	16MD0128(Goods)	Closed		mpamikirin

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11028	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NORTH COTABATO 2ND	4060227	16MD0129(Goods) Purchase of Reflectorized Pavement Stud and Installation of Solar Powered Road Marker for use in Maintenance/Improvement of National Road along Midsayap-Makar Road, Midsayap, Cotabato	9/16/2016	684975.36	Midsayap	Cotabato	Region XII	1	16MD0129(Goods)	Closed		mpamikirin
11044	PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	3545047	16LA0054 Road Opening, Opening of Barigyan to Barangay Golden Valley, Mabini, Compostela Valley	11/18/2015	48998508.2	Nabunturan	Compostela Valley	Region XI	1	16LA0054 NOA, BAC Resolution	Closed		lgarma1
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	3591993	15LA0243 Rehabilitation and Improvement/Installation of Street Lights along Daang Maharlika Road, Poblacion, Nabunturan, Compostela Valley	12/10/2015	33321634	Nabunturan	Compostela Valley	Region XI			Closed		lgarma1
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	3737713	16LA0159 Repair/Rehabilitation/Improvement (Asphalt Overlay) along Surigao Coastal Road, Anislagan Section, Maco, Compostela Valley Province	3/4/2016	12869947.8	Nabunturan	Compostela Valley	Region XI			Closed		lgarma1
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	3737734	16LA0160 Repair/Improvement (Additional Pavement Width) along Nabunturan – Maragusan Road, Matilo Section, Compostela Valley Province	3/4/2016	12869886.8	Nabunturan	Compostela Valley	Region XI			Closed		lgarma1
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	3805401	PR 16-04-079 Purchase of Materials: 71X Special Maintenance (Thermoplastic Pavement Marking), Along Cateel – Compostela Road K1586+000 – K1599+714	4/19/2016	684341.42	Nabunturan	Compostela Valley	Region XI	1	PR 16-04-079	Closed		jsuaybaguio
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	3805414	PR 16-04-081 Purchase of Materials: 71X Special Maintenance (Thermoplastic Pavement Marking), Along Nabunturan-Maragusan Road K1495+451 – K1416+268	4/19/2016	911797.64	Nabunturan	Compostela Valley	Region XI	1	PR 16-04-081	Closed		jsuaybaguio

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	3805425	PR 16-04-082 Purchase of Materials: 71X Special Maintenance (Thermoplastic Pavement Marking), Along Asuncion – Isidro – Laak – Veruela Road K1495+451 – K1416+268	4/19/2016	868255.43	Nabunturan	Compostela Valley	Region XI	1	PR 16-04-082	Closed		jsuaybaguio
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	3805459	PR 16-04-090 Procurement of Office Supplies: For Use in the Office of the District Engineer, DEO, Nabunturan, Compostela Valley Province	4/19/2016	540000	Nabunturan	Compostela Valley	Region XI	1	PR 16-04-090	Closed		jsuaybaguio
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	3815524	PR 16-04-080 Procurement of Materials: 71x Special Maintenance (Thermoplastic Pavement Marking), Along Montevista – Compostela – New Bataan – Maragusan – Mati Road K1420+000 – K1435+000 w/ Exception	4/26/2016	1283150.5	Nabunturan	Compostela Valley	Region XI	1	PR 16-04-080	Closed		jsuaybaguio
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	3836916	PR No.16-04-091 Procurement of IT Equipment and Supply: For use in the Office of the District Engineer, DEO Nabunturan, Compostela Valley Province	5/13/2016	814370	Nabunturan	Compostela Valley	Region XI	1	PR No.16-04-091	Closed		jsuaybaguio
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	3855759	PR No.16-05-129 Subsoil Exploration for School Building, 1. 2 Units, 3 Storey, 15 CL Bldg., Maragusan NHS, Maragusan 2. 2 Units, 3 Storey, 12 CL Bldg., Pantukan NHS, Pantukan 3. 2 Units, 3 Storey, 9	5/24/2016	899954.82	Nabunturan	Compostela Valley	Region XI	1	PR No.16-05-129	Closed		jsuaybaguio
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	3857780	PR No.16-05-136 Subsoil Exploration for School Building, a. 2 Units, 2 Storey, 4 CL Bldg., Nuevo Iloco NHS, Mawab b. 2 Units, 2 Storey, 4 CL Bldg., Magnaga NHS, Pantukan	5/25/2016	599969.88	Nabunturan	Compostela Valley	Region XI	1	PR No.16-05-136	Closed		jsuaybaguio

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	3879490	16LA0197 Construction of One (1) Unit, Two (2) Storey, Four (4) Classroom Building with Toilet, Montevista NHS – Annex (DNAS Campus), Montevista, Compostela Valley Province	6/8/2016	6777665.79	Nabunturan	Compostela Valley	Region XI	1	16LA0197	Closed		lgarma1
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	3879527	16LA0198 Construction of One (1) Unit, Two (2) Storey, Four (4) Classroom Building with Toilet, Tubo-Tubo NHS, Monkayo, Compostela Valley Province	6/8/2016	6777665.79	Nabunturan	Compostela Valley	Region XI	1	16LA0198	Closed		lgarma1
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	3879925	16LA0202 Construction of One (1) Unit, Two (2) Storey, Six (6) Classroom Building with Toilet, Awao NHS, Monkayo, Compostela Valley Province 1st LD	6/8/2016	9029874.33	Nabunturan	Compostela Valley	Region XI	1	16LA0202	Closed		lgarma1
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	3881049	16LA0212 Construction of Two(2) Units, Two (2) Storey, Four (4) Classroom Building with Toilet, Bantacan NHS, New Bataan, Compostela Valley Province	6/8/2016	13436775	Nabunturan	Compostela Valley	Region XI	1	16LA0212	Closed		lgarma1
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	3955563	16LA0188 Construction of One (1) Unit, Two (2) Storey, Six (6) Classroom Building with Toilet, Mangayon NHS, Compostela, Comval Province	7/22/2016	8881373.6	Nabunturan	Compostela Valley	Region XI	1	16LA0188	Closed		lgarma1
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	3979284	PR No.16-07-191 Repair/Rehab/Maintenance of PNP-PPO Dimalupig Hall Poblacion, Nabunturan, Comval Province	8/3/2016	613590.41	Nabunturan	Compostela Valley	Region XI	1	PR No.16-07-191	Closed		jsuaybaguio
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	3979304	PR No.16-07-195 Repair/Rehab/Maintenance of PNP – PPO Multi – Purpose Hall Poblacion, Nabunturan, Comval Province	8/3/2016	500254.76	Nabunturan	Compostela Valley	Region XI	1	PR No.16-07-195	Closed		jsuaybaguio

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	3979331	PR No.16-07-196 (61x) Regravelling of Unpaved Roads Along Compostela – Road Nursery Section Sta. K1593+500 – 1595+000 with exception Compostela, Compostela Valley Province	8/3/2016	585000	Nabunturan	Compostela Valley	Region XI	1	PR No.16-07-196	Closed		jsuaybaguio
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	4004754	PR No.16-08-213 61X – Regravelling of Unpaved Roads Along Montevista – DNAS Road, Canidkid Section, Montevista, Compostela Valley Sta. K1423+603 – K1424+131.57 w/ exception	8/16/2016	585000	Nabunturan	Compostela Valley	Region XI	1	PR No.16-08-213	Closed		jsuaybaguio
11044	PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	4027061	16LA0229 Repair/Maintenance of Linda Revetment II Nabunturan, Compostela Valley Province	8/30/2016	2999967.27	Nabunturan	Compostela Valley	Region XI	1	16LA0229	Closed		lgarma1
11044	PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	4029341	PR No.16-08-221 Repair/Maintenance of Linda Revetment I, Nabunturan Compostela Valley	9/1/2016	1693261.76	Nabunturan	Compostela Valley	Region XI	1	PR No.16-08-221	Closed		jsuaybaguio
11044	PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	4029368	PR No.16-08-222 Repair/Rehabilitation of Lahi Revetment, Lahi, Pantukan Compostela Valley	9/1/2016	1682756.6	Nabunturan	Compostela Valley	Region XI	1	PR No.16-08-222	Closed		jsuaybaguio
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	4029404	PR No.16-08-223 Repair/Maintenance of Montevista Revetment II, San Jose Section, Municipality of Montevista Compostela Valley	9/1/2016	762896.37	Nabunturan	Compostela Valley	Region XI	1	PR No.16-08-223	Closed		jsuaybaguio
11044	PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	4035733	PR No.16-08-216 For use in the New Office of Financial Management Section DEO, Nabunturan, Comval Province	9/1/2016	1492036	Nabunturan	Compostela Valley	Region XI	1	PR No.16-08-216	Closed		jsuaybaguio
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	4041066	PR No.16-08-226 One (1) Job Order: Contract Services, For One (1) Year Contract For Security Services DEO, Nabunturan, Comval Province	9/6/2016	631210.32	Nabunturan	Compostela Valley	Region XI	1	PR No.16-08-226	Closed		jsuaybaguio

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	4055280	16LA0230 Construction of One (1) Unit, Three (3) Storey, Twelve (12) Classrooms Building, Compostela NHS, Compostela, Compostela Valley Province	9/15/2016	17946856	Nabunturan	Compostela Valley	Region XI	1	16LA0230	Closed		lgarma1
11044	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	4055375	16LA0231 Construction of One (1) Unit, Four (4) Storey, Twenty (20) Classrooms Building, Compostela NHS, Compostela, Compostela Valley Province	9/15/2016	30642658	Nabunturan	Compostela Valley	Region XI	1	16LA0231	Closed		lgarma1
11044	PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	4058377	PR No.16-09-233 Repair/Maintenance of Linda Revetment III, Linda Nabunturan Compostela Valley	9/15/2016	1435225.86	Nabunturan	Compostela Valley	Region XI	1	PR No.16-09-233	Closed		jsuaybaguio
11044	PUBLIC WORKS AND HIGHWAYS - COMPOSTELA VALLEY	4060655	PR No.16-09-237 Repair/Rehab/Maintenance of DENR Admin. Bldg. Poblacion, Nabunturan, Comval Province	9/15/2016	568794.14	Nabunturan	Compostela Valley	Region XI	1	PR No.16-09-237	Closed		jsuaybaguio
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3602159	Improvement of Multi-Purpose Building at Brgy. Anggalan, Tugbok District, Davao City	12/14/2015	2970000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3602166	Improvement of Multi-Purpose Building at Brgy. Sirawan, Toril District, Davao City	12/14/2015	1000000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3602168	Improvement of Multi-Purpose Building at Brgy. Dalagdag, Calinan District, Davao City	12/14/2015	1000000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3602173	Improvement of Multi-Purpose Building (Day Care Center), Brgy. Talandang, Tugbok District, Davao City	12/14/2015	1000000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3602177	Construction of Multi-Purpose Building at Brgy. Daliao, Toril District, Davao City	12/14/2015	3960000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3602181	ROAD CONCRETING at Brgy. Bantol, Marilog District, Davao City	12/15/2015	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3602184	Road Concreting at Brgy. Tamugan Marilog District, Davao City	12/15/2015	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3602188	Road Concreting at Brgy. Binugao, Toril District, Davao City	12/15/2015	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3602190	Road Concreting at Brgy. Bato, Toril District, Davao City	12/15/2015	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3602195	ROAD Concreting at Brgy. Tawan-Tawan, Baguio District, Davao City	12/15/2015	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3602196	Road Concreting at Brgy. Tambobong, Baguio District, Davao City	12/15/2015	9900000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3613659	Construction of School Gym at Tawan-Tawan ES, Baguio District, Davao City	12/21/2015	3960000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3613662	Improvement of Multi-Purpose Building at Brgy. Malagos, Baguio District, Davao City	12/21/2015	2970000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3613665	Construction of Multi-Purpose Building at 84th Infantry Battalion, Brgy. Malagos, Baguio District, Davao City	12/21/2015	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3613667	Construction of Multi-Purpose Building at Brgy. Pangyan, Calinan District, Davao City	12/21/2015	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3613670	Road Concreting at Brgy. Malamba, Marilog District, Davao City	12/21/2015	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3613671	Road Construction at Brgy. Sirawan, Toril District, Davao City	12/21/2015	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3613673	Road Construction at Brgy. Kilate, Toril District, Davao City	12/21/2015	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3613675	Road Concreting at Brgy. Cawayan, Calinan District, Davao City	12/21/2015	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3613677	Road Concreting at Brgy. Toril Poblacion, Toril District, Davao City	12/21/2015	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3613678	Road Concreting at New Valencia, Tugbok District, Davao City	12/21/2015	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3613679	Road Construction at Marilog Proper, Marilog District, Davao City	12/21/2015	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3613680	Construction of Water System at Brgy. Binugao, Toril District, Davao City	12/21/2015	2970000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3613681	Construction of Water System at Purok 4, 5 and 8, Brgy. Subasta, Calinan District, Davao City	12/21/2015	5940000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3613682	Construction of Water System at Brgy. Sirawan, Toril District, Davao City	12/21/2015	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3613683	Construction of Water System at Brgy. Alambre, Toril District, Davao City	12/21/2015	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3613685	Construction of Water System at Brgy. Mulig, Toril District, Davao City	12/21/2015	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3613686	Repair/Rehabilitation/Improvement (Asphalt Overlay with Selective Reblocking) along Inawayan-Baracatan Road, Davao City	12/21/2015	13000000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3613689	Road Construction of Purok 7 at Barangay Carmen, Baguio District, Davao City	12/21/2015	1980000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3613690	Improvement of Multi-Purpose Building at Brgy. Gumalang, Baguio District, Davao City	12/21/2015	1980000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3613692	Improvement of Multi-Purpose Building at Brgy. Daliaon Plantation, Toril District, Davao City	12/21/2015	1000000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3633670	Road Improvement/Construction at Purok 7, Brgy. Taguno, Toril District, Davao City	1/14/2016	1980000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3633673	Concreting of Road at Brgy. Mintal, Davao City	1/14/2016	1980000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3633677	Road Concreting at Brgy. Lizada, Toril District, Davao City	1/14/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3633681	Road Concreting at Brgy. Tagurano, Toril District, Davao City	1/14/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3633683	Road Concreting at Brgy. Bayabas, Toril District, Davao City	1/14/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3633686	Road Concreting at Brgy. New Carmen, Tugbok District, Davao City	1/14/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3633687	Road Concreting at Brgy. Salaysay, Marilog District, Davao City	1/14/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3633689	Road Concreting at Brgy. Atan-Awe, Toril District, Davao City	1/14/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3633690	Road Construction at Brgy. Gumitan, Marilog District, Davao City	1/14/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3633693	Road Concreting at Brgy. Magsaysay, Marilog District, Davao City	1/14/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3633695	Road Concreting at Brgy. Catigan, Toril District,Davao City	1/14/2016	4950000	Davao City	Davao Del Sur	Region XI	1	noa	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3633696	Road Concreting at Brgy. Datu Salumay, Marilog District, Davao City	1/14/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3633697	Road Construction at Brgy. Gumalang, Baguio District, Davao City	1/14/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3633699	Road Concreting at Brgy. Tungkalan, Toril District, Davao City	1/14/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3633701	Road Concreting at Brgy. Tagluno, Toril District, Davao City	1/14/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3636472	Road Concreting at Tibuloy, Toril District, Davao City	1/15/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3636484	Road Construction at Brgy. Dominga, Calinan District, Davao City	1/15/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3636494	Road Concreting at Brgy. Camansi, Toril District, Davao City	1/15/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3636505	Construction of Water System at Brgy. Lampianao, Calinan District, Davao City	1/15/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3636532	Construction of Water System at Brgy. Wines, Baguio District, Davao City	1/15/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3636546	Construction of Water System at Brgy. Bantol, Baguio District, Davao City	1/15/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3636561	Construction of Water System at Brgy. Baganihan, Marilog District, Davao City	1/15/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3636580	Construction of Water Level 2 in Purok 12, Brgy. Sirawan, Toril District, Davao City	1/15/2016	1980000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3636593	Construction of Hanging Bridge at Sitio Awid, Brgy. Malamba, Marilog District, Davao City	1/15/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3636602	Construction of Bridge at Brgy. Dacudao, Calinan District, Davao City	1/15/2016	7920000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3636607	Road Concreting at Brgy. Calinan Poblacion, Calinan District, Davao City	1/15/2016	9900000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3636614	Road Concreting at Brgy. Sibulan, Toril District, Davao City	1/15/2016	9900000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3636626	Concreting of Road at Brgy. Tagurano, Toril District, Davao City	1/15/2016	12870000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3636637	Repair/Rehabilitation/Improvement (Asphalt Overlay with Selective Reblocking) along Inawayan-Baracatan Road, Km. 1537+000-Km. 1538+500	1/15/2016	12867925	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3662391	PROCUREMENT OF ONE (1) UNIT BRANDED GNSS RECEIVERS (1 BASE + ROVER)	1/30/2016	1000000	Davao City	Davao Del Sur	Region XI			Closed		rramiro
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692165	Construction/Improvement of Multi-Purpose Building (Covered Court) at Brgy. Wangan, Calinan, Davao City	2/15/2016	1980000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692171	Construction of Multi-Purpose Building at Brgy. Los Amigos, Tugbok District, Davao City	2/15/2016	2970000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692172	Construction of Multi-Purpose Building at Brgy. Lacson, Calinan District, Davao City	2/15/2016	3465000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692174	Construction of Senior Citizen's Building at Brgy. Lizada, Toril District, Davao City	2/15/2016	1980000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692178	Construction of Multi-Purpose Building at Philippine Eagle Reservation Center, Brgy. Malagos, Baguio District, Davao City	2/15/2016	1980000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692183	Construction of Multi-Purpose Building 2 at Philippine Eagle Reservation Center, Brgy. Malagos, Baguio District, Davao City	2/15/2016	1980000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692188	Construction of Multi-Purpose Building at Brgy. Lubogan, Toril District, Davao City	2/15/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692190	Repairs/Rehabilitation of Multi-Purpose Building at Brgy. Los Amigos, Tugbok District, Davao City	2/15/2016	1980000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692194	Construction of Multi-Purpose Building, Mini-Covered Court at Dacudao Elementary School, Brgy. Dacudao, Calinan District, Davao City	2/15/2016	3960000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692195	Construction of Multi-Purpose Building at Brgy. Bankas Heights, Toril District, Davao City	2/15/2016	4950000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692196	Construction of a Covered Court at Barangay Wangan, Calinan District, Davao City 3rd LD	2/15/2016	1980000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692205	Construction of Multi-Purpose Building (Covered Court) at Brgy. Calinan Poblacion, Calinan District, Davao City	2/15/2016	4455000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692208	Construction of Multi-Purpose Building (Covered Court) at Mintal Elementary School, Brgy. Mintal, Tugbok District, Davao City	2/15/2016	2970000	Davao City	Davao Del Sur	Region XI	1	NOA	Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692209	Construction of Multi-Purpose Building (Covered Court) at Suawan National High School, Brgy. Suawan, Marilog District, Davao City	2/15/2016	2970000	Davao City	Davao Del Sur	Region XI	1	NOA	Awarded	Posted	cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692210	Completion of Multi-Purpose Building at Brgy. Megcawayan, Calinan District, Davao City	2/15/2016	1485000	Davao City	Davao Del Sur	Region XI	1	NOA	Awarded	Posted	cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692219	Road Concreting at Brgy. Daliaon Plantation, Toril District, Davao City	2/15/2016	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692221	Road Concreting, Bato to Kilate Road, Brgys. Bato and Kilate, Toril District, Davao City	2/15/2016	9900000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692235	Construction of Hanging Bridge at Brgy. Dalag, Marilog District, Davao City	2/15/2016	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692260	Construction of Hanging Bridge at Barangay Tagakpan, Tugbok District, Davao City	2/15/2016	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692266	Construction of Hanging Bridge at Sitio Siao, Brgy. Tamugan, Marilog District, Davao City	2/15/2016	6930000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692271	Construction of Hanging Bridge at Sitio Lower Titugop, Brgy. Malamba, Marilog District, Davao City	2/15/2016	5940000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692273	Road Concreting at Brgy. Bankas Heights, Toril District, Davao City	2/15/2016	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692279	Road Concreting at Brgy. Lubogan, Toril District, Davao City	2/15/2016	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692280	Road Concreting at Brgy. Dacudao to Talomo River, Calinan District, Davao City	2/15/2016	9900000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692283	Road Construction at Brgy. Lizada, Toril District, Davao City	2/15/2016	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692289	Package 1- Road COncreting at 1) Brgy. Biao Guianga, Tugbok District, Davao City 2) Brgy. Anggalan, Tugbok District, Davao City	2/15/2016	9900000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692293	Package 2- Road Concreting at 1) Brgy. Megcawayan, Calinan District, Davao City 2) Brgy. Inayangan, Calinan District, Davao City 3) Brgy Saloy, Calinan District, Davao City	2/15/2016	13365000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692295	Package 3- Road Concreting at 1) Brgy. Biao Escuela, Tugbok District, Davao City 2) Brgy. Mintal, Tugbok District, Davao City	2/15/2016	14850000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3692297	Road Concreting at Brgy. Binugao, Toril District, Davao City	2/15/2016	1980000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720628	Road Concreting from Brgy. Baracatan to Atan-Awe, Toril District, Davao City	2/26/2016	9900000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720644	Road Concreting at Brgy. Lacson to Dacudao, Calinan District, Davao City	2/26/2016	9900000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720649	Road Concreting at Brgy. Riverside to Ula, Tugbok District, Davao City	2/26/2016	9900000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720653	Road Concreting at Barangay Ula to Los Amigos, Tugbok District, Davao City	2/26/2016	9900000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720654	Road Concreting at Barangay Los Amigos to Tacunan, Tugbok District, Davao City	2/26/2016	9900000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720658	Road Concreting at Barangay Atan-Awe to Sibulan, Toril District, Davao City	2/26/2016	29700000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720663	Road Concreting at Brgy. Talomo River to Riverside, Calinan District, Davao City	2/26/2016	9900000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720668	Road Widening and Drainage at Bandera Espanola St., (Holy Spirit to UP Mindanao) Barangay Mintal, Tugbok District, Davao City	2/26/2016	9900000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720670	Road Concreting and Drainage at Purok 2 Tapay St., Mintal, Tugbok District, Davao City	2/26/2016	9900000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720675	Road Widening of Cawa Cawa Road, Brgy. Cawa Cawa, Mintal, Davao City	2/26/2016	23760000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720679	Drainage and Flood Control at Brgy. Mintal, Tugbok District, Davao City	2/26/2016	9900000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720684	Improvement of Multi-Purpose Building Gym at Brgy. Toril Poblacion, Toril District, Davao City	2/26/2016	9900000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720694	Construction of Multi-Purpose Building at Brgy. Toril Poblacion, Toril District, Davao City	2/26/2016	9900000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720699	Construction of Multi-Purpose Building at Calinan Poblacion Public Market, Brgy. Calinan Poblacion, Calinan District, Davao City	2/26/2016	4455000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720706	Construction of Water System at Brgy. Baguio Proper, Baguio District, Davao City	2/26/2016	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720714	Construction of Water System at Brgy. Baracatan, Toril District, Davao City	2/26/2016	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720734	Construction of Water System at Brgy. Sibulan, Toril District, Davao City	2/26/2016	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720738	Construction of Water System at Brgy. Marapangi, Toril District, Davao City	2/26/2016	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720742	Construction of Water System at Brgy. Daliaon Plantation, Toril District, Davao City	2/26/2016	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720779	Construction of Water System at Brgy. Malamba, Baguio District, Davao City	2/26/2016	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720784	Construction of Classrooms 2 Storey 8 Classrooms at Jose T. Quiboloy Senior National High School, Davao City	2/26/2016	10769700	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720791	Construction of Classrooms 2 Units- 4 Storey 12 Classrooms at Los Amigos National High School, Davao City	2/26/2016	44220300	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3720799	Construction of Classrooms 2 Storey 8 Classrooms at Suawan High School-Annex of Lower Tamugan National High School, Davao City	2/26/2016	10769700	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3724295	Road Concreting at Sitio Lomboy, Brgy. Binugao, Toril District, Davao City	2/28/2016	1980000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3724305	Road Concreting at Rasay Road to Brgy. Daliao, Toril District, Davao City	2/28/2016	14850000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3724312	Road Concreting at Sitio Lomboy, Brgy. Binugao, Toril District, Davao City	2/28/2016	2970000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3724326	Road Construction at Brgy. Los Amigos, Tugbok District, Davao City	2/28/2016	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3724328	Construction/Riprapping of Drainage at Brgy. Bago Oshiro, Tugbok District, Davao City	2/28/2016	2475000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3724343	Construction of Hanging Bridge at Sitio Kulabol, Brgy. Lamanan, Calinan District, Davao City	2/28/2016	2970000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3724347	Construction of Hanging Bridge at Sitio Bulan, Brgy. Lamanan, Calinan District, Davao City	2/28/2016	2970000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3724357	Road Opening and Improvements at Lamanan to Kanakan, Barangays Lamanan and Tamugan, Calinan and Marilog District, Davao City	2/28/2016	19800000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3724366	Road Concreting with Drainage at Brgy. Talomo River to Brgy. Pangyan to Brgy. Lampianao Road, Davao City	2/28/2016	29700000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3724369	Construction of Multi-Purpose Building at Brgy. Buda, Marilog District, Davao City	2/28/2016	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3724371	FMR at River Pangyan-Talomo, Davao City	2/28/2016	15345000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3724376	FMR at Dalagdag-Dacudao, Davao City	2/28/2016	13068000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3724382	FMR at Bago/Oshiro/PCA-DRC Compound, Tugbok District, Davao City	2/28/2016	13801590	Davao City	Davao Del Sur	Region XI			Closed		cmarañan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3724383	Improvement of Multi-Purpose Building at Brgy. Cawayan, Calinan District, Davao City	2/28/2016	2970000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3724388	Improvement of Multi-Purpose Building at Brgy. Lampianao, Calinan District, Davao City	2/28/2016	2970000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3724406	Construction of Multi-Purpose Building at Brgy. Lizada, Toril District, Davao City	2/28/2016	3465000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3724414	Construction of Multi-Purpose Building at Brgy. Subasta, Calinan District, Davao City	2/28/2016	3960000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3724416	Repair/Rehabilitation/Improvement/ Construction of Pedestrian Overpass along Davao-Bukidnon Road, Brgy. Mintal Infront of Mintal Elementary School (Purchase and Installation of Manlift Elevator)	2/28/2016	4487492.9	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3724421	Repair/Rehabilitation/Improvement/ Construction of Pedestrian Overpass along Davao-Bukidnon Road near Philippine Science High School, Brgy. Sto. Niño, Davao City (Purchase and Installation of Manlift E	2/28/2016	4487492.9	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3754813	For the use in maintenance section in connection with repair/maintenance of national roads and bridges(CY 2016 Regular Maintenance Fund)	3/12/2016	1111045	Davao City	Davao Del Sur	Region XI			Closed		rramiro
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3760497	Construction of (Gymnasium or Covered Court), Brgy. Mintal, Tugbok District, Davao City 3rd LD	3/15/2016	19800000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3760500	Repairs/Construction of Multi-Purpose Building at Brgy. Calinan, Calinan District, Davao City	3/15/2016	9900000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3760503	Construction of Multi-Purpose Building at Ma. Cristina Belcar NHS, Brgy. Tawan-Tawan, Baguio District, Davao City	3/15/2016	3960000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3760509	Improvement of Multi-Purpose Building at Binugao E/S, Toril District, Davao City	3/15/2016	2970000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3760510	Construction of Multi-Purpose Building at Brgy. Baguio Proper, Baguio District, Davao City	3/15/2016	9900000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3760514	Construction of Multi-Purpose Building at Brgy. Mintal, Tugbok District, Davao City	3/15/2016	9900000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3760518	Selective Replacement of Portland Cement Concrete Pavement along Davao-Cotabato Road, Km. 1525+(-)530 to Km. 1532+900 with excpetions (4 lanes)	3/15/2016	1994347.36	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3763675	Completion of Upgrading Works of Tugbok Health Center, Davao City	3/17/2016	3980000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3763689	Completion of Upgrading Works of Marilog Health Center, Davao City	3/17/2016	3980000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3786902	Package 4- Construction of Accessible Polling/Voting Center at 1) Sitio Popo ES 2) Upper Sirib ES 3) Gen. Roxas ES 4) Inayangan ES 5) Lacson ES 6) Wangan ES 7) Lamanan ES 8) Cawayan ES 9) Quirino ES 1	4/5/2016	6078000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3786905	Package 5- Construction of Accessible Polling/Voting Center at 1) Barbarona ES 2) Bago Oshiro ES 3) Balengaeng ES 4) Biao EScuela ES 5) Biao Guianga ES 6) Los Amigos ES 7) Manambulan ES 8) Vinzons ES	4/5/2016	6891500	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3786911	Package 6- Construction of Accessible Polling/Voting Center at 1) Alambre ES 2) Atan-Awe ES 3) Batulosa ES 4) Bangkas Heights ES 5) Baracatan ES 6) Gasco ES 7) Bayabas ES 8) Binugao Central ES 9) Cama	4/5/2016	8472000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3786915	Package 7- Construction of Accessible Polling/Voting Center at 1) Baganihan ES 2) Bantol ES 3) Malakeba ES 4) Baunayan Primary School 5) Columbos ES 6) Datu Duyan ES 7) Lumatag ES 8) Datu Salumay ES 9	4/5/2016	6585000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3786920	Package 8- Construction of Accessible Polling/Voting Center at 1) Baguio Central ES 2) Cadalian ES 3) Malalan ES 4) Gumalang PS 5) Malagos ES 6) Tambobong ES 7) Mangas-as ES 8) Tawan-Tawan ES 9) Wines	4/6/2016	2211000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3801539	For the Repair/Maintenance National Roads and Bridge (Patching Concrete & Asphalt Pavements) funded By CY 2016 Regular/Routine Maintenance (GAA 101)	4/15/2016	999912.38	Davao City	Davao Del Sur	Region XI			Closed		rramiro
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3830613	Package 9- Construction of Rainwater Collection System (RWCS) at 1) Bayanihan ES , Brgy. Bayanihan, Marilog District, D.C. 2) Bantol ES, Brgy. Bantol, Marilog District, D.C. 3) Baracatan ES, Brgy. Bar	5/5/2016	3312341.2	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3830618	Construction of Multi-Purpose Building TechVoc Workshop at Doña Carmen Denia NHS-J.V. Ferriols HS, Toril District, Davao City	5/5/2016	2475000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3830620	Construction of Multi-Purpose Building TechVoc Workshop at Doña Carmen Denia NHS, Toril District, Davao City	5/6/2016	2475000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3832481	Construction of Multi-Purpose Building TechVoc Workshop at Crossing Bayabas NHS, Toril District, Davao City	5/6/2016	2475000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3832483	Construction of 4 Storey 12 Classrooms School Building at Crossing Bayabas NHS, Davao City	5/6/2016	22110150	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3832492	Construction of 4 Storey 12 Classrooms School Building at Doña Carmen Denia NHS-J.V. Ferriols, Davao City	5/6/2016	22110150	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3832494	Construction of 4 Storey 20 Classrooms School Building at Calinan NHS, Calinan District, Davao City	5/6/2016	31257750	Davao City	Davao Del Sur	Region XI			Closed		cmarañan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3832498	Construction of 2 Units 4 Storey 12 Classrooms School Building at Calinan NHS, Davao City	5/6/2016	44220300	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3832501	Construction of 2 Units 4 Storey 12 Classrooms School Building at Doña Carmen Denia NHS, Davao City	5/6/2016	44220300	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3832502	Construction of 2 Units 4 Storey 20 Classrooms School Building at Crossing Bayabas NHS, Toril District, Davao City	5/6/2016	62515500	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3832506	Construction of 4 Units, 4 Storey 20 Classrooms School Building at Doña Carmen Denia NHS, Toril District, Davao City	5/6/2016	125031000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3838867	For use in maintenance section in connection with repair/maintenance of national roads and bridges(CY 2016 Regular Maintenance Funds)	5/13/2016	3032800	Davao City	Davao Del Sur	Region XI			Closed		rramiro
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3839843	For the Repair/Maintenance along National Roads & Bridges (Repainting of Faded Pavement Markings) funded by CY 2016 Regular/Routine Maintenance - GAA 101	5/13/2016	560888.77	Davao City	Davao Del Sur	Region XI			Closed		rramiro
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3846036	Concreting of FMR Connecting Baguio Proper and Barangay Tawan-Tawan, Barangay Tawan-Tawan, Baguio District, Davao City	5/18/2016	14850000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3846052	Concreting of FMR from Sitio Pagan Grande to Sitio Pequeño, Barangay Tamugan, Marilog District, Davao City	5/18/2016	19800000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3846065	Concreting of FMR at Purok 5, Barangay Subasta, Calinan District, Davao City	5/18/2016	9900000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3846084	Concreting of Barangay Megcawayan FMR, Calinan District, Davao City	5/18/2016	9900000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3846095	Concreting of FMR at Purok 18, Barangay Los Amigos, Tugbok District, Davao City	5/18/2016	7920000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3846112	Concreting of Purok 6, Barangay 1 to Purok 6, Barangay 6 FMR, Barangay Los Amigos, Tugbok District, Davao City	5/18/2016	2475000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3846125	Road Concreting at Barangay Tambobong, Baguio District, Davao City	5/18/2016	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3846195	Construction of Hanging Bridge at Brgy Baracatan-Brgy. Tibuloy, Toril District, Davao City	5/18/2016	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3891482	Construction of Multi-Purpose Building at Calinan Poblacion Public Market, Brgy. Calinan Poblacion, Calinan District, Davao City	6/13/2016	4455000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3919202	Construction of Faculty and Staff Housing- U.P. Mindanao, Tugbok District, Davao City	6/29/2016	49350000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	3919203	Construction of Multi-Purpose Building at University of the Philippines Mindanao Campus, Bago Oshiro, Tugbok District, Davao City	6/29/2016	49350000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	4001122	Construction of Concrete Revetment on Steel Sheet Piles along Lipadas River Basin, Lizada-Marapangi Section, Toril District, Davao City	8/12/2016	9285340	Davao City	Davao Del Sur	Region XI			Closed		cmarañan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
11045	PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	4001130	Construction of Hanging Bridge at Brgy. Baracatan-Brgy. Tibuloy, Toril District, Davao City	8/12/2016	4950000	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	4037827	Repair/Maintenance of Flood Control and Drainage Structures along Bayabas-Eden Road, Km. 1536+400 to 1536+962 w/ exceptions	9/1/2016	2969728.05	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	4037830	Repair/Maintenance of Flood Control and Drainage Structures along Calinan-Baguio-Cadalian Road, Km. 1696+943 to 1696+208 w/ exceptions	9/1/2016	989860.44	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	4037832	Repair/Maintenance of Flood Control and Drainage Structures along Calinan-Baguio-Cadalian Road, Km. 1698+000 to 1699+000 w/ exceptions	9/1/2016	3662515.24	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
11045	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO CITY SUB-DEO	4037834	Repair/Maintenance of Flood Control and Drainage Structures along Davao-Bukidnon Road, Km. 1656+040 to 1656+0400 w/ exceptions	9/1/2016	1187766.25	Davao City	Davao Del Sur	Region XI			Closed		cmarañan
12241	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL SUR 1ST	3909255	Procurement/Supply and Delivery of Thermoplastic Paints for use in Centerline and Edgeline Repainting along National Primary, Secondary and Tertiary Roads, under Agusan del Sur 1st District Engineerin	6/24/2016	1949250	Prosperidad	Agusan Del Sur	Caraga	1	2016-06-0004	Awarded	Posted	kbalagtas
12241	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL SUR 1ST	3964632	Emergency Repair/Restoration of Critical Sections along NRJ Bayugan-Calaitan-Tandag Road, K1270+939.00 - K1270+970.47, Bayugan, Agusan del Sur	7/27/2016	4825000	Prosperidad	Agusan Del Sur	Caraga	1	16NB0020	Awarded	Posted	kbalagtas
12241	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL SUR 1ST	3996486	Construction of Classrooms (3STY 12CL), Stand Alone SHS, Bayugan City, Agusan del Sur	8/12/2016	19679200.7	Prosperidad	Agusan Del Sur	Caraga	1	16NB0022	Awarded	Posted	kbalagtas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12241	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL SUR 1ST	3996496	Construction of Classrooms (2STY 6CL), Stand Alone SHS, Bayugan City, Agusan del Sur	8/12/2016	8781246.94	Prosperidad	Agusan Del Sur	Caraga	1	16NB0023	Awarded	Posted	kbalagtas
12241	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL SUR 1ST	3996508	Construction of Classrooms 5-Units (2STY 8CL), Stand Alone SHS, Bayugan City, Agusan del Sur	8/12/2016	47782811.2	Prosperidad	Agusan Del Sur	Caraga			Closed		kbalagtas
12241	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL SUR 1ST	3996516	Provision of TechVoc Workshop Buildings (3-Units), Stand Alone SHS, Bayugan City, Agusan del Sur	8/12/2016	7896399	Prosperidad	Agusan Del Sur	Caraga	1	16NB0025	Awarded	Posted	kbalagtas
12241	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL SUR 1ST	3996523	Provision of TechVoc Workshop Building, Esperanza NHS, Esperanza, Agusan del Sur	8/12/2016	2475000	Prosperidad	Agusan Del Sur	Caraga			Closed		kbalagtas
12241	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL SUR 1ST	3996534	Provision of TechVoc Workshop Building, Buena Gracia NHS, Talacogon, Agusan del Sur	8/12/2016	2596953.15	Prosperidad	Agusan Del Sur	Caraga	1	16NB0027	Awarded	Posted	kbalagtas
12241	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL SUR 1ST	3996545	Provision of TechVoc Workshop Building, Desamparados NHS, Talacogon, Agusan del Sur	8/12/2016	2596953.15	Prosperidad	Agusan Del Sur	Caraga	1	16NB0028	Awarded	Posted	kbalagtas
12241	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL SUR 1ST	3996554	Provision of TechVoc Workshop Building, Hawilian NHS, Talacogon, Agusan del Sur	8/12/2016	2596953.15	Prosperidad	Agusan Del Sur	Caraga	1	16NB0029	Awarded	Posted	kbalagtas
12241	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL SUR 1ST	3996581	Provision of TechVoc Workshop Building, Sibagat NHS Home of Industries, Sibagat, Agusan del Sur	8/12/2016	2596953.15	Prosperidad	Agusan Del Sur	Caraga	1	16NB0031	Awarded	Posted	kbalagtas
12241	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL SUR 1ST	3996610	Provision of TechVoc Workshop Building, Patin-ay NHS, Prosperidad, Agusan del Sur	8/12/2016	2596953.15	Prosperidad	Agusan Del Sur	Caraga	1	16NB0033	Awarded	Posted	kbalagtas
12241	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL SUR 1ST	3996667	Construction of Classrooms (3STY 15CL), Esperanza NHS, Esperanza, Agusan del Sur	8/12/2016	23121251.7	Prosperidad	Agusan Del Sur	Caraga			Closed		kbalagtas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12241	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL SUR 1ST	3996687	Construction of Classrooms (3Sty 15CL)-Site 2, Bayugan NCHS, Bayugan City, Agusan del Sur	8/12/2016	23121251.7	Prosperidad	Agusan Del Sur	Caraga			Closed		kbalagtas
12241	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL SUR 1ST	4063137	Construction of Classrooms (3STY 15CL)-Site 1, Bayugan NCHS, Bayugan City, Agusan del Sur	9/16/2016	23121251.7	Prosperidad	Agusan Del Sur	Caraga			Closed		kbalagtas
12241	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL SUR 1ST	4063158	Provision of TechVoc Workshop Building, Sta. Irene NHS, Prosperidad, Agusan del Sur	9/16/2016	2596953.15	Prosperidad	Agusan Del Sur	Caraga			Closed		kbalagtas
12241	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL SUR 1ST	4063185	Provision of TechVoc Workshop Building, San Vicente NHS, Prosperidad, Agusan del Sur	9/16/2016	2596953.15	Prosperidad	Agusan Del Sur	Caraga			Closed		kbalagtas
12241	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL SUR 1ST	4063205	Provision of TechVoc Workshop Building, Marbon NHS, Talacogon, Agusan del Sur	9/16/2016	2596953.15	Prosperidad	Agusan Del Sur	Caraga			Closed		kbalagtas
12241	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL SUR 1ST	4063224	Construction of Classrooms (2STY 12CL), Esperanza NHS, Esperanza, Agusan del Sur	9/16/2016	15711917.5	Prosperidad	Agusan Del Sur	Caraga			Closed		kbalagtas
12241	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL SUR 1ST	4063250	Repair/Maintenance of Damaged/Collapsed Grouted Riprap of Lucena Drainage Channel Slope/Scour Protection, R/S K0+000.00 - K0+158.35, L/S K0+000.00 - K0+080.00, Prosperidad, Agusan del Sur	9/16/2016	4000000	Prosperidad	Agusan Del Sur	Caraga			Closed		kbalagtas
12241	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL SUR 1ST	4063389	Repair/Maintenance of Gibong Dike,Agusan-Davao Road (Completion), K0+000.00 - K0+170.00 & K0+000.00 - K0+140.00, Prosperidad, Agusan del Sur	9/16/2016	4000000	Prosperidad	Agusan Del Sur	Caraga			Closed		kbalagtas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12244	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3599767	15NA0094 Construction of 4 Storey 20-CL School Building Cabadbaran National High School, Cabadbaran City, Agusan del Norte, 2nd L.D	12/12/2015	43693270.2	Butuan City	Agusan Del Norte	Caraga	1	15NA0094	Closed		jplete
12244	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3707562	16NA0005 Rehabilitation of NRJ Tagcatong-Vinapor Road, Carmen leading to Jurassic Beach Resort, Bolihon Beach Resort, Diwata Cave, The Rockin Bolihon	2/21/2016	2981160	Butuan City	Agusan Del Norte	Caraga	1	16NA0005	Closed		jplete
12244	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3731459	16NA0009 (CLUSTER) 1. Upgrading/Expansion to Birthing Facility San Roque BHS, Barangay San Roque BHS, Kitcharao, Agusan del Norte 2. Renovation of Whole BHS Caloc-an BHS, Brgy. Caloc-an,Magallanes, A	3/2/2016	3283500	Butuan City	Agusan Del Norte	Caraga	1	16NA0009 (CLUSTER)	Closed		jplete
12244	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3757238	2015-GOODS-001 Procurement of Fully Maintained Equipment Lease Contract (FMELC)	3/12/2016	546224	Butuan City	Agusan Del Norte	Caraga	1	2015-GOODS-001	Awarded	Posted	jplete
12244	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3817913	16NA0012 Construction of 2 units 1 STY 1-CL SHS Unique Workshop Agay NHS, RTR, AgusandelNorte 2nd L.D	4/27/2016	4950000	Butuan City	Agusan Del Norte	Caraga	1	16NA0012	Closed		jplete
12244	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3829308	CS-0004-2016 (Cluster IV) - Construction of Various Senior High School Classrooms (Additional Foundation Works: Geotechnical Investigation / Soil Exploration) in the municipalities of Carmen and Nasip	5/5/2016	749250	Butuan City	Agusan Del Norte	Caraga	1	CS-0004-2016	Awarded	Posted	jplete
12244	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3849742	16NA0013 Construction of Rain Water Collection System, AgusandelNorte 2nd L.D	5/19/2016	3366000	Butuan City	Agusan Del Norte	Caraga	1	16NA0013	Awarded	Posted	jplete

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12244	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3850875	16NA0015 Construction of 2 units 1 STY 2-CL Manoligao NHS (Carmen NHS Annex), Carmen, Agusan del Norte 2nd L.D	5/20/2016	3876840	Butuan City	Agusan Del Norte	Caraga	1	16NA0015	Closed		jplete
12244	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3882051	16NA0025 Widening of Bridge to more than 2 Lanes at Mamkas Bridge along Daang Maharlika (Surigao-Agusan Section), Kitcharao, Agusan del Norte 2nd L.D	6/8/2016	39758152.4	Butuan City	Agusan Del Norte	Caraga	1	16NA0025	Closed		jplete
12244	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3888049	16NA0015 (RE-AD) Construction of 2 units 1 STY 2-CL Manoligao NHS (Carmen NHS Annex), Carmen, Agusan del Norte 2nd L.D	6/10/2016	3876840	Butuan City	Agusan Del Norte	Caraga	1	16NA0015(RE-AD)	Closed		jplete
12244	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3891081	16NA0032 Widening of Bridges to more than 2 Lanes, at New Camalig Bridge along Daang Maharlika (Surigao-Agusan Section), Jabonga, Agusan del Norte 2nd L.D	6/12/2016	38430785.8	Butuan City	Agusan Del Norte	Caraga	1	16NA0032	Awarded	Posted	jplete
12244	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3891111	16NA0035 Widening of Bridges to more than 2 Lanes, at Guinoyoran Bridge along Daang Maharlika (Surigao-Agusan Section), Santiago, Agusan del Norte 2nd L.D	6/12/2016	16207916.8	Butuan City	Agusan Del Norte	Caraga	1	16NA0035	Closed		jplete
12244	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3891128	16NA0036 Widening of Bridges to more than 2 Lanes, at Jagupit Bridge along Daang Maharlika (Surigao-Agusan Section), Santiago, Agusan del Norte 2nd L.D	6/12/2016	17121600	Butuan City	Agusan Del Norte	Caraga	1	16NA0036	Closed		jplete
12244	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3898191	16NA0039 Widening of Bridge to more than 2 Lanes at Lambog Bridge along Daang Maharlika (Surigao-Agusan Section), Kitcharao, Agusan del Norte 2nd L.D	6/17/2016	18669101.5	Butuan City	Agusan Del Norte	Caraga	1	16NA0039	Awarded	Posted	jplete

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12244	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3910460	16NA0040 Construction of 2 STY 6-CL Vinapor NHS Vinapor, Carmen, Agusan del Norte 2nd L.D	6/24/2016	7982815.4	Butuan City	Agusan Del Norte	Caraga	1	16NA0040	Closed		jplete
12244	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3914491	16NA0044 Construction of 2 STY 10-CL La Union SHS (Stand Alone) Cabadbaran City, Agusan del Norte 2nd L.D	6/26/2016	14261007.5	Butuan City	Agusan Del Norte	Caraga	1	16NA0044	Closed		jplete
12244	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3914505	16NA0045 Widening of Bridge to more than 2 Lanes at Jaliobong Bridge along Daang Maharlika (Surigao-Agusan Section), Kitcharao, Agusan del Norte 2nd L.D	6/26/2016	28508399.3	Butuan City	Agusan Del Norte	Caraga	1	16NA0045	Closed		jplete
12244	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3934702	16NA0047 Construction of 2 STY -4 CL Culit NHS (NNVS Annex) Nasipit, Agusan del Norte 2nd L.D	7/9/2016	6125944.26	Butuan City	Agusan Del Norte	Caraga	1	16NA0047	Awarded	Posted	jplete
12244	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3944067	16NA0035 (RE-AD) Widening of Bridges to more than 2 Lanes, at Guinoyoran Bridge along Daang Maharlika (Surigao-Agusan Section), Santiago, Agusan del Norte 2nd L.D	7/15/2016	16207916.8	Butuan City	Agusan Del Norte	Caraga	1	16NA0035(RE-AD)	Awarded	Posted	jplete
12244	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3944311	16NA0036 (RE-AD) Widening of Bridges to more than 2 Lanes, at Jagupit Bridge along Daang Maharlika (Surigao-Agusan Section), Santiago, Agusan del Norte 2nd L.D	7/15/2016	17121600	Butuan City	Agusan Del Norte	Caraga	1	16NA0036 (RE-AD)	Awarded	Posted	jplete
12244	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3961357	16NA0025 (RE-AD) Widening of Bridge to more than 2 Lanes at Mamkas Bridge along Daang Maharlika (Surigao-Agusan Section), Kitcharao, Agusan del Norte 2nd L.D	7/24/2016	39758152.4	Butuan City	Agusan Del Norte	Caraga	1	16NA0025(RE-AD)	Awarded	Posted	jplete

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12244	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3974226	16NA0045 (RE-AD) Widening of Bridge to more than 2 Lanes at Jaliobong Bridge along Daang Maharlika (Surigao-Agusan Section), Kitcharao, Agusan del Norte 2nd L.D	7/30/2016	26430089.6	Butuan City	Agusan Del Norte	Caraga	1	16NA0045 (RE-AD)	Awarded	Posted	jplete
12244	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3987868	16NA0051 Construction of Concrete Bridge, Cabadbaran-Puting Bato-Sitio Lusong-ADN/SDS Boundary, Cabadbaran City, Agusan del Norte K0+000 – K0+270.80	8/6/2016	29400000	Butuan City	Agusan Del Norte	Caraga	1	16NA0051	Closed		jplete
12244	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3988144	16NA0052 Repair/Maintenance of River Dike for Flood Control Brgy. Kauswagan (Downstream) Cabadbaran City, Agusan del Norte 2nd L.D.	8/6/2016	3000000	Butuan City	Agusan Del Norte	Caraga	1	16NA0052	Awarded	Posted	jplete
12244	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	3988328	16NA0053 Repair/Maintenance of Guinabsan Flood Control (Guinabsan Bridge Section) Buenavista, Agusan del Norte 2nd L.D.	8/6/2016	1999999.98	Butuan City	Agusan Del Norte	Caraga	1	16NA0053	Awarded	Posted	jplete
12244	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	4038086	2016-GOODS-007 Procurement of Surveying Instrument	9/2/2016	2000000	Butuan City	Agusan Del Norte	Caraga	1	2016-GOODS-007	Closed		jplete
12244	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	4040130	16NA0051 (RE-AD) Construction of Concrete Bridge, Cabadbaran-Puting Bato-Sitio Lusong-ADN/SDS Boundary, Cabadbaran City, Agusan del Norte K0+000 – K0+270.80	9/3/2016	29400000	Butuan City	Agusan Del Norte	Caraga	1	16NA0051 (RE-AD)	Closed		jplete
12244	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	4042450	16NA0054 Construction of 2 STY - 6 CL Agong-ong NHS (Buenavista NHS Annex) Buenavista, Agusan del Norte 2nd L.D	9/3/2016	7982815.39	Butuan City	Agusan Del Norte	Caraga	1	16NA0054	Closed		jplete
12244	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	4042536	16NA0055 Construction of 2 STY - 6 CL Magdagooc NHS Jabonga, Agusan del Norte 2nd L.D	9/5/2016	7982815.38	Butuan City	Agusan Del Norte	Caraga	1	16NA0055	Awarded	Posted	jplete

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12244	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	4042897	16NA0056 Construction of 2 STY - 6 CL Nasipit NHS Nasipit, Ata-atahon, Agusan del Norte 2nd L.D	9/5/2016	7982815.41	Butuan City	Agusan Del Norte	Caraga	1	16NA0056	Closed		jplete
12244	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	4042905	16NA0057 Construction of 2 STY -4 CL Sangay NHS Buenavista, Agusan del Norte 2nd L.D	9/5/2016	6133228.01	Butuan City	Agusan Del Norte	Caraga	1	16NA0057	Awarded	Posted	jplete
12244	PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	4042921	16NA0058 Construction of 2 STY -4 CL San Vicente NHS Jabonga, Agusan del Norte 2nd L.D	9/5/2016	6125944.25	Butuan City	Agusan Del Norte	Caraga	1	16NA0058	Awarded	Posted	jplete
12244	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	4042938	16NA0059 Repair/Maintenance of DPWH Building Bodega Building DPWH Agusan del Norte Engineering District Office J. Rosales Avenue, Butuan City	9/5/2016	3000000	Butuan City	Agusan Del Norte	Caraga	1	16NA0059	Awarded	Posted	jplete
12244	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - AGUSAN DEL NORTE	4042957	16NA0060 Repair/Maintenance of DPWH Building Multi-Purpose Building DPWHAgusan del Norte Engineering District Office J. Rosales Avenue, Butuan City	9/5/2016	2000000	Butuan City	Agusan Del Norte	Caraga	1	16NA0060	Awarded	Posted	jplete
12248	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SURIGAO DEL SUR 1S	3899653-2	Request for Expression of Interest for (16CSNH-05) Consulting Services for the conduct of Sub-surface Exploration for Various School Buildings, Lanuza, Surigao del Sur	7/4/2016	650000	Tandag	Surigao Del Sur	Caraga			Closed		aytac
12248	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SURIGAO DEL SUR 1S	3899668-2	Request for Expression of Interest for (16CSNH-06) Consulting Services for the conduct of Sub-surface Exploration for Various School Buildings, Tago, Surigao del Sur	7/4/2016	800000	Tandag	Surigao Del Sur	Caraga			Closed		aytac

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12248	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SURIGAO DEL SUR 1S	3899677-2	Request for Expression of Interest for (16CSNH-07) Consulting Services for the conduct of Sub-surface Exploration for Various School Buildings, Bayabas, Cagwait & Marihatag, Surigao del Sur	7/4/2016	800000	Tandag	Surigao Del Sur	Caraga			Closed		aytac
12248	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SURIGAO DEL SUR 1S	3899696-2	Request for Expression of Interest for (16CSNH-08) Consulting Services for the conduct of Sub-surface Exploration for Various School Buildings, San Miguel, Surigao del Sur	7/4/2016	900000	Tandag	Surigao Del Sur	Caraga			Closed		aytac
12248	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SURIGAO DEL SUR 1S	3906460-2	Request for Expression of Interest for (16CSNH-09) Consulting Services for the Conduct of Sub-Surface Exploration for Various School Buldings, Cantilan & Madrid, Surigao del Sur	7/8/2016	1000000	Tandag	Surigao Del Sur	Caraga			Closed		aytac
12248	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SURIGAO DEL SUR 1S	3906513-2	Request for Expression of Interest for (16CSNH-10) Consulting Services for the Conduct of Sub-Surface Exploration for Various School Buildings, San Agustin & Lianga, Surigao del Sur	7/8/2016	1000000	Tandag	Surigao Del Sur	Caraga			Closed		aytac
12248	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SURIGAO DEL SUR 1S	3922408	Request for Proposals for 16CSNH-03 Consulting Services for the conduct of Sub-surface Exploration for Various School Buildings, Carrascal, Cantilan & Carmen, Surigao del Sur	7/4/2016	700000	Tandag	Surigao Del Sur	Caraga			Closed		aytac
12248	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SURIGAO DEL SUR 1S	3922434	Request for Proposals for 16CSNH-04 Consulting Services for the conduct of Sub-surface Exploration for Various School Buildings,Cortes, Surigao del Sur	7/4/2016	700000	Tandag	Surigao Del Sur	Caraga			Closed		aytac

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12248	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SURIGAO DEL SUR 1S	4016166	16NH0048(RE-AD) Package 4 – Renovation of Brgy. Heath Station Brgy. Lapaz & Brgy. Cagbaoto, Bayabas, Surigao del Sur	8/20/2016	995000	Tandag	Surigao Del Sur	Caraga	1	16NH0048(RE-AD)	Awarded	Posted	aytac
12248	PUBLIC WORKS AND HIGHWAYS - SURIGAO DEL SUR 1S	4016787	16NH0049(RE-AD) Concreting of San Isidro – Maticdum FMR, Brgy. San Isidro - Maticdum, Tandag City, Surigao del Sur	8/20/2016	4950000	Tandag	Surigao Del Sur	Caraga	1	16NH0049(RE-AD	Awarded	Posted	aytac
12248	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SURIGAO DEL SUR 1S	4021710	16NH 0058 (Re-ad) Construction/Improvement of Brgy. Hall, (Multi-Purpose Building)Brgy. Telaje, Tandag City, Surigaodel Sur	8/24/2016	2895000	Tandag	Surigao Del Sur	Caraga	1	Const./Improvement of MPB Brgy. Telaje Tandag City	Awarded	Posted	aytac
12248	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SURIGAO DEL SUR 1S	4021721	16NH 0059 (Re-ad) Construction/Improvement of Brgy. Hall, (Multi-Purpose Building)Brgy. Telaje, Tandag City, Surigao del Sur	8/24/2016	4342500	Tandag	Surigao Del Sur	Caraga	1	Const./Improvement of Brgy. Hall MPB, Brgy. Telaje	Awarded	Posted	aytac
12248	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SURIGAO DEL SUR 1S	4025056	16NH0061(RE-AD) Removal/Replacement of Old Dilapidated Concrete Pavement along SDCR, Jct. Gamut-San Miguel Bayugan Road &Payasan – Los Arcos Road (Intermittent Section) Cortes, Tago, San Miguel, Cagwa	8/25/2016	1241623	Tandag	Surigao Del Sur	Caraga			Closed		aytac
12248	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SURIGAO DEL SUR 1S	4025104	16NH0063 Repair/Rehabilitation of Tabon-Tabon Bridge Approach A Slab with Slope Protection and Damaged PCCP along Surigao – Davao Coastal Road (B00745MN), Lianga, Surigao del Sur	8/25/2016	535000	Tandag	Surigao Del Sur	Caraga			Closed		aytac
12248	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SURIGAO DEL SUR 1S	4061715	16NH0056(RE-AD) Package 9 – Construction/Rehabilitation of Water Supply/Septage and Sewerage/Rain Water Collectors San Miguel, Bayabas, Cagwait, Marihatag, San Agustin & Lianga , Surigao del Sur	9/15/2016	1484100	Tandag	Surigao Del Sur	Caraga			Closed		aytac

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12248	PUBLIC WORKS AND HIGHWAYS - SURIGAO DEL SUR 1S	4073385	16NH 0051(RE-AD) Construction of 1 Workshop Building Madrid NHS, Madrid, Surigao del Sur	9/21/2016	2405253.78	Tandag	Surigao Del Sur	Caraga			Closed		aytac
12248	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SURIGAO DEL SUR 1S	4073415	16NH0052(RE-AD) Package 6 – Partial Construction of Birthing Facility Brgy. Esperanza & Renovation of Barangay Health Station Brgy. Santa Cruz, Carmen,Surigao del Sur	9/21/2016	1691500	Tandag	Surigao Del Sur	Caraga			Closed		aytac
12248	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SURIGAO DEL SUR 1S	4073452	16NH0055(RE-AD) PACKAGE 8 – Construction/Rehabilitation of Water Supply/Septage and Sewerage/Rain Water Collector, Madrid, Carmen, Lanuza, Cortes & Tago, Surigao del Sur	9/21/2016	1649000	Tandag	Surigao Del Sur	Caraga			Closed		aytac
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3558735	Construction of 1 Storey 2CLR (Toilet Attached) School Building, Dagohoy National High School-Annex	11/25/2015	2227412.97	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3558826	Construction of 1 Storey 2CLR (Toilet attached) School Building, Anajawan Elementary School , General Luna, Surigao del Norte	11/25/2015	2277163.01	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3558892	Construction of 2 Storey 4CLR School Building, Sta. Fe National High School, General Luna, Surigao del Norte	11/25/2015	6635240.95	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3558971	Construction of Day Care Center (CLUSTERED) a.Brgy. La Januza, General Luna, Surigao del Norte b. Brgy. Baybay, Burgos, Surigao del Norte c. Brgy. Maribojoc, San Benito, Surigao del Norte d. Brgy.	11/25/2015	4200000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3558993	Repair/Rehabilitation/Improvement (Road Slip) Jct. Del Carmen- Sta. Monica-San Isidro Road Sta. 44+000-Sta. 45+000 w/ exceptions	11/25/2015	9380000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3559053	Supply & Delivery of Construction Materials for the Const. of 1STY2CLR (Toilet Attached) School Building, General Luna NHS-Suyangan NHS-Annex	11/25/2015	1302526.57	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3559096	Supply & Delivery of Construction Materials for the Const. of 1STY2CLR School Building, Lasala ES (2 units)	11/25/2015	1436684.51	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3559133	Supply & Delivery of Construction Materials for the Const. of 1STY2CLR School Building, San Mateo ES (2 units)	11/25/2015	1436684.51	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3559165	Supply & Delivery of Construction Materials for the Const. of 1STY2CLR School Building, Roxas ES	11/25/2015	718544.74	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3559219	Supply & Delivery of Construction Materials for the Const. of 1STY2CLR (Toilet Attached) School Building, Nueva Estrella NHS	11/25/2015	1531036.82	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3559265	Supply & Delivery of Construction Materials for the Const. of 1STY2CLR (Toilet Attached) School Building, Socorro NHS-Atoyay NHS-Annex	11/25/2015	1546946.73	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3559290	Supply & Delivery of Construction Materials for the DPWH Area Sub-shop Building, Dapa, Surigao del Norte	11/25/2015	665291	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3559322	Construction of Jct. along Nueva Estrella-Pamosaingan- Sta. Cruz FMR (Phase II)	11/25/2015	9950000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3559342	Construction of 1 Storey 3CLR-1 unit (Toilet Attached) School Building San Benito CES San Benito, Surigao del Norte (RE-AD)	11/25/2015	3236329.48	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3559359	Construction of 1 Storey 2CLR (Toilet attached) School Building, Don Albino Taruc Memorial ES (RE-AD)	11/25/2015	2177663.01	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3559373	Construction of 1 Storey 2CLR (Toilet Attached) School Building Atoyay ES, Socorro, Surigao del Norte (RE-AD)	11/25/2015	2227413.01	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3561480	Construction of 1 Storey 2CLR (Toilet attached) School Building, Bitaug PS Burgos, Surigao del Norte (RE-AD)	11/26/2015	2227413.01	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3561531	Construction of 1 Storey 2CLR (Toilet Attached) School Building, Magsaysay ES Sta. Monica , Surigao del Norte (RE-AD)	11/26/2015	2326913.01	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3561564	Construction of 1 Storey 2CLR (Toilet attached) School Building, Rizal ES Sta. Monica, Surigao del Norte (RE-AD)	11/26/2015	2227413.01	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3561629	Construction of 1 Storey 2CLR (Toilet Attached) School Building San Carlos ES Dapa, Surigao del Norte (RE-AD)	11/26/2015	2326913.01	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3561677	15NG0032 Contract Name: Construction of 1 Storey 2CLR (Toilet attached) School Building, Sudlon ES (RE-AD)	11/26/2015	2227413.01	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3561776	Construction of 1 Storey 2CLR (Toilet attached) School Building, San Roque Community ES (RE-AD)	11/26/2015	2227413.01	Dapa	Surigao Del Norte	Caraga			Closed		fgotico

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3592547	Construction/Rehabilitation of Dapa-Osmena Flood Control Structures, Dapa, Surigao del Norte	12/10/2015	14700000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3592688	Const./Rehab. of General Luna Flood Control Structures Brgy. Pob. 3, General Luna, Surigao del Norte	12/10/2015	9800000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3592743	Construction of Brgy. Road, Sitio Minakoyon, Bry. Del Carmen to Sitio Buyod, Brgy. Buhing Kalipay San Isidro, surigao del Norte	12/10/2015	2000000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3619803	Construction of 4STY 20CLR School Building, Dapa NHS Dapa, Surigao del Norte	12/29/2015	43780000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3628539	Construction of Farm to Market Road, Brgy. Magsaysay to Brgy. Cabitoonan, General Luna, Surigao del Norte	1/8/2016	19600000	Dapa	Surigao Del Norte	Caraga	1	Const. of Farm to Market Road, Brgy. Magsaysay to	Awarded	Posted	fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3628548	Const .Baranagay Road, Jct. Sitio Katansay, Brgy Honrado to Brgy. Pamosaingan, Socorro, Surigao del Norte	1/8/2016	4000000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3628558	Const. of Barangay Road, Jct Brgy. Nueva Estrella to Brgy. Honrado, Socorro, Surigao del Norte	1/8/2016	4000000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3628565	Repair/Maintenance (Reblocking) along Dapa-General Luna and Dapa Jct. Cancohoy Road	1/8/2016	1940049.55	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3628577	Construction of 1 Storey 2CLR (Toilet attached) School Building Atoyay ES, Socorro, Surigao del Norte	1/8/2016	2227413.01	Dapa	Surigao Del Norte	Caraga			Closed		fgotico

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3628587	Construction of 1 Storey 2CLR (Toilet attached) School Building, San Carlos ES, Dapa, Surigao del Norte	1/8/2016	2326913.01	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3628599	Construction of 1 Storey 2CLR (Toilet attached) School Building, Sudlon ES, Socorro, Surigao del Norte	1/8/2016	2227413.01	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3628611	Construction of 1 Storey 2CLR (Toilet Attached) School Building, San Roque Community ES	1/8/2016	2227413.01	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3628612	Construction of 1 Storey 2CLR (Toilet Attached) School Building, Dagohoy National High School-Annex	1/8/2016	2227412.97	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3628620	Construction of 1 Storey 2CLR (Toilet Attached) School Building, Anajawan Elementary School, General Luna, Surigao del Norte	1/8/2016	2277163.01	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3628625	Construction of Day Care Center (CLUSTERED) a.Brgy. La Januza, General Luna, Surigao del Norte b.Brgy. Baybay, Burgos, Surigao del Norte c. Brgy. Maribojoc, San Benito, Surigao del Norte d. Brgy.	1/8/2016	4200000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3659236	Construction/Improvement of Municipal Gym, Socorro, Surigao del Norte	1/28/2016	2000000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3659249	Construction/Improvement of Legislative Building, Socorro, Surigao del Norte	1/28/2016	2000000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3659261	Construction of Brgy. Road, Sitio Minakoyon, Bragy. Del Carmen to Sitio Buyod, Brgy. Buhing Kalipay, San Isidro, Surigao del Norte	1/28/2016	2000000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3659281	Construction of 4STY 20CLR School Building, Dapa NHS, Dapa, Surigao del Norte	1/28/2016	43780000	Dapa	Surigao Del Norte	Caraga	1	Const. of 4STY20CLR School Building, Dapa NHS	Awarded	Posted	fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3697994	CONSTRUCTION OF 2STY-4CLR SCHOOL BUILDING, ROXAS NHS, SAN ISIDRO, SURIGAO DEL NORTE	2/17/2016	6376540.95	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3698781	CONSTRUCTION OF 2STY-4CLR SCHOOL BUILDING, PAMOSAINGAN NHS, SOCORRO, SURIGAO DEL NORTE	2/17/2016	6336740.95	Dapa	Surigao Del Norte	Caraga	1	Const. of 2STY4CLR School Building, Pamosaingan NH	Awarded	Posted	fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3698794	CONSTRUCTION OF 2STY-6CLR SCHOOL BUILDING, PILAR NHS, PILAR,SURIGAO DEL NORTE	2/17/2016	8620890.23	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3698812	CONSTRUCTION OF 2STY-6CLR SCHOOL BUILDING, GENERAL LUNA NHS, GENERAL LUNA,SURIGAO DEL NORTE	2/17/2016	8372140.23	Dapa	Surigao Del Norte	Caraga	1	Const. of 2STY6CLR School Building, General Luna N	Awarded	Posted	fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3698867	CONSTRUCTION OF 2STY-6CLR SCHOOL BUILDING, DEL CARMEN NHS, DEL CARMEN, SURIGAO DEL NORTE	2/17/2016	8342290.22	Dapa	Surigao Del Norte	Caraga	1	Const. of 2STY6CLR School Building, Del Carmen NHS	Awarded	Posted	fgotico

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3698888	CONSTRUCTION OF 2STY- 6CLR SCHOOL BUILDING, DAPA, NHS, DAPA, SURIGAO DEL NORTE	2/17/2016	8322390.22	Dapa	Surigao Del Norte	Caraga	1	Const. of 2STY6CLR School Building, Dapa NHS	Awarded	Posted	fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3698910	CONSTRUCTION OF 2STY-6CLR SCHOOL BUILDING, SAN ISIDRO NHS, SAN ISIDRO, SURIGAO DEL NORTE	2/17/2016	8521390.23	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3698928	Construction of 2STY-4CLR School Building, Siargao National Science HS, Dapa, Surigao del Norte	2/17/2016	6286990.95	Dapa	Surigao Del Norte	Caraga	1	Const. of 2STY4CLR School Building, Siargao Nation	Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3698945	CONCRETING OF DAPA-BRGY. MALINAO-GENERAL LUNA ROAD, GENERAL LUNA,SURIGAO DEL NORTE	2/17/2016	22344000	Dapa	Surigao Del Norte	Caraga	1	Concreting of Dapa-Brgy. Malinao-Gen. Luna Road	Awarded	Posted	fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3698969	Repair/MAINTENANCE (REBLOCKING) ALONG DAPA-GENERAL LUNA AND DAPA-JCT. CANCOHOY ROAD (RE-AD)	2/17/2016	1940049.55	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3698997	Construction of Day Care Center (CLUSTERED) a.Brgy. La Januza, General Luna, Surigao del Norte b.Brgy. Baybay, Burgos, Surigao del Norte c. Brgy. Maribojoc, San Benito, Surigao del Norte d. Brgy.	2/17/2016	4200000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3720004	Supply & Delivery of Construction Materials for the Repair/Maintenance of Scaling of National Road along Jct. Cancohoy-Pilar Road & Jct. Del Carmen-Sta. Monica-San Isidro Rd	2/25/2016	733242	Dapa	Surigao Del Norte	Caraga			Closed		fgotico

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3720018	Supply & Delivery of Construction Materials for the Repair/Maintenance of DPWH Building/ QAS Building	2/25/2016	704405.4	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3720031	Supply & Delivery of Construction Materials for the Const. of 1STY2CLR (Toilet Attached) School Building, Anajawan ES	2/25/2016	1644224.1	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3720051	Supply & Delivery of Construction Materials for the Const. of 1STY2CLR School Building, Atoyay ES	2/25/2016	1624891.28	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3720057	Supply & Delivery of Construction Materials for the Const. of 1STY2CLR School Building, Dagohoy NHS	2/25/2016	1644891.24	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3720065	Supply & Delivery of Construction Materials for the Const. of 1STY2CLR School Building, San Carlos ES, Dapa, Surigao del Norte	2/25/2016	1662224.39	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3720078	Supply & Delivery of Construction Materials for the Const. of 1STY2CLR (Toilet Attached) School Building, San Roques ES, Socorro, Surigao del Norte	2/25/2016	1624891.28	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3720095	Supply & Delivery of Construction Materials for the Const. of 1STY2CLR (Toilet Attached) School Building, Sudlon ES, Socorro, Surigao del Norte	2/25/2016	1624891.28	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3721329	Construction of 2STY-6CLR School Building, Nueva Estrella CES Socorro, Surigao del Norte	2/26/2016	8770140.23	Dapa	Surigao Del Norte	Caraga	1	Const. of 2STY 6CLR Sch.Bldg. Nueva Estrella, Soco	Awarded	Posted	fgotico

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3721332	Construction of 2STY-4CLR School Building, Caridad NHS Pilar, Surigao del Norte	2/26/2016	6635241.31	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3721337	Construction of 2STY-4CLR School Building, Sta. Fe NHS General Luna, Surigao del Norte	2/26/2016	6764591.31	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3721341	Construction of 2STY-4CLR School Building, Oguing Navarro Mem. NHS-Annex, Del Carmen, Surigao del Norte	2/26/2016	6306890.95	Dapa	Surigao Del Norte	Caraga	1	Const. of 2STY4CLR School Building, Oguing Navarro	Awarded	Posted	fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3721346	Construction of 2STY-6CLR School Building, Sapao NHS Sta. Monica, Surigao del Norte	2/26/2016	8342290.22	Dapa	Surigao Del Norte	Caraga	1	Const. of 2STY6CLR School Building, Sapao NHS	Awarded	Posted	fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3721347	Construction of 2STY-6CLR School Building, Socorro NHS Socorro, Surigao del Norte	2/26/2016	8441790.22	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3721351	Construction of Municipal Market, Talisay , San Benito, Surigao del Norte	2/26/2016	2970000	Dapa	Surigao Del Norte	Caraga	1	Const. of Municipal Market, Talisay, San Benito, S	Awarded	Posted	fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3721357	Construction of Evacuation Center Pilaring, Pilar, Surigao del Norte	2/26/2016	2970000	Dapa	Surigao Del Norte	Caraga	1	Const. of Evacuation Center, Pilaring, Pilar, Suri	Awarded	Posted	fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3721362	Construction/Improvement of Municipal Gym Brgy. Del Carmen, Del Carmen, Surigao del Norte	2/26/2016	5940000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3721365	Construction/Improvement of Municipal Gym Pob. 1, Burgos, Surigao del Norte	2/26/2016	2970000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3721370	National Lighting Program (Civil Works) Dapa-Union-General Luna Road/Catangnan, Siargao, Surigao del Norte (General Luna to Cloud 9)	2/26/2016	30828127.3	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3721375	Const. of Brgy. Road, Sitio Minakuyon, Brgy. Del Carmen to Sitio Buyod, Brgy. Buhing Kalipay San Isidro, Surigao del Norte (RE-AD)	2/26/2016	1980000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3721379	Construction of Barangay Road Jct. Brgy. Nueva Estrella to Brgy. Honrado Socorro, Surigao del Norte	2/26/2016	3960000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3819242	Consultancy Services for Sub-Surface Soil Exploration for the School Building projects under Basic Educational Facilities Fund (BEFF) Batch 9 @ 2STY4CLR Alegria NHS , 2STY6CLR Alegria NHS, 2STY6CLR L	4/29/2016	1050000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3819322	Consultancy Services for Sub-Surface Soil Exploration for the School Building projects under Basic Educational Facilities Fund (BEFF) Batch 9 @ 2STY4CLR Consolacion NHS , 4STY20CLR Dapa NHS, 4STY12CL	4/29/2016	1200000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3819605	Consultancy Services for Sub-Surface Soil Exploration for the School Building projects under Basic Educational Facilities Fund (BEFF) Batch 9 @ 2STY6CLR Del Carmen NHS , 2STY4CLR Mariano Matugas Mem.	4/29/2016	1200000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3837395	Construction of 2STY4CLR School Building, Roxas NHS, San Isidro, Surigao del Norte (Re-Ad)	5/12/2016	6376540.95	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3837462	Construction of 2STY6CLR School Building, San Isidro NHS, San Isidro, Surigao del Norte (Re-Ad)	5/12/2016	8521390.23	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3837498	Construction of 2STY-6CLR School Building, Socorro NHS, Socorro, Surigao del Norte (Re-Ad)	5/12/2016	8441790.22	Dapa	Surigao Del Norte	Caraga	1	Construction of 2STY-6CLR School Building, Socorro	Awarded	Posted	fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3837535	Const. of Brgy. Road, Jct. Sitio Katansay, Brgy. Honrado to Brgy. Pamosaingan, Socorro, Surigao del Norte (Re-Ad)	5/12/2016	3960000	Dapa	Surigao Del Norte	Caraga	1	Const. of Brgy. Road, Jct. Sitio Katansay, Brgy. H	Awarded	Posted	fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3837576	Supply & Delivery of Construction Materials for the Const/Improvement of Municipal Gym, Socorro, Surigao del Norte	5/12/2016	1478425.61	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3837736	Supply & Delivery of Construction Materials for the Const/Improvement of Legislative Building, Socorro, Surigao del Norte	5/12/2016	1529454.88	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3837774	Supply & Delivery of Construction Materials for the Installation/Application of Safety Devices along Dapa-Union-General Luna Road w/ exception	5/12/2016	507900	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3837833	Supply & Delivery of Construction Materials for the Installation/Application of Safety Devices along Jct. Osmeña-Pilar Road w/ exception	5/12/2016	728420	Dapa	Surigao Del Norte	Caraga			Closed		fgotico

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3876419	CONSTRUCTION OF 1STY-3CLR-2UNITS (TOILET ATTACHED) SCHOOL BUILDING, CANCOHOY ES, DEL CARMEN, SURIGAO DEL NORTE	6/4/2016	6755047.82	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3876437	CONSTRUCTION OF BRGY. ROAD, NRJ TO SITIO LOBO, BRGY. NAVARRO, SOCORRO, SURIGAO DEL NORTE	6/4/2016	4950000	Dapa	Surigao Del Norte	Caraga	1	CONSTRUCTION OF BRGY. ROAD, NRJ TO SITIO LOBO, BRG	Awarded	Posted	fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3876590	SUPPLY & DELIVERY OF AUTO LEVEL/TOTAL STATION (LEICA TS060), INCLUDING ACCESSORIES, -1 TRIPOD , 2 PRISMS, 2 RANGE POLES, 2 BATTERY PACKS –PRISMLESS UP TO 1KM-LASER PUMMET	6/4/2016	600000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3887431	CONSTRUCTION OF COVERED COURT, GENERAL LUNA CENTRAL ELEMENTARY SCHOOL (PHASE I)	6/10/2016	4950000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3887558	CONSTRUCTION OF COVERED COURT, GENERAL LUNA CENTRAL ELEMENTARY SCHOOL (PHASE II)	6/10/2016	1980000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3887813	Construction of 2STY-4CLR School Building, Roxas NHS San Isidro, Surigao del Norte	6/10/2016	6376540.95	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3918303	Construction / Improvement of Municipal Gym Poblacion 1, General Luna, Surigao del Norte	6/29/2016	2970000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3918482	Construction/Rehabilitation of Water Supply/Septage and Sewerage/Rainwater Collectors	6/29/2016	3366000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3918516	Construction of 1STY-3CLR -2 Units (Toilet Attached) School Building, Cancohoy ES (WEST) Del Carmen, Surigao del Norte	6/29/2016	6768051.64	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3918669	Construction of 1STY-3CLR -2 Units (Toilet Attached) School Building, Cancohoy ES Del Carmen, Surigao del Norte	6/29/2016	6755047.82	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3933964	Construction of 2STY-4CLR School Building, Roxas NHS San Isidro, Surigao del Norte	7/9/2016	6376540.95	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3933994	Construction of 2STY-6CLR School Building, San Isidro NHS San Isidro, Surigao del Norte	7/9/2016	8521390.23	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3950523	Supply & Delivery of Const. Materiald for the Repair/Maintenance (Reblocking) along Dapa-General Luna Road	7/20/2016	702807.6	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3983252	CONSTRUCTION/IMPROVEMENT OF COVERED COURT RIZAL ELEMENTARY SCHOOL (RE-AD)	8/4/2016	1980000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3983834	CONSTRUCTION OF COVERED COURT GENERAL LUNA CENTRAL ELEMENTARY SCHOOL (PHASE I) RE-AD	8/4/2016	4950000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3983856	CONSTRUCTION OF COVERED COURT GENERAL LUNA CENTRAL ELEMENTARY SCHOOL (PHASE II) RE-AD	8/4/2016	1980000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3983883	CONSTRUCTION/IMPROVEMENT OF MUNICIPAL GYM POBLACION I, GENERAL LUNA, SURIGAO DEL NORTE (RE-AD)	8/4/2016	2970000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3983899	CONSTRUCTION/IMPROVEMENT OF MUNICIPAL GYM T. ARLAN, STA. MONICA, SURIGAO DEL NORTE	8/4/2016	2970000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3983908	REHABILITATION/RENOVATION OF MUNICIPAL LEGISLATIVE BUILDING DEL CARMEN, SURIGAO DEL NORTE (RE-AD)	8/4/2016	2970000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	3983920	Replacement /Reblocking of Damage PCCP along Dapa to General Luna Road Sta. 0+36-0+058(RS), Sta. 0+036-0+54(LS), Sta. 0+049.5-0+067.5(LS), Sta. 0+085.5-0+108(LS), Sta. 0+085.5-0+108(RS), Sta. 0+734.	8/4/2016	2000000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	4008931	Supply & Delivery of Materials for the Repair/Maintenance (Reblocking) along Dapa-General Luna Road (Sta. 5+45-5+472 (RS), Sta. 5+45 – 5+459 (LS), Sta. 5+470 – 5+592.5 (LS), Sta.5+517 – 5+526 (LS)	8/17/2016	702807.6	Dapa	Surigao Del Norte	Caraga	1	Supply & Delivery of Materials for the Repair/Main	Awarded	Posted	fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	4008968	Supply & Delivery of Materials for the Installation/Application of Safety Devices Along Jct. Osmeña-Pilar Road with exceptions Km.006+000 – 009+820.6 Jct. Osmeña-Pilar Road	8/17/2016	739410	Dapa	Surigao Del Norte	Caraga	1	Supply & Delivery of Materials for the Installati	Awarded	Posted	fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	4034123	EXPANSION TO BIRTHING FACILITY (FOR TOURISM & ECONOMIC SUPPORT) SAYAK BHS, BRGY. SAYAK, DEL CARMEN, SURIGAO DEL NORTE	8/31/2016	1194000	Dapa	Surigao Del Norte	Caraga	1	Expansion to Birthing Facility(For tourism & Econ	Awarded	Posted	fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	4034464	REPAIR/RENOVATION OF BHS BRGY. ROXAS, SAN ISIDRO, SURIGAO DEL NORTE	8/31/2016	1194000	Dapa	Surigao Del Norte	Caraga	1	Repair/Renovation of BHS Brgy. Roxas, San Isidro,	Awarded	Posted	fgotico

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	4035154	CONSTRUCTION/IMPROVEMENT OF MUNICIPAL GYM T. ARLAN, STA. MONICA, SURIGAO DEL NORTE (RE-AD)	8/31/2016	2970000	Dapa	Surigao Del Norte	Caraga	1	Construction/ Improvement of Municipal Gym T. Arlan	Awarded	Posted	fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	4035157	Rehabilitation/Renovation of Municipal Legislative Building Del Carmen, Surigao del Norte (RE-AD)	8/31/2016	2970000	Dapa	Surigao Del Norte	Caraga	1	Rehabilitation /Renovation of Municipal Legislative	Awarded	Posted	fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	4060211	CONSTRUCTION OF 1 STY-3CLR-2UNITS (TOILET ATTACHED) SCHOOL BUILDING, CANCOHOY ES (WEST) (RE-AD)	9/15/2016	6768051.64	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	4060342	CONSTRUCTION OF 1 STY-3CLR-2UNITS (TOILET ATTACHED) SCHOOL BUILDING, CANCOHOY ES (RE-AD)	9/15/2016	6755047.82	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	4060369	CONSTRUCTION/IMPROVEMENT OF COVERED COURT, RIZAL ELEMENTARY SCHOOL, BRGY. RIZAL, STA. MONICA, SURIGAO DEL NORTE	9/15/2016	1980000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	4060405	CONSTRUCTION OF COVERED COURT, GENERAL LUNA CENTRAL ELEMENTARY SCHOOL (PHASE I) BRGY. UNO, GENERAL LUNA, SURIGAO DEL NORTE (RE-AD)	9/15/2016	4950000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	4061318	CONSTRUCTION OF COVERED COURT, GENERAL LUNA CENTRAL ELEMENTARY SCHOOL (PHASE II) BRGY. UNO, GENERAL LUNA, SURIGAO DEL NORTE	9/15/2016	1980000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	4061386	CONSTRUCTION/IMPROVEMENT OF MUNICIPAL GYM POBLACION 1, GENERAL LUNA, SURIGAO DEL NORTE	9/15/2016	2970000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12252	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SDN 2ND DEO	4061426	REPAIR/MAINTENANCE OF BRGY. NAVARRO DRAINAGE ALONG NATIONAL ROAD, SOCORRO, SURIGAO DEL NORTE (RE-AD)	9/15/2016	3000000	Dapa	Surigao Del Norte	Caraga			Closed		fgotico
12254	DEPARTMENT OF PUBLIC WORKS AND HIGWAYS - AGUSAN DEL SUR 2ND	3796877	Project ID No. 16NC0013 - Construction of One (1) Storey TechVoc Workshop/Laboratory Building (Batch 6) @ Bunawan National High School, Bunawan, Agusan del Sur (A)	4/12/2016	2510000	Talacogon	Agusan Del Sur	Caraga	1	Project ID No. 16NC0013	Closed		enacorda
12254	DEPARTMENT OF PUBLIC WORKS AND HIGWAYS - AGUSAN DEL SUR 2ND	3796891	Project ID No. 16NC0014 - Construction of One (1) Storey TechVoc Workshop/Laboratory Building (Batch 6) @ Bunawan National High School, Bunawan, Agusan del Sur (B)	4/12/2016	2510000	Talacogon	Agusan Del Sur	Caraga	1	Project ID No. 16NC0014	Closed		enacorda
12254	DEPARTMENT OF PUBLIC WORKS AND HIGWAYS - AGUSAN DEL SUR 2ND	3801692	Project ID No. 16NC0015 - Concreting of Brgy. Hubang-Kaagapmuco Farm to Market Road, Hubang, San Francisco, Agusan del Sur	4/18/2016	8712000	Talacogon	Agusan Del Sur	Caraga	1	Project ID No. 16NC0015	Closed		enacorda
12254	DEPARTMENT OF PUBLIC WORKS AND HIGWAYS - AGUSAN DEL SUR 2ND	3909659	Project ID No. 16NC0026 - Construction of Two (2) – Storey Six (6) Classrooms School Building – 9.5mx36m under Basic Educational Facilities Fund (BEFF) – Batch 1 @ Sampaguita NHS, Veruela, Agusan del	6/23/2016	10372983.9	Talacogon	Agusan Del Sur	Caraga	1	ID NO. 16NC0026	Closed		enacorda
12254	DEPARTMENT OF PUBLIC WORKS AND HIGWAYS - AGUSAN DEL SUR 2ND	3909827	ID No. 16NC0027 - Construction of Two (2) – Storey Six (6) Classrooms School Building – 9.5mx36m under Basic Educational Facilities Fund (BEFF) – Batch 1 @ Veruela NHS, Veruela, Agusan del Sur	6/23/2016	9719237.61	Talacogon	Agusan Del Sur	Caraga	1	ID NO. 16NC0027	Awarded	Posted	enacorda

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12254	DEPARTMENT OF PUBLIC WORKS AND HIGWAYS - AGUSAN DEL SUR 2ND	3910037	ID No. 16NC0028 - Construction of Two (2) – Storey Six (6) Classrooms School Building – 9.5mx36m under Basic Educational Facilities Fund (BEFF) – Batch 1 @ Trento NHS, Trento, Agusan del Sur	6/23/2016	10293606.9	Talacogon	Agusan Del Sur	Caraga	1	ID NO. 16NC0028	Awarded	Posted	enacorda
12254	DEPARTMENT OF PUBLIC WORKS AND HIGWAYS - AGUSAN DEL SUR 2ND	3910087	ID NO. 16NC0029 - Construction of Two (2) – Storey Six (6) Classrooms School Building – 9.5mx36m under Basic Educational Facilities Fund (BEFF) – Batch 1 @ Sinobong NHS, Veruela, Agusan del Sur	6/23/2016	9426060.1	Talacogon	Agusan Del Sur	Caraga			Closed		enacorda
12254	DEPARTMENT OF PUBLIC WORKS AND HIGWAYS - AGUSAN DEL SUR 2ND	3910102	ID NO. 15NC0113 - READ Construction of Two (2) – Storey Six (6) Classrooms School Building – 9.5mx36m under Basic Educational Facilities Fund (BEFF) – Batch 1 @ Panagangan NHS, La Paz, Agusan del Sur	6/23/2016	10569015.5	Talacogon	Agusan Del Sur	Caraga	1	ID NO. 15NC0113 - READ	Closed		enacorda
12254	DEPARTMENT OF PUBLIC WORKS AND HIGWAYS - AGUSAN DEL SUR 2ND	3910122	ID NO. 15NC0114 - READ - Construction of Two (2) – Storey Six (6) Classrooms School Building – 9.5mx36m under Basic Educational Facilities Fund (BEFF) – Batch 1 @ San Isidro NHS, Loreto, Agusan del Su	6/23/2016	10215095.3	Talacogon	Agusan Del Sur	Caraga	1	ID NO. 15NC0114 - READ	Awarded	Posted	enacorda
12254	DEPARTMENT OF PUBLIC WORKS AND HIGWAYS - AGUSAN DEL SUR 2ND	3971839	16NC0035 - Construction of One (1) Storey Techvoc Workshop/Laboratory Building (Batch 12) at Bunawan National High School, Bunawan, Agusan del Sur	7/30/2016	2642641.45	Talacogon	Agusan Del Sur	Caraga	1	Contract ID No. 16NC0035	Awarded	Posted	enacorda

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12254	DEPARTMENT OF PUBLIC WORKS AND HIGWAYS - AGUSAN DEL SUR 2ND	3971886	16NC0036 - Repair/Maintenance of Bank Protection of Anagasian Bridge, along Daang Maharlika (Agusan-Davao Road), (B00917MN) K1317+671-K1317+705.20, Lapinigan, Agusan del Sur	7/30/2016	17381580	Talacogon	Agusan Del Sur	Caraga	1	16NC0036	Awarded	Posted	enacorda
12254	DEPARTMENT OF PUBLIC WORKS AND HIGWAYS - AGUSAN DEL SUR 2ND	3994478	Contract ID No. 16NC0038 - Construction of Three (3) Storey – Tweleve (12) Classrooms School Building under Basic Educational Facilities Fund (BEFF) – Batch 11 @ Bunawan National High School, Bunawan,	8/10/2016	18728310	Talacogon	Agusan Del Sur	Caraga	1	Contract ID No. 16NC0038	Awarded	Posted	gduga
12254	DEPARTMENT OF PUBLIC WORKS AND HIGWAYS - AGUSAN DEL SUR 2ND	4022937	Contract ID No. 16NC0040 - Repair/Maintenance of Road Slip along Asuncion-San Isidro-Laak-Veruela Road, k1532+315 – k1532+380 (S00447MN), Veruela, Agusan del Sur	8/24/2016	13041975	Talacogon	Agusan Del Sur	Caraga	1	Contract ID No. 16NC0040	Awarded	Posted	gduga
12254	DEPARTMENT OF PUBLIC WORKS AND HIGWAYS - AGUSAN DEL SUR 2ND	4023198	ADS II GOODS 16-44 -Procurement of Bituminous Materials for the Repair/Maintenance of Asphalt/Concrete Pavement (Patching of Potholes and Joint Sealing) along Asuncion-Laak-Veruela Road k1527+(-407) –	8/24/2016	1077199.16	Talacogon	Agusan Del Sur	Caraga	1	ADS II GOODS 16-44	Awarded	Posted	gduga
12254	DEPARTMENT OF PUBLIC WORKS AND HIGWAYS - AGUSAN DEL SUR 2ND	4023198	ADS II GOODS 16-44 -Procurement of Bituminous Materials for the Repair/Maintenance of Asphalt/Concrete Pavement (Patching of Potholes and Joint Sealing) along Asuncion-Laak-Veruela Road k1527+(-407) –	8/24/2016	1077199.16	Talacogon	Agusan Del Sur	Caraga	2	ADS II GOODS 16-44	Awarded	Posted	gduga

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12254	DEPARTMENT OF PUBLIC WORKS AND HIGWAYS - AGUSAN DEL SUR 2ND	4059908	Contract ID No. 16NC0041 - Repair/Maintenance of River Bank Protection along Daang Maharlika (Agusan-Davao Road) Adlayan Bridge, k1307+585, San Francisco, Agusan del Sur	9/14/2016	2000000	Talacogon	Agusan Del Sur	Caraga	1	Contract ID No. 16NC0041	Closed		gduga
12254	DEPARTMENT OF PUBLIC WORKS AND HIGWAYS - AGUSAN DEL SUR 2ND	4059917	ADS II GOODS 16-50 - Procurement of Materials for Painting/Repainting of Guardrails, Drainage posts and km posts along NRJ Cuevas-Bislig Road k1385+000 – k1402+583 (Cuevas-San Jose Section) w/exceptio	9/14/2016	749893.54	Talacogon	Agusan Del Sur	Caraga	1	ADS II GOODS 16-50	Closed		gduga
12254	DEPARTMENT OF PUBLIC WORKS AND HIGWAYS - AGUSAN DEL SUR 2ND	4059917	ADS II GOODS 16-50 - Procurement of Materials for Painting/Repainting of Guardrails, Drainage posts and km posts along NRJ Cuevas-Bislig Road k1385+000 – k1402+583 (Cuevas-San Jose Section) w/exceptio	9/14/2016	749893.54	Talacogon	Agusan Del Sur	Caraga	2	ADS II GOODS 16-50	Closed		gduga
12254	DEPARTMENT OF PUBLIC WORKS AND HIGWAYS - AGUSAN DEL SUR 2ND	4059917	ADS II GOODS 16-50 - Procurement of Materials for Painting/Repainting of Guardrails, Drainage posts and km posts along NRJ Cuevas-Bislig Road k1385+000 – k1402+583 (Cuevas-San Jose Section) w/exceptio	9/14/2016	749893.54	Talacogon	Agusan Del Sur	Caraga	3	ADS II GOODS 16-50	Closed		gduga
12254	DEPARTMENT OF PUBLIC WORKS AND HIGWAYS - AGUSAN DEL SUR 2ND	4059930	ADS II GOODS 16-51 - Procurement of Materials for Painting/Repainting of Guardrails, Drainage posts and km posts along Assuncion-Laak-Veruela Road k152+(-407) – k1555+159 (Furnishing/Purchasing of Mat	9/14/2016	740741.53	Talacogon	Agusan Del Sur	Caraga	1	ADS II GOODS 16-51	Closed		gduga

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12254	DEPARTMENT OF PUBLIC WORKS AND HIGWAYS - AGUSAN DEL SUR 2ND	4059930	ADS II GOODS 16-51 - Procurement of Materials for Painting/Repainting of Guardrails, Drainage posts and km posts along Assuncion-Laak-Veruela Road k152+(-407) – k1555+159 (Furnishing/Purchasing of Mat	9/14/2016	740741.53	Talacogon	Agusan Del Sur	Caraga	2	ADS II GOODS 16-51	Closed		gduga
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3534487	15GM0034 - Purchase of Various Materials for Maintenance of National Roads along Linamon-Zamboanga Road Section (KM 1576+000-KM 1585+000 w/ exceptions)	11/16/2015	741000	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3534555	15GM0035 - Purchase of Various Materials for Maintenance of National Roads along Linamon-Zamboanga Road Section (KM 1569+000-KM 1575+000 w/ exceptions)	11/16/2015	741000	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3534587	15GM0036 - Purchase of Various Materials for Maintenance of National Roads along Misamis Oriental-Ma. Cristina Bdrty. Road (KM 1532+000-KM 1535+000 w/ exceptions)	11/16/2015	748250	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3552330	15GM0037 - Purchase of Various Materials for Maintenance of National Roads along Linamon-Zamboanga Road Section (KM 1540+000-KM 1541+000 w/ exceptions)	11/22/2015	703000	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3552334	15GM0038 - Purchase of Various Materials for Maintenance of National Roads along Linamon-Zamboanga Road Section (KM 1543+000-KM 1549+000 w/ exceptions)	11/23/2015	741000	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3552340	15GM0039 - Purchase of Various Materials for Regravelling along Misamis Oriental-Maria Cristina Boundary Road (KM 1527+000-KM 1529+000 w/ exceptions)	11/23/2015	516200	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3552349	15GM0040 - Purchase of Various Materials for Maintenance of National Roads along Linamon-Zamboanga Road Section (KM 1540+000-KM 1541+000 w/ exceptions)	11/23/2015	748385	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3552363	15GM0041 - urchase of Various Materials for Regravelling along Misamis Oriental- Maria Cristina Boundary Road (KM 1529+000-KM 1532+000 w/ exceptions)	11/23/2015	676400	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3559372	15KF0163 - Reconstruction of Flood Control Dike, along Mandulog River, Iligan City; Sta. 3+030 to Sta. 3+070.50	11/25/2015	14232478.2	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3576358	15KF0164 - Repair/Rehabilitation/Improvement (Drainage Improvement) along Linamon-Zamboanga Road, Lanao del Norte (SO0914MN) K1548+328.50 –K1548+531.85; K1552+200-K1553+200	12/8/2015	8469743.56	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3631546	16GM0001 - Purchase of Reflectorized Paints for Maintenance of National Roads along Iligan City and Lanao del Norte	1/12/2016	672000	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3631650	16GM0002 - Purchase of Wheelborrow for Maintenance of National Roads along Iligan City and Lanao del Norte	1/12/2016	693000	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3631671	16GM0003 - Purchase of Orange Plastic Barriersw/ DPWH Logo for Maintenance of National Roads along Iligan City and Lanao del Norte	1/12/2016	561000	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3631695	16GM0004 - Purchase of Materials for Maintenance of National Roads along Iligan City and Lanao del Norte	1/12/2016	748600	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3641539	16GM0006 - Purchase of Cold Mix for Maintenance of National Roads along Lanao del Norte Area Linamon-Zamboanga Road (KM. 1536+000-KM. 1575+000 w/ exception)	1/19/2016	736000	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3641559	16GM0007 - Purchase of Cold Mix for Maintenance of National Roads along Iligan Area Mis. Oriental-Ma. Cristina Boundary Road (KM. 1512+000-KM. 1535+000 w/ exception)	1/19/2016	736000	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3641579	16GM0008 - Purchase of Ready Mix Concrete for Maintenance of National Roads along Iligan Area Luna Extension on Poblacion Side (KM. 1526+587-KM. 1526+797 w/ exception)	1/19/2016	681000	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3641594	16GM0009 - Purchase of Ready Mix Concrete for Maintenance of National Roads along Iligan Tambacan Road-Tubod National Highway Junction (KM. 1526+257-KM. 1527+433 w/ exception)	1/19/2016	681000	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3650547	16GM0010 - Purchase of Cold Mix for Maintenance of National Roads along Lanao del Norte Area Linamon-Zamboanga Road (KM. 1536+000-KM. 1575+000 w/ exception)	1/25/2016	736000	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3688107	16KF0005 - Construction of Multi-Purpose Building, ABC Hall Compound, Iligan City	2/12/2016	1952000	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3727940	16KF0008 - Concreting of Brgy. Hinaplanon Farm-to-Market Road, Brgy. Hinaplanon, Iligan City	3/1/2016	3283499.99	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3728040	16KF0009 - Concreting of Sitio Upper Rurwangan to Sitio Dalamas, Brgy. Puga-an Farm-to-Market Road, Brgy. Puga-an, Iligan City	3/1/2016	5472500	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3739648	16KF0011 - Concreting of Barangay Kalilangan Farm-to-Market Road, Brgy. Kalilangan, Iligan City, Lanao del Norte	3/7/2016	5472473.63	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3739692	16KF0012 - Concreting of Farm-to-Market Road at Brgy. Kalilangan-Brgy. Kabacsanan Road, Brgy. Kiwalan, Iligan City	3/7/2016	7661500	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3747998	16KF0013 - Concreting of Barangay Mandulog-Barangay Lanipao Farm-to-Market Road, Iligan City	3/9/2016	5595225.29	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3762470	16GM0025 - Construction of Multi-Purpose Building at Barangay Pantar, Kolambugan, Lanao del Norte	3/16/2016	1349903.07	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3775560	16KF0017 - Construction of 1-Storey, 2-Classroom School Building at Tubaran National High School, Iligan City	3/25/2016	2010315.48	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3775562	16KF0018 - Construction of 1-Storey, 2-Classroom School Building at Tubaran National High School-Digkilaan High School Annex, Iligan City	3/25/2016	2010315.48	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3775563	16KF0019 - Construction of 1-Storey, 2-Classroom School Building at Bernardo E. Ramos Memorial School, Iligan City	3/25/2016	1980465.48	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3775564	16KF0020 - Construction of 1-Storey, 2-Classroom School Building at Servillano G. Reuyan Memorial Elementary School, Iligan City	3/25/2016	1985440.48	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3780234	16KF0021 - Construction of 2-Storey, 6-Classroom School Building at Rogongon Agricultural High School, Iligan City	3/31/2016	8333736.63	Iligan City	Lanao Del Norte	Region X	1	16KF0021	Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3780265	16KF0023 - Construction of 1-Storey, 3-Classroom School Building at Binasan Elementary School, Iligan City	3/31/2016	3000098.56	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3780273	16KF0024 - Construction of 1-Storey, 3-Classroom School Building at Tubaran National High School, Brgy. Mandulog, Iligan City	3/31/2016	2910548.55	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3780280	16KF0025 - Construction of 1-Storey, 3-Classroom School Building at Maria Cristina High School-Ditucalan Annex, Brgy. Ditucalan, Iligan City	3/31/2016	2900598.55	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3784565	16KF0028 - Construction of 1-Storey, 2-Classroom School Building at Dalipuga National High School-Hindang National High School Annex, Iligan City (2 School Building Units), Iligan City	4/4/2016	4000730.96	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3784588	16KF0029 - Construction of 1-Storey, 2-Classroom School Building at Lumbatin Elementary School, Iligan City (2 School Building Units)	4/4/2016	3970880.96	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3784598	16KF0030 - Construction of 1-Storey, 2-Classroom School Building at Caribao Elementary School, Iligan City	4/4/2016	2156622.03	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3789529	16KF0034 - Provision of 2-units Techvoc Laboratories at Francisco Laya Memorial Integrated School, Iligan City	4/7/2016	4994800	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3791521	16KF0038 - Provision of Techvoc Laboratories at Maria Cristina National High School, Iligan City	4/8/2016	2487400	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3800849	16KF0042 - Provision of Techvoc Laboratories at Iligan City East High School-Kiwalan Annex, Iligan City	4/14/2016	2487400	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3800873	16KF0045 - Construction of 3-Storey, 9-Classroom School Building at Iligan City East High School- Hinaplanon Annex, Iligan City	4/14/2016	15421430.6	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3800877	16KF0046 - Construction of 3-Storey, 9-Classroom School Building at Espiridion F. Encabo I Memorial High School (Pugaan National High School), Iligan City	4/14/2016	15441330.6	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3811293	16GM0021 - Purchase of Signages for Road Safety of National Roads along Iligan City	4/22/2016	594474	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3811485	16GM0027 - Installation of Reflective Thermoplastic Stripping Materials along Sta. Felomina-Bonbonon-Digkilaan-Rogongon Road (K1525+000-K1528+000) LL & RL w/ exception	4/22/2016	731695.3	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3811520	16GM0028 - Installation of Reflective Thermoplastic Stripping Materials along Tubod-Ganassi Road K1602+000-K1605+000 w/ exception (EL)	4/22/2016	690905.16	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3811542	16GM0029 - Installation of Reflective Thermoplastic Stripping Materials along Tubod-Ganassi Road K1594+000-K1604+976 w/ exception (Pedestrian & CL); K1599+000-K1602+000 w/ excedption (EL)	4/22/2016	699665.56	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3811553	16GM0030 - Purchase of Choker and 1 ½" Gravel for Maintenance of National Roads along Lanao del Norte	4/22/2016	702000	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3811568	16GM0031 - Purchase of Washed Sand for Maintenance of National Roads along Lanao del Norte	4/22/2016	720000	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3835370	16GM0033 - Name of Project: Installation of Reflective Thermoplastic Stripping Materials along Linamon-Zamboanga Road K1547+300-K1580+500 w/ exception	5/11/2016	770522.42	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3835437	16GM0035 - Installation of Reflective Thermoplastic Stripping Materials along Sta. Felomina-Bonbonon-Digkilaan-Rogongon Road K1519+(-023)-K1523+900 w/ exception	5/11/2016	516791.28	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3841278	16KF0049 - Extension and Repair of Barangay Health Station, Esperanza BHS, Bacolod, Lanao del Norte	5/16/2016	1194000	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3841329	16KF0050 - Extension and Repair of Barangay Health Station at Demologan BHS, Bacolod, Lanao del Norte	5/16/2016	1180082.26	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3841420	16GM0037 - Purchase of White Reflectorized Paint for Maintenance of National Roads along Iligan City Area	5/16/2016	720000	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3841456	16GM0038 - Purchase of Various Materials for Maintenance of National Roads along Sta. Felomina-Bonbonon-Digkilaan-Rogongon Road Km 1521+000 –Km 1528+000 w/ exception	5/16/2016	748250	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3841503	16GM0039 - Purchase of Various Materials for Maintenance of National Roads along Linamon-Zamboanga Road Km 1537+000 –Km 1539+000 w/ exception	5/16/2016	748250	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3850926	16GM0041 - Purchased of Emulsified Asphalt for Maintenance of National Roads along Lanao del Norte, Linamon-Zamboanga Boundary Road (1540+000-1543+000 with exception)	5/20/2016	647500	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3850939	16GM0042 - Purchased of Emulsified Asphalt for Maintenance of National Roads along Lanao del Norte, Linamon-Zamboanga Boundary Road (1544+000-1548+000 with exception)	5/20/2016	647500	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3857059	16GM0043 - Purchased of Asphalt Sealant for Maintenance of National Roads along Lanao del Norte, Linamon-Zamboanga Road (1540+000-1543+000 with exception)	5/24/2016	748250	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3857081	16GM0044 - Purchased of Reflectorized Paints for Maintenance of Guardrails along National Roads	5/24/2016	748800	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3857097	16GM0045 - Purchased of Various Materials for Maintenance of National Roads along Iligan City and Lanao del Norte	5/24/2016	748600	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3857108	16GM0046 - Purchased of Boulders (Class A) for Riprap Maintenance of National Roads along Lanao del Norte	5/24/2016	732000	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3858186	16GE0002 - Name of Project : Equipment Rental for the Retrofitting of Bailey Bridge to serve as Temporary Larapan Bridge, K1540+736	5/25/2016	1346072.08	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3912556	16GM0051 - Upgrading / Repair of Barangay Health Station Brgy. Pualas, Linamon, Lanao del Norte	6/27/2016	558790.88	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3912573	16GM0052 - Renovation of Barangay Healt Station, Brgy Taden, Municipality of Tubod, Lanao del Norte	6/27/2016	529909.42	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3969658	16GM0056 - Purchase of Choker for Maintenance of National Roads along Lanao del Norte	7/28/2016	606600	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3969673	16GM0057 - Purchase of Emulsified Asphalt for Maintenance of National Roads along Lanao del Norte Linamon-Zamnboanga Road (K 1536+000-K 1575+000 w/ exception)	7/28/2016	703000	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3989978	16KF0053 - Provision of Techvoc Laboratories at Lanao del Norte Provincial Science and Technology HS (Former Malingao NHS-Annex New Pualas NHS), Tubod (Capital), Lanao del Norte	8/8/2016	2702500	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3990004	16KF0054 - Provision of Techvoc Laboratories at Arsenio A. Quibranza NHS, Brgy. Bualan, Tubod (Capital), Lanao del Norte	8/8/2016	2702500	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	3990012	16KF0055 - Provision of Techvoc Laboratories at Lanao del Norte NCHS, Baroy, Lanao del Norte	8/8/2016	2811673.65	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	4056880	16GM0065 - Fuel of Service/ Equipment Vehicle for use in the DPWH-LDN 2nd DEO	9/12/2016	2175000	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	4076580	16KF0058 - Provision of Techvoc Laboratories at Mainit High School, Iligan City	9/22/2016	2572917.35	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12258	PUBLIC WORKS AND HIGHWAYS - LANAO DEL NORTE 2N	4076592	16KF0059 - Provision of Techvoc Laboratories at Iligan City East High School-Santiago	9/22/2016	2473929.96	Iligan City	Lanao Del Norte	Region X			Closed		shadjinor
12294	PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3546423	15KL025-Supply&Delivery 0f Materials for const of classroom for elem. & Jr, High School 1stry 2CLCasilihon E/S	11/19/2015	1373744.88	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3550436	15KL025-(pakyaw labor)const of classroom for elem & jr. high school batch 6 1stry 2CL Casilihon E/S, Iinitao,Mis.Or	11/24/2015	545483.59	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3636153	16KL0008 – Repair/Expansion of Barangay Health Station, Aya-aya Lugait, Misamis Oriental; Betahon Lugait, Misamis Oriental; Kaluknayan Lugait Misamis Oriental	1/14/2016	1455000	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3659037	16KL0018 – Multi-Purpose Building (Construction of Covered Co urt), Brgy. Lanise, Claveria, Misamis Oriental	1/30/2016	1960000	El Salvador	Misamis Oriental	Region X			Closed		nnapone

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3675354	16KL0011 (Re-Invitation) – Concreting of Brgy. Sapong to Brgy. Cogon Farm to Market Road (FMR), El Salvador City, Misamis Oriental	2/5/2016	4900000	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3695637	16KL0024 – Construction of Classrooms in Elementary and Senior High School Buildings (Batch 1), 4-Storey, 20 Classrooms, Alubijid NCHS, Alubijid, Misamis Oriental	2/16/2016	31146375.8	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3741185	16KL0032 – Construction of Senior High School Classrooms (Batch 7), 2 STY 4 CL, Maputi ES, Naawan, Misamis Oriental	3/6/2016	6751377.98	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3741513	16KL0038 – Construction od Senior High School Classrooms (Batch 7), 2 STY 6 CL, Sta. Ana NHS, Tagoloan, Misamis Oriental	3/7/2016	8731834.74	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3741525	16KL0039 – Construction of Senior High School Classrooms (Batch 7), 2 STY 8 CL,Cabalantian NHS, Manticao, Misamis Oriental	3/7/2016	10922455.9	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3741527	16KL0040 – Construction of Senior High School Classrooms (Batch 7), 2STY-10CL, Libertad NHS, Libertad, Misamis Oriental	3/7/2016	13482250	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3741537	16KL0042 – Construction of Senior High School Classrooms (Batch 7), 2 STY 8 CL, Matangad NHS, Gitagum, Misamis Oriental	3/7/2016	10922455.9	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3741579	16KL0046 – Construction of TechVoc Workshop Buildings/ Laboratories for Senior High School (BEFF Batch 8), Kalingagan NHS, Villanueva, Misamis Oriental	3/7/2016	2587000	El Salvador	Misamis Oriental	Region X			Closed		nnapone

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3741599	16KL0048 – Construction of TechVoc Workshop Buildings/ Laboratories for Senior High School (BEFF Batch 8), Libertad NHS, Libertad, Misamis Oriental	3/7/2016	2587000	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3744045	16KL003 (Goods), Supply and delivery of 42" LCD Touch Screen Panel with accessories in DPWH – Misamis Oriental 2nd DEO	3/9/2016	560000	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3781072	16KL0053 – (Cluster 2016-8) Construction of toilet and ramp for PWD at Gimaylan ES, Tangkub ES, Libertad CS, Dulong ES, All of Libertad Misamis Oriental	3/31/2016	1254500	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3796367	16KL0058 – Construction of Classrooms in Elementary, Junior High and Senior High School (Batch 9), 2 STY 6 CL, Tagoloan CS, Tagoloan, Misamis Oriental	4/12/2016	8731834.73	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3796386	16KL0059 – Construction of Classrooms in Elementary, Junior High and Senior High School (Batch 9), 2 STY 6 CL, Natubo ES, Jasaan, Misamis Oriental	4/12/2016	8731834.74	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3798761	16KL0064 – Construction of Senior High School Classrooms (Batch 9), 3 STY 9 CL, Hinigdaan, El Salvador City, Misamis Oriental	4/13/2016	16044375	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3800577	16KL0066 – Construction of Classrooms in Elementary, Junior High and Senior High School (Batch 9), 1STY 2CL, Tipolohon ES, Claveria, Misamis Oriental	4/14/2016	1855416.47	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3800599	16KL0067 – Construction of Classrooms in Elementary, Junior High and Senior High School (Batch 9), 1STY 2CL, Tagpaco, Initao, Misamis Oriental	4/14/2016	1855416.47	El Salvador	Misamis Oriental	Region X			Closed		nnapone

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3800641	16KL0070 – Construction of Classrooms in Elementary, Junior High and Senior High School (Batch 9), 1STY 2CL, Taparak ES, Alubijid, Misamis Oriental	4/14/2016	1855416.47	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3800652	16KL0071 – Construction of Classrooms in Elementary, Junior High and Senior High School (Batch 9), 1STY 2CL, Danao ES, ALubijid, Misamis Oriental	4/14/2016	1855416.47	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3800665	16KL0072 – Construction of Classrooms in Elementary, Junior High and Senior High School (Batch 9), 1STY 2CL, Maribojoc ES, Tagoloan, Misamis Oriental	4/14/2016	1855416.47	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3803843	16KL0074 – Construction of Rainwater Collection System (RWCS), all of Misamis Oriental	4/16/2016	3281000	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3803866	MOR2-2016-S-029 – Supply & Delivery of Reflectorized Traffic Paint (White) with paint thinner and roller for use in painting pavement markings (Edgeline) along Jasaan-Tagoloan, and Opol-Lugait Section	4/16/2016	581500	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3829771	16KL005 (Goods) - Supply & Delivery of Concrete Joint Sealant for use in the Maintenance of National Roads and Bridges	5/5/2016	1500400	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3829787	16KL006 (Goods) - Supply & Delivery of Hot Asphalt 60/70 for use in the maintenance of national roads and bridges in Misamis Oriental 2nd District Engineering Office	5/5/2016	1512000	El Salvador	Misamis Oriental	Region X			Closed		nnapone

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3829798	16KL007 (Goods) - Supply & Delivery of Reflectorized Thermoplastic Powder (Yellow) & Thermo Primer for use in the maintenance of national roads and bridges in Misamis Oriental 2nd District Engineerin	5/5/2016	1496000	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3829827	16KL008 (Goods) - Supply & Delivery of Reflectorized Thermoplastic Powder (White) & Glass Beads for use in the maintenance of national roads and bridges in Misamis Oriental 2nd District Engineering O	5/5/2016	1499600	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3829835	16KL009 (Goods) - Supply & Delivery of Reflectorized Traffic Paint White code 65-00 (Premium) with 4“ Paint Roller & Paint Thinner for use in painting of edgeline markings and repainting guardrails al	5/5/2016	945000	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3838653	16KL0059 (Re-Invitation) – Construction of Classrooms in Elementary, Junior High and Senior High School (Batch 9), 2 STY 6 CL, Natubo ES, Jasaan, Misamis Oriental	5/12/2016	8731834.74	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3850432	16KL010 (Goods), Supply & Delivery of Thermoplastic Melting Kneader Machine (Double Pot System), for use in the maintenance of national roads & bridges	5/20/2016	1200000	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3850439	16KL011 (Goods) - Supply & Delivery of furnishing materials item 201, Aggregate Base Course, for use in resurfacing of unpaved road shoulders along BCIR, Libertad – Lugait Section, Misamis Oriental, K	5/20/2016	961531.43	El Salvador	Misamis Oriental	Region X			Closed		nnapone

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12294	PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3920698	16KL013 (Goods), Supply & Delivery of Desktop Computers for use in the different section of DPWH-Misamis Oriental 2nd DEO	6/30/2016	579535	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3934096	16KL0077 – Construction of TechVoc Workshop Buildings/Laboratories for Senior High School (BEFF Batch 12) Opol NSTS, Opol, Misamis Oriental	7/9/2016	2487500	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3937245	16KL014 (Pakyaw Labor) - Repair/Maintenance of DPWH Main Building & Facilities, Misamis Oriental 2nd DEO, Balase St., El Salvador City	7/13/2016	515141.33	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3937273	16KL015 (Goods) – Supply & Delivery of Construction Materials for the Repair/Maintenance of DPWH Main Building and Facilities, Misamis Oriental 2nd DEO, Balase St., El Salvador City	7/13/2016	976696.15	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3977078	16KL0079 – Repair/Maintenance of Flood Control & Drainage Structures along Butuan City – Cagayan de Oro City – Iligan City Road, Casinglot, Tagoloan, Misamis Oriental	8/2/2016	1470000	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3977135	16KL0080 – Repair/Maintenance of Flood Control & Drainage Structures Brgy. Pedro Sa Baculio (Bolo-bolo Creek), El Salvador City, Misamis Oriental	8/2/2016	1960000	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3977158	16KL0081 – Repair/Maintenance of Flood Control & Drainage Structures along Butuan City – Cagayan de Oro City – Iligan City Road, Tubigan Initao, Misamis Oriental	8/2/2016	1000000	El Salvador	Misamis Oriental	Region X			Closed		nnapone

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12294	PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3977181	16KL0082 – Repair/Maintenance of Flood Control & Drainage Structures, Poblacion Gitagum, Misamis Oriental	8/2/2016	1960000	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3977208	16KL0083 – Repair/Maintenance of Flood Control & Drainage Structures along Butuan City – Cagayan de Oro City – Iligan City Road, San Pedro Initao, Misamis Oriental	8/2/2016	1960000	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3977229	16KL0084 – Repair/Maintenance of Flood Control & Drainage Structures along Butuan City – Cagayan de Oro City – Iligan City Road, Biga Lugait, Misamis Oriental	8/2/2016	1470000	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	3977257	16KL0085 – Construction of Classroom (BEFF Batch 1) 1 Storey 2 CL, Tingalan ES, Opol, Misamis Oriental	8/2/2016	1998773.47	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	4009957	16KL0078 (Re-Invitation) – Concreting of Road at Brgy. Lagtang FMR, Alubijid, Misamis Oriental (Construction of Line Canal, LGU Equity)	8/17/2016	1000000	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12294	PUBLIC WORKS AND HIGHWAYS - MISAMIS ORIENTAL 2	4061027	16KL0085 (Re-Invitation) – Construction of Classroom (BEFF Batch 1) 1 Storey 2 CL, Tingalan ES, Opol, Misamis Oriental	9/15/2016	1998773.47	El Salvador	Misamis Oriental	Region X			Closed		nnapone
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3553155	Construction / Improvement of MultiPurpose Building (Municipal HAll)	11/23/2015	19799663.6	Mambajao	Camiguin	Region X	1	Construction / Improvement of MultiPurpose Buildin	Closed		atangapa

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3553169	Concreting of Poblacion Road to Bacnit Road, Barangay Poblacion & Bacnit	11/23/2015	1691430.86	Mambajao	Camiguin	Region X	1	Concreting of Poblacion Road to Bacnit Road, Baran	Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3610221	Installation / Application/Construction of Road Safety Devices (Pavement Markers) along CCR	12/18/2015	8909196.14	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3622376	Construction / Improvement of Access Road Leading to Soda Water Spring	1/5/2016	29399999.5	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3737974	Installation / Application / Construction of Road Safety Devices (Pavement Markers) along CCR	3/4/2016	8908971.09	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3738043	Construction of 2 - Storey 4 - Classroom Eulalio U. Pabillore NHS	3/5/2016	6437554.32	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3739405	Construction of 2 - Storey 4 - Classroom Eulalio U. Pabillore NHS	3/5/2016	6437554.32	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3740273	Construction of 2 - Storey 4 - Classroom Kuguita Integrated School	3/5/2016	6488964.07	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3742475	Construction of Mambajao National High School 3 storey 12 Classroom	3/8/2016	19063142.7	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3744512	Construction of Mambajao National High School 3 storey 12 Classroom	3/8/2016	19063142.7	Mambajao	Camiguin	Region X			Closed		atangapa

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3744566	Const. of Bonbon Catarman to Bura, Lawigan Waterworks	3/8/2016	4930230.49	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3773451	Repair/Renovation & Const. of Perimeter Fence of Benoni Barangay Health Center	3/23/2016	1190720.15	Mambajao	Camiguin	Region X	1	Repair/Renovation & Const. of Perimeter Fence of B	Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3773507	Repair/Renovation & Const. of Perimeter Fence @ Hubangon Barangay Health Center	3/23/2016	1190850.14	Mambajao	Camiguin	Region X	1	Repair/Renovation & Const. of Perimeter Fence @ Hu	Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3774263	Repair of Manuyog Barangay Health Station	3/24/2016	1193563.39	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3775261	Repair of Cabuan Barangay Health Station	3/24/2016	994237.15	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3775332	Repair/ Extension of Existing Building @ Barangay Pandan	3/24/2016	994998.97	Mambajao	Camiguin	Region X	1	Repair/ Extension of Existing Building @ Barangay	Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3775382	Expansion of Barangay Maac Health Station	3/24/2016	994999.57	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3816487	Manuyog Barangay Health Station	4/26/2016	1193563.39	Mambajao	Camiguin	Region X	1	Manuyog Barangay Health Station	Closed		atangapa

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3816548	Repair of Cabuan Barangay Health Station	4/26/2016	994237.15	Mambajao	Camiguin	Region X	1	vRepair of Cabuan Barangay Health Station	Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3816591	Expansion of Barangay Maac Health Station	4/26/2016	994999.57	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3816631	Concreting of Quila - a Road, Alga FMR	4/26/2016	1969875.42	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3816694	Concreting of Datag Road, Barangay Tupsan FMR	4/26/2016	1969998.05	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3816747	Concreting of Lawigan FMR	4/26/2016	1989999.88	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3817191	Construction of 2 Storey 4 Classroom Eulalio U. Pabillore NHS	4/27/2016	6522560.85	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3817305	Construction of 2 Storey 4 Classroom Eulalio U. Pabillore NHS	4/27/2016	6522560.85	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3817427	Construction of 2 Storey 4 Classroom Kuguita Integrated School	4/27/2016	6528964.04	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3817464	Construction of 3 Storey 9 Classroom Mambajao NHS	4/27/2016	15919004.7	Mambajao	Camiguin	Region X			Closed		atangapa

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3817556	Construction of Mambajao NHS 3Storey 12 Classroom	4/27/2016	19148774.2	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3817652	Construction of Mambajao NHS 3Storey 12 Classroom	4/27/2016	19148774.2	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3832074	Concreting of Kabunoan, Soro-Soro, Mambajao FMR	5/6/2016	2989950.26	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3832313	Concreting of Labao, Mambajao FMR, Barangay Magting	5/7/2016	1970089.25	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3847780	Construction of 2 storey 4 Classroom Tupsan NHS	5/18/2016	6914758.87	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3847808	Concreting of Lisbong, Barangay North Poblacion FMR	5/18/2016	1989998.22	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3847830	Concreting of Barangay Saan Roque FMR	5/18/2016	1989998.27	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3862746	Construction of 2 storey 6 Classroom Camiguin NHS	5/27/2016	8306879.68	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3863631	Construction of 2 storey 6 Classroom Camiguin NHS	5/27/2016	8306878.51	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3863662	Construction of 2 storey 6 Classroom Yumbing NHS	5/27/2016	8306879.79	Mambajao	Camiguin	Region X			Closed		atangapa

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3863683	Construction of 2 storey 6 Classroom Sto. Nino ES	5/27/2016	8398856.74	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3863710	Construction of 2 storey 6 Classroom Maac NHS	5/27/2016	8398586.37	Mambajao	Camiguin	Region X	1	Construction of 2 storey 6 Classroom Maac NHS	Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3863842	Construction of 3 storey 9 Classroom Camiguin NHS	5/27/2016	15754454.3	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3863851	Construction of 3 storey 9 Classroom Camiguin NHS	5/27/2016	15754454.4	Mambajao	Camiguin	Region X	1	Construction of 3 storey 9 Classroom Camiguin NHS	Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3865465	Const. of 2 storey 4 Classroom Yumbing NHS	5/28/2016	6357674.67	Mambajao	Camiguin	Region X	1	Const. of 2 storey 4 Classroom Yumbing NHS	Awarded	Posted	atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3865477	Const. of 2 storey 4 Classroom Bacnit ES	5/28/2016	6425090.84	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3865484	Const. of 2 storey 4 Classroom Mahinog NHS	5/28/2016	6402449.07	Mambajao	Camiguin	Region X	1	Const. of 2 storey 4 Classroom Mahinog NHS	Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3865492	Const. of 2 storey 4 Classroom Guinsiliban NHS	5/28/2016	6425090.03	Mambajao	Camiguin	Region X			Closed		atangapa

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3868408	Concreting of Lawigan, FMR (Re - Bid)	6/1/2016	1989999.88	Mambajao	Camiguin	Region X	1	Concreting of Lawigan, FMR (Re - Bid)	Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3890982	Construction of 2 storey 4 Classroom Kuguita Integrated School (Re- Bid)	6/12/2016	6465929.81	Mambajao	Camiguin	Region X	1	Construction of 2 storey 4 Classroom Kuguita Integ	Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3891098	Construction of 3 storey 9 Classroom Mambajao NHS (Re-Bid)	6/12/2016	15764008.7	Mambajao	Camiguin	Region X	1	Construction of 3 storey 9 Classroom Mambajao NHS	Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3943194	Concreting of Quila-a Road, Alga FMR (Re- Bid)	7/15/2016	1979976.52	Mambajao	Camiguin	Region X	1	Concreting of Quila-a Road, Alga FMR (Re-Bid)	Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3943615	Concreting of Datag Kanangkaan Road, FMR (Re - Bid)	7/15/2016	1979970.65	Mambajao	Camiguin	Region X	1	Concreting of Datag Kanangkaan Road, FMR (Re - Bid	Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3943689	Concreting of Lawigan, FMR (Re- Bid)	7/15/2016	1979978	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3943718	Concreting of Kabunoan, Soro- Soro, Mambajao, FMR (Re- Bid)	7/15/2016	3069922.48	Mambajao	Camiguin	Region X			Closed		atangapa

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3943828	Concreting of Labao, Mambajao FMR, Barangay Magting (Re - Bid)	7/15/2016	1957040.56	Mambajao	Camiguin	Region X	1	Concreting of Labao, Mambajao FMR, Barangay Magtin	Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3943854	Concreting of Lisbong, Barangay North Poblacion FMR (Re - Bid)	7/15/2016	1979999.78	Mambajao	Camiguin	Region X	1	Concreting of Lisbong, Barangay North Poblacion FM	Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3943879	Concreting of Barangay San Roque FMR (Re-Bid)	7/15/2016	1979998.44	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3944132	Concreting of Tambaan, Anito, Mambajao FMR	7/15/2016	1979952.09	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3944161	Concreting of Alangilan, Sagay FMR	7/15/2016	1979963.83	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3944182	Concreting of Manuyog Road, FMR	7/15/2016	1979960.05	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3944200	Concreting of Sa-ay, Poblacion Mambajao, FMR	7/15/2016	3986215.22	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3944211	Concreting of Sitio Cabajangan FMR, Barangay Bacnit	7/15/2016	1963674.55	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3945020	Construction of one storey 1-classroom Yumbing NHS	7/15/2016	1109606.28	Mambajao	Camiguin	Region X			Closed		atangapa

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3945159	Provision of Techvoc Workshop BUilding/ Laboratories for Senior HS Maac NHS	7/15/2016	2609894.46	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3945213	Construction of one storey 2-classroom Lawigan - Bura NHS	7/15/2016	2037955.87	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3945250	Const. of one storey 2 - classroom Bonbon NHS	7/15/2016	2038055.98	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3945341	Const. of 2 storey 8 classroom Mahinog NHS	7/15/2016	11383066.9	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3945366	Const. of 2 storey 8 classroom Yumbing NHS	7/15/2016	11304880.1	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3945384	Const. of various Rainwater Collector	7/16/2016	2900709.09	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3988207	Repair/ Maintenance of DPWH Building	8/7/2016	1837966.7	Mambajao	Camiguin	Region X	1	Repair/ Maintenance of DPWH Building	Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	3991118	Concreting of Pandan - Quiboro FMR 16KE0053	8/9/2016	4983825.15	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	4014834	Repair/Maintenance of Tibulig Creek	8/20/2016	1484854.43	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	4014835	Repair/Rehabilitation of Benoni Elementary Seawall	8/20/2016	1484994.46	Mambajao	Camiguin	Region X			Closed		atangapa

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	4018739	Repair/Rehab. of Lower and Upper Sabo Dam	8/23/2016	1347446.8	Mambajao	Camiguin	Region X			Closed		atangapa
12323	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMIGUIN DEO	4073442	Construction of One Storey 2 - Classroom Lawigan - Bura NHS (Re-bid)	9/21/2016	2037955.87	Mambajao	Camiguin	Region X			Closed		atangapa
15152	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 1ST DIS	3833767	Concreting of Brgy. Barbarit FMR, Brgy. Barbarit, Magsingal, Ilocos Sur	5/10/2016	1980000	Bantay	Ilocos Sur	Region I	1	Concreting of Brgy. Barbarit FMR	Awarded	Posted	valcain
15152	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 1ST DIS	3947269	Concreting of Pug-os - Reppaac FMR, Cabugao, Ilocos Sur (Originally Don Dimas Querubin - Don Alejandro Quirolgico FMR)	7/18/2016	1980000	Bantay	Ilocos Sur	Region I	1	Concreting of Pug-os - Reppaac FMR	Awarded	Posted	valcain
15152	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 1ST DIS	3955373	Construction of Senior High School Classrooms (4 Storey 24 Classrooms), Ilocos Sur National High School, Vigan City, Ilocos Sur	7/21/2016	35541000	Bantay	Ilocos Sur	Region I	1	Const. of Senior H/S Classrooms (4 Storey 24 CL)	Awarded	Posted	valcain
15152	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 1ST DIS	3962199	Repair / Maintenance of Flood Control Along Lingsat, Bantay, Ilocos Sur	7/26/2016	1000000	Bantay	Ilocos Sur	Region I	1	Repair / Maint. of Flood Control, Lingsat	Awarded	Posted	valcain
15152	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 1ST DIS	3966085	Repair / Maintenance of Flood Control Along Tay-ac, Bantay, Ilocos Sur	7/27/2016	1000000	Bantay	Ilocos Sur	Region I	1	Repair / Maint. of Flood Control, Tay-ac, Bantay	Awarded	Posted	valcain
15152	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 1ST DIS	4001918	Construction of Drainage Canal Along Bantay - Vigan Road Extension, Bantay, Ilocos Sur	8/16/2016	4824999.5	Bantay	Ilocos Sur	Region I	1	Construction of Drainage Canal Along Bantay-Vigan	Awarded	Posted	valcain

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15152	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 1ST DIS	4033887	Repair / Maintenance of Drainage Canal Along Quirino - Pandan Road, K0409+385 - K0409+500, Vigan, Ilocos Sur	9/1/2016	1000000	Bantay	Ilocos Sur	Region I	1	Repair / Maint. of Drainage Canal Along Quirino	Awarded	Posted	valcain
15152	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 1ST DIS	4042238	Conduct of Sub-Surface Exploration for the Construction and Widening of Various Bridges, 1st District of Ilocos Sur	9/5/2016	887622.27	Bantay	Ilocos Sur	Region I	1	Sub-Surface Exploration	Awarded	Posted	valcain
15152	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 1ST DIS	4053509	Cluster - Repair / Maintenance of DPWH Storage Building and DPWH Building Cottage & Canteen, Ilocos Sur I District Engineering Office, Bantay, Ilocos Sur	9/9/2016	921833.86	Bantay	Ilocos Sur	Region I	1	Cluster - Repair /Maint. of DPWH Building	Closed		valcain
15152	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 1ST DIS	4054593	Repair / Maintenance of DILG Building, PNP-Director's Quarter, Camp Quirino, Bantay, Ilocos Sur	9/13/2016	800755.41	Bantay	Ilocos Sur	Region I	1	Repair / Maint. of DILG Building	Closed		valcain
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3546155	15AD0167 : Rehabilitation/Reconstruction/Upgrading of Damaged Paved National Roads including Drainage based on PMS/HDM-4 (Intermittent Section) along Jct. Candon-Salcedo-Del Pilar Road, K0347+104-K034	11/19/2015	31905860	Candon City	Ilocos Sur	Region I	2	15AD0168	Awarded	Posted	eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3557284	15AD0155 (RE BID) : Construction of MPB, Covered Court, Brgy. Becques, Tagudin, Ilocos Sur	11/25/2015	4631500	Candon City	Ilocos Sur	Region I	1	15AD0155 (RE BID)	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3557522	15AD0170: Construction of Pinsal Falls Multi-purpose Building-Tourism Destination Development Barangay Balbalasiaoan, Sta. Maria, Ilocos Sur	11/25/2015	1960000	Candon City	Ilocos Sur	Region I	1	15AD0170	Closed		eabenojar

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3564202	15AD0175 : Construction of Barangay Road, Brgy. Aluling, Cervantes, Ilocos Sur	11/27/2015	1964828.96	Candon City	Ilocos Sur	Region I	1	15AD0175	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3565383	15AD0176: Cluster I: Replacement of Concrete pavement along (a) Tagudin-Cervantes Road, Ilocos Sur K0320+353-K0380+1309 with exception (b) Santiago-Banayoyo-Lidlidda-San Emilio-Quirino Roa	11/27/2015	4554658.73	Candon City	Ilocos Sur	Region I	1	15AD0176	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3565383	15AD0176: Cluster I: Replacement of Concrete pavement along (a) Tagudin-Cervantes Road, Ilocos Sur K0320+353-K0380+1309 with exception (b) Santiago-Banayoyo-Lidlidda-San Emilio-Quirino Roa	11/27/2015	4554658.73	Candon City	Ilocos Sur	Region I	2	15AD0177	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3580771	15AD0190 : Emergency Repair/Restoration and Removal of Slides alongTagudin-Cervantes Road, K0321+(-353)-K0380+1309, Intermittent Section	12/5/2015	2451552.25	Candon City	Ilocos Sur	Region I	1	15AD0190	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3584764	15AD0191: Construction of Multi-purpose Building-Tagudin Municipal Hall, Barangay Poblacion, Tagudin, Ilocos Sur	12/8/2015	9800000	Candon City	Ilocos Sur	Region I	1	15AD0191	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3584934	15AD0106 : Construction of Senior High School Classroom, Suyo NHS Annex, Suyo, Ilocos Sur	12/8/2015	1805666.47	Candon City	Ilocos Sur	Region I	1	15AD0106	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3584984	15AD0122 :Construction of Senior High School Classrooms, Cervantes NHS, Cervantes, Ilocos Sur	12/8/2015	8125111.65	Candon City	Ilocos Sur	Region I	1	15AD0122	Closed		eabenojar

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3607472	15AD0193 : Construction of Multi-purpose Bldg., Batbato, Alilem, Ilocos Sur & 3 OTHER	12/17/2015	3920000	Candon City	Ilocos Sur	Region I	1	15AD0193	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3607472	15AD0193 : Construction of Multi-purpose Bldg., Batbato, Alilem, Ilocos Sur & 3 OTHER	12/17/2015	3920000	Candon City	Ilocos Sur	Region I	2	15AD0194	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3607472	15AD0193 : Construction of Multi-purpose Bldg., Batbato, Alilem, Ilocos Sur & 3 OTHER	12/17/2015	3920000	Candon City	Ilocos Sur	Region I	3	15AD0195	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3607472	15AD0193 : Construction of Multi-purpose Bldg., Batbato, Alilem, Ilocos Sur & 3 OTHER	12/17/2015	3920000	Candon City	Ilocos Sur	Region I	4	15AD0196	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3607481	15AD0197 : Construction of Multi-purpose Bldg., Libang, Cervantes, Ilocos Sur & 4 OTHER	12/17/2015	4900000	Candon City	Ilocos Sur	Region I	1	15AD0197	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3607481	15AD0197 : Construction of Multi-purpose Bldg., Libang, Cervantes, Ilocos Sur & 4 OTHER	12/17/2015	4900000	Candon City	Ilocos Sur	Region I	2	15AD0198	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3607481	15AD0197 : Construction of Multi-purpose Bldg., Libang, Cervantes, Ilocos Sur & 4 OTHER	12/17/2015	4900000	Candon City	Ilocos Sur	Region I	3	15AD0199	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3607481	15AD0197 : Construction of Multi-purpose Bldg., Libang, Cervantes, Ilocos Sur & 4 OTHER	12/17/2015	4900000	Candon City	Ilocos Sur	Region I	4	15AD0200	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3607481	15AD0197 : Construction of Multi-purpose Bldg., Libang, Cervantes, Ilocos Sur & 4 OTHER	12/17/2015	4900000	Candon City	Ilocos Sur	Region I	5	15AD0201	Closed		eabenojar

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3609516	15AD0161 (RE BID) : Construction/Maintenance of Flood Mitigation Structures and Drainage System-Buaya River Flood Control, Sta. Cruz, Ilocos Sur & 1 OTHER	12/24/2015	16660394.8	Candon City	Ilocos Sur	Region I	2	15AD0170 (RE BID)	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3619977	15AD0204 : Rehabilitation/Reconstruction of National Roads with Slips, Slope Collapse and Landslides: Jct. Santiago-Banayoyo-Lidlidda-San Emilio-Quirino Road, K0359+100 – K0359+140, K0372+150 – K0372+	12/29/2015	141803469	Candon City	Ilocos Sur	Region I	2	15AD0205	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3619977	15AD0204 : Rehabilitation/Reconstruction of National Roads with Slips, Slope Collapse and Landslides: Jct. Santiago-Banayoyo-Lidlidda-San Emilio-Quirino Road, K0359+100 – K0359+140, K0372+150 – K0372+	12/29/2015	141803469	Candon City	Ilocos Sur	Region I	3	15AD0206	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3619977	15AD0204 : Rehabilitation/Reconstruction of National Roads with Slips, Slope Collapse and Landslides: Jct. Santiago-Banayoyo-Lidlidda-San Emilio-Quirino Road, K0359+100 – K0359+140, K0372+150 – K0372+	12/29/2015	141803469	Candon City	Ilocos Sur	Region I	4	15AD0207	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3625854	16AD0002: Construction of Multi-purpose Building Brgy. Rancho, Santa, Ilocos Sur & 4 OTHER	1/7/2016	4900000	Candon City	Ilocos Sur	Region I	1	16AD0002	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3625854	16AD0002: Construction of Multi-purpose Building Brgy. Rancho, Santa, Ilocos Sur & 4 OTHER	1/7/2016	4900000	Candon City	Ilocos Sur	Region I	4	16AD0005	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3625854	16AD0002: Construction of Multi-purpose Building Brgy. Rancho, Santa, Ilocos Sur & 4 OTHER	1/7/2016	4900000	Candon City	Ilocos Sur	Region I	5	16AD0006	Closed		eabenojar

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3628792	15AD0175 (RE BID) : Construction of Barangay Road, Brgy. Aluling, Cervantes, Ilocos Sur & 5 OTHER	1/12/2016	9806601.15	Candon City	Ilocos Sur	Region I	3	15AD0193 (RE BID)	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3628792	15AD0175 (RE BID) : Construction of Barangay Road, Brgy. Aluling, Cervantes, Ilocos Sur & 5 OTHER	1/12/2016	9806601.15	Candon City	Ilocos Sur	Region I	4	15AD0194 (RE BID)	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3628792	15AD0175 (RE BID) : Construction of Barangay Road, Brgy. Aluling, Cervantes, Ilocos Sur & 5 OTHER	1/12/2016	9806601.15	Candon City	Ilocos Sur	Region I	5	15AD0195 (RE BID)	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3628792	15AD0175 (RE BID) : Construction of Barangay Road, Brgy. Aluling, Cervantes, Ilocos Sur & 5 OTHER	1/12/2016	9806601.15	Candon City	Ilocos Sur	Region I	6	15AD0196 (RE BID)	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3630529	16AD0008: Rehabilitation/Reconstruction of National Roads with slips, Slope collapse and landslide along Cervantes-Quirino Road, K0403+650-K0403+902 (From K0403+650-K0403+670, K0403+680-K0403+710 & K0	1/12/2016	30406046.8	Candon City	Ilocos Sur	Region I	1	16AD0008	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3635353	16AD0011: Construction/Rehabilitation/Improvement of Multi-purpose Building, Brgy. Pangotan, Sugpon, Ilocos Sur 2nd LD & 1 OTHER	1/14/2016	1960000	Candon City	Ilocos Sur	Region I	1	16AD0011	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3638430	15AD0197 (RE BID): Construction/Rehabilitation/Improvement of Multi-purpose Bldg., Brgy. Libang, Cervantes, Ilocos Sur 2nd LD & 4 OTHER	1/16/2016	4900000	Candon City	Ilocos Sur	Region I	1	15AD0197	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3641150	16AD0013 : Construction of Candon NHS, Candon, Ilocos Sur (4-storey, 20 cl. School building) & 1 OTHER	1/19/2016	51415114.9	Candon City	Ilocos Sur	Region I	1	16AD0013	Closed		eabenojar

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3652986	16AD0020 : Construction of Flood Control, Brgy. Kiat, Alilem., Ilocos Sur 2nd LD & 1 OTHER	1/26/2016	4893804.85	Candon City	Ilocos Sur	Region I	1	16AD0020	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3652986	16AD0020 : Construction of Flood Control, Brgy. Kiat, Alilem., Ilocos Sur 2nd LD & 1 OTHER	1/26/2016	4893804.85	Candon City	Ilocos Sur	Region I	2	16AD0021	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3658759	16AD0003(M) : Purchase of Traffic Paint for use along National Secondary Roads, a.Candon-Salcedo-Del Pilar Road,K0346+(-057)-K0360+336 with exception, b.Jct. Santiago-Banayoyo-Lidlidda-San Emilio-Quir	1/28/2016	744180	Candon City	Ilocos Sur	Region I	1	16AD0003(M)	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3666465	16AD0023 : Construction/Rehabilitation/Improvement of Multi-purpose Building, Brgy. Bucao West, Tagudin, Ilocos Sur 2nd LD & 4 OTHER	2/2/2016	5000000	Candon City	Ilocos Sur	Region I	2	16AD0024	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3666465	16AD0023 : Construction/Rehabilitation/Improvement of Multi-purpose Building, Brgy. Bucao West, Tagudin, Ilocos Sur 2nd LD & 4 OTHER	2/2/2016	5000000	Candon City	Ilocos Sur	Region I	3	16AD0025	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3666465	16AD0023 : Construction/Rehabilitation/Improvement of Multi-purpose Building, Brgy. Bucao West, Tagudin, Ilocos Sur 2nd LD & 4 OTHER	2/2/2016	5000000	Candon City	Ilocos Sur	Region I	4	16AD0026	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3666465	16AD0023 : Construction/Rehabilitation/Improvement of Multi-purpose Building, Brgy. Bucao West, Tagudin, Ilocos Sur 2nd LD & 4 OTHER	2/2/2016	5000000	Candon City	Ilocos Sur	Region I	5	16AD0027	Closed		eabenojar

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3681094	16AD0032 : Construction/Rehabilitation/Improvement of Multi-purpose Building, Brgy. Bucao East, Tagudin, Ilocos Sur 2nd LD & 3 OTHER	2/10/2016	4000000	Candon City	Ilocos Sur	Region I	2	16AD0033	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3690606	16AD0038 : Rehabilitation/Reconstruction/Upgrading of Damaged Paved National Roads including drainage based on Pavement Management System/Highway Development and Management -4 (PMS/HDM-4), Tertiary Ro	2/13/2016	28382274	Candon City	Ilocos Sur	Region I	1	16AD0038	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3707433	16AD0044 : Cluster I: a. Emergency Repair/Restoration along Cervantes-Aluling-Bontoc Road, Cervantes, Ilocos Sur, Km 384+300-Km 384+330 b. Emergency Repair/Restoration along Cervantes-Mankayan Road,	2/20/2016	2055105	Candon City	Ilocos Sur	Region I	1	16AD0044	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3707433	16AD0044 : Cluster I: a. Emergency Repair/Restoration along Cervantes-Aluling-Bontoc Road, Cervantes, Ilocos Sur, Km 384+300-Km 384+330 b. Emergency Repair/Restoration along Cervantes-Mankayan Road,	2/20/2016	2055105	Candon City	Ilocos Sur	Region I	2	16AD0045	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3707604	16AD0005(RE BID) : Construction/Rehabilitation/Improvement of Multi Purpose Building, Brgy. Amilongan, Alilem, Ilocos Sur 2nd LD & 6 OTHER	2/20/2016	8945902.92	Candon City	Ilocos Sur	Region I	1	16AD0005 (RE BID)	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3707604	16AD0005(RE BID) : Construction/Rehabilitation/Improvement of Multi Purpose Building, Brgy. Amilongan, Alilem, Ilocos Sur 2nd LD & 6 OTHER	2/20/2016	8945902.92	Candon City	Ilocos Sur	Region I	3	16AD0011 (RE BID)	Closed		eabenojar

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3707604	16AD0005(RE BID) : Construction/Rehabilitation/Improvement of Multi Purpose Building, Brgy. Amilongan, Alilem, Ilocos Sur 2nd LD & 6 OTHER	2/20/2016	8945902.92	Candon City	Ilocos Sur	Region I	4	16AD0015 (RE BID)	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3707604	16AD0005(RE BID) : Construction/Rehabilitation/Improvement of Multi Purpose Building, Brgy. Amilongan, Alilem, Ilocos Sur 2nd LD & 6 OTHER	2/20/2016	8945902.92	Candon City	Ilocos Sur	Region I	5	16AD0016 (RE BID)	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3707604	16AD0005(RE BID) : Construction/Rehabilitation/Improvement of Multi Purpose Building, Brgy. Amilongan, Alilem, Ilocos Sur 2nd LD & 6 OTHER	2/20/2016	8945902.92	Candon City	Ilocos Sur	Region I	6	16AD0017 (RE BID)	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3750463	16AD0049 : Repair/Rehabilitation of Scoured Box Culvert along Tagudin-Cervantes Road, Tamaang Box Culvert, K0380+800-K0380+825, San Juan, Cervantes, Ilocos Sur	3/10/2016	799986.6	Candon City	Ilocos Sur	Region I	1	16AD0049	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3777918	16AD0022 (RE BID) : Emergency Repair/Restoration along Jct. Santiago-Banayoyo-Lidlidda-San Emilio-Quirino Road, Km376+200, Bacong Section (Road Cut)	3/30/2016	2452367.11	Candon City	Ilocos Sur	Region I	1	16AD0022 (RE BID)	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3785731	15AD0170 (RE BID) : Construction of Pinsal Falls Multi-purpose Building-Tourism Destination Development Barangay Balbalasiaoan, Sta. Maria, Ilocos Sur	4/5/2016	1960000	Candon City	Ilocos Sur	Region I	1	15AD0170 (RE BID)	Closed		eabenojar

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3787946	16AD0005 (RE BID) : Construction/Rehabilitation/Improvement of Multi Purpose Building, Brgy. Amilongan, Alilem, Ilocos Sur 2nd LD & 5 OTHER	4/6/2016	6000000	Candon City	Ilocos Sur	Region I	1	16AD0005(RE BID)	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3787946	16AD0005 (RE BID) : Construction/Rehabilitation/Improvement of Multi Purpose Building, Brgy. Amilongan, Alilem, Ilocos Sur 2nd LD & 5 OTHER	4/6/2016	6000000	Candon City	Ilocos Sur	Region I	2	16AD0011(RE BID)	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3787946	16AD0005 (RE BID) : Construction/Rehabilitation/Improvement of Multi Purpose Building, Brgy. Amilongan, Alilem, Ilocos Sur 2nd LD & 5 OTHER	4/6/2016	6000000	Candon City	Ilocos Sur	Region I	3	16AD0015(RE BID)	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3787946	16AD0005 (RE BID) : Construction/Rehabilitation/Improvement of Multi Purpose Building, Brgy. Amilongan, Alilem, Ilocos Sur 2nd LD & 5 OTHER	4/6/2016	6000000	Candon City	Ilocos Sur	Region I	4	16AD0016(RE BID)	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3787946	16AD0005 (RE BID) : Construction/Rehabilitation/Improvement of Multi Purpose Building, Brgy. Amilongan, Alilem, Ilocos Sur 2nd LD & 5 OTHER	4/6/2016	6000000	Candon City	Ilocos Sur	Region I	5	16AD0017 (RE BID)	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3787946	16AD0005 (RE BID) : Construction/Rehabilitation/Improvement of Multi Purpose Building, Brgy. Amilongan, Alilem, Ilocos Sur 2nd LD & 5 OTHER	4/6/2016	6000000	Candon City	Ilocos Sur	Region I	6	16AD0018(RE BID)	Closed		eabenojar

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3792038	16AD0023 (RE BID) : Construction/Rehabilitation/Improvement of Multi-purpose Building, Brgy. Bucao West, Tagudin, Ilocos Sur 2nd LD & 4 OTHER	4/8/2016	5000000	Candon City	Ilocos Sur	Region I	2	16AD0024	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3792038	16AD0023 (RE BID) : Construction/Rehabilitation/Improvement of Multi-purpose Building, Brgy. Bucao West, Tagudin, Ilocos Sur 2nd LD & 4 OTHER	4/8/2016	5000000	Candon City	Ilocos Sur	Region I	3	16AD0025	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3792085	16AD0020 (RE BID) : Construction of Flood Control, Brgy. Kiat, Alilem., Ilocos Sur 2nd LD & 1 OTHER	4/8/2016	4893804.85	Candon City	Ilocos Sur	Region I	1	16AD0020	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3792085	16AD0020 (RE BID) : Construction of Flood Control, Brgy. Kiat, Alilem., Ilocos Sur 2nd LD & 1 OTHER	4/8/2016	4893804.85	Candon City	Ilocos Sur	Region I	2	16AD0021	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3820130	16AD0060 : Concreting of Dinwede West FMR, Brgy. Dinwede West, Cervantes, Ilocos Sur & 5 OTHERS	4/28/2016	11760000	Candon City	Ilocos Sur	Region I	1	16AD0060	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3820130	16AD0060 : Concreting of Dinwede West FMR, Brgy. Dinwede West, Cervantes, Ilocos Sur & 5 OTHERS	4/28/2016	11760000	Candon City	Ilocos Sur	Region I	2	16AD0061	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3820130	16AD0060 : Concreting of Dinwede West FMR, Brgy. Dinwede West, Cervantes, Ilocos Sur & 5 OTHERS	4/28/2016	11760000	Candon City	Ilocos Sur	Region I	3	16AD0062	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3820130	16AD0060 : Concreting of Dinwede West FMR, Brgy. Dinwede West, Cervantes, Ilocos Sur & 5 OTHERS	4/28/2016	11760000	Candon City	Ilocos Sur	Region I	4	16AD0063	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3820130	16AD0060 : Concreting of Dinwede West FMR, Brgy. Dinwede West, Cervantes, Ilocos Sur & 5 OTHERS	4/28/2016	11760000	Candon City	Ilocos Sur	Region I	5	16AD0064	Closed		eabenojar

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3820130	16AD0060 : Concreting of Dinwede West FMR, Brgy. Dinwede West, Cervantes, Ilocos Sur & 5 OTHERS	4/28/2016	11760000	Candon City	Ilocos Sur	Region I	6	16AD0065	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3825110	16AD0067 : Concreting of Sucoc FMR Brgy. Sucoc, Narvacan, Ilocos Sur & 6 OTHERS	5/3/2016	16660767.9	Candon City	Ilocos Sur	Region I	1	16AD0067	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3825110	16AD0067 : Concreting of Sucoc FMR Brgy. Sucoc, Narvacan, Ilocos Sur & 6 OTHERS	5/3/2016	16660767.9	Candon City	Ilocos Sur	Region I	2	16AD0068	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3825110	16AD0067 : Concreting of Sucoc FMR Brgy. Sucoc, Narvacan, Ilocos Sur & 6 OTHERS	5/3/2016	16660767.9	Candon City	Ilocos Sur	Region I	3	16AD0069	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3825110	16AD0067 : Concreting of Sucoc FMR Brgy. Sucoc, Narvacan, Ilocos Sur & 6 OTHERS	5/3/2016	16660767.9	Candon City	Ilocos Sur	Region I	4	16AD0070	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3825110	16AD0067 : Concreting of Sucoc FMR Brgy. Sucoc, Narvacan, Ilocos Sur & 6 OTHERS	5/3/2016	16660767.9	Candon City	Ilocos Sur	Region I	5	16AD0071	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3825110	16AD0067 : Concreting of Sucoc FMR Brgy. Sucoc, Narvacan, Ilocos Sur & 6 OTHERS	5/3/2016	16660767.9	Candon City	Ilocos Sur	Region I	6	16AD0072	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3825110	16AD0067 : Concreting of Sucoc FMR Brgy. Sucoc, Narvacan, Ilocos Sur & 6 OTHERS	5/3/2016	16660767.9	Candon City	Ilocos Sur	Region I	7	16AD0073	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3829198	16AD0074 : Construction of Brgy. Balingaon-Brgy. Caterman Sitio Barikir FMR Brgy. Balingaon, Candon City, Ilocos Sur & 2 OTHERS	5/5/2016	14700111.2	Candon City	Ilocos Sur	Region I	3	16AD0076	Closed		eabenojar

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3855592	Contract ID No. 16AD0046 & 16AD0048 (re-bid): Repair/Restoration of Scoured Shoulder along Manila North Road, K0373+300-K0373+330, San Antonio, Narvacan, Ilocos Sur and Cluster III	5/24/2016	735000	Candon City	Ilocos Sur	Region I	2	Contract ID No. 16AD0048	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3872610	16AD0079 : Concreting of Mabilbila Norte FMR, Brgy. Mabilbila Norte, Santa, Ilocos Sur & 4 OTHER	6/3/2016	11778957	Candon City	Ilocos Sur	Region I	1	16AD0079	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3872610	16AD0079 : Concreting of Mabilbila Norte FMR, Brgy. Mabilbila Norte, Santa, Ilocos Sur & 4 OTHER	6/3/2016	11778957	Candon City	Ilocos Sur	Region I	2	16AD0080	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3872610	16AD0079 : Concreting of Mabilbila Norte FMR, Brgy. Mabilbila Norte, Santa, Ilocos Sur & 4 OTHER	6/3/2016	11778957	Candon City	Ilocos Sur	Region I	3	16AD0081	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3872610	16AD0079 : Concreting of Mabilbila Norte FMR, Brgy. Mabilbila Norte, Santa, Ilocos Sur & 4 OTHER	6/3/2016	11778957	Candon City	Ilocos Sur	Region I	4	16AD0082	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3872610	16AD0079 : Concreting of Mabilbila Norte FMR, Brgy. Mabilbila Norte, Santa, Ilocos Sur & 4 OTHER	6/3/2016	11778957	Candon City	Ilocos Sur	Region I	5	16AD0083	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3872610	16AD0079 : Concreting of Mabilbila Norte FMR, Brgy. Mabilbila Norte, Santa, Ilocos Sur & 4 OTHER	6/3/2016	11778957	Candon City	Ilocos Sur	Region I	6	16AD0084	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3872634	16AD0085 : Construction/Rehabilitation of Water Supply/Septage and Sewerage/Rain Water Collectors (RWCS)	6/3/2016	3281000	Candon City	Ilocos Sur	Region I	1	16AD0085	Closed		eabenojar

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3877554	16AD0086 : Package I: 1. Opening of Palali-Tangilig FMR Brgy. Banga, Sugpon, Ilocos Sur 2. Concreting of Balbalayang FMR Brgy. Balbalayang, Sugpon, Ilocos Sur 3. Opening of Batugan-Pacuwan FMR	6/4/2016	7840000	Candon City	Ilocos Sur	Region I	1	16AD0086	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3885550	16AD0087 : Widening of Manila North Road, K0353+037 – K0354+132 at Dan-ar, Santiago, Ilocos Sur	6/9/2016	9650000	Candon City	Ilocos Sur	Region I	1	16AD0087	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3890615	16AD0088 : Cluster I: a. Concreting of Mabilbila Norte FMR, Brgy. Mabilbila Norte, Santa, Ilocos Sur b. Concreting of Nagpanaoan FMR, Brgy. Nagpanaoan, Santa, Ilocos Sur & 2 OTHER	6/11/2016	11778957	Candon City	Ilocos Sur	Region I	2	16AD0089	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3890615	16AD0088 : Cluster I: a. Concreting of Mabilbila Norte FMR, Brgy. Mabilbila Norte, Santa, Ilocos Sur b. Concreting of Nagpanaoan FMR, Brgy. Nagpanaoan, Santa, Ilocos Sur & 2 OTHER	6/11/2016	11778957	Candon City	Ilocos Sur	Region I	3	16AD0090	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3892698	16AD0066 (RE BID) : : Construction of Palacapac FMR, Brgy. Palacapac Candon City, Ilocos Sur	6/14/2016	6860000	Candon City	Ilocos Sur	Region I	1	16AD0066 (RE BID)	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3892721	16AD0020 (RE BID): Construction of Flood Control, Brgy. Kiat, Alilem., Ilocos Sur 2nd LD & 1 OTHER	6/14/2016	4893804.85	Candon City	Ilocos Sur	Region I	1	16AD0020 (RE BID)	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3892721	16AD0020 (RE BID): Construction of Flood Control, Brgy. Kiat, Alilem., Ilocos Sur 2nd LD & 1 OTHER	6/14/2016	4893804.85	Candon City	Ilocos Sur	Region I	2	16AD0021 (RE BID)	Closed		eabenojar

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3892746	16AD0005(RE BID) : Construction/Rehabilitation/Improvement of Multi Purpose Building, Brgy. Amilongan, Alilem, Ilocos Sur 2nd LD & 1 OTHER	6/14/2016	2000000	Candon City	Ilocos Sur	Region I	1	16AD0005(RE BID)	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3892746	16AD0005(RE BID) : Construction/Rehabilitation/Improvement of Multi Purpose Building, Brgy. Amilongan, Alilem, Ilocos Sur 2nd LD & 1 OTHER	6/14/2016	2000000	Candon City	Ilocos Sur	Region I	2	16AD0011(RE BID)	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3924219	16AD0073 (RE BID) : Construction of Patiacan FMR Brgy. Patiacan, Quirino, Ilocos Sur	7/2/2016	4900000.01	Candon City	Ilocos Sur	Region I	1	16AD0073(RE BID)	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3926951	16AD0087 (RE BID) : Widening of Manila North Road, K0353+037 – K0354+132 at Dan-ar, Santiago, Ilocos Sur	7/5/2016	9650000	Candon City	Ilocos Sur	Region I	1	16AD0087 (RE BID)	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3938618	16AD0094 : Construction of Banaoang Community School, (1 storey-5 cl.) School Building Santa, Ilocos Sur	7/13/2016	4263561.33	Candon City	Ilocos Sur	Region I	1	16AD0094	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3938755	16AD0095 : Construction of Carcarabasa River Control along Jct. Santiago-Banayoyo-Lidlidda-San Emilio-Quirino Road, Sta. 0+000 – Sta. 0+630, Lidlidda, Ilocos Sur	7/13/2016	8685000	Candon City	Ilocos Sur	Region I	1	16AD0095	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3952835	16AD0096 : Repair/Maintenance of FCS, Cayapa River Control, San Jose, Narvacan, Ilocos Sur & 3 OTHERS	7/20/2016	9795259	Candon City	Ilocos Sur	Region I	1	16AD0096	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3952835	16AD0096 : Repair/Maintenance of FCS, Cayapa River Control, San Jose, Narvacan, Ilocos Sur & 3 OTHERS	7/20/2016	9795259	Candon City	Ilocos Sur	Region I	2	16AD0097	Closed		eabenojar

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3952835	16AD0096 : Repair/Maintenance of FCS, Cayapa River Control, San Jose, Narvacan, Ilocos Sur & 3 OTHERS	7/20/2016	9795259	Candon City	Ilocos Sur	Region I	3	16AD0098	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3952835	16AD0096 : Repair/Maintenance of FCS, Cayapa River Control, San Jose, Narvacan, Ilocos Sur & 3 OTHERS	7/20/2016	9795259	Candon City	Ilocos Sur	Region I	4	16AD0099	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	3981520	16AD0093 (RE BID) : Package C: a. Replacement of Concrete Pavement along Cervantes-Quirino Road, K0384+000-K0396+000 with exception b. Replacement of Concrete Pavement along Cervantes-Aluling-Bontoc	8/4/2016	1999778.6	Candon City	Ilocos Sur	Region I	1	16AD0093 (RE BID)	Awarded	Posted	eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4002700	16AD0087 (RE BID) : Widening of Manila North Road, K0353+037 – K0354+132 at Dan-ar, Santiago, Ilocos Sur	8/13/2016	9650000	Candon City	Ilocos Sur	Region I	1	16AD0087 (RE BID)	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4026776	16AD0102 : Construction of Senior High School Classrooms, Candon NHS, Candon City, Ilocos Sur (2 units, 4 sty-20 cl. Standard school building with accessible ramp and accessible toilet) & 4 OTHERS	8/26/2016	118538878	Candon City	Ilocos Sur	Region I	1	16AD0102	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4026776	16AD0102 : Construction of Senior High School Classrooms, Candon NHS, Candon City, Ilocos Sur (2 units, 4 sty-20 cl. Standard school building with accessible ramp and accessible toilet) & 4 OTHERS	8/26/2016	118538878	Candon City	Ilocos Sur	Region I	2	16AD0103	Closed		eabenojar

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4026776	16AD0102 : Construction of Senior High School Classrooms, Candon NHS, Candon City, Ilocos Sur (2 units, 4 sty-20 cl. Standard school building with accessible ramp and accessible toilet) & 4 OTHERS	8/26/2016	118538878	Candon City	Ilocos Sur	Region I	3	16AD0104	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4026776	16AD0102 : Construction of Senior High School Classrooms, Candon NHS, Candon City, Ilocos Sur (2 units, 4 sty-20 cl. Standard school building with accessible ramp and accessible toilet) & 4 OTHERS	8/26/2016	118538878	Candon City	Ilocos Sur	Region I	4	16AD0105	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4026776	16AD0102 : Construction of Senior High School Classrooms, Candon NHS, Candon City, Ilocos Sur (2 units, 4 sty-20 cl. Standard school building with accessible ramp and accessible toilet) & 4 OTHERS	8/26/2016	118538878	Candon City	Ilocos Sur	Region I	5	16AD0106	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4030661	16AD0073 (RE BID) : Construction of Patiacan Farm-to-market Road Brgy. Patiacan, Quirino, Ilocos Sur	8/27/2016	4900000.01	Candon City	Ilocos Sur	Region I	1	16AD0073	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4030730	16AD0107 : Contract Package I: a. Construction of Flood Control, Brgy. Kiat, Alilem, Ilocos Sur b. Construction of Flood Control, Brgy. Dalawa, Alilem, Ilocos Sur	8/27/2016	4893804.85	Candon City	Ilocos Sur	Region I	1	16AD0107	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4030764	16AD0108 : Contract Package II: a. Construction/Rehabilitation/ Improvement of Multi-purpose Building, Brgy. Amilongan, Alilem, Ilocos Sur b. Construction/Rehabilitation/ Improvement of Multi-purpose	8/27/2016	5960000	Candon City	Ilocos Sur	Region I	1	16AD0108	Closed		eabenojar

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4036940	Concreting of Parioco-Alincaoeg, Sta. Lucia, Ilocos Sur, and 5 others	9/1/2016	11880060	Candon City	Ilocos Sur	Region I	1	Contract ID No. 16AD0109	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4036940	Concreting of Parioco-Alincaoeg, Sta. Lucia, Ilocos Sur, and 5 others	9/1/2016	11880060	Candon City	Ilocos Sur	Region I	2	Contract ID No. 16AD0110	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4036940	Concreting of Parioco-Alincaoeg, Sta. Lucia, Ilocos Sur, and 5 others	9/1/2016	11880060	Candon City	Ilocos Sur	Region I	3	Contract ID No. 16AD0111	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4036940	Concreting of Parioco-Alincaoeg, Sta. Lucia, Ilocos Sur, and 5 others	9/1/2016	11880060	Candon City	Ilocos Sur	Region I	4	Contract ID No. 16AD0112	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4036940	Concreting of Parioco-Alincaoeg, Sta. Lucia, Ilocos Sur, and 5 others	9/1/2016	11880060	Candon City	Ilocos Sur	Region I	5	Contract ID No. 16AD0113	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4036940	Concreting of Parioco-Alincaoeg, Sta. Lucia, Ilocos Sur, and 5 others	9/1/2016	11880060	Candon City	Ilocos Sur	Region I	6	Contract ID No. 16AD0114	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4043567	16AD0009(M) : Supply and Delivery of materials for use in the Repair and Maintenance along Cervantes-Quirino Road, K0384+(-713) – K0410+000, Cervantes-Buntoc Road, K0384+(-853) – K0388+140, Cervantes-	9/6/2016	2999051.36	Candon City	Ilocos Sur	Region I	1	16AD0009(M)	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4043567	16AD0009(M) : Supply and Delivery of materials for use in the Repair and Maintenance along Cervantes-Quirino Road, K0384+(-713) – K0410+000, Cervantes-Buntoc Road, K0384+(-853) – K0388+140, Cervantes-	9/6/2016	2999051.36	Candon City	Ilocos Sur	Region I	2	16AD0010(M)	Closed		eabenojar

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4043567	16AD0009(M) : Supply and Delivery of materials for use in the Repair and Maintenance along Cervantes-Quirino Road, K0384+(-713) – K0410+000, Cervantes-Buntoc Road, K0384+(-853) – K0388+140, Cervantes-	9/6/2016	2999051.36	Candon City	Ilocos Sur	Region I	3	16AD0011(M)	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4050163	16AD0115 : Clearing of Slides along Tagudin-Cervantes Road, Intermittent Section, K0335+800 – K0364+000, with removal of debris	9/8/2016	1022374.21	Candon City	Ilocos Sur	Region I	1	16AD0115	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4054346	16AD0060(RE BID) : Concreting of Dinwede West FMR, Brgy. Dinwede West, Cervantes, Ilocos Sur & 2 OTHERS	9/10/2016	5940000	Candon City	Ilocos Sur	Region I	1	16AD0060 (RE BID)	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4054346	16AD0060(RE BID) : Concreting of Dinwede West FMR, Brgy. Dinwede West, Cervantes, Ilocos Sur & 2 OTHERS	9/10/2016	5940000	Candon City	Ilocos Sur	Region I	2	16AD0061 (RE BID)	Closed		eabenojar
15158	PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4054346	16AD0060(RE BID) : Concreting of Dinwede West FMR, Brgy. Dinwede West, Cervantes, Ilocos Sur & 2 OTHERS	9/10/2016	5940000	Candon City	Ilocos Sur	Region I	3	16AD0062 (RE BID)	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4068239	Contract ID No. 16AD0002(CS): Soil Surface Exploration for the Construction of Candon City Sports Center, By-pass Road, Candon City, Ilocos Sur	9/19/2016	1250000	Candon City	Ilocos Sur	Region I	1	Contract ID No. 16AD0002(CS)	Closed		eabenojar
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4078311	16AD0117 : Package B: Repair and Maintenance along:(a) Tagudin-Cervantes Road, K0375+800-K0375+840 (b) Mt. Province-Ilocos Sur Road, K0385+000-K0386+000 with exception	9/23/2016	2320000	Candon City	Ilocos Sur	Region I	1	16AD0117	Closed		eabenojar

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15158	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS SUR 2ND DEO	4078353	16AD0095 (RE BID) : Construction of Carcarabasa River Control along Jct. Santiago- Banayoyo-Lidlidda-San Emilio-Quirino RoadSta. 0+000 – Sta. 0+630, Lidlidda, Ilocos Sur	9/23/2016	8685000	Candon City	Ilocos Sur	Region I	1	16AD0095 (RE BID)	Closed		eabenojar
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3568653	Construction/Maintenance of Flood Mitigation Structures and Drainage Systems - Agno River Basin Flood Control Project - Construction of Bank Protection, Brgy. Mauban, Balungao, Pangasinan	12/2/2015	9799999.58	Rosales	Pangasinan	Region I			Closed		jramos14
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3576198	Construction/Maintenance of Flood Mitigation Structures and Drainage System - Agno River Basin Flood Control Project - Construction of Dike with Protection Works, Brgy. Lapalo, San Manuel, Pangasinan	12/3/2015	9799999.75	Rosales	Pangasinan	Region I			Closed		jramos14
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3613342	Construction/Maintenance of Flood Mitigation Structures and Drainage System - Agno River Basin Flood Control Project - Extension/Construction of Bank Protection of River course Brgy. Mabanogbog, Nanca	12/21/2015	17640000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3613345	Construction/Maintenance of Flood Mitigation Structures and Drainage System - Agno River Basin and Allied Rivers Flood Control Projects - Construction of By-Pass Channel and Improvement of Tagamusing	12/21/2015	25337000	Rosales	Pangasinan	Region I			Closed		jramos14

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3702391	Rehabilitation/Reconstruction/Upgrading of Damaged Pavved National Roads including Drainage Based on pavement Management System/Highway Development and Management-4 (HDM-4) (Intermittent Sections) alo	2/19/2016	29694000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3703087	Rehabilitation/Major Repair of Permanent Bridge at Carayungan Bridge (B00852LZ) along San Nicolas - Natividad-San Quintin-Umingan-Guimba Road, Umingan, Pangasinan	2/19/2016	11760000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3703217	Construction of Flood Control/Drainage, Cayambanan, Urdaneta City, Pangasinan	2/19/2016	1960000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3733966	Construction of Two Storey Four Classroom School Building at Flores National High School, Umingan, Pangasinan	3/3/2016	6350090	Rosales	Pangasinan	Region I			Closed		jramos14
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3750145	Repair/Maintenance (Reblocking of Damaged Pavement) along San Nicolas - Natividad - San Quintin - Umingan - Guimba Road, KO228+000 - KO232+000 with Exceptions	3/10/2016	930000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3750215	Construction/Improvement of Multi - Purpose Building (Municipal Hall Building) at Poblacion, Tayug, Pangasinan	3/11/2016	5880000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3750255	Construction/Improvement of Multi - Purpsose Building at Umingan, Pangasinan	3/11/2016	1980000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3750323	Construction/Improvement of Multi - Purpose Building at Rosales, Pangasinan	3/11/2016	990000	Rosales	Pangasinan	Region I			Closed		jramos14

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3750360	Construction/Improvement of Multi - Purpose Building at San Manuel, Pangasinan	3/11/2016	990000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3750467	Construction/Improvement of Multi - Purpose Building at Natividad, Pangasinan	3/11/2016	990000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3750534	Construction/Improvement of Multi - Purpose Building at Balugano, Pangasinan	3/11/2016	990000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3750579	Construction/Improvement of Multi - Purpose Building at Asingan, Pangasinan	3/11/2016	990000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3750676	Construction/Improvement of Multi - Purpose Building at Sta. Maria, Pangasina	3/11/2016	990000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3750718	Construction/Improvement of Multi - Purpose Building at San Nicolas, Pangasinan	3/11/2016	990000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3756143	Concreting of San Aurelio - Angayan Road, Brgy. San Aurelio - Angayan, Balungao, Pangasinan	3/14/2016	1960000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3756365	Concreting of C. Lichauco Road, Brgy. C. Lichauco, Tayug, Pangasinan	3/14/2016	1960000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3756510	Concreting of Nagsaag FMR, Brgy. Nagsaag, San Manuel, Pangasinan	3/14/2016	1960000	Rosales	Pangasinan	Region I	1	Concreting of Nagsaag FMR, Brgy. Nagsaag, San Manu	Closed		jramos14

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3801582	Construction of Covered Court Nancalobasaan National High School, Urdaneta City, Pangasinan	4/15/2016	2970000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3829397	Construction of Two (2) Units Four (4) Storey Twenty (20) Classroom School Building at Juan G. Macaraeg National High School, Binalonan, Pangasinan	5/5/2016	67754376.8	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3839664	Construction of Covered Court Nancalobasaan National High School, Urdaneta City, Pangasinan	5/16/2016	2970000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3846746	Construction of Multi-Purpose Building at Brgy. Poblacion, Urdaneta Ciy, Pangasinan	5/19/2016	1990000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3863704	Construction/Extension, Widening of Dike at Brgys. Poblacion West and East, Alcala, Pangasinan	5/27/2016	11531750	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3863717	Construction of Two (2) Storey DPWH Construction Section Building, DPWH Pangasinan 3rd DEO, Rosales, Pangasinan	5/27/2016	7960000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3888275	Concreting of Brgy. Maambar FMR, Pozorrubio, Pangasinan	6/10/2016	1980000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3888414	Concreting of Brgy. Malokiat FMR, Pozorrubio, Pangasinan	6/10/2016	1980000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3943167	Construction of Technical-Vocational Livelihood (TVL) at San Isidro National High School, San Nicolas, Pangasinan	7/14/2016	2393820	Rosales	Pangasinan	Region I			Closed		jramos14

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3943177	Construction of Technical-Vocational Livelihood (TVL) at Panganiban National High School, Tayug, Pangasinan	7/14/2016	2393820	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3945579	Concreting of Brgy. Bantog FMR, Brgy. Bantog, San Quintin, Pangasinan	7/15/2016	1980000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3945604	Concreting of Brgy. Colomboyan - Gonzalo FMR, Brgy. Colomboyan, San Quintin, Pangasinan	7/15/2016	3960000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3954196	Cocreting of Toketec-Lawak FMR, Brgy. Toketec-Lawak, Tayug, Pangasinan	7/21/2016	2970000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3955777	Concreting of Brgy. Bachelor East - Salud FMR, Bachelor East, Natividad, Pangasinan	7/21/2016	1980000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3955912	Concreting of Brgy. Poblacion East FMR, Brgy. Poblacion East, Natividad, Pangasinan	7/21/2016	1980000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3971361	Concreting of Camanggaan FMR, Brgy. Camanggaan, San Nicolas, Pangasinan	7/29/2016	1980000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3971414	Concreting of San Vicente FMR, Brgy. San Vicente, San Manuel, Pangasinan	7/29/2016	1980000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3986093	Construction of Drainage System, Amamperez, Villlasis, Pangasinan	8/5/2016	1960000	Rosales	Pangasinan	Region I			Closed		jramos14

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3988795	Construction of Four Storey Sixteen Classroom School Building at Don Ramon E. Costales Memorial National High School, Villasis, Pangasinan	8/8/2016	23665750.3	Rosales	Pangasinan	Region I			Closed		jramos14
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3988848	Construction of Four Storey Twenty Classroom School Building at Urdaneta City National High School, Urdaneta City, Pangasinan	8/8/2016	33706197.5	Rosales	Pangasinan	Region I			Closed		jramos14
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3991331	Construction of two (2) units four (4) storey twenty (20) Classroom School Building on Micropile Foundation at Juan G. Macaraeg National High School, Binalonan Pangasinan	8/9/2016	73819016.3	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3991853	Concreting of Brgy. Maambal FMR, Pozorrubio, Pangasinan	8/9/2016	1980000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3991986	Concreting of Brgy. Malokiat FMR, Pozorrubio, Pangasinan	8/9/2016	1980000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3996066	Concreting of Brgy. Mantacdang Farm-to-Market Road, Mantacdang, San Quintin, Pangasinan	8/11/2016	1980000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3996134	Concreting of Brgy. Del Rosario Farm-to-Market Road, Brgy. Del Rosario, Umingan, Pangasinan	8/11/2016	2970000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3996329	Construction of Four (4) Storey; Twenty (20) Classroom School Building at Don Ramon E. Costales Memorial National High School, Villasis, Pangasinan	8/11/2016	30797375.8	Rosales	Pangasinan	Region I			Closed		jramos14

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3999837	Concreting of Libertad Road, Brgy. Libertad, Tayug, Pangasinan	8/12/2016	3920000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	3999920	Concreting of Trenchera Road, Brgy. Trenchera, Tayug, Pangasinan	8/12/2016	1960000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4011496	Concreting of C. Lichauco Road, Brgy. C. Lichauco, Tayug, Pangasinan	8/19/2016	1960000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4011668	Concreting of San Aurelio - Angayan Road, Brgy. San Aurelio-Angayan, Balungao, Pangasinan	8/19/2016	1960000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4016387	Concreting of Brgy. Poblacion-San Agustin FMR, Sto. Tomas, Pangasinan	8/22/2016	1980000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4016653	Concreting of Brgy. Asan Norte - Bila - Inmalog Road, Sison, Pangasinan	8/22/2016	1980000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4016760	Concreting of Pindangan West - San Pedro Apartado, Labuan Road, Alcala, Pangasinan	8/22/2016	1980000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4016815	Reconstruction of Flood Control Weir at Hector Mendoza Bridge, Agno River Flood Control, Brgy. Anulid, Alcala, Pangasinan	8/22/2016	9539025	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4019120	Concreting of Mauban FMR, Brgy. Mauban, Balungao, Pangasinan	8/23/2016	1980000	Rosales	Pangasinan	Region I			Closed		jramos14

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4019331	Construction/Maintenance of Flood Mitigation Structures and Drainage Systems, Agno River Basin Flood Control Project - Construction of Dike with Protection Works, Brgy. Lapalo, San Manuel, Pangasinan	8/23/2016	29400000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4024682	Construction/Improvement of Multi-Purpose Building at Balungao, Pangasinan	8/25/2016	990000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4030408	Construction/Improvement of Multi-Purpose Building at Asingan, Pangasinan	8/30/2016	990000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4045498	Construction/Improvement of Multi - Purpose Building at San Quintin, Pangasinan	9/6/2016	980000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4045572	Additional Fund for the Completion of Three (3) Storey; Six (6) Classroom School Building (Micropile) at Bobonan Elementary School, Asingan, Pangasinan	9/6/2016	2874399.03	Rosales	Pangasinan	Region I			Closed		jramos14
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4045604	Additional Fund for the Completion of Four Storey; Twelve Classroom School Building (Micropile) at Juan G. Macaraeg National High School, Binalonan, Pangasinan	9/6/2016	4356931.96	Rosales	Pangasinan	Region I			Closed		jramos14
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4045621	Additiona Fund for the Completion of Three (3) Storey; Six (6) Classroom School Building (Micropile) at Natividad National High School, Natividad, Pangasinan	9/6/2016	2874399.03	Rosales	Pangasinan	Region I			Closed		jramos14

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4046744	Supply and Delivery of various Laboratory Equipment and Apparatus for Cement Test for use in Quality Assurance Section, DPWH Pangasinan 3rd DEO, Tumana, Rosales, Pangasinan	9/8/2016	4666170	Rosales	Pangasinan	Region I			Closed		jramos14
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4046783	Supply and Delivery of IT Equipment for use in Construction Section, DPWH, Pangasinan 3rd DEO, Tumana, Rosales, Pangasinan	9/8/2016	560000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4057162	Soil Investigation of the Proposed Construction and Maintenance of Bridges along National Roads within 6th Legislative District of Pangasinan 1. Replacement of Permanent Weak Bridges, Primicias Bridge	9/13/2016	1089000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4057187	Soil Investigation of the Proposed Construction and Maintenance of Bridges along National Roads within 5th and 6th Legislative District of Pangasinan 1. Replacement of Permanent Weak Bridges, Cauringa	9/13/2016	990000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4057193	Soil Investigation of the Proposed Constrution and Maintenance of Bridges along National Roads within 6th Legislative District of Pangasinan 1: Widening of Permanent Bridges including of ROW to more t	9/13/2016	891000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4064738	Construction/Improvement of Multi-Purpose Building at San Manuel, Pangasinan	9/16/2016	980000	Rosales	Pangasinan	Region I			Closed		jramos14

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4073203	Repair/Maintenance of Lateral Drainage along Manila North Road, Brgy. Alipangpang, Pozorrubio, Pangasinan	9/21/2016	3000000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4073241	Repair/Maintenance Cross Drainage for Various Section along Villasis-Malasiqui-San Carlos Road	9/21/2016	2000000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4075006	Repair/Maintenance of Lateral Drainage along Mangaldan - Manaoag - Binalonan Road Brgy. Linmansangan Section, Binalonan, Pangasinan	9/22/2016	1500000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4075248	Construction of Rain Water Collector System 5th Legislative District of Pangasinan: 1) Pindangan ES, Alcala 2) Arboleda NHS, Alcala 3) Tombod IS, Villasis 4) STA. Maria NHS, Binalonan 5) San Felipe NH	9/22/2016	1683000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4075546	Repair/Maintenance of Cross Drainage Along Bakit - Bakit Jcnt. - Umingan road, Maseil - Seil Section, Umingan, Pangasinan	9/22/2016	1500000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4075617	Repair/Maintenance of Lateral Drainage Along Pangasinan - Nueva Vizcaya Road, Carmen East Section, Rosales, Pangasinan	9/22/2016	2000000	Rosales	Pangasinan	Region I			Closed		jramos14
15168	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 3RD DEO	4075681	Construction of Rain Water Collector System 6th Legislative District of Pangasinan: 1) Don Montano ES, Umingan 2) Baracbac ES, Umingan 3) Flores NHS, Umingan 4) Casilan ES, Umingan 5) Lumayao IS, San	9/22/2016	1683000	Rosales	Pangasinan	Region I			Closed		jramos14
15172	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	3552815	16PF0013: Local Infrastructure Program – Construction of Amlimay Multi-purpose Building located at Amlimay, Buguias, Benguet	11/23/2015	1964029	Buguias	Benguet	CAR			Closed		jbugtong

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15172	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	3552827	15PF0045: Rehabilitation/Restoration of Roadslips along Various National Roads within BSDEO Brought About by Typhoon Egay (2015) and Monsoon Rains (Package XIX-2015).	11/23/2015	26307872	Buguias	Benguet	CAR			Closed		jbugtong
15172	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	3557012	15PF0046: Construction of Two (2) units Two Storey, Four Classroom (Elementary and Primary) School Buildings at Buguias, Benguet (Package XX - 2015)	11/24/2015	12569982	Buguias	Benguet	CAR			Closed		jbugtong
15172	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	3559154	15PF0047: Construction of Three Storey-Six Classroom Senior High School Building at Tublay School of Home Industries, Tublay, Benguet.	11/25/2015	9901702	Buguias	Benguet	CAR			Closed		jbugtong
15172	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	3562888	15PF0048: Installation Of Road Signs along Abatan-Mankayan-Cervantes Road [K0344+(-889) to K0353+2495] and Gurel-Bokod-Kabayan-Buguias-Abatan Road [K0343+(-746) to K0365+865].	11/26/2015	4794699	Buguias	Benguet	CAR			Closed		jbugtong
15172	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	3575126	15SP0119 - Supply and Delivery of Two (2) units Asphalt Cooker with Big Burner and complete accessories for use of Maintenance Section of BSDEO	12/3/2015	960000	Buguias	Benguet	CAR			Closed		jsoriano5
15172	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	3587825	15PF0049: Construction of One Storey, Two Classroom (1ST2CL) and Repair of Two-Classroom (2CL) School Buildings at Baayan Elementary School - Annex (Package XXI - 2015)	12/8/2015	2339484	Buguias	Benguet	CAR			Closed		jbugtong

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15172	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	3592947	16PF0008: Network Development: Off-carriageway Improvement Including Drainage along National Tertiary Road, Abatan-Mankayan-Cervantes Road, K0350+130 - K0353+2495, Colalo, Mankayan, Benguet.	12/10/2015	47717966.5	Buguias	Benguet	CAR			Closed		jbugtong
15172	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	3594143	16PF0006: Replacement of Bridges from Temporary to Permanent: Construction of Namalitok Bridge (B02076LZ) along Acop-Kapangan-Kibungan-Bakun Road, K0337+000	12/10/2015	33706355.2	Buguias	Benguet	CAR			Closed		jbugtong
15172	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	3621512	15PF0051: Construction of Four (4) units One Storey, Two Classroom School Buildings (with toilet attached) at Bakun, Kibungan, Kapangan and Mankayan, Benguet (Package XXII - 2015)	12/30/2015	8735459	Buguias	Benguet	CAR			Closed		jbugtong
15172	PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	3667685	16PF0016: Local Infrastructure Program - Concreting of Keyang to Gadang Proper Road	2/3/2016	999455	Buguias	Benguet	CAR			Closed		jbugtong
15172	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	3713135	16PF0019: Improvement of a.) Acop – Atiyeng FMR at Caponga, Tublay; b.) Namat-ican to Copias FMR at Gadang, Kapangan; c.) Taneg-Suyoc FMR at Taneg, Mankayan; d.) Mogao, Balili FMR at Balili, Mankayan;	2/24/2016	13965244.2	Buguias	Benguet	CAR			Closed		jbugtong
15172	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	3713316	16PF0018: Construction of Three Storey-Six Classroom Senior High School Building at Madaymen National High School, Madaymen, Kibungan, Benguet	2/24/2016	10130185	Buguias	Benguet	CAR			Closed		jbugtong

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15172	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	3735315	16PF0020: Repair/Restoration/Rehabilitation of Roadslip along a.) Baguio-Bontoc Road, K0323+250 to K0323+600, Buguias, Benguet (v.s.); b.) Acop-Kapangan-Kibungan-Bakun Road, K0347+000 to K0348+000, B	3/3/2016	4403403	Buguias	Benguet	CAR			Closed		jbugtong
15172	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	3757167	16PF0021: Restoration of a.) Eroded Shoulder and Damaged Concrete Barriers along Baguio-Bontoc Road, Ambassador, Tublay, Benguet, K0265+010 to K0265+026; b.) Hanging PCCP and Damaged Shoulder along A	3/13/2016	4083479.06	Buguias	Benguet	CAR			Closed		jbugtong
15172	PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	3760045	16PF0017: Improvement of Balintag Bridge (Phase I)	3/15/2016	4952089	Buguias	Benguet	CAR			Closed		jbugtong
15172	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	3817023	Construction of Rain Water Collection System (RWCS) FY 2016 located within Benguet Second District Engineering Office.	4/26/2016	3267473	Buguias	Benguet	CAR			Closed		jbugtong
15172	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	3861536	16SP0034- Supply and delivery of various maintenance materials for use in the repair/maintenance of national roads within DPWH-BSDEO.	5/26/2016	2993264	Buguias	Benguet	CAR			Closed		jsoriano5
15172	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	3900658	16PF0023: Repair/Maintenance of Sinking Section Along Baguio-Bontoc Road, K0298+900 to K0298+950 and Reblocking of Various Damaged Pavement (i.s.) Within Benguet Second District Engineering Office (Pa	6/17/2016	4489815	Buguias	Benguet	CAR			Closed		jbugtong
15172	PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	4009441	16PF0024: Repair/Maintenance of Drainage Structure along Baguio-Bontoc Road, K0310+900.	8/17/2016	1339262	Buguias	Benguet	CAR	1	16PF0024: DRAINAGE CONTRUCTION	Closed		jbugtong

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15172	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	4028024	16PF0025: (a) Reblocking along Abatan-Mankayan-Cervantes Road (I.S.), and (b) Repair/Maintenance along Various National Road Within Benguet Second District Engineering Office (I.S.) Package (IX – 2016	8/26/2016	3066230	Buguias	Benguet	CAR	1	16PF0025: REPAIR AND MAINTENANCE	Closed		jbugtong
15172	PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	4028076	16PF0026: Repair of Drainage Structure along Acop-Kapangan-Kibungan-Bakun Road	8/26/2016	900427	Buguias	Benguet	CAR	1	16PF0026: DRAINAGE REPAIR	Closed		jbugtong
15172	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	4028127	16PF0027: Repair and Maintenance of Reflective Thermoplastic Stripping Materials along Various National Roads within BSDEO (I.S.)	8/26/2016	4195387	Buguias	Benguet	CAR	1	16PF0027: THERMOPLASTIC APPLICATION	Closed		jbugtong
15172	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BENGUET 2ND DEO	4051919	16SP0056: Supply and Delivery of various motor vehicle parts for use in the repair and preventive maintenance of heavy equipment of DPWH-BSDEO.	9/8/2016	3306800	Buguias	Benguet	CAR			Closed		jsoriano5
15176	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BFED	3885365	Upgrading/Improvement along Ambangeg Junction National Road to Mount Pulag, Sta. 0+000 – Sta. 19+000 (v.s.), Bokod/Kabayan, Benguet	6/9/2016	24959500.6	La Trinidad	Benguet	CAR	1	Upgrading/Improvement along Ambangeg Junction	Closed		rhaban
15176	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BFED	3909317	Supply and Delivery of Chevron Directional Signs, Reflectorized Traffic Paints and Others, for use in the Project: Replacement/Installation of Road Safety Devices & Pavement Markings along Vaious Nati	6/23/2016	976158	La Trinidad	Benguet	CAR	1	Supply and Delivery of Chevron Directional Signs	Closed		rhaban
15176	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BFED	3937037	Repair/Rehabilitation along Baguio City Limit – Sto. Tomas Road, K0261+945 – K0261+960, Tuba, Benguet	7/12/2016	809398.5	La Trinidad	Benguet	CAR	1	Repair/Rehab along Baguio City Limit – Sto. tomas	Closed		rhaban

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
15176	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BFED	3937091	Repair/Rehabilitation along Shilan – Beckel Road, K0265+170 – K0265+243, Beckel, La Trinidad, Benguet	7/12/2016	1986743.7	La Trinidad	Benguet	CAR	1	Repair/Rehabilitation along Shilan – Beckel Road	Closed		rhaban
15176	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BFED	3937158	Repainting of Bridges along Kennon Road, K0216+120 – K0238+234 (v.s.), Tuba, Benguet	7/12/2016	1988685	La Trinidad	Benguet	CAR	1	Repainting of Bridges along Kennon Road	Closed		rhaban
15176	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BFED	3965041	Maintenance, Repair and Rehabilitation of Infrastructure Facilities & Other Related Activities along Tawang-Ambiong Road, K0253+720 – K0253+790, Ambiong, La Trinidad, Benguet	7/27/2016	986192.6	La Trinidad	Benguet	CAR	1	Maint., Repair & Rehab. of Infrastructure Facility	Closed		rhaban
15176	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BFED	3989609	Supply and Delivery of Reflectorized Traffic Paint (White) and Others, for use in the Project: Repainting of Road Safety Devices & Pavement Markings along Various National Roads w/in BFDEO, La Trinida	8/8/2016	746628	La Trinidad	Benguet	CAR	1	Supply and Delivery of Reflectorized Traffic Paint	Closed		rhaban
15176	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BFED	4011806	Clustered Maintenance, Repair & Rehabilitation of Infrastructure Facilities-Flood Control & Drainage Systems, Structures and Related Facilities Projects, La Trinidad & Sablan, Benguet	8/18/2016	8990169.08	La Trinidad	Benguet	CAR	1	Clustered Maintenance, Repair & Rehabilitation	Closed		rhaban
15176	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BFED	4079346	Maintenance, Repair and Rehabilitation of Infrastructure Facilities – Other Public Buildings, La Trinidad and Tuba, Benguet	9/23/2016	3639469.14	La Trinidad	Benguet	CAR	1	Maintenance, Repair & Rehab. of Infra Facilities	Closed		rhaban

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3538887	CIN16AA0016- Improvement/Rehabilitation of Multi-Purpose Building, Mabanbanag, Vintar, Ilocos Norte	11/23/2015	709914.79	Laoag City	Ilocos Norte	Region I			Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3539773	CIN16AA0019- Improvement/Rehabilitation of Multi-Purpose Building, Brgy. Caruan, Pasuquin, Ilocos Norte	11/24/2015	539996.22	Laoag City	Ilocos Norte	Region I			Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3556992	CIN15AA0169- Construction of 1 Unit Standard Technical Vocational Building, BNCHS, Bacarra, Ilocos Norte	11/25/2015	2776472.9	Laoag City	Ilocos Norte	Region I			Closed		dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3571988	CIN-2015-11AMM-144 - Procurement of Construction Materials for use in the Repair/Rehabilitation of Mangato Bridge Approach “B” Slope Protection,Cabungaan Section, Brgy. Cabungaan-B, Laoag City	12/2/2015	733780.11	Laoag City	Ilocos Norte	Region I			Closed		jrabor
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3576487	CIN16AA0033- Improvement/Rehabilitation of Multi-Purpose Building, Dilavo, Pasuquin, Ilocos Norte	12/8/2015	629948.58	Laoag City	Ilocos Norte	Region I			Closed		dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3591847	CIN16AA0054- SABO/ Flood Control Projects along Laoag River Basin & principal Rivers/ Tributaries- Construction of Additional Seawall, Brgy. Caaoacan, Laoag City	12/9/2015	19599902.1	Laoag City	Ilocos Norte	Region I			Closed		dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3613258	CIN15CSAA12-CONDUCT AND PREPARATION OF DATA REPORT ON SOIL INVESTIGATION OF DAMAGED FLOOD CONTROL (CONSTRUCTION/MAINTENANCE OF FLOOD MITIGATION STRUCTURE & DRAINAGE SYSTEM, MUNICIPALITIES OF VINTAR, S	12/21/2015	600245.5	Laoag City	Ilocos Norte	Region I	1	CIN-15CSAA12	Closed		dramoran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3621708	CIN15AA0173- Repair and Maintenance of Vintar Flood Control, Brgy. Parparoroc, Sitio baldi, Vintar, Ilocos Norte	1/4/2016	2939905.97	Laoag City	Ilocos Norte	Region I			Closed		dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3627008	CIN16AA0066- Damaged Flood Control Facilities/Structures under the Laoag River Basin Flood Control and SABO Project (LRBDCSP) – Sarrat Flood Control, Brgy.8 San Antonio, Sarrat, Ilocos Norte	1/7/2016	6859996.57	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0066	Awarded	Posted	dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3638697	CIN16AA0001- Damaged Flood Control Facilities/Structures under the Laoag River Basin Flood Control & SABO Projects (LRBDCSP)-Bacarra Flood Control, Brgy. Cabaroan, Sitio 2 & 4, Bacarra, Ilocos Norte	1/19/2016	14699090.4	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0001	Closed		dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3638876	CIN16AA0003- Damaged Flood Control Facilities/Structures under the Laoag River Basin Flood Control & SABO Projects (LRBDCSP)-Bacarra Flood Control, Brgy. 16, Bacarra, Ilocos Norte	1/19/2016	9799499.34	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0003	Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3642521	CIN16AA0102- Improvement/Rehabilitation of Multi-Purpose Building, Dilavo, Pasuquin, Ilocos Norte.	1/19/2016	1107329.11	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0102	Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3644034	CIN16AA0089- Improvement/Rehabilitation of Multi-Purpose Building, 24 San Roque, Sarrat, Ilocos Norte	1/20/2016	999952.1	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0089	Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3651886	CIN16AA0111- Construction of Flood Control along Bacarra River, Principal River Basin, Barangay 8, Bacarra, Ilocos Norte	1/25/2016	19599961.5	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0111	Closed		dramoran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3651887	CIN16AA0112- SABO/Flood Control Projects along Laoag River Basin & Principal Rivers/Tributaries- Construction of Flood Control Structure, Brgy. Aruay, Piddig, Ilocos Norte.	1/25/2016	9799769.44	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0112	Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3659217	CIN16AA0122- Improvement/Rehabilitation of Multi-Purpose Building, Poblacion, Burgos, Ilocos Norte	1/28/2016	509970.28	Laoag City	Ilocos Norte	Region I			Closed		dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3684751	CIN16AA0128- SABO/Flood Control Control Projects along Laoag River Basin & Principal Rivers/Tributaries – Construction of Flood Control Structure, Brgy. Libnaoan, Sitio Duyon, Piddig, Ilocos Norte	2/11/2016	9799990.39	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0128	Awarded	Posted	dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3698955	CIN16AA0146- Improvement/Rehabilitation of Multi-Purpose Building, Bengcag, Laoag City.	2/18/2016	1959959.7	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0146	Awarded	Posted	dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3703870	CIN16AA0136- SABO/Flood Control Control Projects along Laoag River Basin & Principal Rivers/Tributaries – Construction of Flood Control Structure along Sanjera Day-as, Brgy.Dadaor – Bgry. Banban, Bang	2/19/2016	9799682.26	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0136	Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3724461	CIN16AA0157- Construction of Senior High School Classroom, 4 Storey 32 CL, BNCHS, Bacarra, Ilocos Norte	2/29/2016	44159558.3	Laoag City	Ilocos Norte	Region I			Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3728487	CIN16AA0161- Improvement/Rehabilitation of Pan-Paniki Flood Control along CURA River, Carasi, Ilocos Norte	3/2/2016	15679790.9	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0161	Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3728496	CIN16AA0162- Improvement/Rehabilitation of Bengcag-Zamboanga Flood Control, Laoag City, I.N.	3/2/2016	15679552.8	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0162	Closed		dramoran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3731673	CIN16AA0159- Improvement/Rehabilitation of Multi-Purpose Building, Brgy. Corocor, Bacarra, Ilocos Norte	3/2/2016	669999.22	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0159	Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3731839	CIN16AA0165- Construction of 1 Sty. 2CL Pasuquin Central Elementary School, Pasuquin, Ilocos Norte	3/3/2016	1928892.27	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0165	Closed		dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3731892	CIN16AA0167- Construction of Senior High School, 2 Storey – 4 Classroom Ilocos Norte NHS-Caaoacan Annex, Laoag City, Ilocos Norte	3/3/2016	6137695.5	Laoag City	Ilocos Norte	Region I			Closed		dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3732170	CINCSAA03-CONDUCT AND PREPARATION OF DATA REPORT ON SOIL INVESTIGATION OF VARIOUS 2016 SCHOOL BUILDINGS, ILOCOS NORTE 1ST LD, ADAMS, BACARRA, BURGOS, PASUQUIN, PAGUDPUD & DUMALNEG, ILOCOS NORTE	3/3/2016	1200757.11	Laoag City	Ilocos Norte	Region I			Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3735137	CIN16AA0174- Construction of 1 Storey - 2 Classroom Building, Isic-Isic National High School, Vintar, Ilocos Norte	3/3/2016	1905161.3	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0174	Closed		dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3735162	CIN16AA0176- Construction of Senior High School Classroom, 4 Storey-16 Classroom, Ilocos Norte Agricultural College, Pasuquin, Ilocos Norte	3/3/2016	26418789.4	Laoag City	Ilocos Norte	Region I			Closed		dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3735194	CIN16AA0178- Construction of TechVoc Workshop Building/Laboratories for Senior High School, Piddig National High School, Piddig, Ilocos Norte	3/3/2016	2252307.36	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0178	Closed		dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3735213	CIN16AA0179- Construction of TechVoc Workshop Building/Laboratories for Senior High School, Sarrat National High School, Sarrat, Ilocos Norte.	3/3/2016	2252306.63	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0179	Closed		dramoran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3735256	CIN16AA0182- Construction of TechVoc Workshop Building/Laboratories for Senior High School, Ilocos Norte Agricultural College, Pasuquin, Ilocos Norte	3/3/2016	2252307.36	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0182	Closed		dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3735272	CIN16AA0185- Construction of TechVoc Workshop Building/Laboratories for Senior High School, Carasi National High School, Carasi, Ilocos Nort	3/3/2016	2302058.28	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0185	Closed		dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3735280	CIN16AA0186- Construction of TechVoc Workshop Building/Laboratories for Senior High School, Ilocos Norte Regional School of Fiheries, Laoag City	3/3/2016	2351182.36	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0186	Closed		dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3738203	CIN16AA0188- Construction of Senior High School Classroom, 2 Storey-6 Classroom, Ilocos Norte Regional School of Fisheries, Laoag City, Ilocos Norte	3/4/2016	8023876.61	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0188	Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3738261	CIN16AA0193- Construction of 4 Storey-12 Classroom, National High School, Sarrat National High School, Sarrat, Ilocos Norte	3/4/2016	21891303	Laoag City	Ilocos Norte	Region I			Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3738267	CIN16AA0194- Construction of 2 Storey-10 Classroom, Burgos Agro Industrial School, Burgos, Ilocos Norte	3/4/2016	12607184.3	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0194	Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3738299	CIN16AA0198- Construction of Senior High School, 2 Storey – 4 Classroom DAvila National High School-Pasuquin, Ilocos Norte	3/4/2016	6137740.86	Laoag City	Ilocos Norte	Region I			Closed		dramoran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3786063	CIN16AA0187- Improvement/Widening of National Road along Laoag-Sarrat-Piddig-Solsona Road (S04139LZ) K0498+490-K0499+000, K0499+386-K0499+876, Sarrat-Piddig, Ilocos Norte	4/7/2016	29399902.8	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0187	Closed		dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3817616	CIN16AA0177- Construction of TechVoc Workshop Building/Laboratories for Senior High School, Vintar National High School, Vintar, Ilocos Norte	4/28/2016	2302057.32	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0177	Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3818038	CIN16AA0174- Construction of 1 Storey - 2 Classroom Building, Isic-Isic National High School, Vintar, Ilocos Norte	4/28/2016	1905165.79	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0174	Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3820970	CIN16AA0165- Construction of 1 Sty. 2CL Pasuquin Central Elementary School, Pasuquin, Ilocos Norte.	4/28/2016	1928906.6	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0165	Closed		dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3834618	CIN16AA0186- Construction of TechVoc Workshop Building/Laboratories for Senior High School, Ilocos Norte Regional School of Fiheries, Laoag City	5/10/2016	2351183.62	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0186	Closed		dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3834625	CIN16AA0179- Construction of TechVoc Workshop Building/Laboratories for Senior High School, Sarrat National High School, Sarrat, Ilocos Norte	5/10/2016	2251835.01	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0179	Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3886131	CIN16AA0157- Construction of Senior High School Classroom, 4 Storey 32 CL, BNCHS, Bacarra, Ilocos Norte	6/9/2016	44159238.1	Laoag City	Ilocos Norte	Region I			Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3916491	CIN16AA0209- Concreting of Sitio Rayray FMR, Bangui, Ilocos Norte.	6/28/2016	1979993.75	Laoag City	Ilocos Norte	Region I			Closed		dramoran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3916933	CIN16AA0210- Concreting of Brgy. 24 San Roque FMR, Brgy. 24, San Roque, Sarrat, Ilocos Norte	6/28/2016	1979531.5	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0210	Awarded	Posted	dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3916939	CIN16AA0211- Concreting of Libong-Cadaratan FMR, Brgy. Libong, Bacarra, Ilocos Norte	6/28/2016	2474561.52	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0211	Awarded	Posted	dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3916948	CIN16AA0212- Construction of Flood Control Structure along Principal River Basin (Bislak River), Dipilat Section, Brgy. Dipilat, Vintar, Ilocos Norte	6/28/2016	4103893.76	Laoag City	Ilocos Norte	Region I			Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3948063	CIN16AA0213- Continuation of Upgrading and Rehabilitation of Road, Brgy. 27, Naguirangan, Piddig, Ilocos Norte	7/18/2016	979901.91	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0213	Awarded	Posted	dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3948084	CIN16AA0216- Concreting of Sitio Lubong FMR, Bangui, Ilocos Norte.	7/18/2016	1979996.76	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0216	Awarded	Posted	dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3976025	CIN16AA0222- Repair/Maintenance of Damaged Concrete Bank Revetment, Bacarra Flood Control, Brgy. 15, Bacarra, Ilocos Norte.	8/3/2016	2199964.18	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0222	Awarded	Posted	dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3976125	CIN16AA0223- Repair/Maintenance of Baag Flood Control and Drainage Structure, Brgy. Pasaleng, Pagudpud, Ilocos Norte	8/3/2016	2004991.6	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0223	Awarded	Posted	dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3976137	CIN16AA0224- Repair/Maintenance of Damaged Concrete Bank Revetment, Laoag River Control, Brgy. 22, Laoag City, Ilocos Norte	8/3/2016	1285952.38	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0224	Awarded	Posted	dramoran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3976158	CIN16AA0225- Repair/Maintenance of Damaged Concrete Bank Revetment, Sulvec Flood Control, Pasuquin, Ilocos Norte	8/3/2016	2499942.4	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0225	Awarded	Posted	dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3976169	CIN16AA0226- Repair/Rehabilitation of Brgy. 1, San Roque Flood Control, Brgy. 1, San Roque, Vintar, Ilocos Norte	8/3/2016	2678923.81	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0226	Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3976287	CIN16AA0218- Concreting of Caramuangan-Dampig FMR, Brgy. Caramuangan, Pagudpud, Ilocos Norte.	8/4/2016	1979702.49	Laoag City	Ilocos Norte	Region I			Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3976391	CIN16AA0219- Concreting of Ab-abut FMR, Brgy. Ab-abut, Piddig, Ilocos Norte	8/4/2016	1979663.11	Laoag City	Ilocos Norte	Region I			Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3976424	CIN16AA0220- Concreting of Vintar-Tamdagan-Tungel- Visaya Section FMR, Vintar, Ilocos Norte	8/4/2016	1979882.64	Laoag City	Ilocos Norte	Region I	1	CIN-16AA0220	Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3976469	CIN16AA0221- Concreting of Dagupan-Canaam FMR, Brgy. Dagupan, Vintar, Ilocos Norte	8/4/2016	1979652.39	Laoag City	Ilocos Norte	Region I	1	16AA0221	Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	3978550	CIN16AA0193- Construction of 4 Storey-12 Classroom, Sarrat National High School, Sarrat, Ilocos Norte	8/3/2016	21780486.6	Laoag City	Ilocos Norte	Region I			Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	4004655	CIN16AA0227- Concreting of Agaga FMR, Brgy. Agaga, Burgos, Ilocos Norte	8/16/2016	1979444.12	Laoag City	Ilocos Norte	Region I			Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	4006418	CIN16AA0228- Concreting of Cabayo FMR, Brgy. Cabayo, Vintar, Ilocos Norte	8/16/2016	1979942.38	Laoag City	Ilocos Norte	Region I			Closed		dramoran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	4016031	CIN16AA0230- Concreting of Poblacion 2-Carusikis FMR, Brgy. Poblacion 2, Pasuquin, Ilocos Norte	8/23/2016	2474321.02	Laoag City	Ilocos Norte	Region I			Closed		dramoran
20630	PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	4016221	CIN16AA0231- Concreting of San Isidro FMR, Brgy. San Isidro, Dumalneg, Ilocos Norte	8/23/2016	1979892.92	Laoag City	Ilocos Norte	Region I			Closed		dramoran
20630	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOCOS NORTE 1ST D	4052540	2016-068ASM-124 (G) - Procurement of One (1) unit MULTI-FREQUENCY GNSS RTK RECEIVER for use of Survey Team at Planning & Design Section, DPWH-INFDEO, Laoag City	9/9/2016	1450000	Laoag City	Ilocos Norte	Region I			Closed		jrabor
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3540473	Construction of Classroom - UP Cebu High School Brgy. Lahug, Cebu City	11/17/2015	4455000	Cebu City	Cebu	Region VII			Closed		scastrodes
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3542903	Construction / Maintenance of Flood Mitigation Structures and Drainage Systems, Sapangdaku Section, Cebu City	11/18/2015	5000000	Cebu City	Cebu	Region VII	1	Construction / Maintenance of Flood Mitigation Str	Awarded	Posted	scastrodes
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3543661	Construction of Multi Purpose Building, Barangay San Roque, Cebu City	11/18/2015	1980000	Cebu City	Cebu	Region VII	1	Construction of Multi Purpose Building, Barangay S	Awarded	Posted	scastrodes
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3572394	Construction / Rehabilitation of Flood Control, J. Luna Avenue, Cebu City	12/3/2015	17640000	Cebu City	Cebu	Region VII			Closed		scastrodes
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3632744	(P.R.# 15-10-004-A) Improvement of the Mess Hall Building in NEDA VII Regional Office, Sudlon, Lahug, Cebu City	1/13/2016	642498.97	Cebu City	Cebu	Region VII			Closed		scastrodes

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3642401	Completion of M. Velez St., from N.G. Escario St. to Civic Center Road 1, Cebu City	1/19/2016	4825000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3757200	Construction of Various Classrooms in Elementary, Junior High and Senior High School, Pardo Extension Elementary School, Cebu City	3/13/2016	22835250	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3760183	Construction of Various Classrooms in Elementary, Junior High and Senior High School, Lusaran NHS, Cebu City	3/15/2016	10298250	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3762467	(P.R.# 15-10-004-A) Improvement of the Mess Hall Building in NEDA VII Regional Office, Sudlon, Lahug, Cebu City	3/16/2016	681048.91	Cebu City	Cebu	Region VII			Closed		scastrodes
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3762548	(P.R.# 16-02-001) Retrofitting of the Garage Building Of NEDA VII, Sudlon, Lahug, Cebu City	3/16/2016	1134486.32	Cebu City	Cebu	Region VII			Closed		scastrodes
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3762568	(P.R.# 16-02-003) Construction of Concrete Retaining Wall at NEDA Office (Phase II), Sudlon, Lahug, Cebu City	3/16/2016	896577.46	Cebu City	Cebu	Region VII			Closed		scastrodes
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3834457	(P.R.# 16-03-006) Proposed Drainage Line Canal with Slotted Drain Cover at National Bureau of Investigation (NBI), along N.G. Escario Extension, Cebu City	5/8/2016	556409.48	Cebu City	Cebu	Region VII			Closed		scastrodes
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3834461	(P.R.# 16-03-008) Supply of Asphalt Premix for Patching Of Various National Roads, Cebu City	5/8/2016	1976800	Cebu City	Cebu	Region VII			Closed		scastrodes
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3856169	Construction of Various Classrooms in Elementary, Junior High and Senior High School, Barrio Luz NHS (Day & Night), Cebu City	5/26/2016	29064139.2	Cebu City	Cebu	Region VII			Closed		rmateo5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3856456	Construction of Various Classrooms in Elementary, Junior High and Senior High School, City Central NHS (Day & Night), Cebu City	5/26/2016	24109052.2	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3857043	Construction of Various Classrooms in Elementary, Junior High and Senior High School, Lahug NHS (Night), Cebu City	5/26/2016	29064139.2	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3857506	Construction of Various Classrooms in Elementary, Junior High and Senior High School, Don Carlos A. Gothong Memorial NHS, Cebu City	5/26/2016	45441000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3858084	Construction of Various Classrooms in Elementary, Junior High and Senior High School, Mabolo National High School, CebuCity	5/26/2016	58128278.4	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3858775	Construction of Various Classrooms in Elementary, Junior High and Senior High School, Don Sergio Osmeña, Sr. Memorial HS (Day & Night), Cebu City	5/26/2016	58128278.4	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3884208	Concreting of Pulangbato-Guba Farm to Market Road, Brgy. Pulangbato, Cebu City	6/9/2016	1980000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3884541	Concreting of Adlaon-Lusaran Farm to Market Road, Brgy. Adlaon, Cebu City	6/9/2016	1980000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3884728	Concreting of Agsungot-Mabini Farm to Market Road, Brgy. Agsungot, Cebu City	6/9/2016	1980000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3884776	Concreting of Brgy. Taptap Farm to Market Road, Brgy. Taptap, Cebu City	6/9/2016	1980000	Cebu City	Cebu	Region VII			Closed		rmateo5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3884972	Concreting of Brgy. Bonbon Farm to Market Road (Section 1), Brgy. Bonbon, Cebu City	6/9/2016	1980000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3885162	Concreting of Brgy. Bonbon Farm to Market Road (Section 2), Brgy. Bonbon, Cebu City	6/9/2016	1980000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3885222	Concreting of Brgy. Bonbon Farm to Market Road (Section 3), Brgy. Bonbon, Cebu City	6/9/2016	1980000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3885352	Concreting of Brgy. Babag Farm to Market Road (Section 1), Brgy. Babag, Cebu City	6/9/2016	1980000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3885581	Concreting of Brgy. Babag Farm to Market Road (Section 2), Brgy. Babag, Cebu City	6/9/2016	1980000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3886110	Concreting of Brgy. Babag Farm to Market Road (Section 3), Brgy. Babag, Cebu City	6/9/2016	1980000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3886120	Concreting of Cangmaya Farm to Market Road, Brgy. Busay, Cebu City	6/9/2016	4950000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3887673	(P.R.# 16-02-001) Retrofitting of the Garage Building Of NEDA VII, Sudlon, Lahug, Cebu City	6/10/2016	1134486.32	Cebu City	Cebu	Region VII			Closed		scastrodes
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3913559	(P.R.# 16-05-035-A) Construction of Rainwater Collection System, Cebu City	6/25/2016	2208313.4	Cebu City	Cebu	Region VII			Closed		scastrodes
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3928551	Improvement of Flood Control and Drainage System at Cebu City Health Department, Brgy. Carreta, Cebu City	7/6/2016	1980000	Cebu City	Cebu	Region VII			Closed		rmateo5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3928611	Maintenance of Road Safety Devices (Reflectorized Thermoplastic Pavement) in Various National Roads, Cebu City	7/6/2016	7732000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3961099	Installation of Elevator in NEDA VII Regional Office, Cebu City	7/26/2016	3980000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3961112	Construction of Various Classrooms in Elementary, Junior High and Senior High School, Sirao Integrated School, Cebu City	7/23/2016	6716908.69	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3961170	Construction of Various Classrooms in Elementary, Junior High and Senior High School, Sinsin NHS, Cebu City	7/23/2016	6716908.69	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3962172	Construction of Various Classrooms in Elementary, Junior High and Senior High School, Mabini Integrated School, Cebu City	7/26/2016	6716908.69	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3962660	Construction of Various Classrooms in Elementary, Junior High and Senior High School, Babag HS, Cebu City	7/26/2016	6718408.68	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3962864	Construction of Various Classrooms in Elementary, Junior High and Senior High School, City Central NHS (Day & Night), Cebu City	7/26/2016	14765043.7	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3963196	Construction of Various Classrooms in Elementary, Junior High and Senior High School, Tejero NHS (Day & Night), Cebu City	7/26/2016	21947320.2	Cebu City	Cebu	Region VII			Closed		rmateo5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3963599	Construction of Various Classrooms in Elementary, Junior High and Senior High School, Pit-os National High School, Cebu City	7/26/2016	33707697.5	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3974621	(P.R.# 16-03-026-A) Construction of PDEA Multi-Purpose Building (Phase I), Sudlon, Cebu City	8/1/2016	1443874.6	Cebu City	Cebu	Region VII			Closed		scastrodes
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3998745	Repair / Maintenance of DENR Building Land Office Building, Greenplains Subd., Banilad, Cebu City	8/12/2016	850000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	3998956	Repair / Maintenance of DSWD Building, Center for Women and Children Building, Cebu City	8/12/2016	850000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	4000943	Repair / Maintenance of Drainage System along 8th Street, Cebu City	8/12/2016	1500000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	4000954	Repair / Maintenance of Drainage System along Gorordo Avenue, Brgy. Lahug, Cebu City	8/12/2016	1500000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	4000967	Repair / Maintenance of Guadalupe River Control, Brgy. Guadalupe, Cebu City	8/12/2016	2000000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	4000973	Repair / Maintenance of Drainage System along Guadalupe Road, Cebu City	8/12/2016	2000000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	4000986	Repair / Maintenance of (Asphalt Overlay and Drainage System) at Cebu South Road Property, Cebu City	8/12/2016	4752000	Cebu City	Cebu	Region VII			Closed		rmateo5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	4020986	Construction of Various Classrooms in Elementary, Junior High and Senior High School, Agsungot ES, Cebu City	8/24/2016	6718408.69	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	4021399	Construction of Various Classrooms in Elementary, Junior High and Senior High School, Talamban NHS (Day & Night), Cebu City	8/24/2016	22605000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	4021934	Construction of Various Classrooms in Elementary, Junior High and Senior High School, Don Vicente Rama Mem. NHS (Basak NHS), Cebu City	8/24/2016	14600043.7	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	4023027	Construction of Various Classrooms in Elementary, Junior High and Senior High School, Don Vicente Rama Mem. NHS (Basak NHS), Cebu City	8/24/2016	28915639.2	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	4025810	Road Concreting of Guadalupe, Cebu City 2nd LD	8/26/2016	5940000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	4045513	Construction of Various Classrooms in Elementary, Junior High and Senior High School, Paril NHS, Cebu City	9/16/2016	1976252.05	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	4045606	Construction of Various Classrooms in Elementary, Junior High and Senior High School, Pamutan Integrated School, Cebu City	9/16/2016	7629898.54	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	4052728	Construction of Various Classrooms in Elementary, Junior High and Senior High School, Tabunan Integrated School, Cebu City	9/16/2016	11179406.2	Cebu City	Cebu	Region VII			Closed		rmateo5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	4064362	Road Concreting of Cogon Pardo, Cebu City 2nd LD	9/16/2016	1980000	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	4064562	Construction of Various Classrooms in Elementary, Junior High and Senior High School, Taptap IS, Cebu City	9/16/2016	12588229.1	Cebu City	Cebu	Region VII			Closed		rmateo5
21682	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU CITY DEO	4065427	Construction of Senior High School Classrooms and Additional Foundation Works, Pasil NHS, Cebu City	9/16/2016	19628835.8	Cebu City	Cebu	Region VII			Closed		rmateo5
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3550268	Construction of Multi-Purpose Building (Covered Court) at Mangnao Elementary School, Dumaguete City	11/21/2015	1485000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3550504	Construction of Multi-Purpose Building (Covered Court) at Brgy. Polo, Tanjay City	11/21/2015	2475000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3550574	Construction of Multi-Purpose Building (Covered Court) at Tanjay Central School, Tanjay City	11/21/2015	990000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3550605	Construction of Multi-Purpose Building (Covered Court) at Brgy. Basak, Bais City	11/21/2015	2475000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3550682	Construction of Multi-Purpose Building (Covered Court) at Brgy. Looc, Bais City	11/21/2015	2475000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3550718	Construction of Multi-Purpose Building (Covered Court) at Brgy. Pantao, Mabinay	11/21/2015	2475000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3550738	Improvement/Rehabilitation of Multi-Purpose Building (Covered Court) at Brgy. Abis, Mabinay	11/21/2015	594000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3552055	Construction of 3 Units Workshop Buildings (Standard Technical Vocational Building) at Mabinay National High School, Mabinay	11/22/2015	7137779.57	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3552075	Construction of 3 Units Workshop Buildings (Standard Technical Vocational Building) at Bais City National High School, Bais City	11/22/2015	7093004.57	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3552094	Construction of 2 Units Workshop Buildings (Standard Technical Vocational Building) at Negros Oriental National High School, Dumaguete City	11/22/2015	4755203.05	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3559105	Rehab./Reconst./Upgrading of Bayawan-Mabinay Road	11/25/2015	48510000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3567242	Road Upgrading (Unpaved to Paved) Mabinay-Ayungon Road	11/28/2015	11809000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3569188	Rehab./Reconst./Upgrading of Damaged Paved Mayor Ramon T. Pastor Sr. St., Dumaguete City	11/30/2015	46024720	Dumaguete City	Negros Oriental	Negros Island Region			Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3569218	Rehab./Reconst./Upgrading of Damaged Paved Sta. Catalina-Pamplona-Tanjay City Road, Pamplona	11/30/2015	46463760	Dumaguete City	Negros Oriental	Negros Island Region			Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3569252	Rehab./Reconst./Upgrading of Damaged Paved Sta. Catalina-Pamplona-Tanjay City Road, Pamplona, K0056+689.55-K0056+714	11/30/2015	735000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3571685	Construction of Multi-Purpose Building (Covered Court) at Barangay Batinguel, Dumaguete City	12/2/2015	2475000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3571696	Construction/Improvement of Covered Court at Barangay Poblacion, Sibulan	12/2/2015	1980000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3571805	Construction of Multi-Purpose Building, Tamisu, Bais City	12/2/2015	1980000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3571997	Construction of Public Market at Barangay Tara, Mabinay	12/2/2015	1485000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3572226	Rehab./Reconst./Upgrading of Damaged Paved National Road at Bais-Kabankalan Road	12/2/2015	44684360	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3572625	Rehab./Reconst. of National Roads with Slips, Slope Collapse, and Landslide at Bayawan-Mabinay Road, Mabinay	12/2/2015	7604800	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3605388	Supply and Delivery of Construction Materials and Supplies for use in the Maintenance of National Roads and Bridges CY 2015.	12/16/2015	1185000	Dumaguete City	Negros Oriental	Negros Island Region	1	Asphalt products	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3605388	Supply and Delivery of Construction Materials and Supplies for use in the Maintenance of National Roads and Bridges CY 2015.	12/16/2015	1185000	Dumaguete City	Negros Oriental	Negros Island Region	2	Asphalt products	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3645916	Construction of Multi-Purpose Building at Brgy. Cambanjao, Bais City	1/21/2016	1980000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3645949	Construction of Multi-Purpose Building at Brgy. Cambagahan, Bais City	1/21/2016	1980000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3645975	Construction of Multi-Purpose Building at Brgy. Basiao, San Jose	1/21/2016	990000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3646001	Construction of Multi-Purpose Building at Brgy. Bagacay, Dumaguete City	1/21/2016	1980000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3646048	Construction of Multi-Purpose Building at Brgy. Sto. Niño, Tanjay City	1/21/2016	2178000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3678256	Preventive Maintenance based on Pavement Management System/Highway Development and Management-4 (HDM-4) (Intermittent Sections) at Dumaguete North Road, (Dumaguete-Jct Bais-Kabankalan)	2/7/2016	10567050	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3678272	Rehab./Reconst./Upgrading of Damaged Paved National Roads including drainage based on Pavement Management System/Highway-4 along Dumaguete North Road (Dumaguete-Jct Bais-Kabankalan), Bais City	2/7/2016	17866875	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3678280	Improvement/Construction/Upgrading/Rehabilitation of Drainage along National Roads Dumaguete North Road (Dumaguete-Jct Bais-Kabankalan), Bais City	2/7/2016	9262500	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3678295	Improvement/Construction/Upgrading/Rehabilitation of Drainage along National Roads Dumaguete South Road, Dumaguete City	2/7/2016	4875000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3678346	Widening of Banica Bridge 2 (B00070NR) along Mayor Ramon T. Pastor Sr. St., Dumaguete City	2/7/2016	33637500	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3678357	Construction/Improvement of Access Road Leading to Airports, Seaports, and Declared Tourism Destinations, Bais City Road leading to Dolphin Watching and White Sand Bar	2/7/2016	11640000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3678366	Construction/Improvement of Access Road Leading to Airports, Seaports, and Declared Tourism Destinations, Hanay-Hanay Road leading to Twin Lake	2/7/2016	19739500	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3678377	Construction/Improvement of Access Road Leading to Airports, Seaports, and Declared Tourism Destinations, Mabinay Road leading to Crystal Cave	2/7/2016	48500000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3678386	Construction/Improvement of Access Road Leading to Airports, Seaports, and Declared Tourism Destinations, Mabinay Road leading to Niludhan Falls	2/7/2016	48500000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3701513	Supply and delivery of Construction materials and supplies (Asphalt products) for use in the Maintenance of National Roads and Bridges CY 2016	2/18/2016	1196000	Dumaguete City	Negros Oriental	Negros Island Region	1	Asphalt products	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3701513	Supply and delivery of Construction materials and supplies (Asphalt products) for use in the Maintenance of National Roads and Bridges CY 2016	2/18/2016	1196000	Dumaguete City	Negros Oriental	Negros Island Region	2	Asphalt products	Closed		pquinico

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3701513	Supply and delivery of Construction materials and supplies (Asphalt products) for use in the Maintenance of National Roads and Bridges CY 2016	2/18/2016	1196000	Dumaguete City	Negros Oriental	Negros Island Region	3	Asphalt products	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3729403	Reconstruction/Rehabilitation of River Control, Banica River Control (Bagacay and Cadawinonan Section), Dumaguete City	3/2/2016	19600000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3729466	Construction of Drainage Canal-Brgy. Calindagan, Dumaguete City	3/2/2016	980000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3729535	Construction of Water Supply System, Barangay Jilocon, San Jose	3/2/2016	980000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3729771	Construction of Water Supply System, Barangay Manlipac, Bais City	3/2/2016	1960000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3729806	Construction of Brgy. Upper Cantil-e Drainage Canal (from Tesoro's Residence going to North Brgy. Cantil-e), Dumaguete City	3/2/2016	980000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3729878	Construction of Brgy. Datagon Drainage Canal, Pamplona	3/2/2016	1862000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3729936	Construction of Water Supply System, Sitio Candangke, Barangay Azagra, Tanjay City	3/2/2016	1960000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3730112	Construction/Rehabilitation of River Control along Nagsala River beside Rufino Aguilar National High School, Brgy. Novallas, Tanjay City	3/2/2016	17062500	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3730177	Construction/Rehabilitation of River Control along Tamogong River, Barangay Consolacion/Barangay 2, Bais City	3/2/2016	19600000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3730263	Construction of Box Culvert-Sitio Moros, Moros, E. Villanueva, Sibulan	3/2/2016	3920000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3730352	Construction of Barangay 4 Drainage Canal, Tanjay City	3/2/2016	980000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3730408	Construction of River Control, Barangay Rosario, Bais City	3/2/2016	2744000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3730465	Construction of River Control, Barangay Lapas, Bais City	3/2/2016	2940000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3730641	Construction of Multi-Purpose Building at Brgy. Daro, Dumaguete City	3/2/2016	4900000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3730701	Construction of Multi-Purpose Building at Brgy. Canlargo, Bais City	3/2/2016	1960000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3730743	Construction of Multi-Purpose Building, Sibulan	3/2/2016	1960000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3730786	Construction of Covered Court at Brgy. Agan-an, Sibulan	3/2/2016	1960000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3730851	Construction of Multi-Purpose Building at Brgy. Lumbangan, Mabinay	3/2/2016	2156000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3730921	Construction of Barangay 9 Drainage System, Tanjay City	3/2/2016	980000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3730979	Construction of Barangays 2, 5 & 6 Drainage System, Tanjay City	3/2/2016	3920000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3731127	Construction of 2 units, 4 Sty. 12-CL @ Mabinay National High School, Mabinay	3/2/2016	44870991.8	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3731191	Concreting of Farm to Mill Road Barangay Pantao Proper to Sitio Ganas, Mabinay	3/2/2016	14850000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3731232	Concreting of Farm to Mill Road Barangay Lunoy to Barangay Cambagahan, Bais City	3/2/2016	14850000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3731274	Concreting of Farm to Mill Road Tanjay Road to Barangay San Miguel, Tanjay City	3/2/2016	9900000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3731335	Concreting of Brgy. Bantayan-Piapi Road, Bantayan-Piapi, Dumaguete City	3/2/2016	1960000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3734110	Concreting of Brgy. San Isidro FMR, Pamplona	3/3/2016	1990000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3739376	Supply and Delivery of Construction Materials for use in the Maintenance of National Roads and Bridges CY 2016.	3/5/2016	1197830	Dumaguete City	Negros Oriental	Negros Island Region	1	Hardware Materials	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3739376	Supply and Delivery of Construction Materials for use in the Maintenance of National Roads and Bridges CY 2016.	3/5/2016	1197830	Dumaguete City	Negros Oriental	Negros Island Region	2	Hardware Materials	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3739376	Supply and Delivery of Construction Materials for use in the Maintenance of National Roads and Bridges CY 2016.	3/5/2016	1197830	Dumaguete City	Negros Oriental	Negros Island Region	3	Hardware Materials	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3739376	Supply and Delivery of Construction Materials for use in the Maintenance of National Roads and Bridges CY 2016.	3/5/2016	1197830	Dumaguete City	Negros Oriental	Negros Island Region	4	Hardware Materials	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3739376	Supply and Delivery of Construction Materials for use in the Maintenance of National Roads and Bridges CY 2016.	3/5/2016	1197830	Dumaguete City	Negros Oriental	Negros Island Region	5	Harware Materials	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3739376	Supply and Delivery of Construction Materials for use in the Maintenance of National Roads and Bridges CY 2016.	3/5/2016	1197830	Dumaguete City	Negros Oriental	Negros Island Region	6	LPG	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3739376	Supply and Delivery of Construction Materials for use in the Maintenance of National Roads and Bridges CY 2016.	3/5/2016	1197830	Dumaguete City	Negros Oriental	Negros Island Region	7	LPG	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3739376	Supply and Delivery of Construction Materials for use in the Maintenance of National Roads and Bridges CY 2016.	3/5/2016	1197830	Dumaguete City	Negros Oriental	Negros Island Region	8	Calsumine	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3744486	Supply and Delivery of Construction Materials and Spplies (Asphalt products) for use in the Maintenance of National Roads and Bridges CY 2016	3/8/2016	1185000	Dumaguete City	Negros Oriental	Negros Island Region	1	Asphalt products	Closed		pquinico

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3744486	Supply and Delivery of Construction Materials and Spplies (Asphalt products) for use in the Maintenance of National Roads and Bridges CY 2016	3/8/2016	1185000	Dumaguete City	Negros Oriental	Negros Island Region	2	Asphalt products	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3744486	Supply and Delivery of Construction Materials and Spplies (Asphalt products) for use in the Maintenance of National Roads and Bridges CY 2016	3/8/2016	1185000	Dumaguete City	Negros Oriental	Negros Island Region	3	Asphalt products	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3779319	Supply and Delivery of Construction Materials and Supplies for use in the Maintenance of National Roads and Bridges CY 2016.	3/30/2016	1189830	Dumaguete City	Negros Oriental	Negros Island Region	1	Hardware materials	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3779319	Supply and Delivery of Construction Materials and Supplies for use in the Maintenance of National Roads and Bridges CY 2016.	3/30/2016	1189830	Dumaguete City	Negros Oriental	Negros Island Region	2	Hardware Materials	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3779319	Supply and Delivery of Construction Materials and Supplies for use in the Maintenance of National Roads and Bridges CY 2016.	3/30/2016	1189830	Dumaguete City	Negros Oriental	Negros Island Region	3	Hardware Materials	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3779319	Supply and Delivery of Construction Materials and Supplies for use in the Maintenance of National Roads and Bridges CY 2016.	3/30/2016	1189830	Dumaguete City	Negros Oriental	Negros Island Region	4	Hardware Materials	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3779319	Supply and Delivery of Construction Materials and Supplies for use in the Maintenance of National Roads and Bridges CY 2016.	3/30/2016	1189830	Dumaguete City	Negros Oriental	Negros Island Region	5	Hardware Materials	Closed		pquinico

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3779319	Supply and Delivery of Construction Materials and Supplies for use in the Maintenance of National Roads and Bridges CY 2016.	3/30/2016	1189830	Dumaguete City	Negros Oriental	Negros Island Region	6	LPG (gas)	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3779319	Supply and Delivery of Construction Materials and Supplies for use in the Maintenance of National Roads and Bridges CY 2016.	3/30/2016	1189830	Dumaguete City	Negros Oriental	Negros Island Region	7	LPG (gas)	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3779319	Supply and Delivery of Construction Materials and Supplies for use in the Maintenance of National Roads and Bridges CY 2016.	3/30/2016	1189830	Dumaguete City	Negros Oriental	Negros Island Region	8	Hardware Materials	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3804080	Concreting of Brgy. Dansulan FMR, Bais City	4/16/2016	1990000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3804118	Concreting of Brgy. Calasgaan FMR, Bais City	4/16/2016	1990000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3808582	Supply and Delivery of Construction Materials and Supplies for use in the Maintenance of National Roads and Bridges CY 2016 (April, 2016)	4/22/2016	1189830	Dumaguete City	Negros Oriental	Negros Island Region	1	Hardware	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3808582	Supply and Delivery of Construction Materials and Supplies for use in the Maintenance of National Roads and Bridges CY 2016 (April, 2016)	4/22/2016	1189830	Dumaguete City	Negros Oriental	Negros Island Region	2	Hardware	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3808582	Supply and Delivery of Construction Materials and Supplies for use in the Maintenance of National Roads and Bridges CY 2016 (April, 2016)	4/22/2016	1189830	Dumaguete City	Negros Oriental	Negros Island Region	3	Hardware	Closed		pquinico

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3808582	Supply and Delivery of Construction Materials and Supplies for use in the Maintenance of National Roads and Bridges CY 2016 (April, 2016)	4/22/2016	1189830	Dumaguete City	Negros Oriental	Negros Island Region	4	Hardware	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3808582	Supply and Delivery of Construction Materials and Supplies for use in the Maintenance of National Roads and Bridges CY 2016 (April, 2016)	4/22/2016	1189830	Dumaguete City	Negros Oriental	Negros Island Region	5	Hardware	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3808582	Supply and Delivery of Construction Materials and Supplies for use in the Maintenance of National Roads and Bridges CY 2016 (April, 2016)	4/22/2016	1189830	Dumaguete City	Negros Oriental	Negros Island Region	6	gas	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3808582	Supply and Delivery of Construction Materials and Supplies for use in the Maintenance of National Roads and Bridges CY 2016 (April, 2016)	4/22/2016	1189830	Dumaguete City	Negros Oriental	Negros Island Region	7	gas	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3808582	Supply and Delivery of Construction Materials and Supplies for use in the Maintenance of National Roads and Bridges CY 2016 (April, 2016)	4/22/2016	1189830	Dumaguete City	Negros Oriental	Negros Island Region	8	Hardware	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3809783	Supply and Delivery of Construction Materials and Supplies for use in the Maintenance of National Roads and Bridges CY 2016	4/22/2016	1185000	Dumaguete City	Negros Oriental	Negros Island Region	1	Asphalt products	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3809783	Supply and Delivery of Construction Materials and Supplies for use in the Maintenance of National Roads and Bridges CY 2016	4/22/2016	1185000	Dumaguete City	Negros Oriental	Negros Island Region	2	Asphalt products	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3809783	Supply and Delivery of Construction Materials and Supplies for use in the Maintenance of National Roads and Bridges CY 2016	4/22/2016	1185000	Dumaguete City	Negros Oriental	Negros Island Region	3	Asphalt products	Closed		pquinico

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3811411	Concreting of Brgy. Cansal-ing FMR, Mabinay	4/22/2016	1990000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3811448	Concreting of Sitio Danawan, Brgy. Tara FMR, Mabinay	4/22/2016	1990000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3827476	Construction of 1 Sty. 2-CL at Samac Elementary School, Mabinay	5/4/2016	1805666.47	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3827521	Construction of 1 Sty. 2-CL at Himocdungon Elementary School, Mabinay	5/4/2016	1805666.47	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3840577	Concreting of Sitio Lugta, Brgy. Pal-ew FMR, Tanjay City	5/13/2016	1990000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3841093	Concreting of Sitio Pandaitan, Brgy. Sta. Cruz Nuevo, Tanjay City	5/14/2016	1990000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3841144	Concreting of Brgy. Tugas-Sitio Asiotes FMR, Tanjay City	5/14/2016	1990000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3853075	Concreting of Brgy. Magsusunog to Banawe FMR, Pamplona	5/21/2016	1990000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3853558	Construction of 2 Sty. 4-CL (7mx9m) at San Antonio National High School, Sibulan	5/21/2016	6354329.65	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3853587	Construction of 2 Sty. 4-CL at Amlan NHS-Jugno Campus Amlan (Ayuquitan)	5/21/2016	6347440.95	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3853633	Construction of 2 Sty. 4-CL at Mabinay Science High School, Mabinay	5/21/2016	6327541.31	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3860655	Construction of 3-Storey 6-CL at Tubigon High School, Sibulan, Negros Oriental	5/26/2016	10365045.9	Dumaguete City	Negros Oriental	Negros Island Region			Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3860745	Construction of 3-Storey 9-CL School Building at RTPM-Dumaguete Science HS, Dumaguete	5/26/2016	14870992.6	Dumaguete City	Negros Oriental	Negros Island Region			Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3871500	Off-Carriageway Improvement Including Drainage along Bais-Kabankalan Road, K0086+420-K0086+640	6/3/2016	6825000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3871633	Construction of 1-unit SHS Unique Workshop at Mayaposi Community High School, Mabinay	6/3/2016	2404915	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3871787	Construction of 1-unit SHS Unique Workshop at Amlan National High School, Amlan	6/3/2016	2404915	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3871792	Construction of 1-unit SHS Unique Workshop at Cambaloctot High School, San Jose	6/3/2016	2404915	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3889876	Construction of 3 Sty. 12-CL (7mx9m) at Ajong National High School, Sibulan	6/11/2016	19808183.5	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3890012	Construction of Two (2) Storey Eight (8) Classroom School Building at Paniabonan High School, Mabinay	6/11/2016	11940156.2	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3890056	Construction of Two (2) Storey Eight (8) Classroom School Building at Amlan National High School, Amlan (Ayuquitan)	6/11/2016	11825491.7	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3890128	Construction of Two (2) Storey Four (4) Classroom School Building at Sibulan National High School-Balugo Ext., Sibulan	6/11/2016	6788908.61	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3890254	Construction of Two (2) Storey Four (4) Classroom School Building at Cambaloctot High School, San Jose	6/11/2016	6788908.61	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3890318	Construction of Two (2) Storey Four (4) Classroom School Building at Jantianon National High School, Amlan (Ayuquitan)	6/11/2016	6801209.58	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3890458	Construction of Two (2) Storey Six (6) Classroom School Building at Siapo High School, San Jose	6/11/2016	8868911	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3890509	Construction of Two (2) Storey Six (6) Classroom School Building at Maningcao NHS, Sibulan	6/11/2016	8868911	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3898163	Construction of 1-Storey 2-CL at Lanot Elementary School, Mabinay, Negros Oriental	6/16/2016	1805666.47	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3898239	Construction of 1-Storey 3-CL at Alagasihan Primary School, Mabinay, Negros Oriental	6/16/2016	2708499.71	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3898261	Construction of 1-Storey 3-CL at Danawan Elementary School, Mabinay	6/16/2016	2708499.71	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3903645	Construction of 1 Storey 2-CL at Campo-aling Elementary School, Mabinay	6/21/2016	1815616.47	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3903673	Construction of Three (3) Storey, Eighteen (18) Classroom School Building at Dumaguete City High School, Dumaguete City	6/21/2016	43542647.2	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3924874	Supply and Delivery of Construction Materials & Supplies for use in the Maintenance of National Roads and Bridges CY 2016.	7/4/2016	1197000	Dumaguete City	Negros Oriental	Negros Island Region	1	asphalt (SS1)	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3924874	Supply and Delivery of Construction Materials & Supplies for use in the Maintenance of National Roads and Bridges CY 2016.	7/4/2016	1197000	Dumaguete City	Negros Oriental	Negros Island Region	2	asphalt 85/100	Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3935154	Construction of 2-units SHS Unique Workshop at Inapoy High School, Mabinay	7/10/2016	4809830	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3942967	Construction of 2 units, Two (2) Storey Eight (8) Classroom School Building at Mayaposi Community High School, Mabinay	7/14/2016	23771385.2	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3942981	Construction of 3 Sty. 12-CL (7mx9m) at San Jose Provincial High School, San Jose	7/14/2016	19864354.2	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3943004	Construction of Two (2) Storey Six (6) Classroom School Building at Inapoy High School, Mabinay	7/14/2016	8974229.31	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3943020	Construction of 4 Sty. 8-CL (7mx9m) at Campanun-an Provincial Community High School, Mabinay	7/14/2016	15651241.8	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3956222	Construction of 1 Sty. 3-CL at Tara Elementary School, Mabinay	7/21/2016	2708499.71	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	3990439	Repair/Renovation/Expansion/Construction of Amlan RHU	8/9/2016	995000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	4014313	Supply and Delivery of Construction Materials & Supplies (Asphalt products) for use in the Maintenance of National Roads and Bridges CY 2016- 3rd quarter	8/19/2016	1144500	Dumaguete City	Negros Oriental	Negros Island Region	1	Asphalt product	Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	4014313	Supply and Delivery of Construction Materials & Supplies (Asphalt products) for use in the Maintenance of National Roads and Bridges CY 2016- 3rd quarter	8/19/2016	1144500	Dumaguete City	Negros Oriental	Negros Island Region	2	Asphalt Product	Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	4016034	Supply and delivery of Construction materials ad Supply for use in the Maintenance of of National Roads and Bridges CY 2016-(August, 2016)	8/20/2016	1189830	Dumaguete City	Negros Oriental	Negros Island Region			Closed		pquinico
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	4052510	Construction of 1-unit SHS Unique Workshop at Tara Provincial Community High School, Mabinay	9/9/2016	2487500	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	4052561	Construction of 1-unit SHS Unique Workshop at Sibulan Science High School, Sibulan	9/9/2016	2494734.73	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	4052627	Construction of 1-unit SHS Unique Workshop at Nagsala High School, Tanjay City	9/9/2016	2452675	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	4052920	Construction of 1-unit SHS Unique Workshop at Dumaguete City High School, Dumaguete City	9/9/2016	2645406.5	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	4058386	Improvement/Construction/Upgrading/Rehabilitation of Drainage along National Roads, Sta. Catalina-Pamplona-Tanjay City Road, K0032+(-848)-K0032+887	9/14/2016	14248000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21686	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 2ND	4070457	Repair/Maintenance of Candau-ay Ocoy River Control, Dumaguete City	9/20/2016	2900000	Dumaguete City	Negros Oriental	Negros Island Region			Closed		mdomen
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3543977	15HE0164 Cluster S - Construction/Improvement of Multi-purpose Building of various barangays in Talisay City and Carcar City, Cebu: 1. Biasong, Talisay City, Cebu 2. Poblacion 1, Carcar City, Cebu 3.	11/18/2015	2475000	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3544030	15HE0165 Cluster T - Construction/Improvement of Multi-purpose Building of various barangays in Naga City, Cebu: 1. Napo, Naga City, Cebu 2. Lanas, Naga City, Cebu 3. Cantao-an, Naga City, Cebu 4. Lan	11/18/2015	1980000	Talisay City	Cebu	Region VII	1	15HE0165	Awarded	Posted	asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3562097	15HE0139 Rehabilitation/Construction of Flood Control Structure (Gabion Revetment) along Langtad River, Naga City, Cebu	11/26/2015	17480260	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3591213	15HE0178 Concreting of Local Road at Barangay Valladolid, Poblacion II, Carcar City, Cebu	12/9/2015	19900000	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3591225	15HE0179 Concreting of Barangay Lutac – Patag – Jaguimit Farm to Market Road, Naga City, Cebu	12/9/2015	19900000	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3591244	15HE0086 Construction of Two (2) Storey Eight (8) Classroom School Building at Cuanos Elementary School, Minglanilla, Cebu	12/9/2015	10829955.9	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3640173	16HE0005 Flood Control Structures/Facilities – Rehabilitation of Open Canal Barangay Linao, Talisay City, Cebu	1/16/2016	15680000	Talisay City	Cebu	Region VII			Closed		asegun

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3730453	16HE0008 Construction of Flood Control Structure (Gabion Revetment) along Bulacao River, Bulacao, Talisay City, Cebu	3/2/2016	48020000	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3773826	16HE0011 Reconstruction of Dumlog Bridge along Natalio Bacalso Avenue, Sibonga, Cebu	3/24/2016	64660000	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3810700	16HE0020 Repair/Maintenance of Lutac River Control along Naga Uling Road, Brgy. Lutac, Naga City, Cebu	4/21/2016	5000000	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3883159	16HE0027 Concreting of Calajo-an FMR, Brgy. Calajo-an, Minglanilla, Cebu	6/8/2016	3503257.38	Talisay City	Cebu	Region VII	1	16HE0027	Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3883230	16HE0028 Concreting of Cogon FMR, Brgy. Cogon, Naga City, Cebu	6/8/2016	4863285.76	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3883281	16HE0029 Concreting of Valladolid FMR, Brgy. Valladolid, Carcar City, Cebu	6/8/2016	3499466.11	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3883329	16HE0030 Concreting of Tubod Farm to Market, Tubod, Sibonga, Cebu	6/8/2016	3503257.38	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3883387	16HE0033 Construction of Three (3) Storey - Nine (9) Classroom School Building at San Roque Elementary School, Talisay City, Cebu	6/8/2016	15045720.4	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3883400	16HE0034 Construction of Three (3) Storey - Nine (9) Classroom School Building at San Roque NHS (Laray NHS – Jaclupan NHS Ext.), Talisay City, Cebu	6/8/2016	15145220.4	Talisay City	Cebu	Region VII			Closed		asegun

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3883433	16HE0036 Construction of Four (4) Storey - Eight (8) Classroom School Building at Bulacao National High School, Talisay City, Cebu	6/8/2016	15022030.4	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3883456	16HE0037 Construction of Four (4) Storey – Eight (8) Classroom School Building at Can-asujan National High School, Carcar City, Cebu	6/8/2016	14823031.3	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3937643	16HE0038 Construction of Four (4) Storey Eight (8) Classroom School Building at Talisay City National High School, Talisay City, Cebu	7/12/2016	14823030.4	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3937839	16HE0040 Construction of Four (4) Storey – Eight (8) Classroom School Building at Mohon National High School (Mohon Divino Amore National High School), Talisay City, Cebu	7/12/2016	14823030.4	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3937959	16HE0041 Construction of Four (4) Storey – Sixteen (16) Classroom School Building at Talisay City National High School, Talisay City, Cebu	7/12/2016	26861335.5	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3947436	16HE0042 CLUSTER A - Construction of Rain Water Collector System (RWCS) in Carcar City, Cebu: 1. Canal Elementary School, Cacrar City 2. Liburon Elementary School, Liburon, Carcar City 3. Maximina Ele	7/16/2016	820250	Talisay City	Cebu	Region VII			Closed		asegun

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3947572	16HE0043 CLUSTER B – Construction of Rain Water Collector System (RWCS) in Talisay City, Cebu: 1. Bulacao Elementary School, Bulacao, Talisay City 2. Lawaan III Elementary School, Lawaan III, Talisay	7/16/2016	820250	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3947623	16HE0044 CLUSTER C – Construction of Rain Water Collector System (RWCS) in Naga City, Minglanilla and Carcar City, Cebu: 1. NPC-Colon Elementary School, Proper Colon, Naga City 2. Minglanilla Central	7/16/2016	820250	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3947650	16HE0045 CLUSTER D – Construction of Rain Water Collector System (RWCS) in Talisay City, Cebu: 1. San Isidro Elementary School, San Isidro, Talisay City 2. San Roque Elementary School, San Roque, Tal	7/16/2016	820250	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3947673	15HE0132 Construction of Rural Health Unit (RHU) Main Building at Ward II (Phase 1) Minglanilla, Cebu	7/16/2016	3980000	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3947712	15HE0133 Construction of Rural Health Unit 2 (RHU 2) at Magsico (Phase 1), San Fernando, Cebu	7/16/2016	2985000	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3992221	16HE0020 Rehabilitation of Lutac River Control along Naga Uling Road, Brgy. Lutac, Naga City, Cebu	8/9/2016	4825000	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3992242	16HE0005 Flood Control Structures/Facilities - Rehabilitation of Open Canal Barangay Pakigne, Minglanilla, Cebu	8/9/2016	15680000	Talisay City	Cebu	Region VII			Closed		asegun

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3992326	16HE0042 CLUSTER A – Construction of Rain Water Collector System (RWCS) in Carcar City, Cebu: 1. Canal Elementary School, Canal, Carcar City 2. Liburon Elementary School, Liburon, Carcar City 3. Ma	8/10/2016	820250	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3992843	16HE0043 CLUSTER B – Construction of Rain Water Collector System (RWCS) in Talisay City, Cebu: 1. Bulacao Elementary School, Bulacao, Talisay City 2. Lawaan III Elementary School, Lawaan III, Talisay	8/10/2016	820250	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3992895	16HE0044 CLUSTER C – Construction of Rain Water Collector System (RWCS) in Naga City, Minglanilla and Carcar City, Cebu: 1. NPC-Colon Elementary School, Proper Colon, Naga City 2. Minglanilla Central	8/10/2016	820250	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3992928	16HE0045 CLUSTER D – Construction of Rain Water Collector System (RWCS) in Talisay City, Cebu: 1. San Isidro Elementary School, San Isidro, Talisay City 2. San Roque Elementary School, San Roque,	8/10/2016	820250	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3992980	16HE0048 Construction of Three (3) Storey Six (6) Classroom School Building at Lagtang Night High School, Talisay City, Cebu	8/10/2016	10312959.7	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3993004	16HE0049 Construction of Three (3) Storey Nine (9) Classroom School Building at Cansojong National High School, Talisay City, Cebu	8/10/2016	15069113.7	Talisay City	Cebu	Region VII			Closed		asegun

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	3993032	16HE0050 Repair/Maintenance of Flood Control at Mainit River along Naga Uling Road, Mainit, Naga City, Cebu	8/10/2016	3000000	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	4026329	16HE0057 Upgrading of Electrical Power System at Minglanilla District Hospital, Minglanilla, Cebu	8/25/2016	5970000	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	4026348	16HE0058 Repair/Maintenance of DPWH Main Building Cebu 2nd District Engineering Office at Lawaan, Talisay City, Cebu	8/25/2016	2000000	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	4061540	16HE0067 Rehabilitation/Construction of Flood Control along Tinaan River (Downstream), K0022+100 along Natalio Bacalso Avenue, Naga City, Cebu	9/15/2016	3000000	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	4061616	16HE0068 Installation of Thermoplastic Pavement along Natalio Bacalso Avenue	9/15/2016	1322804.93	Talisay City	Cebu	Region VII			Closed		asegun
21689	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 2ND DEO	4061703	16HE0069 Removal/Disposal and Clearing of Landslide along Cebu-Toledo Wharf Road at Camp 6, Talisay City, Cebu	9/22/2016	3683770	Talisay City	Cebu	Region VII			Closed		asegun
21690	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 3RD DEO	3735064	16HF0023 - Rehabilitation/Repair of DPWH Cebu 3rd District Engineering Office Building (Phase I) (for Repair of Perimeter Fence, Windows and Installation of Ballusters, Sun Breaker, and CCTV).	3/3/2016	1461812.19	Toledo City	Cebu	Region VII			Closed		mmiñoza
21690	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 3RD DEO	3735073	16HF0024 - Rehabilitation/Repair of DPWH Cebu 3rd District Engineering Office Building (Phase I) (Staff House Repair).	3/3/2016	1391061.35	Toledo City	Cebu	Region VII			Closed		mmiñoza

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21690	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 3RD DEO	3875436	16HF0057 - Supply and Delivery of Office Equipments (1-set - Plotter with Scanner & Accessories, etc.) for the Preliminary Detailed Engineering (PDE) Proposed FY 2016.	6/3/2016	1461034.91	Toledo City	Cebu	Region VII			Closed		mmiñoza
21690	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 3RD DEO	3940667	16HF0073 - Repair/Renovation/Construction of Barili RHU-II & Birthing Facility, Phase II, Poblacion, Barili, Cebu.	7/13/2016	990000	Toledo City	Cebu	Region VII			Closed		mmiñoza
21690	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 3RD DEO	3956291	16HF0076 - Supply and Delivery of Field Equipments for Various Routinary Maintenance Activities along National Roads of Cebu 3rd jurisdiction for 3rd Quarter CY 2016.	7/21/2016	1256100	Toledo City	Cebu	Region VII			Closed		mmiñoza
21690	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 3RD DEO	3957042	16HF0075 - Construction of Tuburan Rural Health Unit-I, Phase I, Poblacion 3, Tuburan, Cebu.	7/22/2016	1990000	Toledo City	Cebu	Region VII			Closed		mmiñoza
21690	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 3RD DEO	3967600	16HF0078 - Supply and Application of Reflectorized Thermoplastic Pavement Markings along Toledo-Pinamungajan-Aloguinsan-Mantalongon Road; Toledo -Barili-Santander Road	7/28/2016	1126286.14	Toledo City	Cebu	Region VII			Closed		mmiñoza
21690	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 3RD DEO	3977983	16HF0083 - Construction of One (1) unit- Four (4) Storey-Twelve (12) CL, DPWH-DepEd Std. School Building at Luray II NHS (Day & Night), Toledo City, Cebu.	8/2/2016	21930820.2	Toledo City	Cebu	Region VII			Closed		mmiñoza
21690	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 3RD DEO	3977995	16HF0084 - Construction of One (1) unit- One (1) Storey DPWH-DepEd Standard Techvoc Workshop Building/Laboratory for Senior High School, Jose Chona Jo Memorial National High School, Balamban, Cebu	8/2/2016	2405700	Toledo City	Cebu	Region VII			Closed		mmiñoza

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21690	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 3RD DEO	3978029	16HF0089 - Repair/Maintenance of Roadside Protection Structure along Carcar Barili Road, Brgy. Patupat, Barili, Cebu	8/2/2016	757107.55	Toledo City	Cebu	Region VII			Closed		mmiñoza
21690	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 3RD DEO	4000910	16HF0091 - Construction of One (1) unit- Three (3) Storey, Six (6) CL, DPWH-DepEd Standard School Building, Gaas National High School, Balamban, Cebu	8/12/2016	10461460.2	Toledo City	Cebu	Region VII			Closed		mmiñoza
21690	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 3RD DEO	4003191	16HF0093 - Supply and Delivery of Field Equipments (4 units Asphalt Kettle Mounted w/ LPG and 2 pcs Concrete Cutter Blade (14") in Connection with Routinary Maintenance Activities along National Roads	8/13/2016	516200	Toledo City	Cebu	Region VII			Closed		mmiñoza
21733	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3561424	15MG0125-Road Upgrading (unpaved to paved) based on Gravel Road Strategies, Traffic Benchmark for Upgrading to Paved Road Standards (HDM-4 Project Analysis)-Secondary Roads: Surallah-Lake Sebu-Maitum	11/26/2015	26865000	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3664234	16MG0004-Construction of 3 Storey-12CL Senior High School Building at T'boli NHS, T'boli, South Cotabato	2/1/2016	17981907.5	Koronadal City	South Cotabato	Region XII	1	16MG0004	Awarded	Posted	hartil
21733	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3678326	16MG0018-Cluster IX-Concreting of FMR in Tantangan (1 unit), Koronadal City (1 unit), and Banga (1 unit), South Cotabato 2nd LD a.Concreting of Brgy. Mangilala FMR, Brgy. Mangilala, Tantangan b.Concre	2/8/2016	7920000	Koronadal City	South Cotabato	Region XII			Closed		hartil

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21733	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3678330	16MG0019-Cluster X-Concreting of FMR in Norala (4 units), South Cotabato 2nd LD a.Concreting of Brgy. Matapol FMR, Brgy. Matapol, Norala b.Concreting of Brgy. Tinago FMR,Brgy. Tinago, Norala c.Concret	2/8/2016	8910000	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3678338	16MG0020-Cluster XI-Concreting of FMR in Surallah (2 units), and T'boli (1 unit), South Cotabato 2nd LD a.Concreting of Jct. Highway to Purok Manga FMR, Brgy. Dajay,Surallah b.Concreting of Sitio Dama	2/8/2016	8910000	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3678422	16MG0026-Cluster XII- Concreting of FMR in Lake Sebu (2 units), South Cotabato 2nd LD a.Concreting of Brgy. Lamlahak FMR, Brgy. Lamlahak, Lake Sebu b.Concreting of Brgy. Lamdalag FMR, Brgy. Lamdalag,	2/8/2016	3960000	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3690731	16MG0029-Upgrading of Hospital Building of South Cotabato Provincial Hospital, Koronadal City, South Cotabato	2/15/2016	69300000	Koronadal City	South Cotabato	Region XII	1	16MG0029	Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3691412	16MG0030-Construction of Afus Birthing Facility, Brgy. Afus, T'boli, South Cotabato	2/15/2016	2475000	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3691422	16MG0031-Construction of Brgy. Basag BHS, Brgy. Basag, T'boli, South Cotabato	2/15/2016	2475000	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3691428	16MG0032-Construction of Brgy. Lamdalag BHS, Brgy. Lamdalag,Lake Sebu, South Cotabato	2/15/2016	2475000	Koronadal City	South Cotabato	Region XII			Closed		hartil

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3691431	16MG0033-Construction of Brgy. San Miguel BHS, Brgy. San Miguel, Norala, South Cotabato	2/15/2016	2475000	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3691432	16MG0034-Construction of Bukay Pait BHS, Brgy. Bukay Pait, Tantangan, South Cotabato	2/15/2016	2079000	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3691435	16MG0035-Construction of Brgy. Bolul BHS, Brgy. Bolul, Koronadal City, South Cotabato	2/15/2016	2079000	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3691440	16MG0036-Construction of Brgy. Magon BHS, Brgy. Magon, Tantangan, South Cotabato	2/15/2016	2079000	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3691442	16MG0037-Construction of Brgy. Dumaguil BHS, Brgy. Dumaguil, Norala, South Cotabato	2/15/2016	2079000	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3695221	16MG0051-Construction of 1 unit-SHS Unique Workshop at New Dumangas NHS, South Cotabato	2/16/2016	2405253.78	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3704866	16MG0054-Repair/Rehabilitation of Damage Concrete Pavement along Midsayap-Marbel Road Km.1769+070-Km.1793+000 (intermittent);Surallah-Lake Sebu-Maitum Road, Km.1746+500 - 1759+000 (intermittent), Marbe	2/19/2016	3500000	Koronadal City	South Cotabato	Region XII	1	16MG0054	Awarded	Posted	hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3711758	16MG0055-Construction of 2 units – 3sty 12CL at Sto. Niño NHS, Santo Niño, South Cotabato	2/23/2016	36121672.2	Koronadal City	South Cotabato	Region XII	1	16MG0055	Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3712686	16MG0062-Construction of 1 unit – 3sty 12CL at Norala NHS, Norala,South Cotabato	2/23/2016	18040046.1	Koronadal City	South Cotabato	Region XII			Closed		hartil

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3712700	16MG0064-Construction of 2 units – 2sty 6CL at Sto. Niño NSAT, Santo Niño,South Cotabato	2/23/2016	16265630.8	Koronadal City	South Cotabato	Region XII	1	16MG0064	Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3712705	16MG0065-Construction of 1 unit – 3sty 15CL, Tantangan NHS, Tantangan,South Cotabato	2/23/2016	21169183.3	Koronadal City	South Cotabato	Region XII	1	15MG0065	Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3712772	16MG0067-Construction of 1 unit – 1 sty 2CL at Sto. Niño ES, Koronadal City, South Cotabato	2/23/2016	1919219.94	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3728417	16MG0078-Construction of 1 unit - 2sty 4CL at Talisay Integrated HS, Lake Sebu, South Cotabato	3/1/2016	6256144.26	Koronadal City	South Cotabato	Region XII	1	16MG0078	Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3729641	16MG0088-Construction of 1 unit - 3sty 12CL at Lamian NHS, Surallah, South Cotabato	3/2/2016	18040046.1	Koronadal City	South Cotabato	Region XII	1	16MG0088	Closed		hartil
21733	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3738200	16MG0093-Installation/Application of Thermoplastic Pavement Markings along Midsayap-Marbel Road (S00275MN) South Cotabato K1769+070-K1793+327 w/ exception	3/4/2016	3000000	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3900547	16MG0098-Construction of 2 units- 2sty 8cl at Tantangan NTHS, Tantangan, South Cotabato	6/20/2016	21537138.3	Koronadal City	South Cotabato	Region XII	1	16MG0098	Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3902904	16MG0101-Construction of 3 units- 4sty 12cl at T'boli NHS, T'boli, South Cotabato	6/20/2016	65851860.6	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3902907	16MG0103-Construction of 1 unit- 4sty- 12cl at Saravia NHS (Koronadal NCHS-Annex Saravia Campus), Koronadal City	6/20/2016	21930820.2	Koronadal City	South Cotabato	Region XII			Closed		hartil

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3902960	16MG0109-Construction of 1 unit – 1sty 2CL at Kataan ES, Banga, South Cotabato	6/22/2016	1919219.94	Koronadal City	South Cotabato	Region XII	1	16MG0109	Awarded	Posted	hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3902981	16MG0115-Construction of 1 unit – 1sty 1CL at Bianan ES, T'boli, South Cotabato	6/22/2016	1098339.85	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3903015	16MG0119-Construction of 1 unit – 1sty 3CL at Punong Grande NHS-Banga NHS Annex, Banga, South Cotabato	6/22/2016	2774566.52	Koronadal City	South Cotabato	Region XII	1	16MG0119	Awarded	Posted	hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3908151	16MG0058-Construction of 1 unit – 2sty 4CL at Basag NHS-T'boli Annex, T'boli, South Cotabato	6/23/2016	6404644.26	Koronadal City	South Cotabato	Region XII	1	16MG0058	Awarded	Posted	hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3909292	16MG0077-Construction of 2 units - 2sty 6CL at Lake Soluton Integrated School, Lake Sebu, South Cotabato	6/23/2016	16265630.8	Koronadal City	South Cotabato	Region XII	1	16MG0077	Awarded	Posted	hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3909332	16MG0087-Construction of 1 unit - 2sty 6CL at Lamcade ES, Lake Sebu, South Cotabato	6/23/2016	8211748.1	Koronadal City	South Cotabato	Region XII	1	16MG0087	Awarded	Posted	hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3909390	16MG0089-Construction of 1 unit –1sty 6CL at Lapuz NHS, Norala, South Cotabato	6/23/2016	5319270	Koronadal City	South Cotabato	Region XII	1	16MG0089	Awarded	Posted	hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3909403	16MG0091-Construction of 1 unit –2sty 6CL at New Dumangas NHS, T'boli, South Cotabato	6/23/2016	8132815.4	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3912115	16MG0039-Construction of 1 unit-TechVoc Bldg. at San Jose NHS, Banga, South Cotabato	6/24/2016	2405253.78	Koronadal City	South Cotabato	Region XII	1	16MG0039	Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3912136	16MG0041-Construction of 1 unit-TechVoc Bldg. at Basag NHS-T'boli Annex, T'boli, South Cotabato	6/24/2016	2405253.78	Koronadal City	South Cotabato	Region XII	1	16MG0041	Awarded	Posted	hartil

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3912141	16MG0044-Construction of 1 unit-SHS Unique Workshop at Bacongco National High School, Koronadal City, South Cotabato	6/24/2016	2405253.78	Koronadal City	South Cotabato	Region XII	1	16MG0044	Awarded	Posted	hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3912157	16MG0072-Construction of 1 unit – 1sty 4CL at Laconon Integrated HS, T'boli, South Cotabato	6/24/2016	3631289.09	Koronadal City	South Cotabato	Region XII	1	16MG0072	Awarded	Posted	hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3912166	16MG0085-Construction of 2 units –TechVoc Laboratory (TVL) at Talisay Integrated HS, Lake Sebu, South Cotabato	6/24/2016	4810507.55	Koronadal City	South Cotabato	Region XII	1	16MG0085	Awarded	Posted	hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3929281	16MG0141-Construction of 1 unit – 1sty 2cl at Datal Dlanag ES, T'boli, South Cotabato	7/6/2016	1939019.98	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3929299	16MG0142-Construction of 1 unit – 1sty 2cl at Datal Tablo ES, T'boli, South Cotabato	7/6/2016	1953869.98	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3929349	16MG0145-Construction of 1 unit – 1sty 4cl at Kebuling ES, T'boli, South Cotabato	7/6/2016	3680789.09	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3956280	16MG0149-Repair/Maintenance of Paraiso Drainage Canal and Bank Protection, Brgy. Paraiso, Koronadal City, South Cotabato	7/21/2016	3000000	Koronadal City	South Cotabato	Region XII	1	16MG0149	Awarded	Posted	hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3956285	16MG0150-Repair/Maintenance of Talisay Drainage Protection,Brgy. Talisay, Lake Sebu, South Cotabato	7/21/2016	1500000	Koronadal City	South Cotabato	Region XII	1	16MG0150	Awarded	Posted	hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3956287	16MG0151-Repair/Maintenance of Carpenter Drainage Canal,Brgy. Carpenter, Koronadal City, South Cotabato	7/21/2016	2000000	Koronadal City	South Cotabato	Region XII	1	16MG0151	Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3956297	16MG0154-Repair/Maintenance of Lutayan Bridge Approach and Bank Protection, Brgy. Takunel, Lake Sebu, South Cotabato	7/21/2016	3000000	Koronadal City	South Cotabato	Region XII	1	16MG0154	Awarded	Posted	hartil

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3956302	16MG0155-Repair/Maintenance of Saravia Drainage Canal, Brgy. Saravia, Koronadal City, South Cotabato	7/21/2016	1500000	Koronadal City	South Cotabato	Region XII	1	16MG0155	Awarded	Posted	hartil
21733	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3976453	PB-2016-0005 Supply/Delivery of Construction Materials for use in the Repair/Maintenance of National Roads and Bridges within South Cotabato District Engineering Office	8/2/2016	993149.64	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3981047	16MG0112-Construction of 1 unit – 1sty 2CL at Defensor ES, Surallah, South Cotabato	8/3/2016	1846092.77	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3981054	16MG0114-Construction of 1 unit – 1sty 1CL at V.L. Barber ES, Surallah, South Cotabato	8/3/2016	1098339.85	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3981056	16MG0116-Construction of 1 unit – 1sty 2CL at Desawo ES, T'boli, South Cotabato	8/3/2016	1919219.98	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3981060	16MG0117-Construction of 1 unit – 1sty 3CL at Lamla ES, T'boli, South Cotabato	8/3/2016	2774566.52	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3981061	16MG0118-Construction of 1 unit – 1sty 2CL at Talcon ES, T'boli, South Cotabato	8/3/2016	1919219.98	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3981063	16MG0120-Construction of 1 unit – SHS Unique Workshop at New Dumangas NHS, T'boli, South Cotabato	8/3/2016	2405253.78	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3983811	16MG0100-Construction of 1 unit- 2sty 4cl at Bianan ES, T'boli, South Cotabato	8/4/2016	6256144.26	Koronadal City	South Cotabato	Region XII			Closed		hartil

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3994608	16MG0156-Construction of 1 unit TechVoc Building at Koronadal NCHS, Koronadal City	8/10/2016	2405253.78	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	3994702	16MG0158-Construction of 1 unit TechVoc Building at Edwards NHS, T'boli, South Cotabato	8/10/2016	2405253.78	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4012492	16MG0159-Construction/Rehabilitation of Flood Mitigation Facilities along Major River Basins and Principal Rivers-Mindanao River Basin: Rehabilitation/Improvement of Brgy. Kibid Flood Control and Bank	8/18/2016	19300000	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4012559	16MG0160-Construction/Rehabilitation of Flood Mitigation Facilities along Major River Basins and Principal Rivers-Mindanao River Basin: Rehabilitation/Improvement of Brgy. New Panay-Bambad Flood Contr	8/18/2016	19300000	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4055304	16MG0161-Cluster I-Maintenance, Repair and Rehabilitation of DPWH Building South Cotabato I DEO Koronadal City, South Cotabato a.Material Testing Building & Stock Room b.Conference Building	9/12/2016	2300000	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4055359	16MG0162-Maintenance, Repair and Rehabilitation of DILG Building Highways Patrol Group Building Brgy. Morales, Koronadal City, South Cotabato	9/12/2016	1500000	Koronadal City	South Cotabato	Region XII			Closed		hartil

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21733	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4055377	16MG0163-Construction of 1 unit - 1sty 3cl at Tuburan ES, Lake Sebu, South Cotabato Re-aligned to: Construction of 1 unit - 1sty 3cl at T'bolok ES, T'boli, South Cotabato	9/12/2016	2923066.52	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4055398	16MG0164-Construction of 1 unit - 1sty 4cl at Tuburan ES, Lake Sebu, South Cotabato Re-aligned to: Construction of 1 unit - 1sty 4cl at Bakdulong ES, T'boli, South Cotabato	9/12/2016	3829289.09	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4055432	16MG0165(Negotiated Procurement)-Construction of 1 unit – 1sty 1CL at V.L. Barber ES, Surallah, South Cotabato	9/13/2016	1098339.85	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4055470	16MG0166(Negotiated Procurement)-Construction of 1 unit – 2sty 6CL at New Dumangas NHS, T'boli, South Cotabato	9/13/2016	8132815.4	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4055485	16MG0157-Construction of 1 unit TechVoc Building at Colongulo NHS-Libertad NHS Annex, Surallah, South Cotabato	9/12/2016	2405253.78	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4062280	16MG0167(Negotiated Procurement)-Construction of 1 unit – 1sty 2CL at Defensor ES, Surallah,South Cotabato	9/15/2016	1846092.77	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4062307	16MG0168(Negotiated Procurement)-Construction of 1 unit – 1sty 3CL at Lamla ES, T'boli,South Cotabato	9/15/2016	2774566.52	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4062338	16MG0169(Negotiated Procurement)-Construction of 1 unit – SHS Unique Workshop at New Dumangas NHS, T'boli, South Cotabato	9/15/2016	2405253.78	Koronadal City	South Cotabato	Region XII			Closed		hartil

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4066514	16MG0170(Negotiated Procurement)-Construction of 1 unit-2sty 4cl at Bianan ES, T'boli, South Cotabato	9/20/2016	6256144.26	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4070499	16MG0122-Construction of 2 units – 2sty 4cl at Ned National High School, Lake Sebu, South Cotabato	9/21/2016	13738936.9	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4070508	16MG0123-Construction of 1 unit – 2sty 4cl at Proper Ned NHS- Lake Sebu NHS Annex, Lake Sebu, South Cotabato	9/21/2016	6869468.45	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4070521	16MG0124-Construction of 2 units – 2sty 4cl at Lubol IS, Surallah,South Cotabato	9/21/2016	13779859.3	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4071643	16MG0125-Construction of 1 unit – 2sty 6cl at Aflek NHS-Edwards NHS Annex, T'boli, South Cotabato	9/21/2016	8911359.71	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4071677	16MG0126-Construction of 2 units – 1sty 3cl at Blit ES, Lake Sebu,South Cotabato	9/21/2016	6625793.64	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4071696	16MG0127-Construction of 1 unit – 2sty 6cl at Odos Angkoy ES, Lake Sebu,South Cotabato	9/21/2016	8881300.53	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4071713	16MG0128-Construction of 1 unit – 2sty 4cl at Odos Angkoy ES, Lake Sebu, South Cotabato	9/21/2016	6825531.14	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4071781	16MG0129-Construction of 2 units – 1sty 3cl at Proper Ned ES, Lake Sebu, South Cotabato	9/21/2016	6222331.7	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4072021	16MG0130-Construction of 3 units – 1sty 3cl at Salabanog ES, T'boli, South Cotabato	9/21/2016	9374965.46	Koronadal City	South Cotabato	Region XII			Closed		hartil

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4072054	16MG0131-Construction of 1 unit 2sty 8cl at Kibang NHS-Lake Sebu NHS Annex, Lake Sebu, South Cotabato	9/21/2016	11987150.1	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4074435	16MG0132-Construction of 1 unit TechVoc Building at Ned National High School, Lake Sebu, South Cotabato	9/22/2016	2718087.84	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4074450	16MG0133-Construction of 2 units – 1sty 2cl at Pulo Subong Integrated HS, Lake Sebu, South Cotabato	9/22/2016	4462966.72	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4074495	16MG0134-Construction of 1 unit – 1sty 3cl at Abboy ES, Lake Sebu, South Cotabato	9/22/2016	3237422.2	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4074541	16MG0135-Construction of 1 unit – 1sty 2cl at Diente ES, Lake Sebu, South Cotabato	9/22/2016	2103274.4	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4074572	16MG0136-Construction of 1 unit – 1sty 2cl at Haliland ES, Lake Sebu, South Cotabato	9/22/2016	2138004.15	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4074594	16MG0137-Construction of 1 unit – 1sty 3cl at T'boyung ES, Lake Sebu, South Cotabato	9/22/2016	3169042.56	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4074638	16MG0138-Construction of 1 unit – 1sty 3cl at Kiantay ES, Surallah, South Cotabato	9/22/2016	3064507.54	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4074650	16MG0139-Construction of 1 unit – 1sty 4cl at Basag Elementary School, T'boli, South Cotabato	9/22/2016	3998088.6	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4074743	16MG0140-Construction of 1 unit – 1sty 2cl at Coong ES, T'boli, South Cotabato	9/22/2016	2123304.44	Koronadal City	South Cotabato	Region XII			Closed		hartil

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4074768	16MG0143-Construction of 1 unit – 1sty 3cl at Demamis ES, T'boli, South Cotabato	9/22/2016	3124988.49	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4074802	16MG0144-Construction of 1 unit – 1sty 2cl at Demamis ES, T'boli, South Cotabato	9/22/2016	2155827.13	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4074812	16MG0146-Construction of 1 unit – 1sty 2cl at Lambuling ES, T'boli, South Cotabato	9/22/2016	2127143.7	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4074843	16MG0147-Construction of 1 unit – 1sty 4cl at Salacafe ES, T'boli, South Cotabato	9/22/2016	3831818	Koronadal City	South Cotabato	Region XII			Closed		hartil
21733	PUBLIC WORKS AND HIGHWAYS - SOUTH COTABATO DEO	4074883	16MG0148-Construction of 1 unit – 1sty - 3cl at Tudok ES, T'boli, South Cotabato	9/22/2016	3200874.76	Koronadal City	South Cotabato	Region XII			Closed		hartil
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3548208	Construction/Completion of Multi-Purpose Building, Towerville National High School, San Jose del Monte City Lone District	11/19/2015	1999974.45	Sta. Maria	Bulacan	Region III	1	Const/Completion of Multi-PurposeBuilding,15CD0261	Closed		tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3564713	Widening of Permanent Bridge, Anyatam Br.1 (B01673LZ) along Daang Maharlika (LZ), San Ildefonso, Bulacan	11/27/2015	23519910.2	Sta. Maria	Bulacan	Region III	1	15CD0266 Widening of Permanent Bridge, Anyatam	Awarded	Posted	tfaustino
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3565161	Construction of 4-Storey – 16 Classroom Vedasto R. Santiago H.S., San Miguel, Bulacan	11/27/2015	29089530.6	Sta. Maria	Bulacan	Region III	1	15CD0281 Const of 4-Storey – 16 Classroom	Awarded	Posted	tfaustino

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3565191	Construction of 2-Storey – 6 Classroom Obando School of Fisheries, Obando, Bulacan	11/27/2015	8737630.15	Sta. Maria	Bulacan	Region III	1	15CD0282 Const of 2-Storey – 6 Classroom Obando	Awarded	Posted	tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3565257	Installation/Application/Construction of Road Safety Devices (F153) along Daang Maharlika (LZ), San Ildefonso / San Miguel, Bulacan (S01398Z)	11/27/2015	7226598.29	Sta. Maria	Bulacan	Region III	1	15CD0283 Installation/Application/Const of Road	Awarded	Posted	tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3565316	Installation/Application/Construction of Road Safety Devices (F153)along San Miguel-Sibul Road (S01416LZ) and Sibul –Biak-na-Bato Road (S01415LZ), San Miguel, Bulacan	11/27/2015	3959803.83	Sta. Maria	Bulacan	Region III	1	15CD0284 Installation/Application/Const of Road	Awarded	Posted	tfaustino
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3594014	Rehabilitation of Roads, Brgy. Buliran, Mun. of San Miguel, Province of Bulacan	12/10/2015	4949512.64	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3599451	PURCHASE REQUEST 0192-15	12/12/2015	1400000	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3616474	Construction/Rehabilitation/Improvement of Road leading to Relocation Site, Gumaoc, San Jose Del Monte City, Bulacan	12/23/2015	29699215.4	Sta. Maria	Bulacan	Region III	1	Construction/Rehab/Improvement of Road le	Awarded	Posted	tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3616491	Construction/Rehabilitation/Improvement of Road leading to Relocation Site, Brgy. San Manuel, San Jose Del Monte City, Bulacan	12/23/2015	29699215.4	Sta. Maria	Bulacan	Region III	1	15CD0300 Construction/Rehab/Improvement of Road le	Awarded	Posted	tfaustino

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3616502	Construction/Rehabilitation/Improvement of Road leading to Relocation Site, Brgy. Graceville, San Jose Del Monte City, Bulacan	12/23/2015	29699215.4	Sta. Maria	Bulacan	Region III	1	15CD0301 Construction/ Rehab/Improvement of Road le	Awarded	Posted	tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3616509	Rehabilitation / Reconstruction / Upgrading of Damaged Paved ; National Road, Sta. Maria-Norzagaray Road ;K0032+ (-824) – K0032+401, Sta. Maria, Bulacan	12/23/2015	31866263.8	Sta. Maria	Bulacan	Region III	1	15CD0302 Rehab/ Reconstruction / Upgrading of Dam	Closed		tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3616518	Preventive Maintenance Asphalt Overlay along Sta. Maria – Norzagaray Road K0034+296 – K0034+496 ; K0034+758 –K0036+137 ;K0036+168 – K0036+483 ; K0039+000 – K0039+631 Sta. Maria, Bulacan	12/23/2015	32367748.9	Sta. Maria	Bulacan	Region III	1	15CD0303 Preventive Maintenance Asphalt Overlay	Awarded	Posted	tfaustino
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3632245	Purchase Request 0208-15	1/12/2016	1450000	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3661361	Construction/Rehabilitation/Improvement of Road leading to Relocation Site, Towerville, San Jose del Monte City, Bulacan	1/29/2016	49499838.7	Sta. Maria	Bulacan	Region III	1	16CD005 Construction/ Rehab/Improvement of Road le	Awarded	Posted	tfaustino
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3688004	Construction of Multi-Purpose Building, Barangay Camachile, Doña Remedios Trinidad, Bulacan	2/12/2016	999329.29	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3720323	Construction/Completion of Rural Health Center Loma de Gato, Marilao, Bulacan	2/26/2016	997374.31	Sta. Maria	Bulacan	Region III	1	16CD0077 Construction/ Completion of Rural Health C	Closed		tfaustino

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731236	Repair/Rehabilitation and Construction of Farm to Market Road, Pire 2 St., Brgy. Sta. Lucia, Angat, Bulacan	3/2/2016	1989984.25	Sta. Maria	Bulacan	Region III	1	16CD0087 Repair/Rehabilitation and Construction	Awarded	Posted	tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731494	Repair/Rehabilitation and Construction of Farm to Market Road, Sitio Catahan, Brgy. Loma de Gato, Marilao, Bulacan	3/2/2016	1989581.71	Sta. Maria	Bulacan	Region III	1	16CD0104 Repair/Rehabilitation and Construction	Awarded	Posted	tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731504	Repair/Rehabilitation and Construction of Farm to Market Road, Tanawin Road – Lagunita Road, Tungkong Mangga, San Jose del Monte City, Bulacan	3/2/2016	4974418.94	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731508	Repair/Rehabilitation and Construction of Farm to Market Road, Brgy. San Isidro, San Jose del Monte City, Bulacan	3/2/2016	4974648.98	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731517	Repair/Rehabilitation and Construction of Farm to Market Road, Paradise Drive Amihan Road , Tungkong Mangga, San Jose del Monte City, Bulacan	3/2/2016	9949433.34	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731652	Construction of 2 Storey – 2 Classroom Calawitan NHS, San Ildefonso, Bulacan	3/2/2016	4215424.18	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731658	Construction of 4 Storey – 8 Classroom City of San Jose del Monte National Science High School, City of San Jose del Monte, Bulacan	3/2/2016	17766590.7	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731664	Construction of 3 Storey – 9 Classroom Caysio Elementary School, Sta. Maria, Bulacan	3/2/2016	15191814.7	Sta. Maria	Bulacan	Region III	1	16CD0131 Construction of 3 Storey	Closed		tfaustino

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731706	Construction of 3 Storey–12 Classroom Minuyan National High School Norzagaray, Bulacan	3/2/2016	19778247.8	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731711	Construction of 2 Storey– 6 Classroom Don Pablo Amisola Memorial School Angat, Bulacan	3/2/2016	8439890.81	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731714	Construction of 2 Storey– 6 Classroom Don Pablo Amisola Memorial School Angat, Bulacan	3/2/2016	8439890.81	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731729	Construction of 2 Storey– 2 Classroom Baybay ES Angat, Bulacan	3/2/2016	4215438.75	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731737	Construction of 2 Storey– 2 Classroom Binagbag NHS Angat, Bulacan	3/2/2016	4215438.75	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731766	Construction of 2 Storey– 4 Classroom Binagbag NHS - Angel M. Del Rosario HS Angat, Bulacan	3/2/2016	6414266.51	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731780	Construction of 1 Storey– 2 Classroom Karahumi Elementary School Norzagaray, Bulacan	3/2/2016	1871833.15	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731787	Package 1-BEFF CY 2016 a) Construction of 1 Storey– 2 Classroom Alejandro E. Flores, Sr. Elementary School, Doña Remedios Trinidad, Bulacan b) Construction of 1 Storey– 2 Classroom Alejandro E. Flore	3/2/2016	1871833.16	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731793	Construction of 2 Storey– 8 Classroom SHS in Obando, Bulacan	3/2/2016	11159940	Sta. Maria	Bulacan	Region III			Closed		tfaustino

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731799	Construction of 2 Storey– 8 Classroom SHS in Obando, Bulacan	3/2/2016	11159940	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731804	Construction of 1 Storey– 3 Classroom Duplas ES, Doña Remedios Trinidad, Bulacan	3/2/2016	2789937.57	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731810	Package 2-BEFF CY 2016 a) Construction of 1 Storey– 2 Classroom Basyo ES Doña Remedios Trinidad, Bulacan b) Construction of 1 Storey– 2 Classroom Pinag-anakan ES Remedios Trinidad, Bulacan	3/2/2016	3743666.3	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731814	Package 3-BEFF CY 2016 a) Construction of 1 Storey– 2 Classroom Sapang Bulac High School Doña Remedios Trinidad, Bulacan b) Construction of 1 Storey– 2 Classroom Kambubuyugan Elementary School Reme	3/2/2016	3743666.3	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731816	Package 4-BEFF CY 2016 a) Construction of 1 Storey– 1 Classroom Bato Elementary School Doña Remedios Trinidad, Bulacan b) Construction of 1 Storey– 1 Classroom Cabayunan Elementary School Remedios	3/2/2016	1941664.18	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3731821	Package 5-BEFF CY 2016 a) Construction of 1 Storey– 1 Classroom Durumungan ES Doña Remedios Trinidad, Bulacan b) Construction of 1 Storey– 1 Classroom Kawit ES School Remedios Trinidad, Bulacan	3/2/2016	1941664.18	Sta. Maria	Bulacan	Region III			Closed		tfaustino

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3850780	Construction of 2-Storey – 2 Classroom Calawitan NHS, San Ildefonso, Bulacan	5/20/2016	4215424.18	Sta. Maria	Bulacan	Region III	1	16CD0127 Construction of 2-Storey – 2 Classroom	Closed		tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3850799	Construction of 4-Storey – 8 Classroom City of San Jose del Monte National Science High School, City of San Jose del Monte, Bulacan	5/20/2016	17766590.7	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3907102	Construction of 3-Storey – 6 Classroom Perez ES, City of Meycauayan, Bulacan	6/22/2016	10796119.3	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3907193	Construction of 2-Storey – 8 Classroom Paradise Farm National High School, City of San Jose del Monte,Bulacan	6/22/2016	12092921.9	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3958523	Sub Surface Exploration/Geotechnical Survey for the Construction of: Location : a. Const. of 4-storey, 24 cl, School Building San Ildefonso National High School, San Ildefonso, Bulacan b. Const	7/22/2016	1199328.31	Sta. Maria	Bulacan	Region III	1	16CD0001 (CS) Sub Surface Exploration/Geotechnical	Closed		tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3958566	Sub Surface Exploration/Geotechnical Survey for the Construction of: Location : a. Const. of 3-storey, 15 cl, School Building Balasing Elementary School, Sta. Maria, Bulacan b. Const. of 3-storey, 6	7/22/2016	899496.2	Sta. Maria	Bulacan	Region III	1	16CD0002 (CS) Sub Surface Exploration/Geotechnical	Closed		tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3958603	Sub Surface Exploration/Geotechnical Survey for the Construction of: Location : a. Const. of 3-storey, 6 cl, School Building Perez ES, City of Meycauayan, Bulacan b. Const. of 4-storey, 24 cl,	7/22/2016	1049412.23	Sta. Maria	Bulacan	Region III	1	16CD0003 (CS) Sub Surface Exploration/Geotechnical	Closed		tfaustino

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3958633	Sub Surface Exploration/Geotechnical Survey for the Construction of: Location : a. Const. of 4-storey, 16 cl, School Building Muzon (Pabahay 2000) ES, City of San Jose del Monte, Bulacan b. Co	7/22/2016	1349244.2	Sta. Maria	Bulacan	Region III	1	16CD0004 (CS) Sub Surface Exploration/Geotechnica	Closed		tfaustino
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3959605	VARIOUS IT CONSUMABLES (PR 16 - 07 - 0071)	7/25/2016	998700	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3970635	Construction of Rainwater Collection System (RWCS)	7/29/2016	3280910.4	Sta. Maria	Bulacan	Region III			Closed		tfaustino
22277	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 2ND DEO	3984606	Sub Surface Exploration/Geotechnical Survey for the Construction of Various School Building @ City of San Jose del Monte, Bulacan	8/5/2016	1649076.35	Sta. Maria	Bulacan	Region III	1	16CD0005 (CS) Sub Surface Exploration/Geotechnical	Closed		tfaustino
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3619798	15CE0002EE - Rental of Equipment For use in the Emergency Removal and Disposal of Landslide and Mudflows Daang Maharlika Road, Putlan, Carranglan, Nueva Ecija K193+500 to K193+650	12/29/2015	1430820	Talavera	Nueva Ecija	Region III			Closed		ldoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3641865	Invitation to Bid: 16CE0016 - Construction of Drainage, Poblacion West, Muñoz, Nueva Ecija	1/19/2016	999855.23	Talavera	Nueva Ecija	Region III	1	16CE0016	Closed		ldoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3641880	Invitation to Bid: 16CE0017 - Construction of Drainage Systems, A. San Pascual and B. Poblacion Sur, Talavera, Nueva Ecija	1/19/2016	1999997.76	Talavera	Nueva Ecija	Region III	1	16CE0017	Closed		ldoncillo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3648389	Invitation to Bid:16CE0019: Construction of Farm-to-Market Road, Brgy. Luna - Brgy. Maycaban, Cuyapo, Nueva Ecija	1/22/2016	1990008.62	Talavera	Nueva Ecija	Region III	1	16CE0019	Awarded	Posted	Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3648441	Invitation to Bid:16CE0021: Construction of Farm-to-Market Road, Brgy. Salagusog, Cuyapo, Nueva Ecija	1/22/2016	1990010.67	Talavera	Nueva Ecija	Region III	1	16CE0021	Awarded	Posted	Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3648547	Invitation to Bid:16CE0024: Construction of Farm-to-Market Road, Brgy. Faigal, Guimba, Nueva Ecija	1/22/2016	1990008.62	Talavera	Nueva Ecija	Region III	1	16CE0024	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3648641	Invitation to Bid:16CE0026: Construction of Farm-to-Market Road, Brgy. Macapabellag, Guimba, Nueva Ecija	1/22/2016	2985008.69	Talavera	Nueva Ecija	Region III	1	16CE0026	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3648679	Invitation to Bid:16CE0028: Construction of Farm-to-Market Road, Brgy. San Marcelino, Guimba, Nueva Ecija	1/22/2016	1990010.67	Talavera	Nueva Ecija	Region III	1	16CE0028	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3648699	Invitation to Bid:16CE0029: Construction of Farm-to-Market Road, Brgy. Poblacion Norte, Licab, Nueva Ecija	1/22/2016	1990003.24	Talavera	Nueva Ecija	Region III	1	16CE0029	Awarded	Posted	Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3648760	Invitation to Bid:16CE0031: Construction of Farm-to-Market Road, Brgy. Casulucan, Sto. Domingo, Nueva Ecija	1/22/2016	1990008.62	Talavera	Nueva Ecija	Region III	1	16CE0031	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3648805	Invitation to Bid:16CE0033: Construction of Farm-to-Market Road, Brgy. Bugtong na Buli, Talavera, Nueva Ecija	1/22/2016	1990008.72	Talavera	Nueva Ecija	Region III	1	16CE0033	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3662779	16CE0001E: Purchase of Service Vehicle (Pick-Up) for use of the Department of Public Works and Highways, Nueva Ecija 1st District Engineering Office	2/1/2016	1200000	Talavera	Nueva Ecija	Region III	1	16CE0001E	Closed		Idoncillo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3663577	16CE0002E: Purchase of Service Vehicle (Asian Utility Vehicle) for use of the Department of Public Works and Highways, Nueva Ecija 1st District Engineering Office	2/1/2016	1000000	Talavera	Nueva Ecija	Region III	1	16CE0002E	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3673808	16CE0061: Rehabilitation of Pasong Inchik-Pura Road, Guimba-Pura Section, Guimba, Nueva Ecija	2/5/2016	39200319.3	Talavera	Nueva Ecija	Region III	1	16CE0061	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3673818	16CE0062: Const/Maintenance of Flood Mitigation Structures and Drainage Systems, Construction/Repair/Rehabilitation of Flood Control Dikes, Phase I, Brgy. Villarosa, Licab, Nueva Ecija	2/5/2016	98000004	Talavera	Nueva Ecija	Region III	1	16CE0062	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3673824	16CE0064: Construction of Earth Dike Protection, Brgy. Sta. Lucia, Zaragoza, Nueva Ecija	2/5/2016	78052138.5	Talavera	Nueva Ecija	Region III	1	16CE0064	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3673964	16CE0068: Repair/Rehabilitation/Improvement of Nueva Ecija-Pangasinan Road (S00907LZ) Cuyapo, Nueva Ecija, K174+700 to K175+276 with exception	2/5/2016	10398005.4	Talavera	Nueva Ecija	Region III	1	16CE0068	Awarded	Posted	Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3694274	16CSCE002: Security Guards from Private Security Agency for CY 2016-2017	2/16/2016	837081.36	Talavera	Nueva Ecija	Region III	1	16CSCE002	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3734318	16CE0075: Concreting of Maestrang Kikay FMR, Brgy. Maestrang Kikay, Talavera, Nueva Ecija	3/3/2016	1990023.76	Talavera	Nueva Ecija	Region III	1	16CE0075	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3734353	16CE0076: Concreting of Carmen FMR, Brgy. Carmen, Zaragoza, Nueva Ecija	3/3/2016	4977471.38	Talavera	Nueva Ecija	Region III	1	16CE0076	Closed		Idoncillo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3766822	16CE0003E: Rental of Equipment for use in the Emergency Removal and Disposal of Landslide and Mudflows, Pantabangan-Canili-Basal-Baler Road (Castañeda Section), K185+700 to K188+520	3/18/2016	653775.43	Talavera	Nueva Ecija	Region III	1	16CE0003E	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788191	16CE0084: Construction of Classroom, San Emiliano ES, Aliaga, Nueva Ecija	4/6/2016	1188026.78	Talavera	Nueva Ecija	Region III	1	16CE0084	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788220	16CE0085: Construction of Classrooms, San Pablo (B) ES, Aliaga, Nueva Ecija	4/6/2016	2376007.07	Talavera	Nueva Ecija	Region III	1	16CE0085	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788262	16CE0086: Construction of Classrooms, Rizal ES, Cuyapo, Nueva Ecija	4/6/2016	2376007.07	Talavera	Nueva Ecija	Region III	1	16CE0086	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788293	16CE0087: Construction of Classrooms, Balingog West ES, Guimba, Nueva Ecija	4/6/2016	2376007.07	Talavera	Nueva Ecija	Region III	1	16CE0087	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788314	16CE0088: Construction of Classrooms, Bertese ES, Guimba, Nueva Ecija	4/6/2016	2376007.07	Talavera	Nueva Ecija	Region III	1	16CE0088	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788336	16CE0089: Construction of Classrooms, Cabaruan ES, Guimba, Nueva Ecija	4/6/2016	2376007.07	Talavera	Nueva Ecija	Region III	1	16CE0089	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788353	16CE0090: Construction of Classrooms, Casongsong ES, Guimba, Nueva Ecija	4/6/2016	2376007.07	Talavera	Nueva Ecija	Region III	1	16CE0090	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788383	16CE0091: Construction of Classrooms, Escaño PS, Guimba, Nueva Ecija	4/6/2016	1188026.78	Talavera	Nueva Ecija	Region III	1	16CE0091	Closed		Idoncillo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788423	16CE0092: Construction of Classrooms, Galvan ES, Guimba, Nueva Ecija	4/6/2016	2376007.07	Talavera	Nueva Ecija	Region III	1	16CE0092	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788444	16CE0093: Construction of Classrooms, Guimba West CS, Guimba, Nueva Ecija	4/6/2016	3564023.03	Talavera	Nueva Ecija	Region III	1	16CE0093	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788470	16CE0094: Construction of Classrooms, San Miguel ES, Guimba, Nueva Ecija	4/6/2016	2376007.07	Talavera	Nueva Ecija	Region III	1	16CE0094	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788483	16CE0095: Construction of Classroom, Parson ES, Licab, Nueva Ecija	4/6/2016	1188026.78	Talavera	Nueva Ecija	Region III	1	16CE0095	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788512	16CE0096: Construction of Classrooms, Malayantoc ES, Santo Domingo, Nueva Ecija	4/6/2016	3564023.03	Talavera	Nueva Ecija	Region III	1	16CE0096	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788539	16CE0097: Construction of Classrooms, Violago-Gatdula Elementary School, Santo Domingo, Nueva Ecija	4/6/2016	2376007.07	Talavera	Nueva Ecija	Region III	1	16CE0097	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788567	16CE0098: Construction of Classrooms, Casulucan Este PS, Talavera, Nueva Ecija	4/6/2016	2376007.07	Talavera	Nueva Ecija	Region III	1	16CE0098	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788605	16CE0100: Construction of Classrooms, Gulod ES, Talavera, Nueva Ecija	4/6/2016	3564023.03	Talavera	Nueva Ecija	Region III	1	16CE0100	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788618	16CE0101: Construction of Classrooms, Mabuhay Elementary School, Talavera, Nueva Ecija	4/6/2016	2376007.07	Talavera	Nueva Ecija	Region III	1	16CE0101	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788629	16CE0102: Construction of Classrooms, San Pedro ES, Lupao, Nueva Ecija	4/6/2016	3564023.03	Talavera	Nueva Ecija	Region III	1	16CE0102	Closed		Idoncillo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788642	16CE0103: Construction of Classrooms, Villa Santos Elementary School, Science City of Muñoz, Nueva Ecija	4/6/2016	2376007.07	Talavera	Nueva Ecija	Region III	1	16CE0103	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788651	16CE0104: Construction of Classroom, Camiing Elementary School, Guimba, Nueva Ecija	4/6/2016	1188026.78	Talavera	Nueva Ecija	Region III	1	16CE0104	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788659	16CE0105: Construction of Classroom, San Marcelino Elementary School, Guimba, Nueva Ecija	4/6/2016	1188026.78	Talavera	Nueva Ecija	Region III	1	16CE0105	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788667	16CE0106: Construction of Classroom, Mayamot I ES, Talugtug, Nueva Ecija	4/6/2016	1188026.78	Talavera	Nueva Ecija	Region III	1	16CE0106	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3788676	16CE0107: Construction of Classroom, Villa Rosario ES, Talugtug, Nueva Ecija	4/6/2016	1188026.78	Talavera	Nueva Ecija	Region III	1	16CE0107	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3816592	16CSCE003: Evaluation of Geotechnical Analysis for Various DepEd's CY 2016 BEFF Projects - Batch 5, Nueva Ecija 1st & 2nd Legislative District	4/26/2016	1800000	Talavera	Nueva Ecija	Region III	1	16CSCE003	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3816608	16CSCE004: Evaluation of Geotechnical Analysis for Various DepEd's CY 2016 BEFF Projects - Batch 3, Nueva Ecija 1st & 2nd Legislative District	4/26/2016	900000	Talavera	Nueva Ecija	Region III	1	16CSCE004	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3821863	16CE0114: Construction of Rain Water Collection System Facilities, Province of Nueva Ecija	4/29/2016	3281018.8	Talavera	Nueva Ecija	Region III	1	16CE0114	Awarded	Posted	Idoncillo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3880074	Request for Expression of interest for: 16CSCE005: Evaluation of Geotechnical Analysis for Various DepEd's CY 2016 BEFF Projects - Batch 5, Nueva Ecija 1st Legislative District	6/7/2016	750000	Talavera	Nueva Ecija	Region III	1	16CSCE005	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3880169	Request for Expression of interest for: 16CSCE006: Evaluation of Geotechnical Analysis for Various DepEd's CY 2016 BEFF Projects - Batch 9, Nueva Ecija 1st and 2nd Legislative District	6/7/2016	749290.5	Talavera	Nueva Ecija	Region III	1	16CSCE006	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3886176	16CE0116: Renovation of Old Ospital ng San jose City / Renovation of Ospital ng Lungsod ng San Jose, A.O. Pascual St., City Health Office Compound, San Jose City, Nueva Ecija	6/9/2016	19600492.3	Talavera	Nueva Ecija	Region III	1	16CE0116	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3948124	16CE0132: Rehabilitation of Roads including Drainage, A. South Central Poblacion B. Ambassador Alzate, Nampicuan, Nueva Ecija	7/20/2016	1960076.32	Talavera	Nueva Ecija	Region III	1	16CE0132	Awarded	Posted	Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3948137	16CE0135: Rehabilitation of Roads including Drainage, Poblacion West, Muñoz, Nueva Ecija	8/10/2016	999891.67	Talavera	Nueva Ecija	Region III	1	16CE0135	Awarded	Posted	Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3965409	16CE0108: Construction of Classrooms, Cuyapo National High School, Cuyapo, Nueva Ecija	7/27/2016	46241302.6	Talavera	Nueva Ecija	Region III	1	16CE0108	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3965454	16CE0110: Construction of Classrooms, Sto. Domingo NTS, Sto. Domingo, Nueva Ecija	7/27/2016	72845262.8	Talavera	Nueva Ecija	Region III	1	16CE0110	Closed		Idoncillo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3965519	16CE0111: Construction of Classrooms, Talavera National High School, Talavera, Nueva Ecija	7/27/2016	62122879.4	Talavera	Nueva Ecija	Region III	1	16CE0111	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3965687	16CE0138: Repair/Rehabilitation/Improvement (Concreting of Shoulder/Reblocking) of Bongabon-Rizal-Aurora Road (S00906LZ), Rizal, Nueva Ecija; KO152+536 - KO153+364; KO153+718 - KO154+340	7/27/2016	9900990.1	Talavera	Nueva Ecija	Region III	1	16CE0138	Awarded	Posted	Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3965725	16CE0139: Renovation of Old Ospital ng San Jose City, A.O. Pascual St., City Health Office Compound, San Jose City, Nueva Ecija	7/27/2016	9799953.4	Talavera	Nueva Ecija	Region III	1	16CE0139	Awarded	Posted	Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3965923	16CE0140: Renovation of Ospital ng Lungsod ng San Jose, A.O. Pascual St., City Health Office Compound, San Jose City, Nueva Ecija	7/27/2016	9799962.77	Talavera	Nueva Ecija	Region III	1	16CE0140	Awarded	Posted	Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3965956	16CE0141: Construction of Classrooms, Paitan Sur National High School, Cuyapo, Nueva Ecija	7/27/2016	8781471.05	Talavera	Nueva Ecija	Region III	1	16CE0141	Awarded	Posted	Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3966543	16CE0149: Construction of Classrooms, Rizal National High School, Rizal, Nueva Ecija	7/27/2016	30912932.5	Talavera	Nueva Ecija	Region III	1	16CE0149	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3966621	16CE0150: Construction of Classrooms, Rizal National High School, Rizal, Nueva Ecija	7/27/2016	26156316.8	Talavera	Nueva Ecija	Region III	1	16CE0150	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3966697	16CE0151: Construction of Classrooms, San Antonio Integrated School, Science City of Muñoz, Nueva Ecija	7/27/2016	11682252.8	Talavera	Nueva Ecija	Region III	1	16CE0151	Awarded	Posted	Idoncillo

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3966716	16CE0152: Construction of Classrooms, Villa Labrador ES, Rizal, Nueva Ecija	7/27/2016	4653985.24	Talavera	Nueva Ecija	Region III	1	16CE0152	Awarded	Posted	Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3993557	16CE0153: Construction of Techvoc Workshop Buildings/Laboratories for Senior HS - Talugtug NHS Annex-Saverona, Talugtug, Nueva Ecija	8/10/2016	2475000.1	Talavera	Nueva Ecija	Region III	1	16CE0153	Awarded	Posted	Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	3993592	16CE0154: Repair of Office Buildings of Nueva Ecija 1st District Engineering Office, Barangay La Torre, Talavera, Nueva Ecija	8/10/2016	4708784.62	Talavera	Nueva Ecija	Region III	1	16CE0154	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	4072141	16CE0142: Construction of a 2STY8CL School Building, Galvan National High School, Guimba, Nueva Ecija 1st LD	9/21/2016	11682252.8	Talavera	Nueva Ecija	Region III	1	16CE0142	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	4072176	16CE0143: Construction of a 2STY8CL School Building, Ganduz National High School, Pantabangan, Nueva Ecija 2nd LD	9/21/2016	11682252.8	Talavera	Nueva Ecija	Region III	1	16CE0143	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	4072217	16CE0286: Activity 71x-Special Maintenance (Line Canal and Drainage) along Sta. Rosa - Tarlac Road, K122+477 to K122+690	9/21/2016	2853643.67	Talavera	Nueva Ecija	Region III	1	16CE0286	Closed		Idoncillo
22279	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ECIJA 1ST DEO	4072246	16CE0287: Activity 33x-Selective Replacement of Concrete Pavement of Various National Roads, Nueva Ecija 1st DEO	9/21/2016	4164817.65	Talavera	Nueva Ecija	Region III	1	16CE0287	Closed		Idoncillo
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3531718	Construction/Improvement of Pentor-Balsik River (Balsik Section), Hermosa, Bataan	11/17/2015	14700000	Balanga City	Bataan	Region III	1	15CA0081-Construction Project	Awarded	Posted	rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3531746	Construction/Improvement of Colo River (Layac Section), Dinalupihan, Bataan	11/17/2015	9800000	Balanga City	Bataan	Region III	1	15CA0083-Construction Project	Awarded	Posted	rdejong

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3535226	Supply and Delivery of Boulders. Portland Cement, Washed Sand and Gravel Fill use in the Routine Maintenance of National Roads and Bridges within Bataan, Bataan 1st District	11/16/2015	979899.2	Balanga City	Bataan	Region III	1	Construction Materials	Awarded	Posted	rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3535231	Supply and Delivery of Reflectorized Traffic Paint (White) use in the Routine Maintenance of National Roads and Bridges within Bataan, Bataan 1st District	11/16/2015	990080	Balanga City	Bataan	Region III	1	Reflectorized Traffic Paint	Awarded	Posted	rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3535234	Supply and Delivery of Hot Asphalt (60/10 and 85/100) use in the Routine Maintenance of National Roads and Bridges within Bataan, Bataan 1st District	11/16/2015	995150.2	Balanga City	Bataan	Region III	1	Hot Asphalt	Awarded	Posted	rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3556545	Construction/Improvement of Colo River (Maguindong Section), Dinalupihan , Bataan	11/26/2015	19600000	Balanga City	Bataan	Region III	1	15CA0085-Construction Project	Awarded	Posted	rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3618451	Procurement of Road Safety Devices (P. R. No. 0271) use in the Routine Maintenance of National Roads and Bridges, Bataan 1st Engineering District	12/28/2015	998778.8	Balanga City	Bataan	Region III	1	Road Safety Devices	Awarded	Posted	rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3720109	Construction/Repair/Rehabilitation/Improvement of Various Infrastructure Including Local Projects-Local Roads-Concreting of Farm to Market Road, Barangay Pandatung, Hermosa, Bataan	2/25/2016	28950000	Balanga City	Bataan	Region III	1	16CA0010-Construction Project	Awarded	Posted	rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3720208	Sub-Surface Exploration for the Construction of School Building Basic Educational Facilities Senior High School Program and Pagcor Silid Aralan Project (SAP), Bataan 1st District	2/26/2016	1300000	Balanga City	Bataan	Region III			Closed		rdejong

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3740888	Expansion of Bangkal Barangay Health Station, Barangay Bangkal, Abucay, Bataan	3/6/2016	1447500	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3740894	Construction of Bangal Barangay Health Station, Barangay Bangal, Dinalupihan, Bataan	3/6/2016	1447500	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3740896	Construction of Maite Barangay Health Station, Barangay Maite, Hermosa, Bataan	3/6/2016	1447500	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3740900	Construction of Panibatuhan Barangay Health Station, Barangay Panibatuhan, Morong, Bataan	3/6/2016	1447500	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3740901	Construction of Adamson Barangay Health Station, Barangay Gugo, Samal, Bataan	3/6/2016	1447500	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3741109	Construction of Four (4) Storey - Sixteen (16) Classroom School Building, Bonifacio Camacho National High School, Abucay, Bataan	3/6/2016	38563518.2	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3741112	Construction of Four (4) Storey - Eight (8) Classroom School Building, Bonifacio Camacho National High School, Abucay, Bataan	3/6/2016	21297337.3	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3741113	Construction of Two (2) Storey -Two (2) Classroom School Building, Bonifacio Camacho National High School, Abucay, Bataan	3/6/2016	7796268.29	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3741125	Construction of Two (2) Units - Four (4) Storey-Twelve (12) Classroom School Building, Hermosa National High School, Hermosa, Bataan	3/6/2016	61448729.9	Balanga City	Bataan	Region III			Closed		rdejong

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3741153	Construction of Four (4) Storey-Twelve (12) Classroom School Building, Samal National High School, Samal, Bataan	3/6/2016	30723990	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3741156	Construction of Four (4) Storey-Eight (8) Classroom School Building, Samal National High School, Samal, Bataan	3/6/2016	21297337.3	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3784989	Procurement of Cold Mix Asphalt (P. R. No. 0115) use in the Routine Maintenance of National Roads and Bridges, Bataan 1st District	4/7/2016	999000	Balanga City	Bataan	Region III	1	Asphalt	Awarded	Posted	rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3784990	Procurement of Reflectorized Trafic Paint (P. R. No. 0113) use in the Routine Maintenance of National Roads and Bridges, Bataan 1st District	4/7/2016	989184	Balanga City	Bataan	Region III	1	Traffic Paint	Awarded	Posted	rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3798968	Procurement of Road Safety Devices (Traffic Core and Plastic Barrier (P. R. No. 0146) use in the Routine Maintenance of National Roads and Bridges, Bataan 1st District	4/14/2016	998160	Balanga City	Bataan	Region III	1	Safety Devices	Awarded	Posted	rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3821008	Procurement of Reflectorized Traffic Paint (White and Yellow) (P.R. No. 0153) use in the Routine Maintenance of National Roads and Bridges, Bataan 1st District	4/29/2016	989184	Balanga City	Bataan	Region III	1	Traffic Paint	Awarded	Posted	rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3857287	Construction/Upgrading/Rehabilitation of Drainage Along National Roads-Construction/Rehabilitation of Orani Channel (Infront of Pantalan Bago to Tatlong Butas), Orani, Bataan	5/27/2016	67550000	Balanga City	Bataan	Region III			Closed		rdejong

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3912233	Replacement of Permanent Bridge, Malimatac Bridge (B01550LZ) along Junction-Layac-Balanga-Mariveles Port Road, Hermosa, Bataan	6/27/2016	6860000	Balanga City	Bataan	Region III	1	16CA0045-Construction Project	Awarded	Posted	rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3912243	Replacement of Permanent Bridge, Orani Bridge (B01554LZ) along Junction-Layac-Balanga-Mariveles Port Road, Orani, Bataan	6/27/2016	5880000	Balanga City	Bataan	Region III	1	16CA0046-Construction Project	Awarded	Posted	rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3912249	Construction of Two (2) Units - Four (4) Storey-Twelve (12) Classroom School Building, Hermosa National High School, Hermosa, Bataan	6/27/2016	43783913.8	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3925086	Procurement of Hot Asphalt (P. R. No. 16-0189) use in the Routine Maintenance of National Roads and Bridges, Bataan 1st District	7/6/2016	996494.2	Balanga City	Bataan	Region III	1	Asphalt	Awarded	Posted	rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3932912	Construction of Senior High School Classrooms Two (2) Storey- Six (6) Classroom School Building, Kaparangan Elementary School, Orani, Bataan	7/11/2016	8266500	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3943140	Repair/Rehabilitation/Improvement/ Construction of Pedestrian Overpass with Manlift along Roman Expressway (S01420LZ) near Casupanan Elementary School & Hermosa Ecozone Industrial Park, Barangay Pali	7/15/2016	16830000	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3972328	Repair/Maintenance of DPWH Building, Main Building, Bataan 1st DEO, Mulawin, Orani, Bataan	8/1/2016	1960000	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3992478	Repair/Maintenance of Calaguiman River Control (East and Sapa Section),Samal, Bataan	8/10/2016	1960000	Balanga City	Bataan	Region III			Closed		rdejong

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3992482	Repair/Maintenance of Pagalanggang River Control, Pagalanggang Section, Dinalupihan, Bataan	8/10/2016	1470000	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3992487	Repair/Maintenance/Improvement of Orani River Control, (Apollo Section), Orani, Bataan	8/10/2016	1960000	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	3992491	Repair/Maintenance of Drainage System along Roman Expressway (K0109+500-K0118+100 with Exceptions), Abucay and Samal, Bataan	8/10/2016	1470000	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	4007024	Concreting of Barangay Imelda Farm to Market Road, Barangay Imelda, Samal, Bataan	8/18/2016	4975000	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	4007030	Concreting of Sitio Pook Hacienda Farm to Market Road, Barangay Gabon, Abucay, Bataan	8/18/2016	1990000	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	4007036	Concreting of Barangay San Simon Farm to Market Road, Barangay San Simon, Dinalupihan, Bataan	8/18/2016	1990000	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	4007039	Concreting of Barangay Mambog Farm to Market Road, Barangay Mambog, Hermosa, Bataan	8/18/2016	1990000	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	4042901	Procurement of Materials for Road Safety Devices (P. R. No. 16-0242) use in the Routine Maintenance of National Roads and Bridges, Bataan 1st District	9/5/2016	998464.2	Balanga City	Bataan	Region III			Closed		rdejong
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	4042902	Procurement of Reflectorized Traffic Paint (White and Yellow) (P. R. No. 16-0243) use in the Routine Maintenance of National Roads and Bridges, Bataan 1st District	9/5/2016	999040	Balanga City	Bataan	Region III			Closed		rdejong

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22282	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 1ST DEO	4042904	Procurement of Materials for Guard Rails and Concrete Post (P. R. No. 16-0244) use in the Routine Maintenance of National Roads and Bridges, Bataan 1st District	9/5/2016	997953.6	Balanga City	Bataan	Region III			Closed		rdejong
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	3563338	15DOG098 and 15DOG100	11/26/2015	558960	Pasig City	Metro Manila	NCR	1	15DOG098	Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	3563338	15DOG098 and 15DOG100	11/26/2015	558960	Pasig City	Metro Manila	NCR	2	15DOG099	Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	3563338	15DOG098 and 15DOG100	11/26/2015	558960	Pasig City	Metro Manila	NCR	3	15DOG100	Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	3572285	15DOG0102 to 15DOG103	12/2/2015	575960	Pasig City	Metro Manila	NCR	1	15DOG102	Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	3572285	15DOG0102 to 15DOG103	12/2/2015	575960	Pasig City	Metro Manila	NCR	2	15DOG103	Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	3579265	ITB for 15DOG006-PB	12/4/2015	967680	Pasig City	Metro Manila	NCR			Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	3579288	ITB for 15DOG007-PB	12/4/2015	2800000	Pasig City	Metro Manila	NCR			Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	3599851	ITB for 15DOG110 to 15DOG114	12/12/2015	1573764	Pasig City	Metro Manila	NCR			Closed		mgarlit

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	3620048	15-DO-G116 to 15-DO-G118	12/29/2015	1074925	Pasig City	Metro Manila	NCR			Closed		ldefeo1
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	3649593	16-DO-G004 to G006	1/23/2016	964902	Pasig City	Metro Manila	NCR	2	16-DO-G005	Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	3649593	16-DO-G004 to G006	1/23/2016	964902	Pasig City	Metro Manila	NCR	3	16-DO-G006	Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	3687256	16-DO-G008 & G009	2/12/2016	997942	Pasig City	Metro Manila	NCR	1	16-DO-G008	Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	3687315	16-DO-G010 & G011	2/12/2016	915690	Pasig City	Metro Manila	NCR	2	16-DO-G011	Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	3723829	16DO0016 and 16DO0017	2/27/2016	18855211.3	Pasig City	Metro Manila	NCR	2	16-DO-0017	Closed		ldefeo1
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	3732948	Notice for 16-DO-G014 and 16-DO-G015	3/3/2016	956670	Pasig City	Metro Manila	NCR	2	16-DO-G015	Awarded	Posted	mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	3800989	Notice for 16-DO-G031 and 16-DO-G032	4/14/2016	610380	Pasig City	Metro Manila	NCR	1	16-DO-G031	Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	3887851	16-DO-G045 to 16-DO-G047	6/10/2016	1016064	Pasig City	Metro Manila	NCR	1	16-DO-G045	Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	3887851	16-DO-G045 to 16-DO-G047	6/10/2016	1016064	Pasig City	Metro Manila	NCR	2	16-DO-G046	Closed		mgarlit

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	3887851	16-DO-G045 to 16-DO-G047	6/10/2016	1016064	Pasig City	Metro Manila	NCR	3	16-DO-G047	Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	3968537	16-DO-G007-PB	7/28/2016	2332440	Pasig City	Metro Manila	NCR	1	16-DO-G007-PB	Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	4023588	16-DO-0023 and 16-DO-0024	8/24/2016	2999352.4	Pasig City	Metro Manila	NCR	1	16-DO-0023	Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	4023588	16-DO-0023 and 16-DO-0024	8/24/2016	2999352.4	Pasig City	Metro Manila	NCR	2	16-DO-0024	Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	4025528	16-DO-0025 and 16-DO-0026	8/25/2016	20263419.3	Pasig City	Metro Manila	NCR	1	16-DO-0025	Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	4025528	16-DO-0025 and 16-DO-0026	8/25/2016	20263419.3	Pasig City	Metro Manila	NCR	2	16-DO-0026	Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	4037602	16-DO-G007-PB (Re-Ads)	9/1/2016	2332440	Pasig City	Metro Manila	NCR	1	16-DO-G007-PB (Re-Ads)	Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	4042903	16-DO-0027 to 16-DO-0031	9/5/2016	161017284	Pasig City	Metro Manila	NCR			Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	4055970	16-DO-0032 to 16-DO-0035	9/10/2016	78261761	Pasig City	Metro Manila	NCR	1	16-DO-0032	Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	4055970	16-DO-0032 to 16-DO-0035	9/10/2016	78261761	Pasig City	Metro Manila	NCR	2	16-DO-0033	Closed		mgarlit

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	4055970	16-DO-0032 to 16-DO-0035	9/10/2016	78261761	Pasig City	Metro Manila	NCR	3	16-DO-0034	Closed		mgarlit
22698	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL II DEO	4055970	16-DO-0032 to 16-DO-0035	9/10/2016	78261761	Pasig City	Metro Manila	NCR	4	16-DO-0035	Closed		mgarlit
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3542420	15-DL-0198 - CONSTRUCTION, REPAIR/REHABILITATION OF CLASSROOMS/ SCHOOL BUILDINGS UNDER DEPED'S CY 2014 REGULAR SCHOOL BUILDING PROGRAM (RSBP) – BATCH 4 CONSTRUCTION OF 1STY 3CL (ATTACHED TOILET), DON	11/17/2015	2788119.49	Lucena City	Quezon	Region IV-A	1	15-DL-0198	Awarded	Posted	ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3551435	15-DL-0203 - CONSTRUCTION OF SENIOR HIGH SCHOOL AND ADDITIONAL FOUNDATION WORKS, REQUIRED UNDER DEPED'S CY 2015 BASIC EDUCATION FACILITIES FUND (BEFF) - BATCH 5 2STY 4CL, DR. ARSENIO C. NICOLAS NHS,	11/21/2015	6187819	Lucena City	Quezon	Region IV-A	1	15-DL-0203	Awarded	Posted	ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3609987	16-DL-0005 - CONCRETING OF BACONG FMR, ALABAT, QUEZON	12/18/2015	9947384.74	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3609995	16-DL-0006 - CONCRETING OF SITIO 3-SITIO 4. VILLA VICTORIA FMR, ALABAT, QUEZON	12/18/2015	7959844.38	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3610015	16-DL-0007 - CONCRETING OF VILLA JESUS WESTE FMR, ALABAT, QUEZON	12/18/2015	6962261.76	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3610023	16-DL-0008 - CONCRETING OF BRGY. VERONICA FMR, LOPEZ, QUEZON	12/18/2015	7957489.06	Lucena City	Quezon	Region IV-A			Closed		ssalvaña

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3610029	16-DL-0009 - CONCRETING OF SITIO MAGUILUYAN, CAGLATE FMR, ALABAT, QUEZON	12/18/2015	6962261.76	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3610041	16-DL-0010 - CONCRETING OF PAMBILAN SUR FMR, ALABAT, QUEZON	12/18/2015	6962261.76	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3610059	16-DL-0011 - CONCRETING OF JONGO-COGORIN CIRCUMFERENTIAL FMR, LOPEZ, QUEZON	12/18/2015	15919586.4	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3610075	16-DL-0012 - CONCRETING OF BUENAVISTA FMR, ALABAT, QUEZON	12/18/2015	6964463.49	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3610162	16-DL-0013 - CONCRETING OF ANGELES FMR, ALABAT, QUEZON	12/18/2015	6964482.42	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3610182	16-DL-0014 - CONCRETING OF VILLA ESPERANZA FMR, ALABAT, QUEZON	12/18/2015	6964340.57	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3633107	16DL0001 (Goods) - For the Routine Maintenance of Various National Secondary Road along MSR, Jct. Lopez-Catanauan Road, K0217+(-)890-K0236+128 (Intermittent Section)	1/13/2016	747100	Lucena City	Quezon	Region IV-A	1	16DL0001 (Goods)	Awarded	Posted	ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3649222	16DL0002(Goods) - For the Installation of Traffic Safety Devices/Pavement Markings along MSR, Jct. Lopez-Catanauan Road, K0217+(-)890-K0236+128 (Intermittent Section), MSR, Jct. Lopez-Buenavista R	1/22/2016	749898	Lucena City	Quezon	Region IV-A	1	16DL0002(Goods)	Awarded	Posted	ssalvaña

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3672003	16-DL-0042 - CONCRETING OF DUNGAWAN PANTAY – VILLA HIWASAYAN –LIGPIT BANTAYAN FMR, GUINAYANGAN, QUEZON	2/4/2016	27038480.7	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3672039	16-DL-0043- CONCRETING OF ERMITA – SAN ROQUE FMR, GUINAYANGAN, QUEZON	2/4/2016	24697834.3	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3672076	16-DL-0044 - CONCRETING OF SITIO CANUMAY – TUMIIS, VILLA NORTE FMR, ALABAT, QUEZON	2/4/2016	22487463.4	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3680761	16-DL-0045 - CONSTRUCTION/REPAIR/REHABILITATION OF MULTIPURPOSE BLDG. (MUNICIPAL HALL) ALABAT, QUEZON, 4TH LD	2/10/2016	2969433.65	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3711859	16-DL-0047 - CONSTRUCTION/REHABILITATION/IMPROVEMENT OF MULTI-PURPOSE BUILDING (COVERED COURT), BRGY. MASCARIÑAS, QUEZON, QUEZON	2/23/2016	4898806.07	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3711910	16-DL-0048 - CONSTRUCTION OF SENIOR HIGH SCHOOLS AND THE ADDITIONAL FOUN DATION WORKS REQUIRED UNDER THE DEPED'S CY 2015 BASIC EDUCATIONAL FACILITIES FUND (BEFF), BATCH 8, 3STY6CL CONCEPCION NATIONA	2/23/2016	11986707	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3720001	16-DL-0049 - CLUSTER I - RAINWATER COLLECTION SYSTEM FOR FY 2016 a. TAGBAKIN ELEMENTARY SCHOOL, ATIMONAN, QUEZON – P 175,169.53 b. MALIGAYA ELEMENTARY SCHOOL,	2/26/2016	3329512.24	Lucena City	Quezon	Region IV-A	1	16-DL-0049	Awarded	Posted	ssalvaña

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3764723	16-DL-0052 - CONSTRUCTION OF HEALTH CENTER, BRGY. MAPAGMAHAL, PEREZ, QUEZON	3/17/2016	2939392.05	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3776810	3. WATER MANAGEMENT- A. WATER SUPPLY- 1. CONSTRUCTION OF WATER SUPPLY (LEVEL II WATER SYSTEM)- BRGY. PROGRESO, GUMACA, QUEZON 4TH LD	3/29/2016	1959466.04	Lucena City	Quezon	Region IV-A	1	16-DL-0053	Awarded	Posted	ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3838565	16DL0006(Goods) For use in this District, DPWH Quezon 4th District Engineering Office, Lucena City	5/12/2016	1700000	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3872876	16DL0007(Goods) For the Repair/Rehabilitation/Improvement along MSR, Jct. Lopez – Catanauan Road, K0217+(-)890 – K0236+128 (Intermittent Section) and MSR, Jct. Lopez – Buenavista Road, K0218+(-)808 –	6/3/2016	749320	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3932852	16DL0009 (Goods)-Purchase of One (1) Unit Asphalt Kettle to be used by Maintenance Section of DPWH-Quezon IV District Engineering Office, Lucena City	7/8/2016	650000	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	3961550	16DL0011 (Goods) -For the Repair/Rehabilitation/Improvement along Quirino Highway, K0251+(-)511 – K0281+185 (Intermittent Section) MSR, Jct. Lopez – Catanauan Road, K0217+(-)890 – K0236+128 (Intermitt	7/25/2016	747100	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4000660	16-DL-0075 - CONSTRUCTION OF NEW BHS-BIRTHING, SAN LUIS II BHS, GUINAYANGAN	8/12/2016	1491791.08	Lucena City	Quezon	Region IV-A			Closed		ssalvaña

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4000680	16-DL-0076 - CONSTRUCTION OF BHS-BIRTHING FACILITY, CARIDAD BHS, QUEZON	8/12/2016	1491541.78	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4000702	16-DL-0077 - CONSTRUCTION OF BHS-BIRTHING, MAINIT SUR BHS, PEREZ	8/12/2016	1491541.78	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4000716	16-DL-0078 - CONSTRUCTION OF NEW BHS-BIRTHING, CALANTIPAYAN BHS, LOPEZ	8/12/2016	1491541.78	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4000734	16-DL-0079 - CONSTRUCTION OF NEW BHS-BIRTHING, ANAS BHS, CALAUAG	8/12/2016	1491541.78	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4000741	16-DL-0080- CONSTRUCTION OF NEW BHS-BIRTHING, ATULAYAN BHS, CALAUAG	8/12/2016	1491541.78	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4000752	16-DL-0081 - CONSTRUCTION OF BHS-BIRTHING FACILITY, KINATAKUTAN BHS, TAGKAWAYAN	8/12/2016	1491541.78	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4000764	6-DL-0082 - REHABILITATION/EXPANSION OF RHU, PLARIDEL MHC, PLARIDEL	8/12/2016	1989750.64	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4000771	16-DL-0083 - REHABILITATION/EXPANSION OF RHU, ALABAT RHU, ALABAT	8/12/2016	2984520.54	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4000783	16-DL-0084 - IMPROVEMENT/RENOVATION OF HEALTH STATION OF BHS – BIRTHING, TINIGUIBAN HEALTH STATION, CALAUAG, QUEZON	8/12/2016	3481857.91	Lucena City	Quezon	Region IV-A			Closed		ssalvaña

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4002947	16-DL-0085 (Re-Advertisement) REPAIR AND RESTORATION OF SLOPE PROTECTION AT ROAD SLIP ALONG OLD ZIGZAG ROAD, PAGBILAO-ATIMONAN, QUEZON (K0155+890 – K0155+905; K0156+210 – K0156+230)	8/13/2016	9466017.72	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4002993	16-DL-0086(Re-Advertisement) CONSTRUCTION, UPGRADING AND EXPANSION OF LGU HEALTH CARE FACILITIES AND OF OTHER HEALTH SECTOR PARTNERS UNDER THE DEPARTMENT OF HEALTH'S CY 2015 HEALTH FACILITIES ENHANCEM	8/13/2016	6467495.21	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4003036	16-DL-0087(Re-Advertisement)-CONSTRUCTION/COMPLETION OF RIZAL BRIDGE AND APPROACHES, PEREZ, QUEZON	8/13/2016	20239336.1	Lucena City	Quezon	Region IV-A	1	16-DL-0087	Awarded	Posted	ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4003083	16-DL-0088(Re-Advertisement)-CONSTRUCTION/COMPLETION OF PINAGTUBIGAN BRIDGE AND APPROACHES, PEREZ, QUEZON	8/13/2016	21373357.2	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4003127	16-DL-0089(Re-Advertisement)-CONSTRUCTION/COMPLETION OF KINAHULASAN BRIDGE AND APPROACHES, PEREZ, QUEZON	8/13/2016	21665835	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4006509	16DL0014 (Goods), Purchase of Two (2) Units Pick-up to be used by DPWH-Quezon IV District Engineering Office, Lucena City	8/16/2016	3000000	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4006601	16DL0015 (Goods), Purchase of One (1) Unit Kneading Machine to be used by Maintenance Section of DPWH-Quezon IV District Engineering Office, Lucena City	8/16/2016	1750000	Lucena City	Quezon	Region IV-A			Closed		ssalvaña

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4012201	16-DL-0090 (Re-Advertisement) - REPAIR/REHABILITATION OF NANTES BUILDING, POLYTECHNIC UNIVERSITY OF THE PHILIPPINES (PUP) - LOPEZ, QUEZON CAMPUS, LOPEZ, QUEZON	8/18/2016	2021178.03	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4012245	16-DL-0091- REPAIR OF ROAD SLIP ALONG MSR, JCT. LOPEZ-CATANAUAN ROAD, BRGY. COGORIN ILAYA, LOPEZ, QUEZON (KM. 226+210 - KM. 226+260), LOPEZ, QUEZON	8/18/2016	1499997.03	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4012276	16-DL-0092 - REPAIR/RESTORATION OF DAMAGED RIP-RAP ALONG MSR, JCT. LOPEZ-CATANAUAN ROAD, BRGY. SAN MIGUEL DAO, LOPEZ, QUEZON (KM. 233+200 - KM. 233+228), RIGHT LANE, LOPEZ, QUEZON	8/18/2016	1499990.78	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4022012	16-DL-0093 - CY 2016 BASIC EDUCATIONAL FACILITIES FUND (BATCH 11), CONSTRUCTION OF CLASSROOMS, 3STY12CL, GUINAYANGAN NHS, GUINAYANGAN	8/25/2016	18039271.5	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4022091	16-DL-0094 - CY 2016 BASIC EDUCATIONAL FACILITIES FUND (BATCH 11), CONSTRUCTION OF CLASSROOMS, 2STY6CL, GUITES NHS, LOPEZ	8/25/2016	8429416.59	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4022113	16-DL-0095 - CY 2016 BASIC EDUCATIONAL FACILITIES FUND (BATCH 11), CONSTRUCTION OF CLASSROOMS, 1STY2CL, ILAYANG ILOG-A NHS (FORMERLY SAN FRANCISCO B NHS ILAYANG ILOG A EXT.), LOPEZ	8/25/2016	2111015.2	Lucena City	Quezon	Region IV-A			Closed		ssalvaña

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4022134	16-DL-0096 - CY 2016 BASIC EDUCATIONAL FACILITIES FUND (BATCH 11), CONSTRUCTION OF CLASSROOMS, 1STY2CL, PISIPIS NHS (FORMERLY MAGALLANES NHS PISIPIS EXTENSION), LOPEZ	8/25/2016	2111015.2	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4022187	16DL0016 (Goods) - Purchase of One (1) Unit Asphalt Kettle to be used by Maintenance Section of DPWH-Quezon IV District Engineering Office, Lucena City	8/24/2016	650000	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4022209	16DL0017 (Goods) For the Repair/Rehabilitation/Improvement along Quirino Highway, K0251+(-)511 - K0281+185 (Intermittent Section) MSR, Jct. Lopez - Catanauan Road, K0217+(-)890 - K0236+128 (Intermitte	8/24/2016	747100	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4022244	16dl0018 (Goods) - For the Repair/Rehabilitation/Improvement along Quirino Highway, K0251+(-)511 - K0281+185 (Intermittent Section) (3rd Quarter)	8/24/2016	741000	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4034447	16-DL-0097 - REINSTALLATION / REPLACEMENT OF DAMAGED IN GROUND SENSORS INCLUDING DETECTOR PIT AND STEEL CAGE (1 LOT - 2 LANES) AT KM 143+500, KM 151+800, KM 180+000, KM 207+700, ALONG DAANG MAHARLIKA	8/31/2016	718048.95	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4048385	16-DL-0099 - REPAIR/MAINTENANCE OF FLOOD CONTROL ALONG LOPEZCATANAUAN ROAD, K0220+170-K0220+299.5, LOPEZ, QUEZON	9/7/2016	1469933.51	Lucena City	Quezon	Region IV-A			Closed		ssalvaña

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4048426	16-DL-0100 - REPAIR/MAINTENANCE OF FLOOD CONTROL ALONG LOPEZCATANAUAN ROAD, K0220+500-K0220+648, LOPEZ, QUEZON	9/7/2016	1468574.25	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4048455	16-DL-0101 - REPAIR/MAINTENANCE OF FCDS, RIVER BANK PROTECTION, TALOLONG RIVER, LOPEZ, QUEZON	9/7/2016	1959266.59	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4048491	16-DL-0102 - REPAIR/MAINTENANCE OF FCDS, RIVER BANK PROTECTION, SILANG RIVER ALONG MSR-JCT. LOPEZ-CATANAUAN ROAD, LOPEZ, QUEZON	9/7/2016	1959539.35	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4048517	16-DL-0103 - REPAIR/MAINTENANCE OF FCDS, RIVER BANK PROTECTION, BOONG RIVER ALONG QUEZON-ALABAT-PEREZ ROAD, VILLA VICTORIA, ALABAT, QUEZON	9/7/2016	1959598.47	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4048531	16-DL-0104 - REPAIR/MAINTENANCE OF FLOOD CONTROL ALONG DAANG MAHARLIKA, K0215+284-K0215+434, LOPEZ, QUEZON	9/7/2016	1959447.44	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4048546	16-DL-0105 - REPAIR/MAINTENANCE OF FLOOD CONTROL ALONG DAANG MAHARLIKA, K0204+992-K0205+350, CAMOHAGUIN, GUMACA, QUEZON	9/7/2016	1959528.94	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4048576	16-DL-0098 - REHABILITATION/IMPROVEMENT OF CALAUAG SEAWALL, CALAUAG, QUEZON	9/8/2016	9459465.43	Lucena City	Quezon	Region IV-A			Closed		ssalvaña

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4053889	16-DL-0111 - REPAIR/MAINTENANCE OF DOJ BUILDING, HALL OF JUSTICE, GUMACA, QUEZON	9/9/2016	2499424.94	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22699	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 4TH ED	4059083	16DL0019 (Goods) - Purchase of Two (2) Units Utility Van to be used by DPWHQuezon IV District Engineering Office, Lucena City	9/14/2016	1700000	Lucena City	Quezon	Region IV-A			Closed		ssalvaña
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3702495	CONSTRUCTION OF 4-STOREY 20-CLASSROOM, CUPANG E/S, ANTIPOLO CITY 2ND LD.	2/19/2016	44270337.7	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3722924	CONST. AND MAINT. OF BRIDGES ALONG NATIONAL ROADS, WIDENING OF PERMANENT BRIDGES (PADILLA BRIDGE – B03118LZ) ALONG MARIKINA-INFANTA ROAD, BRGY. INARAWAN AND SAN LUIS, ANTIPOLO CITY 2ND LD.	2/27/2016	48655236	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3851518	COMPLETION OF EXODUS ELEMENTARY SCHOOL, CAINTA, RIZAL AND REPAIR/REHAB. OF FELIX HIGH SCHOOL, BRGY. STO. DOMINGO, CAINTA, RIZAL 1ST LD.	5/20/2016	2981623.37	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3886502	REHABILITATION/EXPANSION OF RHU CAINTA, RHU 4 (KARANGALAN), CAINTA, RIZAL	6/10/2016	1500000	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3886525	REPAIR/MAINTENANCE OF DPWH RIZAL I DISTRICT ENGINEERING MOTORPOOL-STOCKROOM, BRGY. DARANGAN, BINANGONAN, RIZAL	6/10/2016	1500000	Binangonan	Rizal	Region IV-A	1	REPAIR/MAINT. OF DPWH RIZAL I MOTORPOOL	Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3886539	REHABILITATION/EXPANSION OF RHU CAINTA, RHU 3B (DON MARIANO), CAINTA, RIZAL	6/10/2016	1500000	Binangonan	Rizal	Region IV-A			Closed		econcina1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3889497	: CONSTRUCTION OF THREE (3) STOREY SIX (6) CLASSROOM PEÑAFRANCIA E/S ANNEX, ANTIPOLO CITY, 2ND LD.	6/11/2016	10543500	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3898097	COMPLETION OF EXODUS ELEMENTARY SCHOOL, CAINTA, RIZAL AND REPAIR/REHAB. OF FELIX HIGH SCHOOL, BRGY. STO. DOMINGO, CAINTA, RIZAL 1ST LD.	6/16/2016	2981623.41	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3898134	REHABILITATION/EXPANSION OF RHU, ANGONO RHU 2 (MAHABANG PARANG), ANGONO, RIZAL	6/16/2016	2499481.68	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3898178	REHABILITATION/EXPANSION OF RHU, ANGONO RHU 1 (SAN ISIDRO), ANGONO, RIZAL	6/16/2016	1999926.46	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3898208	REHABILITATION/EXPANSION OF RHU, BINANGONAN RHU 4 (GULOD), BINANGONAN, RIZAL	6/16/2016	1999158.91	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3909647	Consultancy Services for the Hydraulic Road Design for Construction/Maintenance of Flood Control and Drainage System, Antipolo City 1st LD. Province of Rizal	6/23/2016	631185.18	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3909668	Consultancy Services for the Rehabilitation/Reconstruction/Upgrading of Drainage Paved National Roads Including/Drainage Based on Pavement Management System/Highway Development and Management-4 (HDM-4	6/23/2016	1282617.5	Binangonan	Rizal	Region IV-A			Closed		econcina1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3909686	Consultancy Services for the Hydraulic Road Design for Construction/Maintenance of Flood Control and Drainage System, Antipolo City 2nd LD and Rizal I LD, Rizal Province	6/23/2016	1893555.56	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3921708	CONSTRUCTION OF THREE (3) STOREY NINE (9) CLRM Maximo L. Gatlabayan MNHS, ANTIPOLO CITY, 2ND LD.	7/1/2016	15315300	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3943388	REPAIR/REHAB. OF ELECTRICAL WORKS, DPWH RIZAL I DISTRICT ENGINEERING OFFICE, BINANGONAN, RIZAL	7/15/2016	560000	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3943391	CONSTRUCTION OF FOUR (4) STOREY TWENTY (20) CLASSROOM, STA. CRUZ ELEM. SCHOOL, ANTIPOLO CITY 1ST LEGISLATIVE DISTRICT	7/15/2016	32620500	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3943399	CONSTRUCTION OF THREE (3) STOREY NINE (9) CLRM CABADING ELEMENTARY SCHOOL, ANTIPOLO CITY 2ND LD.	7/15/2016	15315300	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3943407	CONSTRUCTION OF ONE (1) UNIT, FOUR (4) STOREY, TWELVE (12) CLASSROOM SCHOOL BUILDING, ANGONO NH/S, ANGONO, RIZAL	7/15/2016	23673080	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3969281	CONSTRUCTION OF NEW BHS SITIO SAPINIT, BRGY. SAN JUAN BHS, ANTIPOLO CITY	7/28/2016	4900000	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3969297	REHABILITATION/EXPANSION OF RHU ANTIPOLO, RHU (MAYAMOT), ANTIPOLO CITY	7/28/2016	1999966.7	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3969316	REHABILITATION/EXPANSION OF RHU TAYTAY, RHU 5B (ARENDA), TAYTAY, RIZAL	7/28/2016	1470000	Binangonan	Rizal	Region IV-A			Closed		econcina1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3998244	Supply of 361 BAGS THERMO PAINT (WHITE), 36 BAGS GLASS BEADS AND 192 LITERS PRIMER	8/12/2016	748483	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	3998274	Supply of 176.25 M.T. BITUMINOUS CONCRETE SURFACE COURSE (FURNISHED ONLY)	8/12/2016	749943.75	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	4022956	CONCRETING OF SAN JOSEPH TO SAN YSIRO FMR (Phase 2), BRGY. SAN JOSE, ANTIPOLO CITY 2ND LD.	8/24/2016	9800000	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	4025321	CONSTRUCTION OF NEW BHS, CUPANG BHS, ANTIPOLO CITY	8/25/2016	2940000	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	4025417	CONSTRUCTION OF NEW BHS, LIGTASAN, BRGY. SAN ROQUE BHS, ANTIPOLO CITY	8/25/2016	2940000	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	4060210	Supply of 7 DRUMS BITUMINOUS TACK COAT AND 341.60 M.T. BITUMINOUS CONCRETE SURFACE COURSE (FDLRC) ALONG CAINTA-KAYTICKLING-ANTIPOLO-TERESA ROAD, K0021+000 TO K0021+132 (S01741LZ) AND K0021+000 TO K002	9/15/2016	1991752	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	4063195	Supply of 7 DRUMS BITUMINOUS TACK COAT AND 342.86 M.T. BITUMINOUS CONCRETE SURFACE COURSE (FDLRC) ALONG IMELDA AVE. CHAINAGE 00+0000 TO CHAINAGE 00+0450, S01585LZ (W/EXCEPTION), CAINTA, RIZAL.	9/16/2016	1998801.7	Binangonan	Rizal	Region IV-A			Closed		econcina1
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	4064347	CONCRETING OF SITIO TANZA, FMR (PHASE 2), BRGY. SAN JOSE, ANTIPOLO CITY 2ND LD.	9/16/2016	19600000	Binangonan	Rizal	Region IV-A			Closed		econcina1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22703	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - RIZAL 1ST ED	4068978	Supply of 7 DRUMS BITUMINOUS TACK COAT AND 342.98 M.T. BITUMINOUS CONCRETE SURFACE COURSE (FDLRC) ALONG CAINTA-KAYTICKLING-ANTIPOLO-TERESA ROAD, K0018+375 TO K0018+127 (S01741LZ) (W/EXCEPTION), CAINTA	9/21/2016	1999473.1	Binangonan	Rizal	Region IV-A			Closed		econcina1
22707	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MARINDUQUE DEO	3653231	Supply and Delivery of Materials for Repair/Maintenance of Marinduque Circumferential Road (Road Slip), K0073+200 – K0073+285 w/e	1/26/2016	732784.18	Boac	Marinduque	Region IV-B	1	16EA-G-003	Closed		rsena
22707	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MARINDUQUE DEO	3704254	Conduct of Geotechnical Investigation for Construction of Three (3) Storey Nine (9) Classroom Building for Balanacan NHS, Two (2) Storey Four (4) Classroom for Bognuyan NHS, Two (2) Storey Six (6) Cla	2/22/2016	1499553.7	Boac	Marinduque	Region IV-B			Closed		jmaglacas
22707	PUBLIC WORKS AND HIGHWAYS - MARINDUQUE DEO	3893872	Supply and Delivery of White Printing Machine 36" for Use in Planning and Design Section	6/15/2016	1003400	Boac	Marinduque	Region IV-B	1	16EA-G-004	Closed		rsena
22707	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MARINDUQUE DEO	4061298	Supply and Delivery of IT Equipment for Use in the Office of the District Engineer, Administrative, Construction, Maintenance and Financial and Management Section	9/15/2016	962500	Boac	Marinduque	Region IV-B			Closed		jmaglacas
22707	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MARINDUQUE DEO	4061600	Supply and Delivery of Materials for the Repair/Maintenance of Slope Protection along Mogpog-Balanacan Road, (K0013+920-K0013+940)	9/15/2016	532707.17	Boac	Marinduque	Region IV-B			Closed		jmaglacas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3594685	Supply and Delivery of Thermoplastic Paint White and two (2) others to be use along various National Roads in District I, II, V and VI, Quezon City.	12/10/2015	999936.5	Quezon City	Metro Manila	NCR			Closed		aderoxas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3594701	Supply and Delivery of Thermoplastic Paint Yellow and two (2) others to be used along various National Roads in District I, II, V and VI, Quezon City	12/10/2015	999994	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3594720	Supply and Delivery of Item 310 Bituminous Concrete Surface Course (FD) for use of Maintenance of National Roads in District I and II, Quezon City.	12/10/2015	999975.6	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3594736	Supply and Delivery of Item 310 Bituminous Concrete Surface Course (FD) for use of Maintenance of National Roads in District V and VI, Quezon City.	12/10/2015	999975.6	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3594756	Supply and Delivery of Item 310 Bituminous Concrete Surface Course (F) for use of Maintenance of National Roads in District I, II, V and VI, Quezon City.	12/10/2015	999984.57	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3594779	Supply and Delivery of Asphalt Sealant 60/70 for use in Maintenance of various National Roads in District I, II, V and VI, Quezon City.	12/10/2015	998401.25	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3594813	Supply and Delivery of Informative Sign (6720mm x 3500mm) for use of various National Roads in District I, II, V and VI, Quezon City.	12/10/2015	997649.58	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3646843	Supply and Delivery of Thermoplastic Paint White and two (2) others to be use along various National Roads in District I Quezon City.	1/21/2016	749989.75	Quezon City	Metro Manila	NCR			Closed		aderoxas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3646861	Supply and Delivery of Thermoplastic Paint White and two (2) others to be used along various National Roads in District II, Quezon City	1/21/2016	749989.75	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3646872	Supply and Delivery of Thermoplastic Paint White and two (2) others to be used along various National Roads in District V, Quezon City	1/21/2016	749989.75	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3646885	Supply and Delivery of Thermoplastic Paint White and two (2) others to be used along various National Roads in District VI, Quezon City	1/21/2016	749989.75	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3646893	Supply and Delivery of Thermoplastic Paint Yellow and two (2) others to be used along various National Roads in District I, Quezon City	1/21/2016	749851.75	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3646905	Supply and Delivery of Thermoplastic Paint Yellow and two (2) others to be used along various National Roads in District II, Quezon City	1/21/2016	749851.75	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3646910	Supply and Delivery of Thermoplastic Paint Yellow and two (2) others to be used along various National Roads in District V, Quezon City	1/21/2016	749851.75	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3646922	Supply and Delivery of Thermoplastic Paint Yellow and two (2) others to be used along various National Roads in District VI, Quezon City	1/21/2016	749851.75	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3646931	Supply and Delivery of Tierra Cotta for use in Maintenance of various National Roads in District I, II, V and VI, Quezon City.	1/21/2016	749948	Quezon City	Metro Manila	NCR			Closed		aderoxas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22803	PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3646937	Supply and Delivery of Flat Latex Paint (White) for use in various National Roads in District I, & II, Quezon City	1/21/2016	749174.4	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3646943	Supply and Delivery of Flat Latex Paint (White) for use in various National Roads in District V, & VI, Quezon City	1/21/2016	749174.4	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3646964	Supply and Delivery of Portland Cement and seven (7) others for use in Maintenance of various National Roads in District I, II, V and VI, Quezon City.	1/21/2016	649997.43	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3735539	16-OF0046 Rehabilitation of Comfort Rooms and Repainting of the Information and Communications Technology Services (ICTS) Building, Q.C. (Department of Agriculture)	3/4/2016	3412768.28	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3794347	16-OF0051 Construction of Multi-Purpose Building San Mateo Road to IBP Road, Brgy. Batasan Hills, Q.C.	4/9/2016	14473300	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3794381	16-OF0052 Construction of Multi-Purpose Building Mother's Wellness Center, Brgy. Gulod, Q.C.	4/9/2016	14474880.4	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3795523	16-OF0072 Construction of Multi-Purpose Building at Brgy. Payatas B, Q.C.	4/12/2016	1929622.03	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3795533	16-OF0073 Construction of Multi-Purpose Building at Brgy. Batasan Hills, Q.C.	4/12/2016	1929654.78	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3795541	16-OF0074 Construction of Multi-Purpose Building at Bataan St., Brgy. Holy Spirit, Q.C.	4/12/2016	1929606.61	Quezon City	Metro Manila	NCR			Closed		aderoxas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22803	PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3795552	16-OF0075 Construction of Multi-Purpose Building at Kaligtasan St., Brgy. Holy Spirit, Q.C.	4/12/2016	1929505.83	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3795567	16-OF0076 Construction of Multi-Purpose Building in Brgy. Payatas , Q.C.	4/12/2016	1929505.83	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3795577	16-OF0077 Construction of Multi-Purpose Building at Don Jose Heights, Brgy. Commonwealth, Q.C.	4/12/2016	1929922.29	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3837785	Supply and Delivery of Asphalt Sealant 60/70 for use in Maintenance of National Roads in District I and II, Quezon City	5/12/2016	739076.25	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3837845	Supply and Delivery of Flat Latex Paint (White) for use in Maintenance of various National Roads in District I and II, Quezon City	5/12/2016	749174.4	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3837897	Supply and Delivery of Portland Cement and eighteen (18) others for use in Maintenance of various National Roads in District I, II, V and VI, Quezon City.	5/12/2016	749989.63	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3837934	Supply and Delivery of Raincoat w/print DPWH-QCIDEO and eleven (11) others for use of Roadside Maintenance Workers of Quezon City I District Engineering District (QCIDEO).	5/12/2016	749935.55	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3838061	Supply and Delivery of Raincoat (Knee Length) and seventeen (17) others fo0r use of Anti-Truck Overloading Mobile Enforcement (ATOME) of Quezon City I District Engineering Office	5/12/2016	622431.4	Quezon City	Metro Manila	NCR			Closed		aderoxas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3838153	Supply and Delivery of Thermoplastic Paint White and two (2) others to be use along various National Roads in District I, Q.C.	5/12/2016	749828.75	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3838187	Supply and Delivery of Thermoplastic Paint White and two (2) others to be use along various National Roads in District V, Q.C.	5/12/2016	749828.75	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3838223	Supply and Delivery of Thermoplastic Paint White and two (2) others to be use along various National Roads in District VI, Q.C.	5/12/2016	749828.75	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3838254	Supply and Delivery of Cold Mix Asphalt for use in Maintenance/Rehabilitation and Improvement of National Roads in District I and II, Quezon City	5/12/2016	748650	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3838281	Supply and Delivery of Flat Latex Paint (White) for use in Maintenance of various National Roads in District V and VI, Quezon City	5/12/2016	749174	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3867376	16-OF0089 Construction of four (4) classroom Building Sauyo H/S NIA Village Sauyo, Novaliches, Q.C.	5/31/2016	4825000	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3880861	Supply and Delivery of GNSS Receiver, Branded (one (1) base & one (1) Rover) for use of Planning & Design Section, Quezon City I District Engineering Office	6/7/2016	998000	Quezon City	Metro Manila	NCR			Closed		aderoxas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3880869	Supply and Delivery of Total Station with one (1) unit Data Controller w/Software, Branded, for use of Planning & Design Section, Quezon City I District Engineering Office	6/7/2016	650000	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3935044	Supply and Delivery of Item 310 Bituminous Concrete Surface Course (F) for use of Maintenance of National Roads within District I, II, V and VI, Quezon City	7/9/2016	749988.43	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3935047	Supply and Delivery of Item 310 Bituminous Concrete Surface Course (FD) for use of Maintenance of National Roads within District I and II, Quezon City	7/9/2016	749951.8	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3935054	Supply and Delivery of Item 310 Bituminous Concrete Surface Course (FD) for use of Maintenance of National Roads within District V and VI, Quezon City	7/9/2016	749951.8	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3961200	Supply and Delivery of Coldmix Asphalt for use in Maintenance/Rehabilitation and improvement of National Roads in District V and VI, Quezon City.	7/24/2016	749828.75	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3961208	Supply and Delivery of Thermoplastic Paint White and two (2) others to be use along various National Roads in District I, Q.C.	7/24/2016	749650	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3961217	Supply and Delivery of Thermoplastic Paint White and two (2) others to be use along various National Roads in District II, Q.C.	7/23/2016	749828.75	Quezon City	Metro Manila	NCR			Closed		aderoxas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3961532	Supply and Delivery of Thermoplastic Paint White and two (2) others to be use along various National Roads in District VI, Q.C.	7/24/2016	749828.75	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	3961535	Supply and Delivery of Roofshield Paint G100 and two (2) others to use in Maintenance of Pedestrian Overpass along various National Road in District I, II, V and VI, Quezon City.	7/24/2016	749416	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	4009831	Supply and Delivery of Item 310 Bituminous Concrete Surface Course (F) for use of Maintenance of National Roads within District I, II, V and VI, Quezon City.	8/18/2016	749988.43	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	4009871	Supply and Delivery of Item 310 Bituminous Concrete Surface Course (FD) for use of Maintenance of National Roads within District V and VI, Quezon City.	8/18/2016	749951.8	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	4009880	Supply and Delivery of Asphalt Sealant 60/70 for use in Maintenance of various National Roads in District I, II, V and VI, Quezon City.	8/18/2016	739076.25	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	4009905	Supply and Delivery of Tires with Flaps & Tubes and thirteen (13) others for use of Service Vehicles and Heavy Equipment assigned at Maintenance Section, QCIDEO.	8/18/2016	584492.02	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	4012448	Supply and Delivery of GNSS Receiver, (one (1) base & one (1) rover) for use of Planning & Design Section, Quezon City I District Engineering Office.	8/18/2016	1600000	Quezon City	Metro Manila	NCR			Closed		aderoxas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	4012510	Supply and Delivery of Coldmix Asphalt for use in Maintenance/Rehabilitation and Improvement of National Roads in District I, II, V and VI, Quezon City	8/18/2016	748650	Quezon City	Metro Manila	NCR			Closed		aderoxas
22803	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON CITY 1ST ED	4012541	Supply and Delivery of Item 310 Bituminous Concrete Surface Course (FD) for use in Maintenance of National Roads within District I and II, Quezon City	8/18/2016	749951.8	Quezon City	Metro Manila	NCR			Closed		aderoxas
22805	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 3RD E	3552474	CID#15OD0144 - Improvement of Peripheral Canal in Brgy. 14, Caloocan City, 2nd LD	11/23/2015	15886501.5	Valenzuela City	Metro Manila	NCR			Closed		epajimna
22805	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 3RD E	3971850	CID No. 16OD0066 - Improvement of TB DOTS in Ugong Health Center, Brgy. Ugong, Valenzuela City	7/29/2016	1986094.62	Valenzuela City	Metro Manila	NCR			Closed		epajimna
22805	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 3RD E	3971872	CID No. 16OD0067 - Expansion/Construction of Lying-In Clinic and TB BOTS, Julian Felipe Health Center, Caloocan City	7/29/2016	6168964.49	Valenzuela City	Metro Manila	NCR			Closed		epajimna
22805	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 3RD E	3971904	CID No. 16OD0068 - Expansion/Construction of Lying-In Clinic Amparo Health Center, Brgy. Amparo, Caloocan City	7/29/2016	2864647.05	Valenzuela City	Metro Manila	NCR			Closed		epajimna
22805	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 3RD E	4009525	CID No. 16OD0069 - Construction of 3-Storey 6-Classroom School Building Bagong Silang ES, Caloocan City	8/18/2016	10354347.7	Valenzuela City	Metro Manila	NCR			Closed		epajimna
22805	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 3RD E	4009554	CID No. 16OD0070 - Construction of 4-Storey 8-Classroom School Building Grace Park ES (Main), Caloocan City	8/18/2016	14662798.3	Valenzuela City	Metro Manila	NCR			Closed		epajimna

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22805	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 3RD E	4021080	CID No. 16OD0071 - Construction of 4-Storey 20-Classroom School Building Camarin SHS (Brixton), Caloocan City	8/24/2016	30777276	Valenzuela City	Metro Manila	NCR			Closed		epajimna
22805	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 3RD E	4021141	CID No. 16OD0072 - Construction of 4-Storey 12-Classroom School Building Caloocan City Business High School, Caloocan City	8/24/2016	22024953.3	Valenzuela City	Metro Manila	NCR			Closed		epajimna
22805	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 3RD E	4027812	CID No. 16OD0073 - Construction of 4-Storey 20-Classroom School Building Camarin HS, Caloocan City	8/26/2016	30776510	Valenzuela City	Metro Manila	NCR			Closed		epajimna
22805	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 3RD E	4027836	CID No. 16OD0074 - Construction of 2-Units, 4-Storey 8-Classroom School Building Camarin HS, Caloocan City	8/26/2016	29323458.7	Valenzuela City	Metro Manila	NCR			Closed		epajimna
22805	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 3RD E	4037955	CID No. 16OD0075 - Construction of 4-Storey 20-Classroom School Building Sampaguita SHS, Caloocan City	9/2/2016	30777276	Valenzuela City	Metro Manila	NCR			Closed		epajimna
22805	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 3RD E	4037964	CID No. 16OD0076 - Construction of 4-Storey 20-Classroom School Building Samalla Tala SHS, Caloocan City	9/2/2016	30767824	Valenzuela City	Metro Manila	NCR			Closed		epajimna
22805	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 3RD E	4038000	CID No. 16OD0077 - Construction of 4-Storey 8-Classroom School Building Caybiga ES, Caloocan City	9/7/2016	14662191.1	Valenzuela City	Metro Manila	NCR			Closed		epajimna
22805	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 3RD E	4038009	CID No. 16OD0078 - Construction of 4-Storey 8-Classroom School Building Llano HS, Caloocan City	9/7/2016	14662191.1	Valenzuela City	Metro Manila	NCR			Closed		epajimna
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3541317	Repair/Maintenance of DPWH Building, Quezon 1st District Engineering Office, Lucban, Quezon	11/17/2015	900500	Lucban	Quezon	Region IV-A			Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3544796	For furnishing of one(1) unit service vehicle detailed at DPWH, Quezon I - DEO, Lucban, Quezon	11/18/2015	1500000	Lucban	Quezon	Region IV-A			Closed		fbalasabas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3593471	For furnishing of One(1) set of HI-Target V-30 GNSS RTK	12/10/2015	1100000	Lucban	Quezon	Region IV-A	1	HI-Target V-30 GNSS RTK	Awarded	Posted	fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3618392	Construction of Two(2) Storey-Four(4) Classroom School Building at Maunlad Elementary School, Real, Quezon	12/25/2015	6287330.45	Lucban	Quezon	Region IV-A	1	School Building Elementary School	Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3694732	Asset Preservation of National Road, Rehabilitation/Reconstruction/Upgrading of Damaged Paved National Roads inlcuding Drainage based on Pavement Management System/Highway Development and Management -	2/16/2016	28209300.3	Lucban	Quezon	Region IV-A	1	Concrete Reconstruction Pavement with Drainage	Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3719075	Construction of Four(4)Storey Sixteen(16) Classroom School Building @ Luis Palad National High School (LPNHS) Tayabas City	2/25/2016	26718206.7	Lucban	Quezon	Region IV-A	1	Const of School Bldg. Luis Palad National High	Awarded	Posted	fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3795142	CLUSTER III- Concreting of Toilet for PWD, Silangang Palale Elementary School, Tayabas City, Kalumpang Elementary School, Tayabas City and Isabang Elementary School, Tayabas City	4/11/2016	608690	Lucban	Quezon	Region IV-A	1	Silangang Palale Elementary School, Tayabas	Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3795142	CLUSTER III- Concreting of Toilet for PWD, Silangang Palale Elementary School, Tayabas City, Kalumpang Elementary School, Tayabas City and Isabang Elementary School, Tayabas City	4/11/2016	608690	Lucban	Quezon	Region IV-A	2	Kalumpang Elementary School, Tayabas	Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3795142	CLUSTER III- Concreting of Toilet for PWD, Silangang Palale Elementary School, Tayabas City, Kalumpang Elementary School, Tayabas City and Isabang Elementary School, Tayabas City	4/11/2016	608690	Lucban	Quezon	Region IV-A	3	Isabang Elementary School	Closed		fbalasabas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3795152	CLUSTER IV-Concreting of Toilet for PWD Tayabas West Central School, Barangay Opias, Tayabas City, Tayabas East Central School, Barangay Mateuna, Tayabas City and Wakas Elementary School, Tayabas City	4/11/2016	608690	Lucban	Quezon	Region IV-A	1	Tayabas West Central School, Barangay Opias	Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3795152	CLUSTER IV-Concreting of Toilet for PWD Tayabas West Central School, Barangay Opias, Tayabas City, Tayabas East Central School, Barangay Mateuna, Tayabas City and Wakas Elementary School, Tayabas City	4/11/2016	608690	Lucban	Quezon	Region IV-A	2	Tayabas East Central School, Barangay Mateuna	Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3795152	CLUSTER IV-Concreting of Toilet for PWD Tayabas West Central School, Barangay Opias, Tayabas City, Tayabas East Central School, Barangay Mateuna, Tayabas City and Wakas Elementary School, Tayabas City	4/11/2016	608690	Lucban	Quezon	Region IV-A	3	Wakas Elementary School	Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3858844	16DK0046-CLUSTER I-Construction of Rainwater Collection System, Burdeos, Jomalig and Patnanungan, Quezon	5/25/2016	1305376.41	Lucban	Quezon	Region IV-A			Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3858886	Cluster II-Construction of Rainwater Collection System of various Barangay in Polillo, Quezon	5/25/2016	1397940.44	Lucban	Quezon	Region IV-A			Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3858918	Cluster III-Construction of Rainwater Collection System in Lucban, Sampaloc and Mauban, Quezon	5/25/2016	577688.98	Lucban	Quezon	Region IV-A			Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3858932	Clearing of Landslide along Marikina-Infanta Road, K0099+000-K0110+000, with exception, Infanta, Quezon	5/25/2016	2895000	Lucban	Quezon	Region IV-A			Closed		fbalasabas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3906427	For furnishing of one(1) unit Thermoplastic Kneader Machine double	6/22/2016	1582000	Lucban	Quezon	Region IV-A	1	kneader machine	Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3954744	Construction/Improvement of Multi-Purpose Building Barangay Mascariñas, Quezon, Quezon	7/21/2016	4900008.05	Lucban	Quezon	Region IV-A			Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3969505	For furnishing of Two(2) Units Service Vehicle Pick-UP double cab 2.5 liters detailed @ DPWH, Quezon I, Lucban, Quezon	7/28/2016	2000000	Lucban	Quezon	Region IV-A			Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3989859	CLUSTER I-Construction of Rainwater Collection System in Burdeos, Jomalig and Patnanungan, Quezon	8/8/2016	1305376.41	Lucban	Quezon	Region IV-A			Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3989864	CLUSTER II-Construction of Rainwater Collection System of various Barangay in Polillo, Quezon	8/8/2016	1397941.72	Lucban	Quezon	Region IV-A			Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3989867	CLUSTER III-Construction of Rainwater Collection System in Lucban, Sampaloc and Mauban, Quezon	8/8/2016	577689.75	Lucban	Quezon	Region IV-A			Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3989869	Repair/Maintenance of DENR Office Building, Real, Quezon	8/8/2016	1000000	Lucban	Quezon	Region IV-A			Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3989872	Repair/Maintenance of DAR Building (Stock Room) Barangay Talipan, Pagbilao, Quezon	8/8/2016	1470438.34	Lucban	Quezon	Region IV-A			Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3989876	Repair/Maintenance of Maapon River Control, Barangay Ibabang Owain, Sampaloc, Quezon	8/8/2016	1000000	Lucban	Quezon	Region IV-A			Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3989878	Repair/Maintenance of Maapon River Control, Barangay Bilucao, Sampaloc, Quezon	8/8/2016	1000000	Lucban	Quezon	Region IV-A			Closed		fbalasabas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3989879	Repair/Maintenance of Burdeos Flood Control, Poblacion, Burdeos, Quezon	8/8/2016	1000000	Lucban	Quezon	Region IV-A			Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3989882	Repair/Maintenance of Magsikap River Control, Barangay Magsikap, General Nakar, Quezon	8/8/2016	1000000	Lucban	Quezon	Region IV-A			Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3989885	Construction of Three(3) Storey-Fifteen(15) Classroom School Building @ Infanta National High School, Infanta, Quezon	8/11/2016	21169870.4	Lucban	Quezon	Region IV-A			Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3989887	Construction of Three(3) Storey-Nine(9) Classroom School Building @ Infanta National High School, Infanta, Quezon	8/11/2016	14792102.1	Lucban	Quezon	Region IV-A			Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	3989890	Construction of Technical Vocational Laboratory Stand Alone Senior High School, Tayabas City	8/11/2016	2580762.53	Lucban	Quezon	Region IV-A			Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	4023633	Repair/Maintenance of Pavement Markings along National Roads within Area 2 Quezon I DEO	8/24/2016	504740.68	Lucban	Quezon	Region IV-A			Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	4023660	Repair/Maintenance of Pavement Markings along Lucena-Tayabas-Lucban-Sampaloc-Mauban Port Road, K0135+644-K0139+000, with exception	8/24/2016	504697.99	Lucban	Quezon	Region IV-A			Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	4023673	Repair/Maintenance (Asphalt Overlay) along Tayabas-Mainit-Mauban Road, K0154+914-K0155+035	8/24/2016	887250.62	Lucban	Quezon	Region IV-A			Closed		fbalasabas
22853	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 1ST ED	4053903	Construction of Water Supply and Sanitation Projects for Poverty Areas and Priority Tourism Sites, Burdeos, Quezon	9/9/2016	10630865.1	Lucban	Quezon	Region IV-A			Closed		fbalasabas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
23515	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PALAWAN 3RD DEO	4032210	16EG0071-Repair/Maintenance of Puerto Princesa Wharf Road Drainage Channel	8/30/2016	1500000	Puerto Princesa City	Palawan	Region IV-B	1	16EG0071-Repair/Maintenance of Puerto Princesa Wh	Awarded	Posted	fcarbonilla2
23515	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PALAWAN 3RD DEO	4032213	16EG0072-Repair/Maintenance of Capitol-Canigaran Road Drainage Channel	8/30/2016	4000000	Puerto Princesa City	Palawan	Region IV-B	1	16EG0072-Repair/Maintenance of Capitol-Canigaran	Awarded	Posted	fcarbonilla2
23515	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PALAWAN 3RD DEO	4032224	16EG0073-Repair/Maintenance of Puerto Princesa Wharf Road Drainage Channel	8/30/2016	3000000	Puerto Princesa City	Palawan	Region IV-B	1	16EG0073-Repair/Maintenance of Puerto Princesa Wh	Awarded	Posted	fcarbonilla2
23515	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PALAWAN 3RD DEO	4032232	16EG0074-Repainting of Various Bridges along National Roads Contract Location , PPSR Jct.-Napsan-Apurawan Road and Puerto Princesa South Road,	8/30/2016	948220.5	Puerto Princesa City	Palawan	Region IV-B	1	16EG0074-Repainting of Various Bridges along Nati	Awarded	Posted	fcarbonilla2
23515	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PALAWAN 3RD DEO	4063296	16EG0075-Construction of Drainage System along Abueg Senior Road, Brgy.Bancao-Bancao,Puerto Princesa City	9/16/2016	9900000	Puerto Princesa City	Palawan	Region IV-B	1	16EG0075-Construction of Drainage System along Abu	Closed		fcarbonilla2
23515	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PALAWAN 3RD DEO	4063696	16EG0076-Concreting of Inagawan-Sub FMR, Sta. 1+227.50-Sta. 1+427.50, Sta. 1+956.10-Sta. 2+166.00, Barangay Inagawan, Puerto Princesa City	9/16/2016	2970000	Puerto Princesa City	Palawan	Region IV-B	1	16EG0076-Concreting of Inagawan-Sub FMR, Sta. 1+22	Closed		fcarbonilla2
31761	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	3544457	15GI0065 - ROAD UPGRADING (UNPAVED TO PAVED) OF GUIMBAL-IGBARAS-TUBUNGAN-LEON ROAD. K0065+1405-K0066+452, K0066+727-K0066+773	11/18/2015	16493400	Sta. Barbara	Iloilo	Region VI			Closed		jariete

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
31761	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	3590230	15GI0041G Procurement/Delivery of various spareparts for use in the repair of various equipment, of DPWH, Iloilo 4th District Engineering Office, Sta. Barbara, Iloilo	12/9/2015	998806	Sta. Barbara	Iloilo	Region VI			Closed		jariete
31761	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	3609082	15GI0071 a. Construction of 2 Storey, 4 Classroom School Building Gines NHS, Alimodian, Iloilo b. Construction of 2 Storey, 4 Classroom School Building Dalid National High School, Alimodian, Iloilo	12/17/2015	13603539	Sta. Barbara	Iloilo	Region VI	1	15GI0071-A. Const. of 2 Storey, 4 CLS School Bldg.	Awarded	Posted	jariete
31761	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	3609090	15GI0072 a. Construction of 2 Storey, 4 Classroom School Building Payao NHS, Sta. Barbara, Iloilo b. Construction of 2 Storey, 4 Classroom School Bancal NHS, Alimodian, Iloilo	12/17/2015	13314886.5	Sta. Barbara	Iloilo	Region VI			Closed		jariete
31761	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	3700300	16GI0002G Procurement/Delivery of various materials for use in the repair/rehabilitation of Sen. Benigno Aquino Jr. Avenue K0015+430 – K0015+710 w/ exception	2/18/2016	1708744.1	Sta. Barbara	Iloilo	Region VI			Closed		jariete
31761	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	3704835	16GI0026 - Construction of Multi-Purpose Hall (Barangay Hall), Barangay Anilao, Pavia, Iloilo, 2nd LD	2/19/2016	2970000	Sta. Barbara	Iloilo	Region VI	1	16GI0026 - Construction of Multi-Purpose Hall	Awarded	Posted	jariete
31761	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	3706014	16GI0021 - Proposed Installation/Application of Pavement Lane Marking along national roads 1. New Lucena – Sta Barbara Road 2.Tigbauan – Cordova – Leon Road 3.Mandurriao–San Miguel–Alimodian–Maasin–Ca	2/20/2016	999305.81	Sta. Barbara	Iloilo	Region VI	1	16GI0021 - Proposed Installation/Application of	Awarded	Posted	jariete

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
31761	PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	3808399	16GI0036-Construction of Multi-Purpose Building, Brgy. Payao National Highschool, Sta. Barbara, Iloilo	4/20/2016	1980000	Sta. Barbara	Iloilo	Region VI			Closed		jariete
31761	PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	3808492	16GI0037-Construction of Multi-Purpose Building, Sta. Barbara National Comprehensive High School, Sta. Barbara, Iloilo	4/20/2016	1980000	Sta. Barbara	Iloilo	Region VI			Closed		jariete
31761	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	3835859	16GI0007G Procurement/Delivery of various materials for use in the repair/maintenance of national roads within the jurisdiction of Iloilo 4th District Engineering Office, Sta. Barbara, Iloilo	5/11/2016	565000	Sta. Barbara	Iloilo	Region VI			Closed		jariete
31761	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	3851551	16GI0008G Procurement/Delivery of various materials for use in the repainting of nat'l roads, bridges & other structures within the jurisdiction of Iloilo 4th DEO, Sta. Barbara, Iloilo	5/20/2016	1999700	Sta. Barbara	Iloilo	Region VI	1	16GI0008G - Procurement/ Delivery of various	Awarded	Posted	jariete
31761	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	3895506	16GI0050-Construction/Repair of Slope Protection of Iloilo Flood Control Project, Brgy. Tigum, Pavia, Iloilo	6/15/2016	19600000	Sta. Barbara	Iloilo	Region VI	1	16GI0050-Construction/ Repair of Slope Protection	Awarded	Posted	jariete
31761	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	3926179	16GI0052-Repair/Rehabilitation of Iloilo 4th DEO Office Building and Perimeter Fence, Iloilo 4th District Engineering Office, Sta. Barbara, Iloilo	7/5/2016	2871000	Sta. Barbara	Iloilo	Region VI			Closed		jariete
31761	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	3939539	16GI0047-Construction of Multi-Purpose Building, Brgy. Dusacan, Leon, Iloilo	7/13/2016	1980000	Sta. Barbara	Iloilo	Region VI	1	16GI0047-Construction of Multi-Purpose Building,	Awarded	Posted	jariete

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
31761	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	3939575	16GI0048-Construction of Multi-Purpose Building, Maquiling St., Poblacion, Pavia, Iloilo	7/13/2016	1980000	Sta. Barbara	Iloilo	Region VI	1	16GI0048-Construction of Multi-Purpose Building,	Awarded	Posted	jariete
31761	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	3941798	16GI0053-Construction/Rehabilitation of Water Supply/Septage And Sewerage/Rain Water Collectors Iloilo 2nd Legislative District	7/14/2016	3281000	Sta. Barbara	Iloilo	Region VI			Closed		jariete
31761	PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	3950035	16GI0055-Concreting of Brgy. Talacuan FMR (Sitio Takasi), Brgy. Talacuan, Leon, Iloilo	7/19/2016	1980000	Sta. Barbara	Iloilo	Region VI			Closed		jariete
31761	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	3969069	16GI0057-Concreting of Various Farm to Market Roads Namely: a. Concreting of Brgy. Cabilauan-Wari Wari FMR, Brgy. Cabilauan, New Lucena, Iloilo b.Concreting of Brgy. Bita-og Gaja FMR, Brgy. Bita-og G	7/28/2016	7920000	Sta. Barbara	Iloilo	Region VI			Closed		jariete
31761	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	3969110	16GI0058-Concreting of Various Farm to Market Roads Namely: a. Concreting of Sitio Onas FMR, Brgy. Sta. Cruz FMR, Brgy. Sta. Cruz, San Miguel, Iloilo b. Concreting of Brgy. 16 FMR, Brgy. 16, San Migue	7/28/2016	7920000	Sta. Barbara	Iloilo	Region VI			Closed		jariete
31761	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	4024942	16GI0017G PROCUREMENT/DELIVERY OF MATERIALS FOR USE IN THE RESHOULDERING OF ILOILO EAST COAST-CAPIZ ROAD K0283+000 – K0285+000	8/25/2016	734250	Sta. Barbara	Iloilo	Region VI			Closed		jariete

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
31761	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	4046717	16GI0020G - PROCUREMENT/DELIVERY OF VARIOUS MATERIALS FOR USE IN THE REPAIR/ MAINTENANCE OF NATIONAL ROADS WITHIN THE JURISDICTION OF ILOILO 4TH DEO, STA. BARBARA, ILOILO	9/7/2016	890550	Sta. Barbara	Iloilo	Region VI			Closed		jariete
31761	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	4066876	16GI0019G - PROCUREMENT/DELIVERY OF ASPHALT FOR USE IN THE REPAIR/MAINTENANCE OF NATIONAL ROADS WITHIN THE JURISDICTION OF ILOILO 4TH DISTRICT ENGINEERING OFFICE, STA. BARBARA, ILOILO	9/17/2016	2489400	Sta. Barbara	Iloilo	Region VI			Closed		jariete
31761	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ILOILO 4TH DISTRIC	4073591	16GI0059 - Proposed Installation/Application of Pavement Lane Markings along National Roads - Jct. Bancal-Leon-Antique Boundary Road, Alimodian and Leon, Iloilo	9/21/2016	1849153.94	Sta. Barbara	Iloilo	Region VI			Closed		jariete
33298	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 3RD ED	3918613	Procurement of Motor Vehicles (Pick-up) for Use in Quezon III District Engineering Office Catanauan, Quezon	6/29/2016	3000000	Catanauan	Quezon	Region IV-A			Closed		mrosaria
33298	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 3RD ED	4048607	Conduct of Soil Exploration for the Bridge Replacement and Construction in CY2017 along Padre Burgos-Pototanin Jct. Road and Talaba-Summit-Panaon Road, and Missing Gap (San Francisco-San Andres-San Na	9/7/2016	999980.43	Catanauan	Quezon	Region IV-A			Closed		mrosaria
33298	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 3RD ED	4048617	Conduct of Soil Exploration for various Flood Control Project under CY 2017 Regular Infrastructure Program within Quezon III Legislative District Quezon III DEO	9/7/2016	1235345.14	Catanauan	Quezon	Region IV-A			Closed		mrosaria

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33298	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 3RD ED	4050088	Repair/Maintenance of Flood Control Structures (Slope Protection) along Gumaca-Pitogo-Mulanay-San Narciso Road Sisirin-Pototanin Junction, K0212+280-K0212+290	9/8/2016	1000533.84	Catanauan	Quezon	Region IV-A			Closed		mrosaria
33298	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 3RD ED	4050124	Repair/Maintenance of Flood Control Structures (Slope Protection) along San Francisco-San Andres-San Narciso Road Talisay Section, K0376+300-K0376+345	9/8/2016	1500278.46	Catanauan	Quezon	Region IV-A			Closed		mrosaria
33298	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 3RD ED	4051011	Repair/Rehabilitation of Flood Control and Drainage Structure along Gumaca-Pitogo-Mulanay-San Narciso Road Sisirin-Pototanin Junction, K0207+(-)254-K0207+900	9/8/2016	2000099	Catanauan	Quezon	Region IV-A			Closed		mrosaria
33298	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - QUEZON 3RD ED	4051109	Construction of Water Supply Project with Water Filtration, San Andres Quezon	9/8/2016	17424000	Catanauan	Quezon	Region IV-A			Closed		mrosaria
33430	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 1ST	3895439	Contract ID: (P.R. No. 16-06-207) Procurement of Construction Materials for use in Zaragoza BHS, Zaragoza, Manay, Davao Oriental	6/15/2016	916969.18	Baganga	Davao Oriental	Region XI			Closed		omanligoy
33430	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 1ST	3895528	Contract ID: (P.R. No. 16-06-208) Procurement of Construction Materials for use in San Feermin BHS, Brgy. San Fermin, Manay, Davao Oriental	6/15/2016	916969.18	Baganga	Davao Oriental	Region XI			Closed		omanligoy
33430	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 1ST	3895614	Contract ID: (P.R. No. 16-06-209) Procurement of Construction Materials for use in Del Pilar BHS, Brgy. Del Pilar, Manay, Davao Oriental	6/15/2016	916969.18	Baganga	Davao Oriental	Region XI			Closed		omanligoy

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33430	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 1ST	3895654	Contract ID: (P.R. No. 16-06-210) Procurement of Construction Materials for use in Caatihan BHS, Brgy. Caatihan, Boston, Davao Oriental	6/15/2016	916969.18	Baganga	Davao Oriental	Region XI			Closed		omanligoy
33430	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 1ST	3895709	Contract ID: (P.R. No. 16-06-211) Procurement of Construction Materials for use in Capasnan BHS, Capasnan, Manay, Davao Oriental	6/15/2016	916969.18	Baganga	Davao Oriental	Region XI			Closed		omanligoy
33430	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 1ST	3895734	Contract ID: (P.R. No. 16-06-212) Procurement of Construction Materials for use in Lambog BHS, Brgy. Lambog Manay, Davao Oriental	6/15/2016	916969.18	Baganga	Davao Oriental	Region XI			Closed		omanligoy
33430	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 1ST	3895767	Contract ID: (P.R. No. 16-06-213) Procurement of Construction Materials for use in Mabini BHS, Brgy. Mabini, Manay, Davao Oriental	6/15/2016	916969.18	Baganga	Davao Oriental	Region XI			Closed		omanligoy
33430	PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 1ST	3919725	(16LF0018)Sangab BHS with BF, Barangay Sangab, Caraga, Davao Oriental	6/30/2016	2475000.04	Baganga	Davao Oriental	Region XI			Closed		dvistal
33430	PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 1ST	4012828	(16LF0023) Manay District Hospital, Manay, Davao Oriental	8/18/2016	3464999.99	Baganga	Davao Oriental	Region XI			Closed		dvistal
33430	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 1ST	4039782	(16LF0024)Cluster I-Repair/Maintenance of Flood Control and DrainageStructures along Surigao Sur-Davao Oriental Coastal Road,K1528+611-k1529+000,k1532+263-k1532+303,k1644+700 And k1669+894 , First Di	9/2/2016	5699185.57	Baganga	Davao Oriental	Region XI	1	(16LF0024)Cluster I-Repair/Maint. of Flood Contro	Awarded	Posted	dvistal

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33430	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 1ST	4071372	ITB for 16-08-269: Procurement of construction materials for use in the Repair/Rehab. of Regional Trial Court Building, Baganga, Davao Oriental	9/21/2016	990918.15	Baganga	Davao Oriental	Region XI			Closed		omanligoy
33430	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 1ST	4075197	ITB FOR 16-08-272: PROCUREMENT OF ONE (1) PLOTTER W/ SCANNER AND OTHER OFFICE SUPPLIES AND EQUIPMENT FOR USE IN THE PLANNING AND DESIGN SECTION, DPWH, BAGANGA, DAVAO OR.	9/22/2016	1111016	Baganga	Davao Oriental	Region XI			Closed		omanligoy
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	3661770	16CL0002 - Construction of Multi-Purpose Building, Zambales National High School, Iba, Zambales	1/29/2016	999734.19	Iba	Zambales	Region III			Closed		larinduque
33431	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	3719730	16CL0023 - Construction of Three (3)-Storey, Eighteen (18)- Classroom School Building at Lauis National High School, Candelaria, Zambales	2/25/2016	43965281.2	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	3788371	16CL0034 - Implementation of Rainwater Collector System (RWCS 2016)	4/6/2016	3400000	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	3788468	16CL0039 - Concreting of Maestre Road, Brgy. Lipay- Sitio Pawo FMR, Brgy. Lipay, Sta. Cruz, Zambales	4/6/2016	5000000	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	3857179	16CL0049 - Construction of 2- Storey 6-CL School Building at Palauig Central School, Palauig, Zambales	5/24/2016	8208750	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	3857205	16CL0055 - Construction of 2- Storey 4-CL School Building at Bani National High School- Coto Annex, Masinloc, Zambales	5/24/2016	6437650	Iba	Zambales	Region III			Closed		larinduque

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	3857212	16CL0057 - Construction of 2- Storey 6-CL School Building at Mena Mem. NHS- San Fernando High School, Sta. Cruz, Zambales	5/24/2016	7371426.21	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	4016936	16CL0060 - Construction of Technical and Vocational Workshop at Botolan National High School	8/22/2016	2405940.52	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	4016951	16CL0061 - Construction of Technical and Vocational Workshop at Cabangan National High School	8/22/2016	2405940.52	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	4016969	16CL0062 - Construction of Technical and Vocational Workshop at Candelaria School of Fisheries	8/22/2016	2405940.52	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	4016984	16CL0063 - Construction of Technical and Vocational Workshop at Zambales National High School	8/22/2016	2405940.52	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	4016995	16CL0064 - Construction of Technical and Vocational Workshop at Taltal National High School	8/22/2016	2405940.52	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	4017002	16CL0065 - Construction of Technical and Vocational Workshop at Locloc National High School	8/22/2016	2405940.52	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	4017013	16CL0066 - Construction of Technical and Vocational Workshop at San Antonio National High School	8/22/2016	2405940.52	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	4017030	16CL0067 - Construction of Technical and Vocational Workshop at San Miguel National High School	8/22/2016	2405940.52	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	4017039	16CL0068 - Construction of Technical and Vocational Workshop at Guisguis National High School	8/22/2016	2405940.52	Iba	Zambales	Region III			Closed		larinduque

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	4017047	16CL0069 - Construction of Technical and Vocational Workshop at Sta. Cruz National High School	8/22/2016	2405940.52	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	4017063	16CL0070 - Construction of Technical and Vocational Workshop at Sta. Cruz National High School- Lipay High School	8/22/2016	2405940.52	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	4017073	16CL0071 - Repair/ Maintenance of DPWH Building Zambales I District Engineering Office	8/22/2016	4900000	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	4017080	16CL0072 - Repair/ Maintenance of DILG Building, Iba, Zambales	8/22/2016	1960783.29	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	4017085	16CL0073 - Repair/ Maintenance of DAR Building, Iba, Zambales	8/22/2016	1470587.24	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	4067355	16CL0074 - Repair/Maintenance of Various River Control	9/19/2016	8000000	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	4067372	16CL0075 - Construction of Flood Mitigation Facilities along Principal Rivers	9/19/2016	10948890	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	4067385	16CL0076 - Construction of Flood Mitigation Facilities along Principal Rivers	9/19/2016	7364879.99	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	4067396	16CL0077 - Construction of Flood Mitigation Facilities along Principal Rivers	9/19/2016	4593400	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	4067445	16CL0078 - Construction of Flood Mitigation Facilities along Principal Rivers	9/19/2016	14475000	Iba	Zambales	Region III			Closed		larinduque

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33431	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	4067468	16CL0079 - Construction of Flood Mitigation Facilities along Principal Rivers, Nayum River, Sta. Cruz, Zambales, Sta. 0+000- Sta. 0+305	9/19/2016	6755000	Iba	Zambales	Region III			Closed		larinduque
33431	PUBLIC WORKS AND HIGHWAYS - ZAMBALES 1ST DEO	4076166	16CS0001 - Various Slope Protection	9/22/2016	2352816.61	Iba	Zambales	Region III			Closed		larinduque
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3582139	Sub Soil Exploration/Geotechnical Survey of various school building projects	12/6/2015	1199328.32	Malolos City	Bulacan	Region III			Closed		bmatawaran2
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3620294	Concreting of road with drainage Matungao, Bulakan, Bulacan	12/29/2015	1979906.49	Malolos City	Bulacan	Region III	1	Matungao Road Bulakan, Bulacan	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3620321	Construction of road with drainage brgy. Stma. Trinidad, City of Malolos, Bulacan	12/29/2015	1979697.57	Malolos City	Bulacan	Region III	1	Stma. Trinidad, City of Malolos, Bulacan	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3620384	Upgrading/Improvement of Malolos-Paombong-Hagonoy-Calumpit Road (San Agustin) Hagonoy, Bulacan	12/29/2015	14688804.6	Malolos City	Bulacan	Region III	1	Malolos-Paombong-Hagonoy-Calumpit Road (San Agusti	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3640345	Package I-DA-2015 Repair/Rehabilitation & Construction of Punong Mataas Sampaloc-Bulihan Centro FMR, Sitio Salugan-Bintog FMR, Sitio Halang FMR Bagong Silang & Bangcal Road Purok Bukid FMR Plaridel, B	1/17/2016	21367119.9	Malolos City	Bulacan	Region III			Closed		bmatawaran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3698977	Construction/Improvement of Sapang Patay Bridge San Isidro II, Paombong, Bulacan	2/17/2016	11368575	Malolos City	Bulacan	Region III	1	Sapang Patay Bridge San Isidro II, Paombong, Bulac	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3698985	Package II-DA-2015 Repair/Rehabilitation & Construction of Sitio Matabubok FMR, San Jose, Acasia Road Purok Bukid FMR Bulihan & Talisay Road FMR Plaridel, Bulacan	2/17/2016	16417280.1	Malolos City	Bulacan	Region III			Closed		bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3724051	Construction of multi-purpose building at Bulihan, Malolos, Bulacan	2/27/2016	1831315.46	Malolos City	Bulacan	Region III	1	Bulihan multi-purpose building Malolos, Bulacan	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3853533	REQUEST FOR EXPRESSION OF INTEREST	5/21/2016	1798992.72	Malolos City	Bulacan	Region III	1	Sub Soil Investigation/ Geotechnical Survey	Closed		bmatawaran2
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3875990	Construction of one storey two classroom at Pugad ES Hagonoy, Bulacan	6/3/2016	1980186.55	Malolos City	Bulacan	Region III	1	Pugad ES Hagonoy, Bulacan	Awarded	Posted	bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3914771	Repair/Rehabilitation of multi-purpose building brgy. San Nicolas, Hagonoy, Bulacan	6/27/2016	1485000	Malolos City	Bulacan	Region III	1	San Nicolas, Hagonoy, Bulacan	Awarded	Posted	bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3914776	Construction of multi-purpose building brgy. San Roque, Paombong, Bulacan	6/27/2016	999996.29	Malolos City	Bulacan	Region III	1	San Roque, Paombong, Bulacan	Awarded	Posted	bmatawaran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3935031	Construction/Rehabilitation of Flood Mitigation Facilities along Major River Basins and Principal Rivers along Angat River Basins, Poblacion Section Plaridel, Bulacan	7/9/2016	18694645.6	Malolos City	Bulacan	Region III	1	Angat River Poblacion Section Plaridel, Bulacan	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3935037	Construction/Rehabilitation of Flood Mitigation Facilities along Major River Basins and Principal Rivers along Angat River Basins, Tanauan Section Bustos, Bulacan	7/9/2016	6394733.45	Malolos City	Bulacan	Region III	1	Angat River Basins Tanauan Section Bustos	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3935042	Construction/Rehabilitation of Flood Mitigation Facilities along Major River Basins and Principal Rivers along Angat River Basins, Tanauan Section Bustos, Bulacan	7/9/2016	999968.31	Malolos City	Bulacan	Region III	1	Angat River Tanauan Section Bustos, Bulacan	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3947780	Construction/Rehabilitation of roads brgy. Binang 1st, Binang 2nd and Poblacion-Wakas, Bocaue, Bulacan	7/18/2016	28707994	Malolos City	Bulacan	Region III	1	Binang 1st, Binang 2nd & Poblacion-Wakas, Bocaue,	Awarded	Posted	bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3947786	Package III-DA-2016 Concreting of Talampas, Tibagan & Bonga Menor farm to market road Bustos, Bulacan	7/18/2016	7859745.51	Malolos City	Bulacan	Region III	1	Package III-DA-2016	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3947813	Rehabilitation/Improvement of Regional Trial Court City of Malolos, Bulacan	7/18/2016	5478863.36	Malolos City	Bulacan	Region III	1	Regional Trial Court City of Malolos, Bulacan	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3947815	Completion of the Bustos Public Market Bustos, Bulacan	7/18/2016	4950465.29	Malolos City	Bulacan	Region III	1	Bustos Public Market Bustos, Bulacan	Awarded	Posted	bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3947817	Package IV-DA-2016 Concreting of Bulihan & Parulan farm to market road Plaridel, Bulacan	7/18/2016	3979777.6	Malolos City	Bulacan	Region III	1	Package IV-DA-2016	Awarded	Posted	bmatawaran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3947822	Package V-DA-2016 Concreting of Catacte farm to market road Bustos & Malibong Matanda farm to market road Pandi, Bulacan	7/18/2016	3979991.36	Malolos City	Bulacan	Region III	1	Package V-DA-2016	Awarded	Posted	bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3947824	Package VI-DA-2016 Concreting of Calantipay & Matangtubig farm to market road Baliuag, Bulacan	7/18/2016	3982305.88	Malolos City	Bulacan	Region III	1	Package VI-DA-2016	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3947829	Construction of Senior High School Unique Workshop - Guiguinto National Vocational High School Guiguinto, Bulacan	7/18/2016	2405753.37	Malolos City	Bulacan	Region III	1	Guiguinto National Vocational HS Guiguinto, Bulaca	Awarded	Posted	bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3947832	Construction/Improvement of multi-purpose building Tibagan ES Bustos, Bulacan	7/18/2016	699997.21	Malolos City	Bulacan	Region III	1	Tibagan ES Bustos, Bulacan	Awarded	Posted	bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3947835	Construction/Improvement of multi-purpose building Sto. Nino HS Baliuag, Bulacan	7/18/2016	699979.63	Malolos City	Bulacan	Region III	1	Sto. Nino HS Baliuag, Bulacan	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3965581	Rehabilitation/Reconstruction/Upgrading of damaged paved national roads including drainage based on PMS/HDM-4 Gen. Alejo Santos Highway K0050+507 – K0051+072 Bustos, Bulacan	7/27/2016	12790288.4	Malolos City	Bulacan	Region III	1	Gen. Alejo Santos Highway K0050+507 - K0051+072	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3965609	Construction/Completion of multi-purpose building Senior Citizens Center City of Malolos, Bulacan	7/27/2016	2968258.38	Malolos City	Bulacan	Region III	1	Senior Citizens Center City of Malolos, Bulacan	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3965628	Construction of box culverts at San Miguel and San Juan, Hagonoy, Bulacan	7/27/2016	2967679.63	Malolos City	Bulacan	Region III	1	box culverts at San Miguel and San Juan, Hagonoy,	Awarded	Posted	bmatawaran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3965654	Construction of roads with drainage brgy. Lugam, City of Malolos, Bulacan	7/27/2016	1979040.46	Malolos City	Bulacan	Region III	1	Lugam, City of Malolos, Bulacan	Awarded	Posted	bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3965668	Construction of multi-purpose building at Pinagbakahan, City of Malolos, Bulacan	7/27/2016	1831450.42	Malolos City	Bulacan	Region III	1	Pinagbakahan, City of Malolos, Bulacan	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3965711	Completion of covered court at barangay Sumapang Matanda, City of Malolos, Bulacan	7/27/2016	993336.59	Malolos City	Bulacan	Region III	1	Sumapang Matanda, City of Malolos, Bulacan	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3977173	PROCUREMENT OF TWO (2) UNITS BRAND NEW SERVICE VEHICLES FOR USE OF THE OFFICE OF THE DISTRICT ENGINEER & ADMINISTRATIVE SECTION, DPWH – BULACAN 1ST DISTRICT ENGINEERING OFFICE TIKAY, CITY OF MALOLOS,	8/2/2016	2669000	Malolos City	Bulacan	Region III	1	Service vehicle (brand new)	Closed	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3978969	Construction of drainage canal Baliuag-Candaba Road (Tangos, Sto. Nino, San Roque Section) Baliuag, Bulacan	8/3/2016	19599995.4	Malolos City	Bulacan	Region III	1	Baliuag-Candaba drainage canal Baliuag, Bulacan	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3978982	Repair/Maintenance of Flood Control Structure along Balagtas River San Juan Section San Juan, Balagtas, Bulacan	8/3/2016	18891615	Malolos City	Bulacan	Region III	1	Balagtas River San Juan Section Balagtas, Bulacan	Awarded	Posted	bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3982717	Construction of multi-purpose building at San Pedro Hangga High School Hagonoy, Bulacan	8/4/2016	2969997.56	Malolos City	Bulacan	Region III	1	San Pedro Hangga HS Hagonoy, Bulacan	Awarded	Posted	bmatawaran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3982752	Construction of Technical Vocational Livelihood (TVL) Laboratories/Workshops for Senior High School Building – Marcelo H. del Pilar National High School City of Malolos, Bulacan	8/4/2016	2405867.21	Malolos City	Bulacan	Region III	1	Marcelo H. del Pilar National High School City of	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3982773	Package VI-2ndLD-2016 – Construction/Improvement of multi-purpose building Malamig HS & Bustos CS Poblacion, Bustos & Banga 2nd, Plaridel, Bulacan	8/4/2016	2100055.76	Malolos City	Bulacan	Region III	1	Package VI-2ndLD-2016	Awarded	Posted	bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3982795	Package VII-2ndLD-2016 – Construction of one storey one classroom Cupang ES & Malibong Matanda ES Pandi, Bulacan	8/4/2016	1999917.18	Malolos City	Bulacan	Region III	1	Package VII-2ndLD-2016	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	3982813	Rehabilitation of multi-purpose building at Gen. Alejo Santos at Guinhawa, City of Malolos, Bulacan	8/4/2016	1979559.96	Malolos City	Bulacan	Region III	1	Gen Alejo Santos Guinhawa, City of Malolos, Bulaca	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4017794	Construction/Repair/Rehabilitation of multi-purpose building Baliwag Polytechnic College Baliuag, Bulacan	8/22/2016	9707578.05	Malolos City	Bulacan	Region III	1	Baliwag Polytechnic College Baliuag, Bulacan	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4017795	Construction of two storey six classroom - Malolos Marine Fishery School & Laboratory (MMFSL) City of Malolos, Bulacan	8/22/2016	7928341.57	Malolos City	Bulacan	Region III	1	2 storey 6 classroom Malolos Marine Fishery School	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4017796	Construction of two storey six classroom – Marcelo H. del Pilar High School City of Malolos, Bulacan	8/22/2016	7619202.67	Malolos City	Bulacan	Region III	1	Marcelo H. del Pilar High School City of Malolos,	Awarded	Posted	bmatawaran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4017797	Repair of various building and site development Plaridel District Hospital Plaridel, Bulacan	8/22/2016	3926272.58	Malolos City	Bulacan	Region III	1	Plaridel District Hospital Plaridel, Bulacan	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4017798	Construction/Improvement of Guiguinto multi-purpose building Poblacion, Guiguinto, Bulacan	8/22/2016	3807402.83	Malolos City	Bulacan	Region III	1	Guiguinto multi-purpose building Guiguinto, Bulaca	Awarded	Posted	bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4017799	Construction of day care center brgy. Bagong Nayon, Baliuag, Bulacan	8/22/2016	1484969.11	Malolos City	Bulacan	Region III	1	Bagong Nayon day care center Baliuag, Bulacan	Awarded	Posted	bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4017800	Construction/Improvement of Gym multi-purpose building San Roque, Pandi, Bulacan	8/22/2016	999868.6	Malolos City	Bulacan	Region III	1	San Roque Gym Pandi, Bulacan	Awarded	Posted	bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4049000	Rehabilitation and Improvement of the Bulacan Sports Complex Sta. Isabel, City of Malolos, Bulacan	9/8/2016	9900978.53	Malolos City	Bulacan	Region III			Closed		bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4049005	Improvement/Rehabilitation of Calumpit District Hospital Caniogan, Calumpit, Bulacan	9/8/2016	8910695.63	Malolos City	Bulacan	Region III			Closed		bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4049013	Package VII-DA-2016 Concreting of Sitio Bangungon San Isidro II farm to market road, Pinalagdan farn to market road & Sitio Pukyot Kapitangan farm to market road Paombong, Bulacan	9/8/2016	5969924.81	Malolos City	Bulacan	Region III			Closed		bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4049023	Rehabilitation/Major Repair of bridges Irrigation Bridge (B01731LZ) along Plaridel-Pulilan Diversion Road Plaridel, Bulacan	9/8/2016	4902645.66	Malolos City	Bulacan	Region III			Closed		bmatawaran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4049030	Rehabilitation/Major Repair of bridges Culianin Bridge (B01717LZ) along Gen. Alejo Santos Highway Plaridel, Bulacan	9/8/2016	4901740.93	Malolos City	Bulacan	Region III			Closed		bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4049034	Package VIII-DA-2016 Concreting of Sitio Sandoval, Iba farm to market road & Purok 1 – Purok 6 San Pedro farm to market road Hagonoy, Bulacan	9/8/2016	3980044.92	Malolos City	Bulacan	Region III			Closed		bmatawaran
33445	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4049040	Rehabilitation/Reconstruction/Upgrading of damaged paved national roads including drainage based on PMS/HDM-4 along Plaridel-Pulilan Diversion Road K0042+840 to K0042+915, K0044+000 to K0044+240 Pulil	9/8/2016	3294759.13	Malolos City	Bulacan	Region III			Closed		bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4049043	Construction of two (2) storey two (2) classroom – Dona Candelaria Meneses Duque HS Bulakan, Bulacan	9/8/2016	1980168.63	Malolos City	Bulacan	Region III			Closed		bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4049051	Construction of road with drainage brgy. Tibig, Bulakan, Bulacan	9/8/2016	1979299.6	Malolos City	Bulacan	Region III			Closed		bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4049060	Construction/Improvement of multi-purpose building Sto. Nino ES Pandi, Bulacan	9/8/2016	999603.04	Malolos City	Bulacan	Region III			Closed		bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4051941	Rehabilitation/Reconstruction of revetments brgy. San Miguel, Hagonoy, Bulacan	9/9/2016	9801090.44	Malolos City	Bulacan	Region III			Closed		bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4051943	Construction/Improvement of Hanging Bridge at Abulalas, Hagonoy, Bulacan	9/9/2016	5390944.54	Malolos City	Bulacan	Region III			Closed		bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4051944	Construction of four storey twelve classroom proposed stand alone SHS 1 (Birhen delos Flores ES) Baliuag, Bulacan	9/9/2016	20652811.6	Malolos City	Bulacan	Region III			Closed		bmatawaran

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4051947	Construction of four storey twelve classroom proposed stand alone SHS 1 (Birhen delos Flores ES) Baliuag, Bulacan	9/9/2016	20652811.6	Malolos City	Bulacan	Region III			Closed		bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4051948	Construction of four storey twelve classroom – Cambaog NHS Bustos, Bulacan	9/9/2016	20652811.6	Malolos City	Bulacan	Region III			Closed		bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4051949	Construction of three storey twelve classroom – Sta. Peregrina HS Pulilan, Bulacan	9/9/2016	17706324.6	Malolos City	Bulacan	Region III			Closed		bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4051950	Construction of two storey four classroom – Kapitangan National High School Paombong, Bulacan	9/9/2016	5871837.59	Malolos City	Bulacan	Region III			Closed		bmatawaran
33445	PUBLIC WORKS AND HIGHWAYS - BULACAN 1ST DEO	4051951	Completion of Women and Children Center brgy. Piel, Baliuag, Bulacan	9/9/2016	999983.75	Malolos City	Bulacan	Region III			Closed		bmatawaran
33447	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 1ST ED	3774567	CID No. 16IC0023: Const. of 3-Story (12-CL) SB, Sta. Fe National High School, Sta. Fe, Leyte; ABC: P17,964,677.97; 190 CD; Bid Docs. Fee: P10,000.00	3/24/2016	17964678	Palo	Leyte	Region VIII			Closed		aapurillo
33447	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LEYTE 1ST ED	4030031	CID No. 16IC0050: Repair/Maint. of Dapdap Flood Control, Brgy. Dapdap, Alangalang, Leyte; ABC: P978,506.09; 37 CD; Bid Docs. Fee: P1,000.00	8/27/2016	978506.09	Palo	Leyte	Region VIII			Closed		aapurillo
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3532350	15BA0031:Goods - Rehabilitation of Basco Central School (Gabaldon Building)	11/16/2015	791745.94	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3535615	15BA0032:Goods - Rehabilitation/ Improvement of S. Faronillo Road	11/17/2015	606974.83	Basco	Batanes	Region II			Closed		anola

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3535634	15BA0033:Goods - Rehabilitation/ Improvement of J. Imperial and Elizondo Road	11/17/2015	619061.9	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3535675	15BA0034:Goods - Rehabilitation/ Improvement of Kayvaluganan Road	11/17/2015	1348003.87	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3535769	15BA0035:Goods - Rehabilitation/ Improvement of Kayhuvokan Road	11/17/2015	1340969.51	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3536322	15BA0036:Goods-Rehabilitation/ Improvement of San Antonio Road	11/17/2015	1349293.46	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3539781	15BA0022 Rehabilitation/ Reconstruction of Damaged Paved National Roads including Drainage based on HDM-4 Section: Basco Contracosta Road Station: K002+905 – K003+025	11/17/2015	1470000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3540359	15BA0023 - Rehabilitation/ Major Repair of Permanent Bridges- Vavayat Bridge (B00005BN) along Basco-Mahatao-Ivana-Uyugan-Imnajbu Road	11/17/2015	3439798	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3540432	15BA0024 - Rehabilitation/ Major Repair of Permanent Bridge Chajajas Bridge (B00006BN) along Basco-Mahatao-Ivana-Uyugan-Imnajbu Road	11/17/2015	3724000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3540522	15BA0025 - Repair/Construction of Retaining Wall, Uyugan-Mahatao Interior Road, Batan Island, Batanes K0029+050 – K0029+120 , K0029+260 – K0029+300	11/17/2015	4235124.17	Basco	Batanes	Region II			Closed		anola

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3540962	15BA0030:Goods-Construction/ Improvement of Basco Gymnasium	11/17/2015	1005675.86	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3541128	15BA0037:Goods-Rehabilitation/ Improvement of Kaychanarianan Road	11/17/2015	1333064.16	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3574132	15BA0039-Goods: Construction of Uyugan Water Works System (Source & Resorvoir)	12/4/2015	4990968.26	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3576750	15BA0026 - Rehabilitation/ Reconstruction of Damaged Paved National Installation/Application/Construction of Road Safety Devices along Basco-Mahatao-Ivana-Uyugan-Imnajbu Road	12/4/2015	18809999.6	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3576753	15BA0027 - Installation/Application/Construction of Road Safety Devices along Uyugan-Mahatao Interior Road (S00013BN)	12/4/2015	10989507.9	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3576758	15BA0028 - Rehabilitation/Reconstruction/Upgrading of Damaged Paved National Road including Drainage based on HDM-4 Station: K0022+793 - K0023+122, K0023+624 - K0023+680, K0005+690 - K0005+866	12/4/2015	17100020	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3576761	15BA0029 - Construction/Upgrading/Rehab. Of Drainage along National Road Station: K0000+424 - K0000+531, K0000+587 - K0001+030 Section: Basco-Mahatao-Ivana-Uyugan-Imnajbu Road	12/4/2015	6578740	Basco	Batanes	Region II			Closed		anola

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3576765	15BA0030 - Construction/Upgrading/Rehab. Of Drainage along National Road Station: K0005+886 - K0006+006, K0011+917 - K0012+311, K0019+500 - K0020+163 Section: Basco-Mahatao-Ivana-Uyugan-Imnajbu Road	12/4/2015	16476740	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3576769	15BA0031 - Retrofitting/Strengthening of Permanent Bridges Disvayangan Bridge (B00010BN) along Basco-Mahatao-Ivana-Uyugan-Imnajbu Road	12/4/2015	4802000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3576775	15BA0040-Goods: Improvement/ Rehabilitation of Caspo Road	12/4/2015	2130526.49	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3576786	15BA0038:GOODS - Construction of Lised – Mulong View Deck	12/4/2015	747492.92	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3588027	15BA0018 - Proposed National Museum Batanes, Extension Office and Research Center (Phase II)	12/9/2015	4649611.02	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3588959	15BA0034:Goods - Rehabilitation/ Improvement of Kayvaluganan Road	12/11/2015	1348003.87	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3595356	15BA0029:Goods - Construction/ Improvement of San Joaquin Multi-Purpose Building	12/11/2015	1439518.01	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3595453	15BA0035:Goods - Rehabilitation/ Improvement of Kayhuvokan Road	12/11/2015	1340969.51	Basco	Batanes	Region II			Closed		anola

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3595664	15BA0036:Goods-Rehabilitation/ Improvement of San Antonio Road	12/11/2015	1349293.46	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3595999	15BA0037:Goods-Rehabilitation/ Improvement of Kaychanarianan Road	12/11/2015	1333064.16	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3602257	15BA0041:Goods - Rehabilitation of Caspo Road with Drainage	12/15/2015	1479146.1	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3602331	15BA0031:Goods - Rehabilitation of Basco Central School (Gabaldon Building)	12/15/2015	791745.94	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3602442	15BA0032:Goods - Rehabilitation/ Improvement of S. Faronillo Road	12/16/2015	606974.83	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3604959	15BA0033:Goods - Rehabilitation/ Improvement of J. Imperial and Elizondo Road	12/16/2015	619061.9	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3605289	15BA0021 - Construction/Upgrading/Rehabilitation of Drainage along National Road Section: Basco Contracosta Station: K002+306-K002+516, K002+613-K002+905	12/17/2015	6149500	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3607686	15BA0042:Goods - Rehabilitation of NCIP Building	12/17/2015	2019954.02	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3607900	15BA0043: Goods - Maintenance of National Roads & Bridges 3rd & 4th Qtr. 2015 (AMWP-2015)	12/17/2015	616772.3	Basco	Batanes	Region II			Closed		anola

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3620393	15BA0032 - Rehabilitation/Reconstruction of National Roads with Slips, Road Collapse and Landslide	12/29/2015	3430000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3620398	15BA0033 - San Vicente Br. (B00012BN) Along Basco-Mahatao-Ivana-Uyugan-Imnajbu Road	12/29/2015	8918000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3620407	15BA0034 - Rehabilitation/ Major Repair of Permanent Bridge Itbud Bridge (B00017BN) along Basco-Mahatao-Ivana-Uyugan-Imnajbu Road	12/29/2015	7350000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3620410	15BA0035 - Improvement of Itbayat Airport	12/29/2015	24250000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3623734	15BA0023 - Rehabilitation/ Major Repair of Permanent Bridges-Vavayat Bridge (B00005BN) along Basco-Mahatao-Ivana-Uyugan-Imnajbu Road	1/6/2016	3439798	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3623823	15BA0024 - Rehabilitation/ Major Repair of Permanent Bridge Chajajas Bridge (B00006BN) along Basco-Mahatao-Ivana-Uyugan-Imnajbu Road	1/6/2016	3724000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3623872	15BA0028 - Rehabilitation/Reconstruction/Upgrading of Damaged Paved National Road including Drainage based on HDM-4 Station: K0022+793 - K0023+122, K0023+624 - K0023+680, K0005+690 - K0005+866	1/6/2016	17100020	Basco	Batanes	Region II			Closed		anola

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3632509	16BA0001 - Construction/Improvement of Access Roads Leading to Airports: Construction/Improvement of Itbayat Airport/NIA Circumferential Road	1/14/2016	44052682.1	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3635072	15BA0031: Rehabilitation of Basco Central School (Gabaldon Bldg.)	1/14/2016	791745.94	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3635393	15BA0029: Construction/Improvement of San Joaquin MPB	1/14/2016	1439518.01	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3635481	15BA0042:Goods - Rehabilitation of NCIP Building	1/14/2016	2019954.02	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3636338	16BA0002 - Development of Basco Kaychanarianan Port Road to National Road	1/15/2016	48092760	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3636355	16BA0003 - Construction/Repair/Rehabilitation/Improvement of Various Infrastructure Including Local Projects:Improvements/Rehabilitation/Upgrading of Tukon-Radar Road	1/15/2016	35276014.5	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3636479	16BA0004 - Construction/Maintenance of Flood Mitigation Structures and Drainage System: Improvement of Sabtang Seawall Bulkhead – Sabtang National School of Fisheries (SNSF) side and access to Nationa	1/15/2016	47040000	Basco	Batanes	Region II			Closed		anola

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3636499	16BA0005 - Construction/Repair/Rehabilitation/Improvement of Various Infrastructure including Local Projects: Roads & Bridges: Local Roads: Improvement of Vayang Rolling Hills Road.	1/15/2016	34986000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3636550	16BA0006 - Improvement of Ivana Boat Shelter Port	1/15/2016	19600000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3636572	16BA0007 - Improvement of Ivana Flood Control/Seawall	1/15/2016	19600000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3636670	15BA0021 - Construction/Upgrading/Rehabilitation of Drainage along National Road Section: Basco Contracosta Station: K002+306-K002+516, K002+613-K002+905	1/15/2016	6149500	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3649316	15BA0023 - Rehabilitation/Major Repair of Permanent Bridges-Vavayat Bridge (B00005BN) along Basco-Mahatao-Ivana-Uyugan-Imnajbu Road	1/22/2016	3439798	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3649456	15BA0032 - Rehabilitation/Reconstruction of National Roads with Slips, Road Collapse and Lanslide	1/22/2016	3430000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3649462	15BA0033 - San Vicente Br. (B00012BN) along Basco-Mahatao-Ivana-Uyugan-Imnajbu Road	1/22/2016	8918000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3653403	16BA0008 - Rehabilitation/Reconstruction of National Roads with Slips, Road Collapse and Landslide Basco-Mahatao-Ivana-Uyugan-Imnajbu Road	1/26/2016	26151300	Basco	Batanes	Region II			Closed		anola

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3653477	16BA0009 - Improvement of Sabtang Seawall/Flood Control	1/26/2016	47530000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3653521	16BA0010 - Development of San Antonio Port Road Including Diversion Canal	1/26/2016	27796720	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3653599	16BA0001 - Rehabilitation of Basco Water Works System	1/26/2016	6409473.49	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3653659	16BA0002 - Rehabilitation of Mahatao Water Works System	1/26/2016	8697671.26	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3654216	16BA0003 - Construction of Basco Water Works System	1/27/2016	4984700.25	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3668346	15BA0029-Goods: Construction/ Improvement of San Joaquin Multi-Purpose Building	2/4/2016	1439518.01	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3669005	16BA0004-Goods: Construction of Basco Port Rotonda	2/4/2016	5721695.54	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3671365	16BA0005-Goods: Use in the Maintenance of National Roads & Bridges	2/5/2016	1450000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3696070	15BA0023-Rehabilitation/ Major Repair of Permanent Bridges - Vavayat Bridge (B00005BN) along Basco-Mahatao-Ivana-Uyugan-Imnahbu Road	2/17/2016	3439798	Basco	Batanes	Region II			Closed		anola

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3696370	15BA0032-Rehabilitation/ Reconstruction of National Roads with slips, Road Collapse and Landslide	2/17/2016	3430000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3696528	16BA0008-MF01: National Road Network Services: Asset Preservation of National Roads: Rehabilitation/Reconstruction of National Roads with Slips, Slope Collapse and Landslide Basco-Mahatao-Ivana-Uyuga	2/17/2016	26151300	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3723240	16BA0011-Itbayat Airport Development Project C.Y.2014: Extension of Itbayat Airport Runway	2/29/2016	86877000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3725596	16BA0004-Goods: Construction of Basco Port Rotonda	3/1/2016	5721695.54	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3725616	16BA0005-Goods: Use in the Maintenance of National Roads & Bridges	3/1/2016	1450000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3767724	16BA0006:Goods - Use in the Repair/ Maintenance of National Roads & Bridges (AMWP-2016)	3/21/2016	935715	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3779540	15BA0032 - Rehabilitation/Reconstruction of National Roads Slips, Road Collapse and Landslide	3/31/2016	3430000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3779552	16BA0004 - Goods Construction of Basco Port Rotonda	3/31/2016	5721695.54	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3779650	16BA0005 - GOODS Use in the Maintenance of National Roads & Bridges	3/31/2016	1450000	Basco	Batanes	Region II			Closed		anola

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3790036	15BA0029-Goods: Construction/ Improvement of San Joaquin Multi-Purpose Building	4/7/2016	1455371.15	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3790218	15BA0023-INFRA: Rehabilitation/ Major Repair of Permanent Bridges - Vavayat Bridge	4/7/2016	3439799.99	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3795658	16BA0007-Goods: Construction/ Rehabilitation of Water Supply/ Septage and Sewerage/ Rainwater Collectors (Construction of Rainwater Collection System (RWCS)	4/12/2016	2717477.76	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3815123	16BA0004-Goods: Construction of Basco Port Rotonda	4/27/2016	5721695.54	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3820752	16BA0012-Concreting of Lised Mulong FTMR	4/29/2016	19600000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3821342	16BA0008-Goods: Lised - Mulong FMR (Part 2)	5/2/2016	643302.83	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3823028	15BA0029-Goods: Construction/ Improvement of San Joaquin Multi-Purpose Building	5/3/2016	1455371.15	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3823152	15BA0023-INFRA: Rehabilitation/ Major Repair of Permanent Bridges - Vavayat Bridge	5/3/2016	3439799.99	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3831155	16BA0013 - Construction of Road Shoulder for Underground Cables, Brgy. Chanarian-Tukon/ San Joaquin, Basco, Batan Island	5/6/2016	11760000	Basco	Batanes	Region II			Closed		anola

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3837443	16BA0009 - Concreting of Hateng – Pamonsinan Farm to Market Road	5/13/2016	585520.2	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3838828	16BA0010-Goods: Concreting of Songsong Harong Farm to Market Road	5/13/2016	1914168.07	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3848316	16BA0004-Goods: Construction of Basco Port Rotonda	5/19/2016	5721695.54	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3859684	16BA0014-Concreting of Sumhao - Maratay FMR	5/26/2016	10780000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3864023	16BA0013 - Construction of Road Shoulder for Underground Cables, Brgy. Chanarian-Tukon/ San Joaquin, Basco, Batan Island	5/31/2016	11760000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3867952	16BA0011-Goods: Construction/ Repair/ Rehab./ Improv. of Various Infrastracture including Local Projects: Construction of Sabtang Water Works System Level II, Batanes	6/1/2016	20857902.2	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3869070	15BA0023-INFRA: Rehabilitation/ Major Repair of Permanent Bridges - Vavayat Bridge	6/1/2016	3439799.99	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3871284	16BA0012-Goods: Use in the Repair & Maintenance of National Roads & Bridges	6/3/2016	1435712.2	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3879788	16BA0013-Goods: Construction/Repair/Rehab./Improv. of Various Infrastructure including Local Projects: Construction of Basco Water Works Sytem Level II	6/7/2016	23440848.4	Basco	Batanes	Region II			Closed		anola

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3889183	16BA0004-Goods: Construction of Basco Port Rotonda	6/14/2016	5721695.54	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3890920	16BA0015 - Concreting of Panenbatan FMR	6/15/2016	9900000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3903175	16BA0014 - Concreting of Sumhao-Maratay FMR	6/21/2016	10780000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3905003	15BA0029-Goods: Construction/Improvement of San Joaquin MPB	6/21/2016	1406831.97	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3916967	16BA0013 - Construction of Road Shoulder for Underground Cables, Brgy. Chanarian-Tukon/San Joaquin, Basco, Batan Island	6/29/2016	11760000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3920581	16BA0012-Goods: Use in the Repair & Maintenance of National Roads & Bridges (AMWP-2016)	6/30/2016	1435712.2	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3929800	16BA0015 - Concreting of Panenbatan FMR	7/7/2016	9900000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3940825	16BA0015 - Rehabilitation/Improvement of Katuyan-Caparian FMR	7/14/2016	675004.5	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3953723	16BA0013 - Construction of Road Shoulder for Underground Cables, Brgy. Chanarian-Tukon/San Joaquin, Basco, Batan Island	7/22/2016	11760000	Basco	Batanes	Region II			Closed		anola

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3974504	16BA0015 - Concreting of Panenbatan FMR	8/2/2016	9900000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	3994787	16BA0015-Goods: Rehabilitation/ Improvement of Katuyan - Caparian FMR	8/10/2016	675004.5	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	4004116	16BA0013 - Construction of Road Shoulder for Underground Cables, Brgy. Chanarian-Tukon/San Joaquin, Basco, Batan Island	8/16/2016	11760000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	4024321	16BA0015 - Concreting of Panenbatan FMR	8/25/2016	9900000	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	4051931	16BA0017 (Cluster) - Repair/Maintenance of Flood Control: 1.Chajajas; 2.Babat-Chawadi; 3.Charatayan-Taytay-Padangan	9/9/2016	4873513.05	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	4052022	16BA0018 (Cluster) - 1.GAAT Dainage along Mayan-Paganaman Port Road, K0000+372; 2.Mayan Line Canal (Rectangular Channel); 3.Raele Flood Control	9/9/2016	3922431.05	Basco	Batanes	Region II			Closed		anola
33482	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATANES DEO	4069764	16BA0015 - Concreting of Panenbatan FMR	9/21/2016	9900000	Basco	Batanes	Region II			Closed		anola
33483	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS-CAMARINES SUR 2ND DE	3831859	16FE0062-Construction of One(1)Unit Senior High School Unique Workshop Building (under DepEd CY 2016 BEFF Technical Vocational Lab. Batch 10) Cararayan National high School, Naga City	5/10/2016	2678640.42	Canaman	Camarines Sur	Region V	1	16FE0062	Awarded	Posted	descuro1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33483	PUBLIC WORKS AND HIGHWAYS-CAMARINES SUR 2ND DE	3934000	16FE0013-G-Procurement of Office/IT Equipment for use in the Construction Section	7/9/2016	991335	Canaman	Camarines Sur	Region V			Closed		bmillete
33483	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS-CAMARINES SUR 2ND DE	3966353	16CSFE0001-Parcellary Survey and Monumenting of National Roads SEction A-Liboton-Magsaysay Road, Section B-Naga Carolina-Panicuason Road sEction C-Naga=Calabanga-Balongay Road	7/27/2016	1294988.25	Canaman	Camarines Sur	Region V	1	16CSFE0001	Closed		bmillete
33483	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS-CAMARINES SUR 2ND DE	3999671	16FE0090-Construction of Two(2) Storey, Six(6) Classroom School Building, Senior High School (under Depeds CY 2015 BEFF Batch 2) Sabang National High School, Calabanga Camarines Sur	8/12/2016	10974240.4	Canaman	Camarines Sur	Region V	1	16FE0090	Closed		bmillete
33483	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS-CAMARINES SUR 2ND DE	4000080	16FE0091-Construction of Two(2)Storey, Six(6)Classroom School Building Senior High School (under DepEd'sCY-2015 BEFF Batch 2) Quipayo High School Calabanga, Camarines Sur ,	8/12/2016	12302196.9	Canaman	Camarines Sur	Region V	1	16FE0091	Closed		bmillete
33483	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS-CAMARINES SUR 2ND DE	4000293	16FE0092-Construction of Two(2)Storey, Six(6)Classroom School Building Senior High School (under DepEd's CY-2015 BEFF Batch 2) Camaligan National High School Camaligan, Camarines Sur ,	8/12/2016	11190316.6	Canaman	Camarines Sur	Region V	1	16FE0092	Closed		bmillete
33483	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS-CAMARINES SUR 2ND DE	4000567	16FE0093-Construction of Two(2)Units, Two(2) Storey, Six(6)Classroom School Building,(under DepEd's CY 2016BEFF Batch 9) Cararayan National High School,Naga City	8/12/2016	17985069	Canaman	Camarines Sur	Region V	1	16FE0093	Closed		bmillete

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33483	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS-CAMARINES SUR 2ND DE	4040786	16FE0094-Construction of Four(4) Storey, Sixteen(16) Classroom School Building (Building 1) Senior High School (under DepEds CY 2015 BEFF Batch 2) Camarines Sur National High School, Naga City	9/3/2016	33485318.4	Canaman	Camarines Sur	Region V	1	16FE0094	Closed		bmillete
33483	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS-CAMARINES SUR 2ND DE	4041075	16FE0095-Construction of Four(4) Storey, Sixteen(16) Classroom School Building(Building 2) Senior High School (under DepEd's CY 2015 BEFF Batch 2) Camarines Sur National High School, Naga City	9/3/2016	33485319.5	Canaman	Camarines Sur	Region V	1	16FE0095	Closed		bmillete
33483	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS-CAMARINES SUR 2ND DE	4049102	16FE0097-Construction of One(1) Storey, Two(2) Classroom (with toilet attached) Elementary & Junior High School Building(under DepEd's CY 2015 BEFF Batch 6) Iquin Elementary School, Canaman Camarines	9/8/2016	2434055.01	Canaman	Camarines Sur	Region V	1	16FE0097	Closed		bmillete
33483	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS-CAMARINES SUR 2ND DE	4049154	16FE0098-Construction of One(1) Storey, Two(2) Classroom (with toilet attached) Elementary & Junior High School Building (under DepEd's CY 2015 BEFF Batch 6)San Juan Community School, Canaman Camarine	9/8/2016	2434055.01	Canaman	Camarines Sur	Region V	1	16FE0098	Closed		bmillete
33483	PUBLIC WORKS AND HIGHWAYS-CAMARINES SUR 2ND DE	4049377	16FE0014-G- Procurement of Materials for activity 301: Sign Maintenance (3rd & 4th Quarter).	9/8/2016	511410.4	Canaman	Camarines Sur	Region V			Closed		bmillete
33483	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 2ND	4060429	16FE0099-PROJECT CLUSTER 2016-002-CONSTRUCTION OF RAINWATER COLLECTORS:A. Calabanga Camarines Sur B. Canaman Cam. Sur C. Pili Cam. Sur D. Ocampo Camarines Sur & E. Bombon Camarines Sur	9/15/2016	3280996.55	Canaman	Camarines Sur	Region V	1	16FE0099	Closed		bmillete

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33483	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 2ND	4076842	16FE0102-Repair/maintenance of Revetment along Bicol River, Brgy. San Francisco Naga City, Sta0+585 to Sta0+600.00	9/22/2016	999997.98	Canaman	Camarines Sur	Region V	1	16FE0102	Closed		bmillete
33483	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 2ND	4078257	16CSFE003-Sub-Soil Exploration for GAA 2017:Widening of Permanent Brdiges: 1.Anayan Bridge Daang Maharlika 2.Hamorawon Bridge Daang Maharlika 3.Pili Diversion Bridge I 4. Pili Diversion Bridge II 5.Pi	9/23/2016	1494790.53	Canaman	Camarines Sur	Region V			Closed		bmillete
33484	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 1ST D	3942554	16FD0046 – Cluster Projects: Construction of Classrooms (Batch 9), A. Bingcay ES, Minalabac, Cam. Sur, B. San Jose – Annex PS, Minalabac, Cam. Sur	7/14/2016	4249129.3	Canaman	Camarines Sur	Region V	1	CONSTRUCTION OF CLASSROOMS (BATCH 9)	Awarded	Posted	efrancisco8
33484	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 1ST D	3964414	16FD0049 – CLUSTER PROJECTS: A) CONSTRUCTION OF SALINGGOGON BHS AT BRGY. SALINGGOGON, MINALABAC, CS, B)EXPANSION/REHABILITATION OF PALONG BHS AT BRGY. PALONG, LIBMANAN, CS, C)EXPANSION/REHABILITATION	7/26/2016	4875500	Canaman	Camarines Sur	Region V	1	Barangay Health Station	Awarded	Posted	mhernandez
33484	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 1ST D	4012438	16FD0053 - SUPPLY OF MATERIALS FOR TRAFFIC SERVICE, PAVEMENT AND DRAINAGE MAINTENANCE ALONG NATIONAL ROADS AND BRIDGES 3rd QUARTER CY 2016	8/18/2016	1625370.6	Canaman	Camarines Sur	Region V	1	TRAFFIC SERVICE, PAVEMENT AND DRAINAGE MAINTENANCE	Awarded	Posted	mhernandez
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3574829	Supply & Delivery of 108.52M.T. Asphalt Premix & 6 drum Emulsified Asphalt SS1 for the Rectification of Defects & Deficiencies as per D.O. 171 series of 2015 within the Jurisdiction of Pangasinan II	12/3/2015	750000	Lingayen	Pangasinan	Region I			Closed		sestrada

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3615178	Supply and Installation/Application of Road Safety Devices Facilities along Pangasinan – Zambales Road, K0364+800 – K0366+000	12/22/2015	700000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3633467	Construction of Multi – Purpose Building at Brgy. Pampano, Mangatarem, Pangasinan	1/13/2016	2475000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3638245	Construction of Multi – Purpose Building at Brgy. Malaca, Urbiztondo, Pangasinan	1/15/2016	2475000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3638269	Construction of Multi – Purpose Building at San Francisco Elementary School, Brgy. San Francisco, Bugallon, Pangasinan	1/15/2016	1980000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3715669	16AH084: Concreting of Pogo Farm to Market Road at Brgy. Pogo, Mangaldan, Pangasinan	2/24/2016	1990000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3723768	16AH092: Concreting of Aramal Farm to Market Road at Brgy. Aramal, San Fabian, Pangasinan	2/28/2016	1990000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3728587	16AH0101: Concreting of Gumot Farm to Market Road, Brgy. Gumot San Fabian, Pangasinan	3/1/2016	1990000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3731889	16AH0104: Concreting of Casibong Farm to Market Road, Brgy. Casibong, San Jacinto, Pangasinan	3/2/2016	1990000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3731915	16AH0105: Concreting of Bigbiga Farm to Market Road, Brgy. Bigbiga, San Fabian, Pangasinan	3/2/2016	1990000	Lingayen	Pangasinan	Region I			Closed		sestrada

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33485	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3731957	16AH0106: Concreting of Palapad Farm to Market Road, Brgy. Palapad, San Fabian, Pangasinan	3/2/2016	1990000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3731992	16AH0107: Concreting of Inmalog Sur Farm to Market Road, Brgy. Inmalog Sur, San Fabian, Pangasinan	3/2/2016	1990000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3769026	16AH0131: Concreting of Bolaoen Farm to Market Road at Brgy. Bolaoen, San Fabian, Pangasinan	3/19/2016	2985000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3781965	16AH0105 (republished): Concreting of Bigbiga Farm to Market Road, Brgy. Bigbiga, San Fabian, Pangasinan	4/1/2016	1990000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3884494	16AH0168: Construction of One (1) Storey, Two (2) Classroom School Building at Ambayat Integrated School, Aguilar, Pangasinan	6/9/2016	1814740.17	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3910320	16AH0178: Construction of Building, Poblacion, San Fabian, Pangasinan	6/23/2016	1980000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3935207	16AH0180: Construction of Standard 2-Unit Four (4) Storey, Twelve (12) Classroom School Building at Mabilao National High School, San Fabian, Pangasinan	7/11/2016	44304687.2	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3935212	16AH0182: Construction of Standard Four (4) Storey, Twelve (12) Classroom School Building at San Fabian National High School, San Fabian, Pangasinan	7/11/2016	22152343.6	Lingayen	Pangasinan	Region I			Closed		sestrada

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3947548	16AH0189: Construction of Three (3) Units Four (4) Storey, Twenty (20) Classroom School Building (DepEd Design) at Manaoag National High School, Manaoag, Pangasinan	7/16/2016	93308670.8	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3952182	16AH010G : Supply and Delivery of 396.83 MT Asphalt Premix for use in the National Roads of 2nd PED a. Pangasinan – Tarlac Road, b. Pangasinan – Zambales Road, c. Carmen Jct'n – Bayambang – Manat Road	7/21/2016	2500000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3959286	16AH0192: Concreting of Bacayao Norte Farm to Market Road at Bacayao Norte, Dagupan City, Pangasinan	7/22/2016	1990000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3965624	16AH0195: Agno River Flood Control Projects – Construction of Bank Protection, Brgy. Macayug, Mangaldan, Pangasinan	7/27/2016	23520000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3965830	16AH0196: Construction of Four (4) Storey, Twelve (12) Classroom School Building (DepEd Design) at Pangasinan National High School, Lingayen, Pangasinan	7/27/2016	22152343.6	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3965846	16AH0197: Construction of Four (4) Storey, Twelve (12) Classroom School Building (DepEd Design) at Binmaley School of Fisheries, Binmaley, Pangasinan	7/27/2016	22152343.6	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3965972	16AH013G : Supply and Delivery of One (1) Unit Large Format Printer and Consumables for use in DPWH – Pangasinan 2nd DEO (Construction Section)	7/27/2016	800000	Lingayen	Pangasinan	Region I			Closed		sestrada

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3969179	16AH010G (republished): Supply and Delivery of 396.83 MT Asphalt Premix for use in the National Roads of 2nd PED a. Pangasinan – Tarlac Road, b. Pangasinan – Zambales Road, c. Carmen Jct'n – Bayambang	7/28/2016	2500000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3972460	16AH0204: Construction of 1 Unit Standard Technical and Vocational Building at Bugallon Integrated School, Bugallon, Pangasinan	7/29/2016	2417850	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3972477	16AH0205: Construction of 1 Unit Standard Technical and Vocational Building at Polong National High School, Bugallon, Pangasinan	7/29/2016	2417850	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3972484	16AH0206: Construction of 1 Unit Standard Technical and Vocational Building at Pangasinan National High School, Lingayen, Pangasinan	7/29/2016	2417850	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3996513	16AH0178 (republished): Construction of Building, Poblacion, San Fabian, Pangasinan	8/11/2016	1980000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3996531	16AH0207: Construction of Four (4) Storey, Twenty Four (24) Classroom School Building (DepEd Design) at Mangaldan National High School, Mangaldan, Pangasinan	8/11/2016	38946074.1	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3996543	16AH0208: Construction of Four (4) Storey, Twenty Four (24) Classroom School Building (DepEd Design) at San Fabian National High School, San Fabian, Pangasinan	8/11/2016	38946074.1	Lingayen	Pangasinan	Region I			Closed		sestrada

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	3996599	16AH0209: Construction of 1 Unit Standard Technical and Vocational Building at Dulag National High School, Binmaley, Pangasinan	8/11/2016	2447700	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	4028717	16AH0211: Construction of Four (4) Storey, Eight (8) Classroom School Building (DepEd Design) at Pangasinan National High School, Lingayen, Pangasinan	8/26/2016	14822051.5	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	4028733	16AH0212: Construction of Standard Three (3) Storey, Nine (9) Classroom School Building at Salomague National High School, Bugallon, Pangasinan	8/26/2016	15121327.9	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	4028743	16AH0213: Construction of 1 Unit Standard Technical and Vocational Building at Labrador National High School, Labrador, Pangasinan	8/26/2016	2645406.5	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	4037468	16AH0214: Construction of Four (4) Storey, Eight (8) Classroom School Building (DepEd Design) at Labrador National High School, Labrador, Pangasinan	9/1/2016	14822051.5	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	4037475	16AH0215: Construction of Standard Three (3) Storey, Twelve (12) Classroom School Building at San Fabian Integrated School, San Fabian Pangasinan	9/1/2016	18222268.8	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	4037489	16AH0216: Repair/Maintenance of Stone Lined Canal along Pangasinan – La Union Road, K0402+551 – K0402+827	9/1/2016	914000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	4039420	16AH014G (republished) : Supply and Delivery of Various Materials for use of Preliminary Detailed Engineering in the Planning & Design Section	9/2/2016	1686250	Lingayen	Pangasinan	Region I			Closed		sestrada

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	4039453	16AH015G : Supply and Delivery of One (1) set Road Marking Preheater/Kneader with Applicator and various Equipment for use in the Maintenance Section	9/2/2016	1626000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	4039473	16AH016G : Supply and Delivery of Various Signages for the Replacement of Damaged Signages along National Roads within the Jurisdiction of Pangasinan 2nd DEO	9/2/2016	600000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	4045032	16AH0210 (republished): Rehabilitation / Major Repair of Permanent Bridge at Tanap Bridge (B00688LZ) along Dagupan – Bonuan – San Fabian Road, Dagupan City	9/6/2016	21520800	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	4045176	16AH0217: Repair/Maintenance (Asphalt Overlay) at Pantal Bridge I, K0377+479 along Judge Jose De Venecia Extension Road	9/6/2016	2677000	Lingayen	Pangasinan	Region I			Closed		sestrada
33485	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 2ND	4045297	16AH0218: Repair/Maintenance of Stone Lined Canal along Pangasinan – Zambales Road, K0345+430 – K0345+706, (Right Side)	9/6/2016	1000000	Lingayen	Pangasinan	Region I			Closed		sestrada
33486	PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND DISTR	3549213	15AF0009G, PUCHASE OF MAINTENANCE EQUIPMENTS, 2ND DISTRICT OF LA UNION	11/21/2015	513600	Naguilian	La Union	Region I			Closed		caquino16
33486	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND DISTR	3782347	16AF0010, CONSTRUCTION/REHABILITATION OF FLOOD, MITIGATION FACILITIES ALONG ARINGAY RIVER BASIN, ARINGAY AND ALONG BAUANG RIVER BASIN, BAUANG, LA UNION	4/1/2016	28881232.3	Naguilian	La Union	Region I			Closed		caquino16

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33486	PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND DISTR	3790005	16AF0014, CONCRETING OF CUPANG FARM TO MARKET ROAD, CUPANG, STO. TOMAS, LA UNION	4/7/2016	1979904.99	Naguilian	La Union	Region I			Closed		caquino16
33486	PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND DISTR	3790024	16AF0015, CONCRETING OF BAAY-TIO ANGAN FARM TO MARKET ROAD, BAAY, BAGULIN, LA UNION	4/7/2016	1979999.85	Naguilian	La Union	Region I			Closed		caquino16
33486	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND ED	3921415	16AF0022, CONSTRUCTION/REHABILITATION OF BAUANG RIVER FLOOD CONTROL, BRGY BUCAYAB, BAUANG, LA UNION	7/1/2016	11145750	Naguilian	La Union	Region I			Closed		caquino16
33486	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND ED	3921431	16AF0023, CONSTRUCTION/REHABILITATION OF ARINGAY RIVER FLOOD CONTROL, BRGY. SAN ANTONIO, ARINGAY, LA UNION	7/1/2016	8993800	Naguilian	La Union	Region I			Closed		caquino16
33486	PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND ED	3982688	16AF0030, CONSTRUCTION OF 2 STRY 4 CLASSROOM SCHOOL BLDG, TANGLAG NATIONAL HIGH SCHOOL, ROSARIO, LA UNION	8/4/2016	6581426.39	Naguilian	La Union	Region I			Closed		caquino16
33486	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND ED	3982724	16AF0031, CONSTRUCTION OF 2 STRY 6 CLASSROOM SCHOOL BLDG., TAGUDTUD NATIONAL HIGH SCHOOL, BAGULIN, LA UNION	8/4/2016	9254749.51	Naguilian	La Union	Region I			Closed		caquino16
33486	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND ED	4000474	16AF0032, REPAIR/MAINTENANCE OF SHORELINE PROTECTION WORKS/ CONSTRUCTION OF GROINS, BRGY. ALASKA, ARINGAY, LA UNION	8/12/2016	1999997.78	Naguilian	La Union	Region I			Closed		caquino16
33486	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND ED	4000531	16AF0033, REPAIR/MAINTENANCE OF SHORELINE PROTECTION WORKS/CONSTRUCTION OF GROINS, BRGY. BALUARTE, AGOO, LA UNION	8/12/2016	1999993.53	Naguilian	La Union	Region I			Closed		caquino16

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33486	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND ED	4000569	16AF0034, REPAIR/MAINTENANCE OF SHORELINE PROTECTION WORKS/CONSTRUCTION OF GROINS, BRGY. SAN NICOLAS, AGOO, LA UNION	8/12/2016	1999999.17	Naguilian	La Union	Region I			Closed		caquino16
33486	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND ED	4000605	16AF0035, REPAIR/MAINTENANCE OF SHORELINE PROTECTION WORKS (ROCK BULKHEAD), BRGY. CABARUAN, STO. TOMAS, LA UNION	8/12/2016	1999993.72	Naguilian	La Union	Region I			Closed		caquino16
33486	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND ED	4015000	16AF0036, CONSTRUCTION OF 3 STOREY 9 CLASSROOM SCHOOL BLDG., DAMORTIS NATIONAL HIGH SCHOOL, STO TOMAS, LA UNION	8/20/2016	15441937.3	Naguilian	La Union	Region I			Closed		caquino16
33486	PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND ED	4015017	16AF0037, CONSTRUCTION OF 3 STOREY 9 CLASSROOM SCHOOL BLDG, TUBAO NATIONAL HIGH SCHOOL, TUBAO, LA UNION	8/20/2016	15343070.3	Naguilian	La Union	Region I			Closed		caquino16
33486	PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND ED	4024985	16AF0038, CONSTRUCTION OF 4 STOREY 8 CLASSROOM SCHOOL BLDG., ARINGAY NATIONAL HIGH SCHOOL, ARINGAY, LA UNION	8/25/2016	14848383.6	Naguilian	La Union	Region I			Closed		caquino16
33486	PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND ED	4025048	16AF0039, CONSTRUCTION OF 4 STOREY12 CLASSROOM SCHOOL BLDG, DON EUFEMIO F. ERIGUEL MNHS, AGOO,, LA UNION	8/25/2016	21780746.8	Naguilian	La Union	Region I			Closed		caquino16
33486	PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND ED	4025122	16AF0040, CONSTRUCTION OF 4 STOREY 12 CLASSROOM SCHOOL BLDG, SHS IN ARINGAY, ARINGAY, LA UNION	8/25/2016	21943606	Naguilian	La Union	Region I			Closed		caquino16
33486	PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND ED	4025185	16AF0041, CONSTRUCTION OF 4 STOREY 12 CLASSROOM SCHOOL BLDG, SHS IN NAGUILIAN, NAGUILIAN, LA UNION	8/25/2016	22273396.8	Naguilian	La Union	Region I			Closed		caquino16

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33486	PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND ED	4025239	16AF0042, CONSTRUCTION OF 4 STOREY 12 CLASSROOM SCHOOL BLDG, NAGUILIAN NHS, NAGUILIAN, LA UNION	8/25/2016	22273396.8	Naguilian	La Union	Region I			Closed		caquino16
33486	PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND ED	4057449	16AF0036G, PURCHASE OF OFFICE SUPPLIES (SUPPLY/DELIVERY OF MATERIALS), 2ND DISTRICT OF LA UNION	9/14/2016	574427.2	Naguilian	La Union	Region I			Closed		caquino16
33486	PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND ED	4065591	16AF0043, CONSTRUCTION OF 4 STOREY 20 CLASSROOM SCHOOL BLDG, DON EULOGIO DE GUZMAN MNHS, BAUANG, LA UNION	9/16/2016	33706197.4	Naguilian	La Union	Region I			Closed		caquino16
33486	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND ED	4065601	16AF0037G, SUPPLY/DELIVERY OF EQUIPMENT/APPARATUS FOR TWO STAR RATING (TESTS FOR CEMENT), 2ND DISTRICT OF LA UNION	9/16/2016	6978272	Naguilian	La Union	Region I			Closed		caquino16
33486	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LA UNION 2ND ED	4065608	16AF0038G, REPAIR/MAINTENANCE OF VARIOUS NATIONAL ROADS WITHIN LA UNION 2ND ENGINEERING DISTRICT(SUPPLY/PURCHASE OF ASPHALT COLD MIX)	9/16/2016	506110	Naguilian	La Union	Region I			Closed		caquino16
33491	PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 2ND	3595611	15LG0193 - Construction of Cangusan Bridge, Mati, Davao Oriental	12/11/2015	19600000	Mati	Davao Oriental	Region XI			Closed		praagas
33491	PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 2ND	3599679	ITB #029 - For use in the Planning and Design Section, Mati City, Davao Oriental	12/12/2015	1000000	Mati	Davao Oriental	Region XI			Closed		praagas
33491	PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 2ND	3600052	15LG0210 - Construction of Multi-Purpose Building, DORECO Compound, Mati City, Davao Oriental	12/12/2015	2970000	Mati	Davao Oriental	Region XI	1	15LG0210	Closed		praagas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33491	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 2ND	3822858	For use in the repair and maintenance (reblocking) of national road along Pres. Diosdado P. Macapagal National Highways, Davao Oriental	4/30/2016	748269.39	Mati	Davao Oriental	Region XI	1	ITB 007 - Repair and Maintenance (Reblocking)	Closed		praagas
33491	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 2ND	3918029	16LG0035 - Construction of Technical Vocational Laboratories, Taguibo Agri. Voc. High School, City of Mati, Davao Oriental	6/29/2016	2653614.94	Mati	Davao Oriental	Region XI	1	16LG0035	Awarded	Posted	praagas
33491	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 2ND	3920864	For use in the installation of structures Network Cabling Requirement at the new office building and IT Room DPWH Compound, Mati City, Dvao Oriental	6/30/2016	590980	Mati	Davao Oriental	Region XI			Closed		praagas
33491	PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 2ND	3954193	16LG0043-Completion/Renovation of Lupon District Hospital, Lupon, Davao Oriental	7/21/2016	4593600	Mati	Davao Oriental	Region XI	1	16LG0043	Closed		praagas
33491	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 2ND	3954354	16LG0044 - Completion/Renovation of Governor Generoso Mun. Hospital, Governor Generoso, Davao Oriental	7/21/2016	2970000	Mati	Davao Oriental	Region XI	1	16LG0044	Closed		praagas
33491	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 2ND	3967831	16LG0040 - Construction of Technical Vocational Laboratories, Manuel S. Nasser Sr. National High School, San Isidro, Davao Oriental	7/28/2016	2645378.36	Mati	Davao Oriental	Region XI			Closed		praagas
33491	PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 2ND	3969436	16LG0045 - Construction of Lupon Barangay Health Station, Lupon, Davao Oriental	7/28/2016	2475000	Mati	Davao Oriental	Region XI	1	16LG0045	Closed		praagas
33491	PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 2ND	3969475	16LG0046 - Construction of San Isidro Barangay Health Station, Lupon, Davao Oriental	7/28/2016	1237500	Mati	Davao Oriental	Region XI	1	16LG0046	Closed		praagas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33491	PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 2ND	3969539	For use of ISUZU ELF CARGO TRUCK H2-270 SWG-387	7/28/2016	1237500	Mati	Davao Oriental	Region XI			Closed		praagas
33491	PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 2ND	3969550	16LG0047 - Construction of Governor Generoso Barangay Health Station, Governor Generoso, Davao Oriental	7/28/2016	1237500	Mati	Davao Oriental	Region XI	1	16LG0047	Closed		praagas
33491	PUBLIC WORKS AND HIGHWAYS - DAVAO ORIENTAL 2ND	3969599	16LG0048 - Expansion of Dahican Health Station, City of Mati, Davao Oriental	7/28/2016	2227500	Mati	Davao Oriental	Region XI	1	16LG0048	Closed		praagas
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3538344	Purchase of Materials for use in the Maintenance of National Roads and Bridges (THIN OVERLAY)	11/16/2015	780000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3538352	Purchase of Information and Communication Technology Equipment for use in the Office of the District Engineer (Administrative Section)	11/16/2015	1228578.11	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3538373	Construction of 2 Storey 6 Classroom School Building, Mambago-B NHS, Brgy. Mambago-B, IGACOS, Davao del Norte	11/16/2015	8991279.69	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3538402	Construction of 2 Storey 4 Classroom School Building, dona Nenita Floirendo ES, Panabo City, Davao del Norte	11/16/2015	6916514.64	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3582073	Construction of Multi-Purpose Building , Correctional Institute for Women, Juan Acenas Sub-colony (Mini Gym, Bleacher and Stage), DAPECOL, Mun. of Sto. Tomas, Davao del Norte	12/5/2015	3960000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3591053	Const. of MPB, Correctional Institute for Women, Juan Arenas Sub-colony, Dapecol, Mun. of Sto. Tomas, Davao del Norte	12/9/2015	3960000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3599131	Purchase of materials for use in the maintenance of National Roads and Bridges in Davao del Norte (Premix Asphalt)	12/12/2015	770000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3599150	Purchase of Material Testing Machine for use in the Quality Assurance Laboratory	12/12/2015	1908424	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3599167	Installation of Structured Network Cabling at the Newly Constructed Building of the Davao del Norte District Engineering Office, Tagum City, Davao del Norte	12/12/2015	1003200	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3599193	Purchase of Office Furniture & Fixtures for use in the Office of the District Engineer (Planning and Design Section)	12/12/2015	1997416	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3599225	Purchase of office Supplies/Equipment and Traffic Count Equipment & Accessories for use in the Office of the District Engineer (Planning and Design Section)	12/12/2015	969108	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3611914	Purchase of materials for use in the Maintenance of National Roads and Bridges in Davao del Norte (Traffic Services Maintenance)	12/19/2015	1000000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3620041	Purchase of Survey Equipment for use in the Office of the District Engineer	12/29/2015	1000000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3659388	Construction of Multi-Purpose Building DANECO Compound, Tagum City, Davao del Norte	1/29/2016	1980000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3710716	Construction of Two (2) Storey Ten (10) Classroom School Building at Sua-on NHS, Kapalong, Davao del Norte	2/23/2016	15484372.2	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3710724	Construction of Two (2) Storey Eight (8) Classroom School Building at Carmen NHS, Carmen, Davao del Norte	2/23/2016	12591315	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3710734	Construction of Four (4) Storey Twenty Four (24) Classroom School Building at Carmen NHS, Carmen, Davao del Norte	2/23/2016	36611873.1	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3710763	Construction of Two (2) Storey Ten (10) Classroom School Building at Anibongan NHS, Carmen, Davao del Norte	2/23/2016	15079878	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3711030	Purchase of Electrical Supplies, Office Equipment, Tools Equipment & Materials for use in the Office of the District Engineer	2/23/2016	574485.1	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3711059	Purchase of materials for use in the Repair & Maintenance of National Roads and Bridges in Davao del Norte (Asphalt)	2/23/2016	510000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3723999	PACKAGE 3-A	2/27/2016	1478997.3	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3724005	PACKAGE 3-B	2/27/2016	1787737.9	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3724015	Mindanao River Basin- Tagum –Libuganon River Flood Control (Downstream) Brgy. Maniki, Kapalong, Davao del Norte (Sta. 9+572.80-Sta. 9+880)	2/27/2016	44856095	Tagum City	Davao Del Norte	Region XI			Closed		acabanting

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3724026	Mindanao river Basin- construction of Revetment along Libuuganon River , Brgy. Maniki, Kapalong, D avao del Norte (Sta. 10+000- Sta. 10+234.60)	2/27/2016	42908725	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3724036	Mindanao River Basin- Improvement of Libuganon River, Maiki, Kapalong, Davao del Norte (Sta. 11+119.40- sta. 11+420.00)	2/27/2016	42437805	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3741842	Purchase of Materials for the Repair/Maintenance of National Roads and Bridges along Daang Maharlika Road (Boundary Tagum to Carmen) Davao del Norte (Asphalt)	3/7/2016	1000000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3741847	Purchase of Materials for the Repair/Maintenance of National Roads and Bridges along Surigao-Davao Coastal Road, Davao del Norte (Asphalt)	3/7/2016	1000000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3741849	Purchase of Materials for the Repair/Maintenance of National Roads and Bridges along Kapalong-Talaingod-Valencia-Bukidnon Road (Kapalong-Talaingod Section) Davao del Norte (Asphalt)	3/7/2016	607474.78	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3741851	Application of Thermoplastic Pavement Marking along Tagum-Panabo Circum. Road, (Kapalong to Asuncion-Intermittent Section)	3/7/2016	1000000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3741861	Repair/Maintenance of National Roads and Bridges along Carmen-Dapecol Compound Road, Davao del Norte (Asphalt)	3/7/2016	608200	Tagum City	Davao Del Norte	Region XI			Closed		acabanting

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3765010	Purchase of Materials for the Repair/Maintenance of National Roads and Bridges along Daang Maharlika Road (Panabo to Lasang), Davao del Norte (ASPHALT)	3/17/2016	1000000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3765017	Purchase of Materials for the Repair/Maintenance of National Roads and Bridges along Tagum-Panabo Circum. Road (Panabo to Sto. Tomas), Davao del Norte (ASPHALT)	3/17/2016	1000000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3765024	Purchase of Materials for the Repair/Maintenance of National Roads and Bridges along Tagum-Panabo Circum. Road (Tagum-Kapalong), Davao del Norte (ASPHALT)	3/17/2016	1000000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3765028	Application of Thermoplastic Pavement Markings along Daang Maharlika Road, (Boundary Tagum to Carmen-Intermittent Section)	3/17/2016	1500000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3781536	Application of Thermoplastic Pavement Markings along Tagum-Panabo Circum Road (Kapalong to Asuncion-Intermittent Section)	4/1/2016	1000000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3781556	Repair and Maintenance of National Roads and Bridges along Daang Maharlika Road, Surigao-Davao Coastal Road, Tagum-Panabo Circum Road (Intermittent Section) (Asphalt)	4/1/2016	760000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3781570	Purchase of Materials for the Repair/Maintenance of National Roads and Bridges in Davao del Norte (Hot Asphalt)	4/1/2016	700000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3781582	Purchase of Information and Communication Technology Equipment for use in the Office of the District Engineer (Financial Management Section)	4/1/2016	576500	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3822897	PACKAGE 6-A 1. Renovation/Upgrading/Construction with Birthing Facilities of Barangay Health Station, Brgy. Del Pilar, New Corella, Davao del Norte 2. Repair/Renovation of Del Monte BHS, New Corella,	4/30/2016	2587000	Tagum City	Davao Del Norte	Region XI	1	PACKAGE 6-A	Awarded	Posted	acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3830506	Purchase of Spare Parts for use in the replacement of defective parts of NI-1933, Road Grader, Sakai	5/5/2016	526575.5	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3851582	PACKAGE 1 = SUB-SURFACE EXPLORATION FOR THE PROPOSED 1. Widening of Bridge Including Approaches, Ilog Bridge, K1471+898-K1471+928, Asuncion, 2. Lasang River Flood Control (Upstream of Lasang Bridge	5/20/2016	660492.56	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3861867	Purchase of Office Supplies/Equipment and Medical Supplies for use in the Office of the District Engineer (Construction Section)	5/27/2016	961725.45	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3898058	Purchase of Office Supplies/Equipment, Janitorial Supplies and Other Supplies for use in the Office of the District Engineer (Admin Section, Financial Management Section and COA)	6/16/2016	838383	Tagum City	Davao Del Norte	Region XI			Closed		vnoceda
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3898071	Purchase of Materials for use in the Repair and Maintenance of National Roads and Bridges	6/16/2016	1000000	Tagum City	Davao Del Norte	Region XI			Closed		vnoceda

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3967310	Construction of Multi-Purpose Building (MPB), Brgy. Magdum, Tagum City, Davao del Norte	7/28/2016	1980000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3970569	PACKAGE 7-A 1. Const. of 1 Unit Std. Technical and Vocational Building at Tubod NHS, Carmen, Davao del Norte 2. Const. of 1 Unit Std. Technical and Vocational Building at Tagbitan-ag NHS, Island	7/29/2016	5302606.67	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3970833	PACKAGE 7-B '1. Const. of 1 Unit Std. Technical and Vocational Building at Luna NHS, Kapalong, Davao del Norte '2. Const. of 1 Unit Std. Technical and Vocational Building at D	7/29/2016	5121707.81	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3970855	Const. of 4 Storey 8 Classroom School Building at Pnabo SHS, Panabo City, Davao del Norte	7/29/2016	15045543.7	Tagum City	Davao Del Norte	Region XI	1	Construction of 4 Storey 8 Classroom School Bldg.	Awarded	Posted	acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3983535	Const. of 1 Unit Std. Technical and Vocational Building at Balet NHS, Brgy. Balet, IGACOS, Davao del Norte	8/4/2016	2646482.47	Tagum City	Davao Del Norte	Region XI	1	Provision of Techvoc Workshop Bldg./Laboratorie	Awarded	Posted	acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3983549	PACKAGE 7-D 1. Const. of 1 Unit Std. Technical and Vocational Building at Dona Carmen Soriano NHS, Kapalong, Davao del Norte 2. Const. of 1 Unit Std. Technical and Vocational Building at Capungag	8/4/2016	5107113	Tagum City	Davao Del Norte	Region XI	1	1. Provision of Techvoc Workshop Bldg. Laboratorie	Awarded	Posted	acabanting

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3983558	Const. of 4 Storey 12 Classroom School Building at Panabo SHS, Panabo City, Davao del Norte	8/4/2016	22077820.2	Tagum City	Davao Del Norte	Region XI	1	Const. of 4 Storey 12 Classroom School Bldg.	Awarded	Posted	acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3993023	Construction of 1 Unit Std. Technical and Vocational Building at Tubod NHS, Carmen, Davao del Norte	8/10/2016	2632113	Tagum City	Davao Del Norte	Region XI	1	Provision of TechVoc Workshop	Awarded	Posted	acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3993084	Construction of 1 Unit Std. Technical and Vocational Building at Limbaan NHS, New Corella, Davao del Norte	8/10/2016	2634994.12	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3993189	Const. of 1 Unit Std. Technical and Vocational Building at Datu Balong NHS, Kapalong, Davao del Norte	8/10/2016	2644117.64	Tagum City	Davao Del Norte	Region XI	1	Provision of TechVoc Workshop	Awarded	Posted	acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3993336	Const. of 1 Unit Std. Technical and Vocational Building at Sawata NHS, San Isidro, Davao del Norte	8/10/2016	2649451.63	Tagum City	Davao Del Norte	Region XI	1	Provision of TechVoc Workshop	Awarded	Posted	acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3993391	PACKAGE 7-E 1. Const. of 1 Unit Std. Technical and Vocational Building at Asuncion NHS, Asuncion (SAUG), Davao del Norte 2. Const. of 1 Unit Std. Technical and Vocational Building at Sagayen	8/10/2016	5273829.72	Tagum City	Davao Del Norte	Region XI	1	PACKAGE 7-E 1.) Provision of Techvoc Workshop	Awarded	Posted	acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3995753	PACKAGE 7-F 1. Const. of 1 Unit Std. Technical and Vocational Building at Antonio V. Fruto, Sr. NHS, Braulio E. Dujali, Davao del Norte 2. Const. of 1 Unit Std. Technical and Vocational Building	8/11/2016	5269027.86	Tagum City	Davao Del Norte	Region XI			Closed		acabanting

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3995755	PACKAGE 7-G 1. Const. of 1 Unit Std. Technical and Vocational Building at Kimamon NHS, Sto. Tomas, Davao del Norte 2. Const. of 1 Unit Std. Technical and Vocational Building at Tulalian NHS, Sto.	8/11/2016	5264226	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	3995757	Const. of Four 4 Storey Twenty (20) Classroom School Building at Panabo SHS, Panabo City, Davao del Norte	8/11/2016	31486440	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4008819	Repair and Maintenance of National Roads and Bridges along Daang Maharlika Road (Asphalt Overlay in Intermittent Section) Davao del Norte	8/17/2016	1500000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4008836	Provision of TECHVOC Workshop Building/Laboratories for Senior High School at Sonlon NHS, Asuncion (SAUG) Davao del Norte	8/17/2016	2666686.36	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4011891	Purchase of materials for the Repair/Maintenance of National Roads and Bridges along Surigao-Davao Coastal Road, Davao del Norte	8/18/2016	1000000	Tagum City	Davao Del Norte	Region XI			Closed		vnoceda
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4012006	Purchase of materials for the Repair/Maintenance of National Roads and Bridges along Daang Maharlika Road (Boundary Tagum-Carmen), Davao del Norte	8/18/2016	1000000	Tagum City	Davao Del Norte	Region XI			Closed		vnoceda
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4012066	Purchase of materials for the Repair/Maintenance of National Roads and Bridges along Daang Maharlika Road (Panabo to Lasang), Davao del Norte	8/18/2016	1000000	Tagum City	Davao Del Norte	Region XI			Closed		vnoceda

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4012115	Purchase of materials for the Repair/Maintenance of National Roads and Bridges along Tagum-Panabo Circum Road (Panabo to Sto. Tomas), Davao del Norte	8/18/2016	1000000	Tagum City	Davao Del Norte	Region XI			Closed		vnoceda
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4012143	Purchase of materials for the Repair/Maintenance of National Roads and Bridges along Carmen-Dapecol Section, Davao del Norte	8/18/2016	1000000	Tagum City	Davao Del Norte	Region XI			Closed		vnoceda
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4012250	Purchase of materials for the Repair/Maintenance of National Roads and Bridges along Tagum-Panabo Circum Road (Asuncion- Sto. Tomas), Davao del Norte	8/18/2016	1000000	Tagum City	Davao Del Norte	Region XI			Closed		vnoceda
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4013349	PACKAGE 8-A 1. Construction of BHS TSEKAP at Brgy. Sta. Felomina, Asuncion, Davao del Norte 2. Construction of BHS TSEKAP T Brgy. Pinamuno, San Isidro, Davao del Norte	8/19/2016	3564000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4013465	PACKAGE 8-B 1. Construction of BHS TSEKAP at Brgy. Lumabag, Talaingod, Davao del Norte 2. Construction of BHS TSEKAP at Brgy. Tibucag, Talaingod, Davao del Norte	8/19/2016	3960000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4013551	Construction 4 Storey 16 Classroom School Building(Const. of 4 Storey 12 Classroom Bldg. and 2 Storey 4 Classroom) at Nieves Villarica National High School, Island Garden City of Samal	8/19/2016	29114541.1	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4027342	Purchase of Furnitures and Fixtures for use in the Office of the District Engineer	8/26/2016	1500000	Tagum City	Davao Del Norte	Region XI			Closed		vnoceda

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4063346	Repair/Maintenance of Drainage along Agusan-Davao Road (Daang Maharlika Road), J.P. Laurel Section, Panabo City, K1482+190.90-K1482+539.90 Davao del Norte	9/16/2016	2000000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4063436	Installation/Application/Construction of Road Safety Devices along Carmen-DAPECOL Compound Road (K1479+289.15-K1482+000), Babak-Samal-Kaputian Road (K1505+100-K1505+600, K1505+600-K1506+844.92,K15	9/16/2016	1000000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4063460	Application of Thermoplastic Pavement Marking along Tagum-Panabo Circum. Road K1457+(-913) – K1458+600 and Agusan-Davao Road K 1451+800- K1480+600 (all in Intermittent Section), Davao del Norte	9/16/2016	1000000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4063477	Repair/Maintenance of Drainage along Agusan-Davao Road (Daang Maharlika Road), Gredu Section, Panabo City, K1458+053.80-K1480+391.80 Davao del Norte	9/16/2016	3000000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4063499	Repair/Maintenance of Drainage along Agusan-Davao Road (Daang Maharlika Road), K1477+210.60-K1477+486.60, Salvacion Section, Panabo City, Davao del Norte	9/16/2016	3000000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4063538	Repair/Maintenance of Tagum-Canocotan Main Drainage along Agusan-Davao Road (Daang Maharlika Road), K1461+450-K1461+588, Davao del Norte	9/16/2016	2000000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4063550	Repair/Maintenance of Sto. Tomas Main Drainage along Tagum-Panabo Circumferential Road, Km.1496+120.35- Km.1496+232.7, Davao del Norte (Km.1496±120.35-km. 1496±232.7)	9/16/2016	2000000	Tagum City	Davao Del Norte	Region XI			Closed		acabanting
33492	PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4071967	Repair and Maintenance of National Roads and Bridges along Surigao-Davao Coastal Road (Intermittent Section)	9/21/2016	760000	Tagum City	Davao Del Norte	Region XI			Closed		vnoceda
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4072026	Purchase of materials for the Repair and Maintenance of National Roads and Bridges along Babak- Kaputian Road, Davao del Norte	9/21/2016	708000	Tagum City	Davao Del Norte	Region XI			Closed		vnoceda
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4072640	Purchase of materials for the Repair and Maintenance of National Roads and Bridges along Tagum-Panabo Circum Road (Kapalong-Luna) Davao del Norte	9/21/2016	1500000	Tagum City	Davao Del Norte	Region XI			Closed		vnoceda
33492	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - D. DEL NORTE DEO	4072708	Purchase of materials for the Repair and Maintenance of National Roads and Bridges along Tagum-Panabo Circum Road, Magatos to Asuncion in intermittent section, Davao del Norte (for Application of Ther	9/21/2016	915886.78	Tagum City	Davao Del Norte	Region XI			Closed		vnoceda
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	3593930	15HA0197-Construction of Barangay Health Center,Barangay Bool, Tagbilaran City	12/10/2015	1470000	Tagbilaran City	Bohol	Region VII			Closed		cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	3655437	16HA0005 - Const. of 21.336 l.m. Hambabaoran Temp./Emergency Steel Bridge, Sierra Bullones, Bohol	1/27/2016	3008600	Tagbilaran City	Bohol	Region VII			Closed		cadlaon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	3655493	16HA0006 - Cluster A (Const. of Temp./Emergency Steel Bridge) Const. of 24.384 l.m. San Francisco and Villa Teresita, Ubay Bohol	1/27/2016	5887840	Tagbilaran City	Bohol	Region VII			Closed		cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	3673615	286 Bag Reflectorized Thermoplastic Pavement Marking	2/4/2016	994836	Tagbilaran City	Bohol	Region VII	1	Reflectorized Thermoplastic Pavement Marking	Awarded	Posted	cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	3674174	396 Meter Guardrails	2/4/2016	982080	Tagbilaran City	Bohol	Region VII	1	Guardrails	Awarded	Posted	cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	3717418	A-002-16 Reflectorized Paint White (for concrete) for use in the repainting of concrete bridges within the district	2/26/2016	679500	Tagbilaran City	Bohol	Region VII	1	A-002-16	Awarded	Posted	cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	3813980	1055 Lot Construction Materials	4/22/2016	533784	Tagbilaran City	Bohol	Region VII	1	Construction Materials	Awarded	Posted	cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	3835217	16HA0021 - Construction of Multi-Purpose Building, Municipality of Alburquerque, Bohol	5/11/2016	9777000	Tagbilaran City	Bohol	Region VII			Closed		cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	3904023	A-008-16 - Bituminous Mixtures - For use in the repair of National Roads within the District	6/21/2016	992000	Tagbilaran City	Bohol	Region VII	1	A-008-16	Awarded	Posted	cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	3904053	A-009-16 - Const. Materials - For use in the Installation of Reflectorized Thermoplastic Pavement Markings within the district	6/21/2016	1498248	Tagbilaran City	Bohol	Region VII	1	A-009-16	Awarded	Posted	cadlaon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	3909687	A-011-16 Const. Materials - For use in the Repair/Maint. of Drainage Channel Lateral (Outfall) CBCMR Km. 45+718-km. 45+980, km. 47+546 - Km. 47+665, Km. 47+762 - Km. 47+969	6/23/2016	653832	Tagbilaran City	Bohol	Region VII	1	A-011-16	Awarded	Posted	cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	3936457	A-008-16 - (Re-Ad) Bituminous Mixtures - For use in the repair of National Roads within the District	7/12/2016	992000	Tagbilaran City	Bohol	Region VII	1	A-008-16	Awarded	Posted	cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	3964790	16HA0024 - Cluster C - Construction of Multi - Purpose Building and Completion of Public Market at Mun. Maribojoc and Mun. Sikatuna, Bohol	7/27/2016	11760000	Tagbilaran City	Bohol	Region VII	1	16HA0024	Awarded	Posted	cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	3965013	16HA0026 - Cluster E - Concreting of Farm-to-Market Road at Brgy. Tupas, Antequera, Bohol and Brgy. Bentig, Calape, Bohol	7/27/2016	3920000	Tagbilaran City	Bohol	Region VII			Closed		cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	3983088	A-013-16 - Const. Materials - For use in the repair of National Roads within the district	8/4/2016	750000	Tagbilaran City	Bohol	Region VII	1	A-013-16	Closed		cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	4013234	16HA0026 - (Re-Ad) Cluster E - Concreting of Farm-to-Market Road, Conc. of Tupas FMR, Brgy. Tupas, Antequera, Bohol and Conc. of Bentig-Tinibgan FMR, Brgy. Bentig, Calape, Bohol	8/19/2016	3920000	Tagbilaran City	Bohol	Region VII	1	16HA0026	Awarded	Posted	cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	4014257	16HA0027 - Cluster F - Concreting of Farm-to-Market Road, Cantam-is Bago, FMR, Brgy. Cantam-is, Bago, Loon Bohol and Cantam-is Baslay FMR, Brgy. Cantam-is, Loon, Bohol	8/19/2016	3920000	Tagbilaran City	Bohol	Region VII	1	16HA0027	Awarded	Posted	cadlaon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	4014325	16HA0028 - Cluster G - Concreting of Farm-to-Market Road, Abucay Sur FMR, Brgy. Abucay Sur, Sikatuna, Bohol and Toril-Bonbon-Pawa Sta. Fe-Dumpsite, East Pob. FMR, Alburquerque, Bohol	8/19/2016	5880000	Tagbilaran City	Bohol	Region VII			Closed		cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	4014456	16HA0029 - Cluster H - Concreting of Farm-to-Market Road, Songculan-Tabalong FMR (Leading to Manaol Beach) Dauis, Bohol and Libertad FMR, Brgy. Libertad, Baclayon, Bohol	8/19/2016	3920000	Tagbilaran City	Bohol	Region VII	1	16HA0029	Awarded	Posted	cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	4014542	16HA0030 - Cluster I - Rehab./Improvement of Livelihood Resource Center and Construction of Waiting Shed	8/19/2016	2343010	Tagbilaran City	Bohol	Region VII			Closed		cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	4020118	A-014-16 - Construction Materials - For use in the Installation of Road Markings within the district	8/23/2016	1041900	Tagbilaran City	Bohol	Region VII			Closed		cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	4022418	16HA0031 - Cluster J - Conc. of FMR , Hagbuaya via Sitio Ilawod FMR Catigbian and Tagustusan FMR, Brgy. Tagustusan, Balilihan Bohol	8/24/2016	3920000	Tagbilaran City	Bohol	Region VII	1	16HA0031	Awarded	Posted	cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	4022483	16HA0032 - Cluster K - Conc. of Farm-to-Market Road of Cogon Sur FMR, Brgy. Cogon Sur, Loon, Bohol and Tan-awan FMR Brgy. Tan-awan, Loon, Bohol	8/24/2016	3920000	Tagbilaran City	Bohol	Region VII	1	16HA0032	Awarded	Posted	cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	4031287	16HA0033 - Repair/Rehabilitation of DPWH Area Equipment Service Offices, Cangag, Cortes, Bohol	8/30/2016	1500000	Tagbilaran City	Bohol	Region VII	1	16HA0033	Awarded	Posted	cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	4033752	16HA0035 - Construction of Drainage System along F. Ligason Street, Brgy. Bool, Tagbilaran City, Bohol 1st LD	8/31/2016	46695630	Tagbilaran City	Bohol	Region VII			Closed		cadlaon

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	4057682	16HA0036 - Repair (Reblocking) of Road along Tagbilaran City-Corella-Sikatuna Road and Cortes-Balilihan-Catigbian-Macaas Road	9/14/2016	824451.74	Tagbilaran City	Bohol	Region VII			Closed		cadlaon
33521	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BOHOL 1ST ED	4066038	16HA0037 - Repair/Maintenance of Sagasa Flood Control Sagasa, Balilihan, Bohol	9/19/2016	3960000	Tagbilaran City	Bohol	Region VII			Closed		cadlaon
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3536631	15IH0182-Rehab/Major Repair of Permanent Bridges, De Maria Bridge (B00560SM) along Bugko-Nenita-Mirador-Cagpanit-an De Maria Road, Mondragon, N. Samar	11/16/2015	17914195.1	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3536668	15IH0183-Rehab/Major Repair of Permanent Bridges, Hiodian Bridge (B00272SM) along Catarman – Calbayog Road, Lope de Vega, N. Samar	11/16/2015	13502424.5	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3538098	15IH0187-Rehab/Major Repair of Permanent Bridges, Rosario Bridge (B00316SM) along Allen-Catarman Road, Rosario, N. Samar	11/16/2015	8074569.94	Catarman	Northern Samar	Region VIII	1	15IH0187-Rehab/Major Repair of Permanent Bridges	Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3538119	15IH0188-Rehab/Major Repair of Permanent Bridges, Salhag Bridge (B00285SM) along Allen – Catarman Road, Rosario, N. Samar	11/16/2015	6856122.92	Catarman	Northern Samar	Region VIII	1	15IH0188	Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3538137	15IH0190-Rehab/Major Repair of Permanent Bridges, Cabatuan Bridge (B00270SM) along Catarman – Calbayog Road, Catarman, N. Samar	11/16/2015	18308405.5	Catarman	Northern Samar	Region VIII	1	15IH0190	Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3538144	15IH0191-Repair/Rehabilitation & Construction of Junction Highway (Eco-Flormina – Santa Catalina – San Isidro Farm to Market Road (Phase 2), Mondragon, N. Samar	11/16/2015	19878703.8	Catarman	Northern Samar	Region VIII	1	15IH0191	Closed		ddalucapas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3569415	15IH0199 - CLUSTER 4 - Construction of Barangay Hall	12/1/2015	1992545.33	Catarman	Northern Samar	Region VIII	1	15IH0199	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3572613	15IH0202 - Construction of Two Storey Six Classroom School Building Mondragon Agro-Industrial High School	12/2/2015	8168994	Catarman	Northern Samar	Region VIII	1	15IH0202	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3572706	15IH0203 - Construction of Three Storey Nine Classroom School Building Rosario National High School	12/2/2015	15041087.4	Catarman	Northern Samar	Region VIII	1	15IH0203	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3572826	15IH0206 - Construction of Two Storey Six Classroom School Building San Isidro National High School	12/2/2015	8308324.77	Catarman	Northern Samar	Region VIII	1	15IH0206	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3572925	15IH0208 - Construction of Two Storey Four Classroom School Building Maxvilla Elementary School	12/2/2015	6282907.93	Catarman	Northern Samar	Region VIII	1	15IH0208	Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3572944	15IH0209 - Construction of 2 Units Workshop Buildings (Standard Technical Vocational Building) Basilio B. Chan Agricultural and Industrial School	12/2/2015	4755202.16	Catarman	Northern Samar	Region VIII	1	15IH0209	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3572955	15IH0210 - Construction of 1 unit Standard Technical and Vocational Building Polangi National High School	12/2/2015	2417316.21	Catarman	Northern Samar	Region VIII	1	15IH0210	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3575588	15IH0215 (G) - SUPPLY AND DELIVERY OF VARIOUS GRASS CUTTER SPARE PARTS	12/4/2015	868050	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3575694	15IH0216 (G) - SUPPLY AND DELIVERY OF VARIOUS CONSTRUCTION MATERIALS FOR USE IN THE CONSTRUCTION OF MULTI-PURPOSE BUILDING, MAGHIPID, LOPE DE VEGA, N. SAMAR	12/4/2015	1165216.31	Catarman	Northern Samar	Region VIII			Closed		ddalucapas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3576411	15IH0201 - Road Upgrading(UNPAVED TO PAVED) of San Antonio Circumferential Road(K0022+240-K0022+966)/Construction of New Alignment of San Antonio Circumferential Road to a Higher Ground Elevetion	12/4/2015	17371763.9	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3612356	15IH0204 - Construction of Two Storey Four Classroom School Building, Pasabuena Elementary School	12/21/2015	6282906.32	Catarman	Northern Samar	Region VIII	1	15IH0204	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3612795	15IH0218 - Concreting of Calangkaan Farm to Market Road, Lope de Vega, N. Samar	12/21/2015	45876144.5	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3613035	15IH0219 - Construction/Improvement Eco-Tourism Road, Access Road to Nagkatulo Falls	12/21/2015	38669204	Catarman	Northern Samar	Region VIII	1	15IH0219	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3613039	15IH0220- Cluster 7 – Construction/Concreting of Roads	12/21/2015	5964447.74	Catarman	Northern Samar	Region VIII	1	15IH0220	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3613047	15IH0221 - Construction/Rehab. of Catarman River Control Structures (Catarman River Basin)	12/21/2015	11193351.6	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3613055	15IH0222 - Construction of Two Storey Four Classroom School Building Galutan National High School	12/21/2015	6282906.32	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3613062	15IH0223 - Rehab/Major Repair of Permanent Bridges, Bayho Bridge (B00268SM) along Catarman – Calbayog Road	12/21/2015	24493713.6	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3613078	15IH0224 - Construction of Two Storey Six Classroom School Building Getigo Elementary School	12/21/2015	8167942.54	Catarman	Northern Samar	Region VIII			Closed		ddalucapas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3613087	15IH0225- Construction of Four Storey Eight Classroom School Building Allen High School	12/21/2015	14867461.2	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3613091	15IH0226 - Construction of Two Storey Eight Classroom School Building Basilio B. Chan Memorial Agricultural and Industrial School	12/21/2015	11061998.8	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3613276	15IH0227 - Cluster 10 – Construction/Concreting of Roads with Drainage	12/21/2015	5998453.91	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3613336	15IH0228 - Cluster 6 – Construction of Barangay Hall	12/21/2015	1994744.74	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3613405	15IH0229 - Cluster 8 – Construction/Concreting of Roads	12/21/2015	3995309.45	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3613413	15IH0230 - Cluster 9 – Construction of Barangay Hall	12/21/2015	1999978.08	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3613417	15IH0231 - Cluster 11 – Construction of Barangay Hall	12/21/2015	1999915.99	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3613420	15IH0232 - Rehab/Major Repair of Permanent Bridges, Dao Bridge (B00287SM) along Allen - Catarman Road	12/21/2015	27436999	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3613424	15IH0233 - Rehab/Major Repair of Permanent Bridges, Bugko Bridge (B00540SM) along Catarman – Laoang Road	12/21/2015	27482172.4	Catarman	Northern Samar	Region VIII			Closed		ddalucapas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3619752	15IH0234-Repair/Rehab./Concreting of San Isidro-Lope de Vega Road, San Isidro N. Samar	12/29/2015	48963557.7	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3619984	15IH0236-Construction of Spillway/overflow Bridge (Km. 8+600) along San Isidro – Lope de Vega Road, San Isidro N. Samar	12/29/2015	9800274.36	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3620016	15IH0171-Rehab/Major Repair of Permanent Bridges, Colgante Bridge (B00291SM) along Allen – Catarman Road, Bobon N. Samar	12/29/2015	14696347	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3626495	15IH0133-Construction of One Storey Two Classroom School Building, Mongolbongol NHS, San Vicente, N. Samar	1/7/2016	1803682.18	Catarman	Northern Samar	Region VIII	1	15IH0133	Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3626503	15IH0156-Construction of One Storey Two Classroom School Building (Toilet Attached), Talisay Elementary School, Biri, N. Samar	1/7/2016	2088102.02	Catarman	Northern Samar	Region VIII	1	15IH0156	Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3626557	15IH0157-Construction of One Storey Two Classroom School Building (Toilet Attached), Aguin Elementary School, Capul, N. Samar	1/7/2016	2088038.35	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3626570	15IH0158-Construction of One Storey Two Classroom School Building (Toilet Attached), Dalaquit Primary School, Capul, N. Samar	1/7/2016	2088038.35	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3626579	15IH0159-Construction of One Storey Two Classroom School Building (Toilet Attached), Talugaan Primary School, Capul, N. Samar	1/7/2016	2088038.35	Catarman	Northern Samar	Region VIII			Closed		ddalucapas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3626593	15IH0163-Construction of One Storey Two Classroom School Building (Toilet Attached), Old Somoroy Primary School, Lope de Vega, N. Samar	1/7/2016	2088098.67	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3626602	15IH0164- Construction of One Storey Two Classroom School Building (Toilet Attached), Osmena Elementary School, Lope de Vega, N. Samar	1/7/2016	2028361.27	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3626609	15IH0165-Construction of One Storey Two Classroom School Building (Toilet Attached), Paguite Primary School, Lope de Vega, N. Samar	1/7/2016	2088098.67	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3626617	15IH0166-Construction of One Storey Two Classroom School Building (Toilet Attached), R.F. Tobes Memorial School, Rosario, N. Samar	1/7/2016	2008234.69	Catarman	Northern Samar	Region VIII	1	15IH0166	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3626623	16IH0001-Concreting of Cag-abaca – Cularima – Malvar Farm to Market Road, Catarman N. Samar	1/7/2016	45304225.2	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3631900	15IH0115-Construction of Two Storey Eight Classroom School Building, Alegria NHS, San Isidro, N. Samar	1/12/2016	11116665.8	Catarman	Northern Samar	Region VIII	1	15IH0115	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3631971	15IH0116-Construction of Two Storey Eight Classroom School Building, Catarman NHS, Catarman, N. Samar	1/12/2016	10818087.3	Catarman	Northern Samar	Region VIII	1	15IH0116	Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3632032	15IH0117 -Construction of Two Storey Eight Classroom School Building, Eladio T. Balite Memorial School of Fisheries, Bobon, N. Samar	1/12/2016	10818087.3	Catarman	Northern Samar	Region VIII	1	15IH0117	Closed		ddalucapas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3632118	15IH0118-Construction of Two Storey Eight Classroom School Building, San Jose Technical HS School of Fisheries, San Jose, N. Samar	1/12/2016	11017235.9	Catarman	Northern Samar	Region VIII	1	15IH0118	Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3632141	15IH0149-Construction of One Storey Six Classroom School Building (Toilet Attached) Catarman I Central School, Catarman, N. Samar	1/12/2016	5296101.22	Catarman	Northern Samar	Region VIII	1	15IH0149	Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3632157	15IH0195-Construction of One Storey Three Classroom School Building (Toilet Attached), San Miguel Elementary School , Victoria, N. Samar	1/12/2016	2937803.33	Catarman	Northern Samar	Region VIII	1	15IH0195	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3632343	15IH0196 - Cluster 1 - Construction of Barangay Hall	1/12/2016	2998652.33	Catarman	Northern Samar	Region VIII	1	15IH0196	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3632346	15IH0197 - CLUSTER 2 - Construction of Barangay Hall	1/12/2016	2998301.54	Catarman	Northern Samar	Region VIII	1	15IH0197	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3632349	15IH0198 - CLUSTER 3 - Construction of Barangay Hall	1/12/2016	2991228.46	Catarman	Northern Samar	Region VIII	1	15IH0198	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3632353	15IH0205- Construction of Two Storey Six Classroom School Building San Isidro Agro-Industrial High School	1/12/2016	10360096.6	Catarman	Northern Samar	Region VIII	1	15IH0205	Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3632364	16IH0004 - Rehab/Major Repair of Permanent Bridges, Cablangan Bridge (B00001SM) along Bugko-Nenita-Mirador-Cagpanit-an De Maria-San Jose Road	1/12/2016	5286868.34	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3632367	16IH0005 - Rehab/Major Repair of Permanent Bridges, Lamod Bridge (B00286SM) along Allen – Catarman Road	1/12/2016	6860353	Catarman	Northern Samar	Region VIII	1	16IH0005/16IH0039	Awarded	Posted	ddalucapas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3644574	16IH0006 - Const./Rehab. of CAtarman River Control Structures (Catarman River Basin)	1/20/2016	48978084.9	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3644604	16IH0007 - Concreting of Polangi - Liberty Farm to Market Road	1/20/2016	8411844.15	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3644617	16IH0008 - Construction of Multi - Purpose Building, Brgy. San Roque	1/20/2016	999991.82	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3644648	16IH0011 - Cluster 14 – Construction/Concreting of Roads	1/20/2016	5993519.51	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3644658	16IH0012 - Cluster 15 – Construction/Concreting of Roads	1/20/2016	5994318.91	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3644667	15IH0207 - Construction of Two Storey Four Classroom School Building, Guindaulan National High School	1/20/2016	6282905.76	Catarman	Northern Samar	Region VIII	1	15IH0207	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3644674	15IH0130 - Construction of One Storey Three Classroom School Building, Buenavista NHS	1/20/2016	2869703.3	Catarman	Northern Samar	Region VIII	1	15IH0130	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3644684	15IH0138 - Construction of One Storey Two Classroom School Building (Toilet Attached) Cervanttes Elementary School	1/20/2016	1919216.1	Catarman	Northern Samar	Region VIII	1	15IH0138	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3644693	15IH0140 - Construction of One Storey Two Classroom School Building (Toilet Attached) Somoroy Primary School	1/20/2016	1919216.1	Catarman	Northern Samar	Region VIII	1	15IH0140	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3644698	15IH0142 - Construction of One Storey Two Classroom School Building (Toilet Attached) Luisita Elemntary School	1/20/2016	1919215.72	Catarman	Northern Samar	Region VIII	1	15IH0142	Closed		ddalucapas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3644705	15IH0143 - Construction of One Storey Two Classroom School Building (Toilet Attached) Mandugang Primary School	1/20/2016	1919215.72	Catarman	Northern Samar	Region VIII	1	15IH0143 - Construction of One Storey Two Classroo	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3644710	15IH0144 - Construction of One Storey Two Classroom School Building (Toilet Attached) San Lorenzo Elementary School	1/20/2016	1919215.72	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3644714	15IH0146-Construction of One Storey Three Classroom School Building (Toilet Attached) J.A. Santos Elementary School, Bobon, Northern Samar	1/20/2016	2862814.35	Catarman	Northern Samar	Region VIII	1	15IH0146	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3644720	15IH0150 - Construction of One Storey Three Classroom School Building (Toilet Attached) San Vicente School of Fisheries	1/20/2016	3045045.46	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3644730	15IH0151 - Construction of One Storey Three Classsroom Bulding (Toilet Attached) Lope de Vega National High School	1/20/2016	3086593.77	Catarman	Northern Samar	Region VIII	1	15IH0151	Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3644735	15IH0152 - Construction of One Storey Four Classroom School Building (Toilet Attached) Lope de Vega National High School	1/20/2016	3948162.5	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3649096	16IH0014 - Cluster 17 – Construction/Concreting of Roads	1/22/2016	3996989.51	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3649119	16IH0016 - Construction of Revetment on Concrete Sheet Piles (River Control), Brgy. Molave	1/22/2016	1999973.85	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3649131	16IH0017 - Construction of Brgy. Hall, Brgy. Poblacion 2	1/22/2016	999115.68	Catarman	Northern Samar	Region VIII			Closed		ddalucapas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3649136	16IH0018 - Construction of Water Supply Level II, Brgy. Sta. Rita	1/22/2016	1999982.02	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3649147	15IH0160 - Construction of 1 storey 3 classroom School Building (Toilet Attached), Cabayhan ES	1/22/2016	3037191.31	Catarman	Northern Samar	Region VIII	1	15IH0160	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3649152	15IH0161 - Construction of 1 storey 3 classroom School Building (Toilet Attached), Curry ES	1/22/2016	3027208.79	Catarman	Northern Samar	Region VIII	1	15IH0161	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3649161	15IH0162 -Construction of 1 storey 3 classroom School Building (Toilet Attached), Gen. Luna ES	1/22/2016	3027208.79	Catarman	Northern Samar	Region VIII	1	15IH0162	Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3721217	16IH0034-Rehabilitation/Concreting Poblacion Allen – Cabacungan Road, KO705+562 – K0707+000, Allen, N, Samar	2/26/2016	9800399.23	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3721236	16IH0036-Construction/Concreting of San Miguel – San Jose – Salvacion Lavezares, Lavezares, N, Samar	2/26/2016	6859817.44	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3753456	16IH0050-Construction of Nenita River Control along Catarman – Laoang Road, Catarman, N, Samar	3/11/2016	9792904.18	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3753539	16IH0052-Construction of 1 Storey 2 Classroom School Building Barangy Bagasbas Mondragon, Mondragon, N, Samar	3/11/2016	1990003.48	Catarman	Northern Samar	Region VIII	1	16IH0052	Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3753654	16IH0058-Construction/Concreting of Brgy. Arellano Road, Bobon, N, Samar	3/11/2016	1999150.89	Catarman	Northern Samar	Region VIII	1	16IH0058	Closed		ddalucapas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3779062	16IH0060 (G)-Supply and Delivery of Reflectorized Traffic Paint (Yellow) and Various Painting Materials	3/30/2016	749300	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3779089	16IH0061 (G)-Supply And Delivery Of Blown Asphalt	3/30/2016	747500	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3779113	16IH0062 (G)-Supply/Delivery of Various Spare Parts of Grass Cutter	3/30/2016	749600	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3779125	16IH0063 (G)-Supply/Delivery of Sealing/Patching Materials (CCMC and SS1) for use in the Maintenance of Roads and Bridges along Daang Maharlika, KO680+400- KO684+554; Allen-Catarman Road, KO704+000 -K	3/30/2016	748440	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3784621	16IH0065-Rehabilitation of San Antonio District Hospital, San Antonio, N, Samar	4/4/2016	4974975.15	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3792595	16IH0066 (G)-Supply and Delivery of Various Construction Materials for use in the Activity 123--Replacement of Concrete Pavements, along Daang Maharlika (S00001SM), San Isidro Ferry Terminal - Caglan	4/8/2016	749506	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3792651	16IH0067 (G)-Supply and Delivery of Various Painting Materials and Reflectorized Traffic Paint(White)	4/8/2016	748300	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3822436	16IH0068 (G)-Supply/Delivery of Reflectorized Traffic Paint (White) and Various Painting Materials	4/29/2016	749700	Catarman	Northern Samar	Region VIII			Closed		ddalucapas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3852085	16IH0069(G)- and Delivery of Fuels for use in the Service Vehicles assigned in the Maintenance Section	5/27/2016	748000	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3870100	15IH0134(Readvertise)-Construction of One Storey Three Classroom School Building (Toilet Attached), Galutan National High School, Catarman, N, Samar	6/1/2016	2774554.47	Catarman	Northern Samar	Region VIII	1	15IH0134(Readvertise)	Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3870187	15IH0136(Readvertise)-Construction of One Storey Three Classroom School Building (Toilet Attached), Polangi National High School, Catarman, N, Samar	6/1/2016	2774554.47	Catarman	Northern Samar	Region VIII	1	15IH0136(Readvertise)	Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3870249	15IH0157(Readvertise)-Construction of One Storey Two Classroom School Building (Toilet Attached) Aguin Elementary School, Capul, N, Samar	6/1/2016	2088039.4	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3870325	15IH0158(Readvertise)-Construction of One Storey Two Classroom School Building (Toilet Attached) Dalaquit Primary School, Capul, N, Samar	6/1/2016	2088039.4	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3870421	15IH0159(Readvertise) -Construction of One Storey Two Classroom School Building (Toilet Attached) Talugaan Primary School, Capul, N, Samar	6/1/2016	2088039.4	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3870471	15IH0163(Readvertise)-Construction of One Storey Two Classroom School Building (Toilet Attached) Old Somoroy Primary School,Lope de Vega, N, Samar	6/1/2016	2088099.11	Catarman	Northern Samar	Region VIII			Closed		ddalucapas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3870503	15IH0164(Readvertise)-Construction of One Storey Two Classroom School Building (Toilet Attached) Osmena Elementary School, Lope de Vega, N, Samar	6/1/2016	2028362.46	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3870551	15IH0165(Readvertise)-Construction of One Storey Two Classroom School Building (Toilet Attached) Paguite Primary School, Lope de Vega, N, Samar	6/1/2016	2088099.11	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3870583	15IH0194(Readvertise)-Construction of One Storey Three Classroom School Building (Toilet Attached) Roxas Primary School, Lope de Vega, N, Samar	6/1/2016	2937803.33	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3870608	16IH0021(Readvertise)-SHS in Catarman, Northern Samar, Construction of 2 Storey 6 Classroom School Building, Catarman I Central School, Catarman, N, Samar	6/1/2016	8168998.35	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3870633	16IH0022(Readvertise) -Construction of 2 Storey 6 Classroom School Building, Tampipi Elementary School, Biri, N, Samar	6/1/2016	8169078.44	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3870642	16IH0026(Readvertise) -Construction of 2 Storey 6 Classroom School Building, Biri National School, Biri, N, Samar	6/1/2016	8423793.08	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3870646	16IH0027(Readvertise) -Construction of 2 Storey 6 Classroom School Building, Libas Elementary School, Lavezares, N, Samar	6/1/2016	8168998.35	Catarman	Northern Samar	Region VIII			Closed		ddalucapas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3870658	16IH0028(Readvertise)-Construction of 2 Storey 6 Classroom School Building, Hinabangan Elementary School, Mondragon, N, Samar	6/1/2016	8169075.96	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3870667	16IH0015(Readvertise)- Construction of Water Supply Level II, Brgy. Frederick , Allen, N, Samar	6/1/2016	1999973.85	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3883094	16IH0043(Readvertise)-Cluster 12 - Construction/Concreting of Roads, A. CONSTRUCTION/CONCRETING OF MIRADOR ROAD B. CONSTRUCTION/CONCRETING OF ROAD, BRGY. NENITA C. CONSTRUCTION/CONCRETING OF SAN JUAN,	6/8/2016	5984134.66	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3883227	16IH0044(Readvertise)-Cluster 13 – Construction/Concreting of Roads 1. Const./Conc. Of Imelda Road, Mondragon, 2. Const./Conc. Of Makiwalo Road, Mondragon, 3. Const./Conc. Of Dona Lucia Road, Mondrago	6/8/2016	5982443.6	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3883251	16IH0047(Readvertise)-Cluster 16 – Construction/Concreting of Roads 1. Const./Conc. Of Junction Highway – Sitio Sta. Rosa, Seven Hills Road, San Isidro 2. Const./Conc. Of Road, Lipata, Allen, Al	6/8/2016	3997756.31	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3888167	16IH0070 (G)-Supply and Delivery of Construction Materials for Activity 123 – Repair/Replacement of Damaged Pavements along Daang Maharlika (S00001SM) San Isidro Ferry Terminal-Caglanipao Road, KO686+	6/10/2016	733577	Catarman	Northern Samar	Region VIII			Closed		ddalucapas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3888216	16IH0071 (G)-Supply and Delivery of Reflectorized Traffic Paint and Paint Thinner, DPWH-NSFED, Catarman, N. Samar	6/10/2016	748700	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3888271	16IH0072 (G)-Supply and Delivery of Thermoplastic Paint Kneading Machine with Complete Accessories	6/10/2016	1800000	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3945749	16IH0073(G) - Supply and Delivery of Fuels	7/15/2016	749800	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3971849	16IH0076 (G)-Supply/Delivery/Application of Reflectorized Thermoplastic Pavement Marking Materials for Activity 302 - Centerline and Lane Line Repainting along Allen – Cabacungan Road (S00011SM), KO6	7/29/2016	749501.29	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3971989	16IH0077 (G)-Supply and Delivery of Fuels for use in the Maintenance Section, DPWH-NSFED, Catarman, N. Samar	7/29/2016	748000	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3972005	16IH0078 (G)-Supply and Delivery of Blown Asphalt, DPWH-NSFED, Catarman, N. Samar	7/29/2016	738300	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	3972014	16IH0079 (G)-Supply and Delivery of Bridge Tonnage (900mm dia.), G.I. Pipe Post (75mm dia.), Bolts w/ Nuts and Washers for use in the Replacement of Damaged/Missing	7/29/2016	746940	Catarman	Northern Samar	Region VIII			Closed		ddalucapas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4003280	16IH0087 (G)-Supply and Delivery of Bridge Tonnage (900mm dia.), G.I. Pipe Post, 75mm, 75mm Dia., Bolts w/ Nuts and Washers for use in the Replacement of Damaged/Missing Bridge Tonnage along Daang Mah	8/15/2016	569700	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4003327	16IH0088 (G) - Supply and Delivery of Fuels for use in the Maintenance Section	8/15/2016	748000	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4003356	16IH0089 (G) - Supply and Delivery of Materials CCMC and SS1 for use in the Sealing/Patching of Damaged Pavement along Allen-Catarman Road, KO697+147-KO704+000; Catarman Diversion Road 1, KO742+699 -	8/15/2016	748440	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4003381	16IH0090 (G) - Supply and Delivery of Various Spare Parts of Grass Cutter	8/15/2016	749600	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4019995	16IH0081-Construction of Brgy. Bantolinao FMR, Brgy. Bantolinao, Rosario, Rosario, Northern Samar	8/23/2016	4899228.42	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4020038	16IH0082-Repair/Rehab. along Daang Maharlika, K0696+100 – K0696+223, Brgy. Kinabranan II, Allen, Northern Samar	8/23/2016	1999994.13	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4020072	16IH0083-Cluster 17 – Construction of Rainwater Collection System (RWCS)	8/23/2016	1836604.18	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4020130	16IH0085-Repair/Rehab. of DPWH Warehouse II, Brgy. Lapu-Lapu, Catarman, Northern Samar	8/23/2016	1923674.34	Catarman	Northern Samar	Region VIII			Closed		ddalucapas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4020156	16IH0084-Cluster 18 – Construction of Rainwater Collection System (RWCS)	8/23/2016	1495737.21	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4030468	16IH0080-Repair/Rehabilitation of Poblacion – Brgy. Cabacungan Road, S00011SM, K0705+000 – K0705+644, Allen, Northern Samar	8/30/2016	13898910.3	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4030517	16IH0091-Construction of Water Supply (Level II), Brgy. Buenavista, San Isidro, Northern Samar	8/30/2016	1960001.9	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4031149	16IH0092-Construction of Technical and Vocational Laboratory Building Allen NHS , Allen, Northern Samar	8/30/2016	2417620.56	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4031279	16IH0094-Construction of Technical and Vocational Laboratory Building Eladio T. Balite Memorial School of Fisheries, Bobon, Northern Samar	8/30/2016	2417209.98	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4031305	16IH0093-Construction of Technical and Vocational Laboratory Building Bobon School for Philippine Carftsmen, Bobon, Northern Samar	8/30/2016	2417620.56	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4031452	16IH0103-Construction of Technical and Vocational Laboratory Building San Vicente School of Fisheries, San Vicente, Northern Samar	8/30/2016	2873426.41	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4031464	16IH0102-Construction of Technical and Vocational Laboratory Building Capul Agro-Industrial School, Capul, Northern Samar	8/30/2016	2659111.23	Catarman	Northern Samar	Region VIII			Closed		ddalucapas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4031476	16IH0101-Construction of 1 Sty 2 CL School Building Lope de Vega NHS (Stand Alone), Lope de Vega, Northern Samar	8/30/2016	2121840.98	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4031485	16IH0100-Construction of Technical and Vocational Laboratory Building Lope de Vega NHS (Stand Alone), Lope de Vega, Northern Samar	8/30/2016	2538311.86	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4031520	16IH0095-Construction of Technical and Vocational Laboratory Building Maravilla National High School, Lavezares, Northern Samar	8/30/2016	2538298.38	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4032705	16IH0096-Construction of Technical and Vocational Laboratory Building Victoria CS, Victoria, Northern Samar	8/30/2016	2417209.98	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4032711	16IH0097-Construction of Technical and Vocational Laboratory Building San Jose Technical HS, San Jose, Northern Samar	8/30/2016	2487476.87	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4032720	16IH0098-Construction of Technical and Vocational Laboratory Building San Isidro Agro-Industrial High School, San Isidro, Northern Samar	8/30/2016	2610811.52	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4032723	16IH0099-Construction of Technical and Vocational Laboratory Building Mondragon Agro-Industrial High School, Mondragon, Northern Samar	8/30/2016	2487476.87	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4054252	16IH0104 - Repair/Maintenance of Caglanipao Revetment, Caglanipao, San Isidro, Northern Samar	9/12/2016	2998818.92	Catarman	Northern Samar	Region VIII			Closed		ddalucapas

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4054310	16IH0105 - Repair/Maintenance of Caynaga Revetment, Caynaga, Lope de Vega, Northern Samar	9/12/2016	999999.2	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4054392	16IH0106 - Repair/Maintenance of Paticua Revetment, Polangi, Catarman, Northern Samar	9/12/2016	1999998.09	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4054429	16IH0107 - Repair/Maintenance of Lope de Vega Revetment, Poblacion, Lope de Vega, Northern Samar	9/12/2016	999643.75	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4054503	16IH0108 - Repair/Rehabilitation of Area Equipment Service, MRS Bldg. Brgy. Macagtas, Catarman, Northern Samar	9/12/2016	4718858.78	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4054560	16IH0109 - Repair/Rehabilitation of RCPC along Bugko – Nenita Road, K0762+800, Brgy. Talolora, Mondragon, Northern Samar	9/12/2016	1999995.64	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33529	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. SAMAR 1ST DEO	4054623	16IH0110 - Repair/Rehabilitation of Makiwalo Bridge along Catarman – Laoang Road, Brgy. Makiwalo, Mondragon, Northern Samar	9/12/2016	3859994.36	Catarman	Northern Samar	Region VIII			Closed		ddalucapas
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3547353	16JE0008-(Re-Bid)Completion of the Repair/Reconstruction of Lower Pulacan Bridge, along Lower Pulacan Provincial Road, Zamboanga del Sur Labangan, Zamboanga del Sur	11/20/2015	9800000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3548765	16JE0015- Construction of Permanent Bridge, Guinabot Bridgealong Eastern Bobongan-Sominot-Midsalip-Dumingag Road	11/20/2015	25000000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3548772	16JE0016- Construction of Permanent Bridge, Senote Bridgealong Eastern Bobongan-Sominot-Midsalip-Dumingag Road	11/20/2015	40000000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3548801	16JE0018- Construction/Completion of Covered Court (Gymnasium)in Barangay Madasigon,Municipality of Molave, Zamboanga del Sur	11/20/2015	10000000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3548812	16JE0019- Construction of Multi-Purpose Building, Provincial Capitol,Pagadian City, Zamboanga del Sur	11/20/2015	5000000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3552986	15JE0170 (Goods) -Furnishing of Construction Materials for the Repair and Maintenance of River Control, (Molave River Control) Along Lanao-Pagadian-Zamboanga City Road	11/23/2015	1547765.85	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3552994	15JE0171 (Goods) -Furnishing of Construction Materials for the Repair and Maintenance of River Control, (Usugan River Control) Along Jct. Aurora-Ozamis City Road	11/23/2015	1654951.31	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3563643	16JE0025 (Goods) - Supply of Various Construction Materials for the Construction of Multi-Purpose Building (Covered Court) at Barangay Upper Salug Daku, Mahayag, Zamboanga del Sur	11/27/2015	1608359.62	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3565302	16JE0027 (Goods) - Supply of Various Construction Materials for the Construction of Multi-Purpose Building (Covered Court) at Barangay Tungawan, Sominot, Zamboanga del Sur.	11/27/2015	1598750.95	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3565458	16JE0029 (Goods) - Supply of Various Construction Materials for use in the Construction of Multi-Purpose Building (Covered Court) at Barangay Bag-ong Maslog, Aurora, Zamboanga del Sur.	11/27/2015	1610305.28	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3566123	15JE0179- Construction of One Storey Two Classroom School Building with Toiletattached at Juan Lumosad MNHS-Monte Alegre AnnexAurora, Zamboanga del Sur	11/27/2015	1928912.96	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3566310	15JE0183- Construction of One Storey Two Classroom School Building with Toilet attached at Tagun Elementary SchoolDumingag, Zamboanga del Sur	11/27/2015	2028413.01	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3566335	15JE0185- Construction of One Storey Two Classroom School Building with Toilet attached at Mabini Elementary SchooRamon Magsaysay, Zamboanga del Surl	11/27/2015	1948812.99	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3566354	15JE0186- Construction of One Storey Three Classroom School Building withToilet attached at Bambong Daku Elementary SchoolRamon Magsaysay, Zamboanga del Sur,	11/27/2015	2937817.04	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3618736	15JE0186- (Re-Bid) Construction of One Storey Three Classroom School Buildingwith Toilet attached at Bambong Daku Elementary School,Ramon Magsaysay, Zamboanga del Sur	12/28/2015	2937817.04	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3618740	16JE0008-(Re-Bid) Completion of the Repair/Reconstruction of Lower PulacanBridge, along Lower Pulacan Provincial Road, Zamboanga del Sur Labangan, Zamboanga del Sur	12/28/2015	9800000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3618758	15JE0198- Construction of Two Storey Four Classroom School Building atTumapic ES,Mahayag, Zamboanga del Sur	12/28/2015	6169337.64	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3618759	15JE0199- Construction of Two Units Workshop Buildings atZamboanga del Sur SAT,Pagadian City	12/28/2015	5479098.54	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3646270	16JE0037 (Goods) - Supply of Various Construction Materials for Use in the Construction of Multi-Purpose Building (Covered Court) at Barangay Lower Campo Islam, Labangan, Zamboanga del Sur	1/21/2016	1607371.28	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3646524	16JE0040 (Goods) - Supply of Various Construction Materials for use in the Construction of Multi-Purpose Building (Covered Court) at Barangay Switch, Ramon Magsaysay, Zamboanga del Sur.	1/21/2016	1608359.43	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3646549	16JE0041 (Goods) - Supply of Various Construction Materials for Use in the Construction of Multi-Purpose Building (Covered Court) at Barangay Culo, Molave Zamboanga del Sur	1/21/2016	1605664.79	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3646618	16JE0043 (Goods) - Supply of Various Construction Materials for Repair and Maintenance of Drainage Structure Along Jct. Aurora-Ozamis City Road	1/21/2016	1001519.4	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3646642	16JE0044 (Goods) - Supply of Various Construction Materials for Repair and Maintenance of Revetment Along Jct. Aurora-Ozamis City Road	1/21/2016	798825.81	Pagadian City	Zamboanga Del Sur	Region IX	1	16JE0044	Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3646703	16JE0047 (Goods) - Supply of Various Construction Materials for Repair of DPWH Building IX (Multi Purpose Building)	1/21/2016	526092.42	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3646837	16JE0050- Construction of Multi-Purpose Building, Barangay Tinotongan,Tukuran, Zamboanga del Sur 1st LD	1/21/2016	2000000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3646848	16JE0051- Construction of Multi-Purpose Building, Barangay Upper Bag-ong Tudela,Josefina, Zamboanga del Sur	1/21/2016	2000000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3646857	16JE0052- Construction of Multi-Purpose Building, Phase 2 Barangay Sto. Niño,Pagadian City, Zamboanga del Sur 1st LD	1/21/2016	2000000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3646873	16JE0053- Construction of Multi-Purpose Building,Barangay Lower Landing,Dumingag, Zamboanga del Sur 1st LD	1/21/2016	1959999.98	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3646891	16JE0054- Construction of Multi-Purpose Building,Barangay Upper Landing,Dumingag, Zamboanga del Sur 1st LD	1/21/2016	1960000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3646898	16JE0055- Construction of Multi-Purpose Building,Barangay Poloyagan, Pagadian City,Zamboanga del Sur	1/21/2016	2000000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3646904	16JE0056- Construction of Multi-Purpose Building,Barangay Tiguma, Pagadian City,Zamboanga del Sur	1/21/2016	2000000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3651303	16JE0058- Construction of One Storey Two Classroom School Building with Toilet Attached at Guinabot Elementary School,Midsalip, Zamboanga del Sur	1/23/2016	2008512.99	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3651314	16JE0059- Construction of One Storey Three Classroom School Building with Toilet Attached at Sinatalan Elementary School,Dumingag, Zamboanga del Sur	1/23/2016	2997505.81	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3651323	16JE0060- Construction of One Storey Two Classroom School Building with ToiletAttached at Upper Tiparak Elementary School,Tambulig, Zamboanga del Sur	1/23/2016	1928913	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3651327	16JE0061- Construction of One Storey Two Classroom School Building with Toilet Attached at Sto. Rosario CPS,Ramon Magsaysay, Zamboanga del Sur	1/23/2016	1928913	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3651335	16JE0062- Construction of One Storey Two Classroom School Building with Toilet Attached at Subanen Agricultural NHS,Sominot (Don Mariano Marcos), Zamboanga del Sur	1/23/2016	2078163.01	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3651342	16JE0063- Construction of One Storey Two Classroom School Building with Toilet Attached at Simata National High School,Molave, Zamboanga del Sur	1/23/2016	2078163	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3651347	16JE0064- Construction of One Storey Two Classroom School Building with ToiletAttached at Paliran Elementary School, Dumingag, Zamboanga del Sur	1/23/2016	2078163.01	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3651353	16JE0065- Construction of One Storey One Classroom School Building with Toilet Attached at Guma Elementary School,Midsalip, Zamboanga del Sur	1/23/2016	1242207.42	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3651361	16JE0067- Construction of One Storey Two Classroom School Building with Toilet Attached at Dipalusan Elementary School, Ramon Magsaysay, Zamboanga del Sur	1/23/2016	1958763	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3651365	16JE0068- Construction of One Storey Two Classroom School Building with Toilet Attached at Palili Elementary School, Midsalip, Zamboanga del Sur	1/23/2016	1968713	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3651368	16JE0069- Construction of One Storey Two Classroom School Building with Toilet Attached at Paliran Elementary School, Dumingag, Zamboanga del Sur	1/23/2016	2078164	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3711483	16JE0072 (Goods) - Supply of Various Construction Materials for Use in the Construction of Multi-Purpose Building (Covered Court) at Barangay Gubang, Pagadian City	2/23/2016	1605551.36	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3722183	16JE0061- Construction of One Storey Two Classroom School Building with Toilet Attached at Sto. Rosario CPS, Ramon Magsaysay, Zamboanga del Sur	2/27/2016	1928913	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3722599	16JE0062- Construction of One Storey Two Classroom School Building with Toilet Attached at Subanen Agricultural NHS, Sominot (Don Mariano Marcos), Zamboanga del Sur	2/27/2016	2078163.01	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3722687	16JE0063- (Re-Bid) Construction of One Storey Two Classroom School Building with Toilet Attached at Simata National High School, Molave, Zamboanga del Sur	2/27/2016	2078163	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3722731	16JE0065- Construction of One Storey One Classroom School Building with Toilet Attached at Guma Elementary School, Midsalip, Zamboanga del Sur	2/27/2016	1242207.42	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3784868	16JE0050- Construction of Multi-Purpose Building, Barangay Tinotongan, Tukuran, Zamboanga del Sur 1st LD	4/4/2016	1860000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3820852	16JE0085- Concreting of Lison Valley Farm To Market Road, Lison Valley, Pagadian City	4/28/2016	3980000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3824042	16JE0076 (Goods) - Supply of Various Construction Materials for the Construction of 1 Storey 2 Classroom School Building with Toilet @ Paliran Elementary School, Paliran, Dumingag, Zamboanga del Sur	4/30/2016	1517281.58	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3824067	16JE0077 (Goods) - Supply of Various Construction Materials for the Construction of 1 Storey 2 Classroom School Building with Toilet @ Paliran Elementary School, Paliran, Dumingag, Zamboanga del Sur	4/30/2016	1517281.58	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3824086	16JE0078 (Goods) - Supply of Various Construction Materials for the Construction of 1 Storey 2 Classroom School Building with Toilet @ Mohammad Ali Dimaporo (Balas) ES, Aurora, Zamboanga del Sur.	4/30/2016	1763341.52	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3824105	16JE0079 (Goods) -Supply of Various Construction Materials for the Construction of 1 Storey 2 Classroom School Building with Toilet @ Pawan Elementary School, Pawan, Midsalip, Zamboanga del Sur.	4/30/2016	1514274.35	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3824118	16JE0080 (Goods) -Supply of Various Construction Materials for the Construction of 1 Storey 2 Classroom School Building with Toilet @ Panuguton Primary School, Dumingag Zamboanga del Sur.	4/30/2016	1524646.11	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3824148	16JE0081 (Goods) - Supply of Various Construction Materials for the Construction of 1 Storey 2 Classroom School Building with Toilet Upper Danlugan Primary School @ Upper Danlugan, Dumingag, Zamboanga	4/30/2016	1487020.19	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3824166	16JE0082 (Goods)- Supply of Various Construction Materials for the Construction of 1 Storey 2 Classroom School Building with Toilet @ Sumibang Indigenous Elementary School, Sumibang, Dumingag, Zamboan	4/30/2016	1499239.1	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3824197	16JE0083 (Goods) - Supply of Various Construction Materials for the Construction of 1 Storey 2 Classroom School Building with Toilet Subanen Agricultural NHS @ Sominot, Zamboanga del Sur	4/30/2016	1493082.47	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3824204	16JE0084 (Goods) -Supply of Various Construction Materials forthe Construction of 1 Storey 2 Classroom School Building with Toilet @ Sumalig NHS, Tambulig, Zamboanga del Sur	4/30/2016	1525309.48	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3829904	16JE0100 - Sub-Surface Exploration thru Calyx Drilling and Laboratory Works for the Proposed Construction of Five(5) Units Two(2) Storey Eight(8) Classroom School Building at Dumingag National H	5/5/2016	620866.97	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3851975	For use in Maintenance of National Roads, Zamboanga del Sur 1st Engineering Disgtrict, Josefina Road (Intermittent) ZdelS.	5/20/2016	741652.8	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3852035	For use Maintenance of National Roads along Jct. Aurora-Monte Alegre-Labangan Road (Intermittent), ZdelS.	5/20/2016	690000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3865401	16JE0085- Concreting of Lison Valley Farm To Market Road, Lison Valley, Pagadian City	5/28/2016	3980000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3865406	16JE0104-Construction of Two Units Technical Vocational Building at Boniao NHS, Mahayag, Zamboanga del Sur	5/28/2016	5252750	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3865409	16JE0105-Construction of One Unit Technical Vocational Building at Midsalip Main, Midsalip, Zamboanga del Sur	5/28/2016	2639640	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3865411	16JE0106-Construction of One Unit Technical Vocational Building at Tambulig NHS, Tambulig, Zamboanga del Sur	5/28/2016	2651200	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3865418	16JE0107-Construction of One Unit Senior High School Unique Workshop at Dumingag NHS, Dumingag, Zamboanga del Sur	5/28/2016	2701200	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3865422	16JE0108-Construction of One Unit Senior High School Unique Workshop at Aurora NHS, Aurora, Zamboanga del Sur	5/28/2016	2624700	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3865425	16JE0109-Construction of One Unit Senior High School Unique Workshop at Pagadian NHS, Pagadian City, Zamboanga del Sur	5/28/2016	2612125	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3865431	16JE0110-Construction of Two Units Senior High School Unique Workshop at Mahayag School of Arts and Trade (Mahayag NHS), Mahayag, Zamboanga del Sur	5/28/2016	5352000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3865436	16JE0111-Construction of One Unit Senior High School Unique Workshop at Tukuran Technical Vocational High School, Tukuran, Zamboanga del Sur	5/28/2016	2612000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3871273	16JE0112-Construction of Two Units Two Storey Four Classroom School Building at Boniao NHS, Mahayag, Zamboanga del Sur	6/3/2016	13617375	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3873488	16JE0113-Construction of Two Units Four Storey Sixteen Classroom School Building at Midsalip NHS-Main, Midsalip, Zamboanga del Sur	6/3/2016	54132400	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3873940	16JE0114-Construction of One Unit Four Storey Twenty Classroom School Building at Tambulig NHS, Tambulig, Zamboanga del Sur	6/3/2016	33604750	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3874099	16JE0116-Construction of One Unit Two Storey Six Classroom School Building at Sominot NHS, Sominot, Zamboanga del Sur	6/3/2016	9321681.56	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3874146	16JE0117-Construction of Two Units Two Storey Four Classroom School Building at Sominot NHS, Sominot, Zamboanga del Sur	6/3/2016	13701540	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3874250	16JE0119-Construction of One Unit Two Storey Four Classroom (1 Unit-2 Storey 4 CL) School Building at Dumingag NHS, Dumingag, Zamboanga del Sur	6/3/2016	6804875	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3874391	16JE0122-Construction of One Unit Four Storey Twelve Classroom (1 Unit-4 Storey 12 CL) School Building at Pagadian City NHS, Pagadian City	6/3/2016	22655968.6	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3874404	16JE0123-Construction of One Unit Four Storey Twenty Classroom (1 Unit-4 Storey 20 CL) School Building at Mahayag School of Arts and Trade (Mahayag NHS), Mahayag, Zamboanga del Sur	6/3/2016	33604750	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3874638	16JE0125-Construction of Two Units Three Storey Fifteen Classroom (2 Units-3 Storey 15 CL) School Building at Tukuran Technical Vocational High School, Tukuran, Zamboanga del Sur	6/3/2016	44180526.9	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3880349	16JE0126 (Goods) - Supply of Various Construction Materials for the Construction of Multi-Purpose Building Barangay Tinotongan, Tukuran, Zamboanga del Sur	6/7/2016	1567943.95	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3880398	16JE0127 (Goods) – Furnishing of Construction Materials for use in Repainting of Center Line and Edge Line along Lanao-Pagadian – Zamboanga City K.1644 + 000 – K. 1647 + 801 (Intermittent Section)	6/7/2016	749936.25	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3880522	16JE0128 (Goods) – Furnishing of Construction Materials for use in the Installation/Application of Traffic Safety Devices along Jct. Aurora-Monte Alegre-Labangan Road (K. 1635 + 500 – K.1638 + 600)	6/7/2016	742041.3	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3880587	16JE0129 (Goods) – Furnishing of Construction Materials for use in Repainting of Center Line and Edge Line along Lanao-Pagadian – Zamboanga City K.1633+ 000 – K. 1638 + 000 (Intermittent Section)	6/7/2016	740995.5	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3880625	16JE0130 (Goods) – Furnishing of Construction Materials for use in the Installation/Application of Traffic Safety Devices along Jct. Aurora-Monte Alegre-Labangan Road (K. 1638 + 600 – K.1641 + 000)	6/7/2016	565961.55	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3902227	16JE0104-Construction of Two Units Technical Vocational Building at Boniao NHS, Mahayag, Zamboanga del Sur	6/18/2016	5200222.56	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3902294	16JE0105-Construction of One Unit Technical Vocational Building at Midsalip Main, Midsalip, Zamboanga del Sur	6/18/2016	2613243.6	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3902395	16JE0108-Construction of One Unit Senior High School Unique Workshop at Aurora NHS, Aurora, Zamboanga del Sur	6/18/2016	2598453.02	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3902465	16JE0109-Construction of One Unit Senior High School Unique Workshop at Pagadian NHS, Pagadian City, Zamboanga del Sur	6/18/2016	2586003.76	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3902512	16JE0111-Construction of One Unit Senior High School Unique Workshop at Tukuran Technical Vocational High School, Tukuran, Zamboanga del Sur	6/18/2016	2585880	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3904714	16JE0029 (Goods) - Supply of Various Construction Materials for use in the Construction of Multi-Purpose Building (Covered Court) at Barangay Tungawan Sominot Re aligned to Bag-ong Maslog, Aurora, Z	6/21/2016	1610305.28	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3918696	16JE0131 (Goods) - Supply of Various Construction Materials for use in the Construction of Multi-Purpose Building (Covered Court) at Barangay Tungawan Sominot Re aligned to Bag-ong Maslog, Aurora, Z	6/29/2016	1610305.28	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3944593	16JE0104-(Re-Bid) Construction of Two Units Technical Vocational Building at Boniao NHS, Mahayag, Zamboanga del Sur	7/15/2016	5200222.5	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3944676	16JE0105-(Re-Bid) Construction of One Unit Technical Vocational Building at Midsalip Main, Midsalip, Zamboanga del Sur	7/15/2016	2613243.6	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3944724	16JE0108-(Re-Bid) Construction of One Unit Senior High School Unique Workshop at Aurora NHS, Aurora, Zamboanga del Sur	7/15/2016	2598453	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3944808	16JE0109-(Re-Bid) Construction of One Unit Senior High School Unique Workshop at Pagadian NHS, Pagadian City, Zamboanga del Sur	7/15/2016	2586003.75	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3944844	16JE0111-(Re-Bid) Construction of One Unit Senior High School Unique Workshop at Tukuran Technical Vocational High School, Tukuran, Zamboanga del Sur	7/15/2016	2585880	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3966848	16JE0132 (Goods) – Furnishing of Construction Materials for use in Placing/ Installation of New Traffic Devices (Delineators) Jct. Aurora – Monte Alegre Road, Zamboanga del Sur.	7/27/2016	748807.5	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3966861	16JE0133 (Goods) – Furnishing of Construction Materials for use in Placing/ Installation of New Traffic Devices (Delineators) Lanao-Pagadian City and Jct. Curvada – Karomatad Road, Zamboanga del Sur.	7/27/2016	748807.5	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3966875	16JE0134 (Goods) - Furnishing of Construction Materials for use in Repainting of Guardrails & Post along Lanao-Pagadian-Zamboanga City Road K.1629 + 000 – K.1648 + 000 (Intermittent Section).	7/27/2016	740696.25	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3966917	16JE0135 (Goods) - Furnishing Of Construction Materials For use in the Installation/Application Of Traffic Safety Devices Along Jct. Blancia-Molave-Mahayag-Josefina Road (K.1675+843-K1683+700)	7/27/2016	749047.95	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3981692	16JE0108-(Re-Bid) Construction of One Unit Senior High School Unique Workshop at Aurora NHS, Aurora, Zamboanga del Sur	8/4/2016	2598453	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3981799	16JE0136-Concreting of Barangay Dulop to Barangay Salvador FMR, Brgy. Dulop, Dumingag, Zamboanga del Sur	8/4/2016	4950000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3981864	16JE0137-Concreting of Barangay Upper Landing to Barangay Dilud FMR, Brgy. Upper Landing, Dumingag, Zamboanga del Sur	8/4/2016	4950000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3981896	16JE0138-Concreting of Barangay Nemeño FMR, Barangay Nemeño, Josefina, Zamboanga del Sur	8/4/2016	4950000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3981948	16JE0139-Concreting of Barangay Tapodoc to Barangay Combo FMR, Barangay Tapodoc, Labangan, Zamboanga del Sur	8/4/2016	4950000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3982074	16JE0140-Concreting of Barangay Poblacion A to Barangay Cumarong FMR, Barangay Poblacion A, Midsalip, Zamboanga del Sur	8/4/2016	4950000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3982174	16JE0141-Concreting of Barangay Golictop to Barangay Katipunan FMR, Barangay Golictop, Midsalip, Zamboanga del Sur	8/4/2016	4950000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3982186	16JE0142-Concreting of Barangay Sugod FMR, Tukuran, Zamboanga del Sur	8/4/2016	4950000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3982820	16JE0143-Concreting of Barangay Sto. Rosario FMR, Tukuran, Zamboanga del Sur	8/4/2016	4950000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3995107	16JE0148 - Sub-Surface Exploration thru Calyx Drilling and Laboratory Works for the Proposed Construction of Two(2) Units Four(4) Storey Twenty Four(24) Classroom School Building at Zamboanga d	8/10/2016	612624.49	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3995262	16JE0144 (Goods) - Furnishing Of Construction Materials For use in the Installation/Application of Traffic Safety Devices Along Jct. Aurora-Monte-Alegre-Labangan Road (K.1641+000-K.1645+4000)	8/10/2016	743047.2	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3995285	16JE0145 (Goods) - Furnishing Of Construction Materials For use in the Installation/Application of Traffic Safety Devices Along Lanao-Pagadian City-Zamboanga City Road (K.1630+000-K.1634+200)	8/10/2016	725703.3	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3995308	16JE0146 (Goods) - Furnishing Of Construction Materials For use in Repair/Maintenance Gravel to Shoulder Paved along Jct. Aurora-Monte Alegre-Labangan Road.	8/10/2016	740717.25	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3995342	16JE0147 (Goods) - Furnishing Of Construction Materials For use in Repair/Maintenance Gravel to Shoulder Paved along Jct. Tukuran-Tagulo Road.	8/10/2016	743481.9	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3998353	16JE0152-Repair & Upgrading of Bag-ong Mandaue BHS, Aurora, Zamboanga del Sur	8/12/2016	1000000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3998431	16JE0153-Repair & Upgrading of Bag-ong Maslog BHS, Aurora, Zamboanga del Sur	8/12/2016	1000000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3998487	16JE0154-Completion of Bayabas BHS, Aurora, Zamboanga del Sur	8/12/2016	1000000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3998540	16JE0155-Repair & Upgrading of Cabilinan BHS, Aurora, Zamboanga del Sur	8/12/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3998657	16JE0156-Repair & Upgrading of Commonwealth BHS, Aurora, Zamboanga del Sur	8/12/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3998873	16JE0157-Repair & Upgrading of La Victoria BHS, Aurora, Zamboanga del Sur	8/12/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3999324	16JE0158-Repair & Upgrading of Lubid BHS, Aurora, Zamboanga del Sur	8/12/2016	800000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3999391	16JE0159-Repair & Upgrading of Mahayahay BHS, Aurora, Zamboanga del Sur	8/12/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3999450	16JE0160-Repair & Upgrading of Napo BHS, Aurora, Zamboanga del Sur	8/12/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3999512	16JE0161-Construction of Tagolalo BHS, Aurora, Zamboanga del Sur	8/12/2016	1100000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3999612	16JE0162-Repair & Upgrading of Bulanit BHS, Labangan, Zamboanga del Sur	8/12/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3999759	16JE0163-Repair & Upgrading of Balamban BHS, Mahayag, Zamboanga del Sur	8/12/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3999864	16JE0164-Repair & Upgrading of Boniao BHS, Mahayag, Zamboanga del Sur	8/12/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3999906	16JE0165-Repair & Upgrading of Delusom BHS, Mahayag, Zamboanga del Sur	8/12/2016	800000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3999932	16JE0166-Construction of Kaangayan BHS, Mahayag, Zamboanga del Sur	8/12/2016	1000000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	3999972	16JE0167-Repair & Upgrading of Kabuhi BHS, Mahayag, Zamboanga del Sur	8/12/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4000023	16JE0168-Repair & Upgrading of Lower Salug Daku BHS, Mahayag, Zamboanga del Sur	8/12/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4000043	16JE0169-Construction of Lower Sto. Niño BHS, Mahayag, Zamboanga del Sur	8/12/2016	1000000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4000094	16JE0170-Repair & Upgrading of Manguiles BHS, Mahayag, Zamboanga del Sur	8/12/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4000175	16JE0171-Repair & Upgrading of Sta. Cruz BHS, Mahayag, Zamboanga del Sur	8/12/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4000248	16JE0172-Repair & Upgrading of Tuboran BHS, Mahayag, Zamboanga del Sur	8/12/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4000305	16JE0173-Repair & Upgrading of Buloron BHS, Midsalip, Zamboanga del Sur	8/12/2016	700000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4000356	16JE0174-Repair & Upgrading of Bag-ong Argao BHS, Molave, Zamboanga del Sur	8/12/2016	900000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4000449	16JE0175-Repair & Upgrading of Poloyagan BHS, Pagadian City	8/12/2016	800000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4000522	16JE0176-Repair & Upgrading of Upper Sicpao BHS, Sominot, Zamboanga del Sur	8/12/2016	700000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4000602	16JE0177-Repair & Upgrading of Balucot BHS, Tambulig, Zamboanga del Sur	8/12/2016	715400	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4000642	16JE0178-Repair & Upgrading of Navalan BHS, Tukuran, Zamboanga del Sur	8/12/2016	800000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4007554	16JE0179-Repair & Upgrading of Anonang BHS, Aurora, Zamboanga del Sur	8/17/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4007679	16JE0180-Repair & Upgrading of Bemposa BHS, Aurora, Zamboanga del Sur	8/17/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4007757	16JE0181-Repair & Upgrading of Gubaan BHS, Aurora, Zamboanga del Sur	8/17/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4007838	16JE0182-Repair & Upgrading of Kauswagan BHS, Aurora, Zamboanga del Sur	8/17/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4007921	16JE0183-Repair & Upgrading of La Paz BHS, Aurora, Zamboanga del Sur	8/17/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4007975	16JE0184-Repair & Upgrading of Lantungan BHS, Aurora, Zamboanga del Sur	8/17/2016	900000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4008031	16JE0185-Repair & Upgrading of Sapa Luboc BHS, Aurora, Zamboanga del Sur	8/17/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4008061	16JE0186-Repair & Upgrading of Bogo Calabat BHS, Josefina, Zamboanga del Sur	8/17/2016	700000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4008187	16JE0187-Repair & Upgrading of Bokong BHS, Labangan, Zamboanga del Sur	8/17/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4008405	16JE0188-Repair & Upgrading of Langapod BHS, Labangan, Zamboanga del Sur	8/17/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4008436	16JE0189-Repair & Upgrading of Lantian BHS, Labangan, Zamboanga del Sur	8/17/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4008512	16JE0190-Repair & Upgrading of Balanan BHS, Mahayag, Zamboanga del Sur	8/17/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4008565	16JE0191-Repair & Upgrading of Diwan BHS, Mahayag, Zamboanga del Sur	8/17/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4008630	16JE0192-Repair & Upgrading of Guripan BHS, Mahayag, Zamboanga del Sur	8/17/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4008726	16JE0193-Repair & Upgrading of Lourmah BHS, Mahayag, Zamboanga del Sur	8/17/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4009192	16JE0194-Repair & Upgrading of Panagaan BHS, Mahayag, Zamboanga del Sur	8/17/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4009284	16JE0195-Repair & Upgrading of Pugwan BHS, Mahayag, Zamboanga del Sur	8/17/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4009435	16JE0196-Repair & Upgrading of San Jose BHS, Mahayag, Zamboanga del Sur	8/17/2016	700000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4009544	16JE0197-Repair & Upgrading of Tumapic BHS, Mahayag, Zamboanga del Sur	8/17/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4009595	16JE0198-Repair & Upgrading of Upper Salug Daku BHS, Mahayag, Zamboanga del Sur	8/17/2016	600000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4009637	16JE0199-Repair & Upgrading of Cabaluran BHS, Midsalip, Zamboanga del Sur	8/17/2016	700000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4009687	16JE0200-Repair & Upgrading of Lumponid BHS, Midsalip, Zamboanga del Sur	8/17/2016	700000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4011396	16JE0201-Repair & Upgrading of Sudlon BHS,Molave, Zamboanga del Sur	8/18/2016	800000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4011438	16JE0202-Repair & Upgrading of Macasing BHS,Pagadian City, Zamboanga del Sur	8/18/2016	800000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4011494	16JE0203-Repair & Upgrading of Bobongan BHS,Ramon Magsaysay, Zamboanga del Sur	8/18/2016	800000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4011557	16JE0204-Repair & Upgrading of Campo 5 BHS, Ramon Magsaysay, Zamboanga del Sur	8/18/2016	800000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4011626	16JE0205-Repair & Upgrading of Esperanza BHS, Ramon Magsaysay, Zamboanga del Sur	8/18/2016	800000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4011740	16JE0207-Repair & Upgrading of Sapa Anding BHS, Ramon Magsaysay, Zamboanga del Sur	8/18/2016	800000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4011801	16JE0208-Repair & Upgrading of Sinaguing BHS,Ramon Magsaysay, Zamboanga del Sur	8/18/2016	800000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4011915	16JE0210-Repair & Upgrading of Barubuhan BHS,Sominot, Zamboanga del Sur	8/18/2016	700000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4011964	16JE0211-Repair & Upgrading of Eastern Bobongan BHS, Sominot, Zamboanga del Sur	8/18/2016	700000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4012020	16JE0212-Repair & Upgrading of Libertad BHS, Sominot, Zamboanga del Sur	8/18/2016	700000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4012084	16JE0213-Repair & Upgrading of Rizal BHS,Sominot, Zamboanga del Sur	8/18/2016	700000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4012131	16JE0214-Upgrading/Expansion of Angeles BHS, Tambulig, Zamboanga del Sur	8/18/2016	700000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4012181	16JE0215-Repair & Upgrading of Lower Usugan BHS, Tambulig, Zamboanga del Sur	8/18/2016	700000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4012207	16JE0216-Repair & Upgrading of Sagrada Familia BHS, Tambulig, Zamboanga del Sur	8/18/2016	700000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4012242	16JE0217-Repair & Upgrading of San Vicente BHS, Tambulig, Zamboanga del Sur	8/18/2016	700000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4012284	16JE0218-Repair & Upgrading of Laperian BHS,Tukuran, Zamboanga del Sur	8/18/2016	800000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4052667	16JE0142-Concreting of Barangay Sugod FMR,Tukuran, Zamboanga del Sur	9/9/2016	4950000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4052744	16JE0163-Repair & Upgrading of Balamban BHS, Mahayag, Zamboanga del Sur	9/9/2016	597000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4052969	16JE0165-Repair & Upgrading of Delusom BHS,Mahayag, Zamboanga del Sur	9/9/2016	796000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4053042	16JE0167-Repair & Upgrading of Kabuhi BHS, Mahayag, Zamboanga del Sur	9/9/2016	597000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4053601	16JE0171-Repair & Upgrading of Sta. Cruz BHS, Mahayag, Zamboanga del Sur	9/9/2016	597000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4053728	16JE0172-Repair & Upgrading of Tuboran BHS, Mahayag, Zamboanga del Sur	9/9/2016	597000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4053768	16JE0174-Repair & Upgrading of Bag-ong Argao BHS, Molave, Zamboanga del Sur	9/9/2016	895500	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4053839	16JE0176-Repair & Upgrading of Upper Sicpao BHS, Sominot, Zamboanga del Sur	9/9/2016	696500	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4053861	16JE0192-Repair & Upgrading of Guripan BHS, Mahayag, Zamboanga del Sur	9/9/2016	597000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4067674	16JE0222-Repair and Maintenance of Revetment along Lanao-Pagadian City-Zamboanga City Road,Curvada, Tukuran, Zamboanga del Sur	9/17/2016	2999259.46	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4067800	16JE0143-(Re-bid) Concreting of Barangay Sto. Rosario FMR, Tukuran, Zamboanga del Sur	9/17/2016	4950000	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4074582	16JE0224 (Goods)- Furnishing of Construction Materials for use in Repair/Maintenance of Building IX (Multi-Purpose Building), DPWH, 1st Engineering District Office, Pagadian City, Zamboanga del Sur.	9/22/2016	1577293.53	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4074678	16JE0225 (Goods) - Furnishing of Construction Materials for use in Repair/Maintenance of Flood Control along Jct. Aurora – Ozamis City Road (Sudlon, Molave, Zamboanga del Sur.)	9/22/2016	1567963.98	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4074841	16JE0226 (Goods) - Furnishing of Construction Materials for use in Repainting of Bridges along Lanao – pagadian City Road and Jct. Aurora – Ozamis City Road, Zamboanga del Sur.	9/22/2016	742980	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4074967	16JE0227 (Goods) - Furnishing of Construction Materials for use in Repair of DPWH Building II (Motor Pool), Pagadian City.	9/22/2016	696850.46	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1
33537	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 1ST DEO	4078183	16JE0223 (Goods) - Furnishing of Construction Materials for use in Repair/Maintenance of Flood Control along Lanao – Pagadian City – Zamboanga City Road (Tukuran River Control, Tukuran Zamboanga del	9/23/2016	1596205.67	Pagadian City	Zamboanga Del Sur	Region IX			Closed		mbaya1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3573161	Construction of 2 Storey 4CL Sto. Tomas NHS Sasmuan, Sasmuan (Sexmoan), Pampanga,	12/2/2015	6486330.47	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3586990	Construction of 2 Storey 8CL Del Carmen NHS, Lubao, Pampanga,	12/8/2015	10722428.9	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3606760	Construction of 4 Storey 12CL Betis NHS Guagua, Pampanga	12/16/2015	31754802.8	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3613216	Dredging(Desilting) of Taldawa, Sanda and Mangaso Rivers, Sasmuan, Pampanga	12/21/2015	19842093.7	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3641907	Construction of Line Canal in Balubad Porac, Pampanga	1/19/2016	1999405.63	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3641932	Construction of Footbridge in Purok 5, Lambac Guagua, Pampanga	1/19/2016	1959982.59	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3641963	Construction of Multi-Purpose Building/Evacuation Center at Municipality of Guagua Guagua, Pampanga	1/19/2016	2941156.3	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3641995	Construction of Bridge going to Sto. Cristo – San Pedro Guagua, Pampanga	1/19/2016	1959784.62	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3666919	Upgrading of Sidewalk along Plaza Burgos in Brgy. Plaza Burgos	2/2/2016	1999845.28	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3701373	Construction of Dike and Slope Protection along Porac River Pulong Masle Section	2/18/2016	19668174.1	Lubao	Pampanga	Region III			Closed		eromero5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3701393	Rehabilitation of Porac River along Mabical Floridablanca, Pampanga	2/18/2016	7893249.86	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3701432	Construction of Sewer Treatment Plant @Jose Songco Lapid Memorial Hospital Porac, Pampanga	2/18/2016	4901102	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3701459	Improvement of Road in Brgy. Balantacan, Lubao, Pampanga 2nd LD	2/18/2016	4921760.63	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3701525	Construction of Bank Protection along Caulaman River, Sta. 0+000 - Sta. 0+440, Gutad, Floridablanca, pampanga	2/18/2016	19842589.2	Lubao	Pampanga	Region III			Closed		eromero5
33545	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3701541	Construction of Slope Protection and Rehabilitation of Dike along Porac River Ascomo Section, Sta. 0+366 - Sta. 0+567 Guagua, pampanga	2/18/2016	19625074.8	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3701554	Construction of Dike ad Slope Protection along Caulaman River, Sitio Bana, Floridablanca, pampanga	2/18/2016	9856497.31	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3707770	Construction of Dike Protection of Porac- Gumain River, Sta. 4+261 – Sta. 4+645, Sta. Rita Section, Lubao, Pampanga	2/20/2016	44100704.5	Lubao	Pampanga	Region III			Closed		eromero5
33545	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3707792	Construction/Improvement/Rehabilitation of Dike and Slope Protection along Porac River, Sta. 0+000 - Sta. 0+443.25, Sto. Cristo Section, Lubao, Pampanga	2/20/2016	44099598.4	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3707822	Upgrading (Gravel to Asphalt) of Western Megadike along Pasig Potrero River Guagua Section	2/20/2016	49194016.7	Lubao	Pampanga	Region III			Closed		eromero5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3718815	Construction of Box Culvert along Sapang Bulak, Remedios, Lubao, Pampanga	2/27/2016	4899850.31	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3718970	Improvement of Road Brgy. San Rafael Lubao, Pampanga 2nd LD	2/27/2016	4921561.44	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3724059	Construction of 4 Storey 8 Classroom, San Vicente National High School Lubao, Pampanga	2/27/2016	14822618.1	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3724083	Construction of 2 Storey, 4 Classroom Natividad NHS, Guagua, Pampanga	2/27/2016	6288249.06	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3724093	Construction of 2 Storey, 4 Classroom San Basilio HS (Becuran NHS Annex) Santa Rita, Pampanga	2/27/2016	6288249.06	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3724100	Construction of 2 Storey 6 Classroom Gutad National High School Floridablanca, Pampanga	2/27/2016	8173944.22	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3724108	Construction of 2 Storey 6 Classroom Remedios NHS Lubao, Pampanga	2/27/2016	8173944.22	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3724116	Construction of 4 Storey 8 Classroom Pulung Santol National High School, Porac, Pampanga	2/27/2016	14822618.1	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3724126	Construction of 2 units 2 Storey 6 Classroom Pagyuruan NHS, Floridablanca, Pampanga	2/27/2016	16049528.3	Lubao	Pampanga	Region III			Closed		eromero5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33545	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3734842	Rehabilitation of Sapang Labuan River Flood Control Rehabilitation of Sapang Labuan River Flood Control, Guagua to Sasmuan, Pampanga	3/3/2016	49084395.1	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3734866	Completion of Hospital Repair & Renovation Romana Pangan District Hospital (San Jose) Floridablanca, Pampanga	3/3/2016	14705212.2	Lubao	Pampanga	Region III			Closed		eromero5
33545	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3755938	Rehabilitation/Reconstruction/Upgrading of Damaged Paved National Roads including Drainage based on Pavement Management System/Highway Development and Management-4 (HDM-4) Angeles-Porac- Floridabl	3/12/2016	14786071.7	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3756011	Construction of Hospital at Escolastica Romero District Hospital Lubao, Pampanga	3/12/2016	20894415.7	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3756071	Rehabilitation of Road Brgy. Poblacion – Cangatba, Porac, Pampanga	3/12/2016	14720443.3	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3756147	Construction/Rehabilitation of Lined Canal Road, Brgy. Poblacion Porac, Pampanga 2nd LD	3/12/2016	4922146.35	Lubao	Pampanga	Region III			Closed		eromero5
33545	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3756231	Construction of Rainwater Collection System Facilites (RWCS) a.) San Roque Dau NHS, Lubao, Pampanga b.) Bancal Elementary School, Guagua, Pampanga c.) San Juan Nepomuceno Elementary School, Guagua,	3/12/2016	3257178.1	Lubao	Pampanga	Region III			Closed		eromero5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3756329	Rehabilitation of Sapang Bulak Creek Lubao, Pampanga	3/12/2016	4912002.12	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3756622	Construction of Drainage Canal in Babo Sacan, Porac, Pampanga	3/12/2016	4918505.52	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3756648	Construction of Bridge going to Sto. Cristo – San Pedro, Guagua, Pampanga	3/12/2016	1959901.62	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3802038	Construction of 4 Storey 16 Classroom Pulong Santol High School (Annex) Porac, Pampanga	4/15/2016	26469569.4	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3802065	Construction of 3 Storey, 12 Classroom Bldg. Remedios National High School Lubao, Pampanga	4/15/2016	18230359.5	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3802077	Construction of 2 Storey, 8 Classroom Ambrocio S. Simpao Educational Tradet Center of Learning Santa Rita, Pampanga	4/15/2016	11146568.7	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3807316	Water System in Planas, Porac, Pampanga	4/20/2016	1960822.96	Lubao	Pampanga	Region III			Closed		eromero5
33545	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3814148	Clearing operations/ Restorations of various National Roads and Bridges affected by Typhoon NONA (Asphalt Overlay along Jose Abad Santos Avenue Road K0085+715 to K0085+945 Lubao, Pampanga)	4/23/2016	3859532.04	Lubao	Pampanga	Region III			Closed		eromero5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33545	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3814160	Maintenance, Repair and Rehabilitation of National Roads and Bridges affected by Typhoon NONA (Asphalt Overlay along Jose Abad Santos Avenue Road K0086+697 to K0086+757 Lubao, Pampanga with exception	4/23/2016	936017.93	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3910088	Construction of Slope Protection of Gumain River, Brgy. Gutad to Consuelo, Floridablanca, Pampanga	6/23/2016	29537616.8	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3910110	Construction of Retaining Wall at Brgy. Mabuanbuan Sasmuan, Pampanga	6/23/2016	12507308	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3924065	Concreting of Babo Pangulo Sibol-Planas FMR, Brgy. Babo Pangulo Porac, Pampanga	7/2/2016	1979590.82	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3924085	Concreting of Lambac FMR, Brgy. Lambac Guagua, Pampanga	7/2/2016	1979473.44	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3924106	Concreting of Palat FMR, Brgy. Palat Porac, Pampanga	7/2/2016	1979657.86	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3924120	Concreting of Salu FMR, Brgy. Salu Porac, Pampanga	7/2/2016	1979614.01	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3924136	Concreting of San Pedro FMR, Brgy. San Pedro Sasmuan, Pampanga	7/2/2016	1979428.72	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3924156	Concreting of San Rafael FMR, Brgy. San Rafael Guagua, Pampanga	7/2/2016	1979968.8	Lubao	Pampanga	Region III			Closed		eromero5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3955208	Construction of Manibaog Paralaya ES,3 Storey, 9CL School Bldg. Porac, Pampanga	7/21/2016	20897934.1	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3994898	Construction of Barangay Road, San Juan Nepomuceno Betis Guagua, Pampanga	8/10/2016	1959961.4	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3994948	Improvement/Upgrading of Road, Becuran Sta. Rita, Pampanga	8/10/2016	1959758.33	Lubao	Pampanga	Region III			Closed		eromero5
33545	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3994971	Repair/Maintenance of DOJ Building Hall of Justice, Sta. Rita, Guagua Pampanga San Jose Floredablanca (Floridablanca), Pampanga Guagua, Pampanga	8/10/2016	999949.82	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	3998642	Construction of Two Storey Office Building San Antonio, Guagua, Pampanga	8/12/2016	12658221.9	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	4031218	Repair/Maintenance of Slope Protection along Porac River, Valdez Floridablanca, Pampanga	8/27/2016	1579599.31	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	4031241	Repair/Maintenance of Slope Protection along Sasmuan-Lubao Road Lubao, Pampanga K0076+641 to K0076+841	8/27/2016	3345007.16	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	4031396	Construction of 2 Storey 4 Classroom, Manibaug Paralaya ES, Porac, Pampanga,	8/27/2016	6351096.91	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	4054697	Construction of 2 Storey 6-Classroom, San Matias ES Guagua, Pampanga	9/10/2016	8254489.44	Lubao	Pampanga	Region III			Closed		eromero5

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	4054734	Construction of Slope Protection along Guagua River Brgy. San Rafael (Duck Island) Section Guagua, Pampanga	9/10/2016	41285752.1	Lubao	Pampanga	Region III			Closed		eromero5
33545	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 2ND DEO	4061797	Construction of Farm to Mill Road Brgy. Planas to Brgy. Pasbul Porac, Pampanga	9/15/2016	12206258.7	Lubao	Pampanga	Region III			Closed		eromero5
33546	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 1ST	3716208	16LD0005 - Construction of Classrooms, 2 Sty 8 CL Kapatagan NHS, Digos City, Davao del Sur	2/24/2016	10820133.2	Digos City	Davao Del Sur	Region XI			Closed		vonez
33546	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 1ST	3915093	P.R. No. 16-06-063 - Furnishing/delivery of 1 unit Plotter w/ Scanner, 1 unit Document Scanner w/ License Software & 1 unit Road Traffic Equipments - For use in the Office of the District Engineer & P	6/28/2016	1308300	Digos City	Davao Del Sur	Region XI			Closed		ewacan
33546	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 1ST	3934363	PR No. 16-06-063 - Furnishing/delivery of 1 unit Plotter w/ scanner & etc. - For use in the Office of the District Engineer and Planning & Design Section.	7/9/2016	1308300	Digos City	Davao Del Sur	Region XI			Closed		ewacan
33546	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 1ST	3934586	P.R. No. 16-06-071 - Furnishing/delivery of 2 units Multifunction Color Laser Printer & etc - For use in DEO, BAC, Const. Sect., Maint. Sect., QAS & Admin. Section.	7/9/2016	1100000	Digos City	Davao Del Sur	Region XI			Closed		ewacan
33546	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 1ST	4012377	PR No. 16-08-090 - Furnishing/delivery of 45 drums Asphalt Cement Penetration Grade 60/70 - For use in the R/M of National Roads & Bridges along Davao-Cotabato Road & Digos Diversion Road.	8/18/2016	649035	Digos City	Davao Del Sur	Region XI			Closed		ewacan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33546	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 1ST	4012426	PR No. 16-08-091 - Furnishing/delivery of 340 bags Thermoplastic Paint (white) & etc. - For use in R/M of National Roads & Bridges along Davao-Cotabato Road, Digos-Makar Road & Bansalan Mt. Apo Nation	8/18/2016	999996	Digos City	Davao Del Sur	Region XI			Closed		ewacan
33546	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 1ST	4028900	16LD0043 - Provision of Techvoc Workshop Buildings/Laboratories for Senior High School-Sacub High School Annex, Hagonoy, Davao del Sur	8/26/2016	2475000	Digos City	Davao Del Sur	Region XI			Closed		vonez
33546	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 1ST	4028934	16LD0044 - Provision of Techvoc Workshop Buildings/Laboratories for Senior High School-Tacul Agrc'l VHS (Tacul NHS), Magsaysay, Davao del Sur	8/26/2016	2499750	Digos City	Davao Del Sur	Region XI			Closed		vonez
33546	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 1ST	4028939	16LD0045 - Provision of Techvoc Workshop Buildings/Laboratories for Senior High School-Federico Yap NHS, Sta. Cruz, Davao del Sur	8/26/2016	2499750	Digos City	Davao Del Sur	Region XI			Closed		vonez
33546	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 1ST	4028945	16LD0046 - Provision of Techvoc Workshop Buildings/Laboratories for Senior High School-Marber NHS, Bansalan, Davao del Sur	8/26/2016	2493315	Digos City	Davao Del Sur	Region XI			Closed		vonez
33546	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 1ST	4028947	16LD0047 - Provision of Techvoc Workshop Buildings/Laboratories for Senior High School-Pedro A. Arches NHS, Bansalan, Davao del Sur	8/26/2016	2493810	Digos City	Davao Del Sur	Region XI			Closed		vonez
33546	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 1ST	4028949	16LD0048 - Cluster XI : Repair/Maintenance of the following: 1.) Brgy. Aplaya Revetment along Digos River 2.)Brgy. Aplaya Revetment (Abono Section) along Digos River, Digos City, Davao del Sur	8/26/2016	8135000	Digos City	Davao Del Sur	Region XI			Closed		vonez

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33546	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 1ST	4042294	PR No. 16-08-099 - Furnishing/delivery of 1 L.S. Structured Network Cabling & etc. - For use in Newly Constructed Two(2) Storey Office Building, Davao del Sur 1st DEO.	9/5/2016	906185.81	Digos City	Davao Del Sur	Region XI			Closed		ewacan
33546	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 1ST	4079371	16LD0052 - Provision of Techvoc Workshop Building/Laboratories for Senior High Schools, Sta. Cruz NHS, Sta. Cruz, Davao del Sur	9/23/2016	2475000	Digos City	Davao Del Sur	Region XI			Closed		vonez
33546	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 1ST	4079380	16LD0053 - Provision of Techvoc Workshop Building/Laboratories for Senior High Schools, Sta. Cruz NHS, Sta. Cruz, Davao del SurConstruction of a 1Sty 2CL School Building, Lower Katipunan ES, Padada, d	9/23/2016	1975050	Digos City	Davao Del Sur	Region XI			Closed		vonez
33546	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 1ST	4079386	16LD0049 - Construction of Classrooms, 4Sty 24CL Sta. Cruz NHS, Sta. Cruz, Davao del Sur	9/23/2016	35757300	Digos City	Davao Del Sur	Region XI			Closed		vonez
33546	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 1ST	4079389	16LD0050 - Construction of Classrooms, 3Sty 12CL Sta. Cruz National High School, Sta. Cruz, Davao del Sur	9/23/2016	17949446.3	Digos City	Davao Del Sur	Region XI			Closed		vonez
33546	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 1ST	4079392	16LD0051 - Construction of Classrooms, 3Sty 15CL Sta. Cruz National High School, Sta. Cruz, Davao del Sur	9/23/2016	21092511.3	Digos City	Davao Del Sur	Region XI			Closed		vonez
33546	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 1ST	4079396	16LD0054 - Construction of Classrooms, 4Sty 12CL Sinawilan NHS, Matanao, Davao del Sur	9/23/2016	21863980.6	Digos City	Davao Del Sur	Region XI			Closed		vonez
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3652127	16LE0001 - Road Upgrading (Gravel to Concrete) of Davao-Sarangani Coastal Road (Malalag-Malita-JAS-Glan) Camalian-Bukid Section -km. 1772+500-km. 1773+300; km. 1773+460-km. 1775+600	1/25/2016	83869500	Malita	Davao Del Sur	Region XI			Closed		adaligdig1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3652130	16LE0002 - Road Upgrading (Gravel to Concrete) of Tubalan Road including Construction of Bridge leading to Tubalan Port, Malita, Davao el Sur – Sta. 1619+237.670 to sta. 1621+242.296	1/25/2016	77200000	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3669825	ITB 16-01-005 = Purchase of Fuel for use in Heavy Equipment along Digos-Makar-Malalag-Sta. Maria Projects	2/3/2016	747000	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3669841	ITB 16-01-007 = Purchase of Spare Parts for use in various Service Vehicles of the District Office	2/4/2016	635207	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3669980	ITB 16-01-008 = Purchase of Material 201 for use in Regeavelling of Demoloc-Little Baguio-Alabel Road K1642+500-K1644+500	2/4/2016	749998	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3670121	ITB 16-01-012 = Purchase of Asphalt for use in patching potholes along Malalag-Malita Road at intermittent section	2/4/2016	749975	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3717725	16LE0007-ASPHALT OVERLAY ALONG DAVAO-MALITA ROAD, LOWER STA. MARIA & POBLACION SECTION, STA. MARIA, DAVAO DEL SUR	2/25/2016	17127000	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3728718	ITB 16-02-016 / PR 16-02-0017 = Purchase of Material 201 for use in Regravelling of Buhangin-Tubalan Section, Malita, Davao del Sur	3/1/2016	749999.25	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3749019	16LE0011 - CONSTRUCTION OF 1 STOREY 2CL SCHOOL BUILDING AT LENNA ES, MALITA, DAVAO DEL SUR	3/10/2016	1974060	Malita	Davao Del Sur	Region XI			Closed		adaligdig1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3749215	16LE0012 - CONSTRUCTION OF 1 STOREY 2CL SCHOOL BUILDING AT LINADASAN ES, DON MARCELINO, DAVAO DEL SUR	3/10/2016	1974060	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3754663	16LE0013 - CONSTRUCTION OF 1 STOREY 2CL SCHOOL BUILDING AT ROLANDO E. PARDINAS SR ES, JOSE ABAD SANTOS, DAVAO DEL SUR (TRINIDAD)	3/12/2016	1987920	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3754685	16LE0014 - Construction Of 1 Storey 2Cl School Building At Datu Bacala ES, Malalag, Davao Del Sur	3/12/2016	1958220	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3754716	16LE0015 - Construction Of 1 Storey 2cl School Building At San Pedro PS, Kiblawan, Davao Del Sur	3/12/2016	1958220	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3754740	16LE0016 - Construction Of 1 Storey 2cl School Building At Bagong Negros ES, Kiblawan, Davao Del Sur	3/12/2016	1958220	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3754774	16LE0017 - CONSTRUCTION OF 1 STOREY 2CL SCHOOL BUILDING AT SAN ANTONIO ES, STA. MARIA, DAVAO DEL SUR	3/12/2016	1987920	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3754803	16LE0018 - CONSTRUCTION OF 1 STOREY 2CL SCHOOL BUILDING AT PONGPONG ES, STA. MARIA, DAVAO DEL SUR	3/12/2016	1962180	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3754840	16LE0019 - CONSTRUCTION OF 1 STOREY 2CL SCHOOL BUILDING AT L. PAYAN ES, STA. MARIA, DAVAO DEL SUR	3/12/2016	1959210	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3754885	16LE0020 - CONSTRUCTION OF 2 UNITS 3 STY 9CL SCHOOL BUILDING AT STA. MARIA NHS, STA. MARIA, DAVAO DEL SUR	3/12/2016	30082789.4	Malita	Davao Del Sur	Region XI			Closed		adaligdig1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3754922	16LE0021 - Construction Of 3sty 9cl School Building At Basiawan Nhs, Sta. Maria, Davao Del Sur	3/12/2016	15059214.7	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3754954	16LE0022 - CONSTRUCTION OF 3STY 9CL SCHOOL BUILDING AT FISHING VILLAGE COMPREHENSIVE NHS, MALITA, DAVAO DEL SUR	3/12/2016	15050304.7	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3755013	16LE0023 - CONSTRUCTION OF 3STY 9CL SCHOOL BUILDING AT TICULON NHS, MALITA, DAVAO DEL SUR	3/12/2016	15077034.7	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3755048	16LE0024 - CONSTRUCTION OF 3STY 9CL SCHOOL BUILDING AT LAWA NHS, DON MARCELINO, DAVAO DEL SUR	3/12/2016	15103764.7	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3755171	16LE0025 - CONSTRUCTION OF 3STY 9CL SCHOOL BUILDING AT EDNA GUILLERMO MNHS, JOSE ABAD SANTOS, DAVAO DEL SUR	3/12/2016	15192864.7	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756282	16LE0026 - CONSTRUCTION OF 3STY 9CL SCHOOL BUILDING AT GOV. LLANOS NHS, KIBLAWAN, DAVAO DEL SUR	3/12/2016	15077034.7	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756338	16LE0027 - CONSTRUCTION OF 1STY 2CL SCHOOL BUILDING AT WILLIAM JOYCE SR. ES, DON MARCELINO, DAVAO DEL SUR	3/12/2016	1968120	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756380	16LE0028- CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT KIDALAPONG ES, MALITA, DAVAO DEL SUR	3/12/2016	2824965	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756430	16LE0029- CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT DOMINGO BAUTISTA SR. ES, MALITA, DAVAO DEL SUR	3/12/2016	2856150	Malita	Davao Del Sur	Region XI			Closed		adaligdig1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756466	16LE0030 - CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT SANTAGOSE ES, MALITA, DAVAO DEL SUR	3/12/2016	2847240	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756497	16LE0031- CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT MOTE ES, MALITA, DAVAO DEL SUR	3/12/2016	2862090	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756538	16LE0032- CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT FELIS ES, MALITA, DAVAO DEL SUR	3/12/2016	2826450	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756569	16LE0033 - CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT JULIAN TURADO ES, MALITA, DAVAO DEL SUR	3/12/2016	2862090	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756605	16LE0034 - CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT JACK HARVEY ES, MALITA, DAVAO DEL SUR	3/12/2016	2827935	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756621	16LE0035 CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT CALIAN ES, DON MARCELINO, DAVAO DEL SUR	3/12/2016	2862090	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756640	16LE0036- CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT KINANGA ES, DON MARCELINO, DAVAO DEL SUR	3/12/2016	2830905	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756657	16LE0037- CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT CULAMAN ES, JOSE ABAD SANTOS, DAVAO DEL SUR	3/12/2016	2876940	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756686	16LE0038 - CONSTRUCTION OF 2STY 6CL SCHOOL BUILDING AT B'LAAN NHS, MALITA, DAVAO DEL SUR	3/12/2016	8308080	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756702	16LE0039 - CONSTRUCTION OF 2STY 6CL SCHOOL BUILDING AT KINANGAN ES, MALITA, DAVAO DEL SUR	3/12/2016	8272440	Malita	Davao Del Sur	Region XI			Closed		adaligdig1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756712	16LE0040 CONSTRUCTION OF 2STY 6CL SCHOOL BUILDING AT LITTLE BAGUIO ES, MALITA, DAVAO DEL SUR	3/12/2016	8331840	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756722	16LE0041- CONSTRUCTION OF 2STY 6CL SCHOOL BUILDING AT MALALAN ES, JOSE ABAD SANTOS (TRINIDAD), DAVAO DEL SUR	3/12/2016	8379360	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756729	16LE0042- CONSTRUCTION OF 2STY 6CL SCHOOL BUILDING AT EDNA GUILLERMO MNHS, JOSE ABAD SANTOS (TRINIDAD), DAVAO DEL SUR	3/12/2016	8361540	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756736	16LE0043- CONSTRUCTION OF 2STY 6CL SCHOOL BUILDING AT JOSE ABAD SANTOS CES, JOSE ABAD SANTOS (TRINIDAD), DAVAO DEL SUR	3/12/2016	8361540	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756779	16LE0044- CONSTRUCTION OF 3STY 6CL SCHOOL BUILDING AT DATU DANWATA ES, MALITA, DAVAO DEL SUR	3/12/2016	10461460.2	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756781	16LE0045- CONSTRUCTION OF 3STY 6CL SCHOOL BUILDING AT FISHING VILLAGE COMPREHENSIVE NHS, MALITA, DAVAO DEL SUR	3/12/2016	10366420.7	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756784	16LE0046 - CONSTRUCTION OF 3STY 6CL SCHOOL BUILDING AT MARIANO PERALTA NHS, MALITA, DAVAO DEL SUR	3/12/2016	10340266.9	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756789	16LE0047 - CONSTRUCTION OF 3STY 6CL SCHOOL BUILDING AT ALBERTO OLARTE SR. NHS, SARANGGANI, DAVAO DEL SUR	3/12/2016	10580260.7	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756794	16LE0048 - CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT SAN ISIDRO ES, JOSE ABAD SANTOS, DAVAO DEL SUR	3/12/2016	2906640	Malita	Davao Del Sur	Region XI			Closed		adaligdig1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756801	16LE0049 - CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT IGNACIA GUILLERMO ES (BUTULAN ES), JOSE ABAD SANTOS, DAVAO DEL SUR	3/12/2016	2891790	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756823	16LE0050- CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT CAMALIAN ES, JOSE ABAD SANTOS, DAVAO DEL SUR	3/12/2016	2891790	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756830	16LE0051- CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT KALBAY ES, JOSE ABAD SANTOS, DAVAO DEL SUR	3/12/2016	2891790	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756838	16LE0052- CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT BUTULAN (KILAKAY) ES, JOSE ABAD SANTOS, DAVAO DEL SUR	3/12/2016	2891790	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756844	16LE0053 - CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT MALAYGAN ES, STA. MARIA, DAVAO DEL SUR	3/12/2016	2891790	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756850	16LE0054 - CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT LILAN ES, STA. MARIA, DAVAO DEL SUR	3/12/2016	2847240	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756854	16LE0055 - CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT CABALANTIAN ES, STA. MARIA, DAVAO DEL SUR	3/12/2016	2832390	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3756855	16LE0056- CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT UBAS ES, SARANGGANI, DAVAO DEL SUR	3/12/2016	2951190	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3760447	ITb 16-03-021 / PR 16-03-0026 = Purchase of Office Supplies for use in the District Office	3/15/2016	695422	Malita	Davao Del Sur	Region XI			Closed		rtan102

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3760451	ITB 16-03-020 / PR 16-02-0024 = Purchase of Fuel for use in Heavy Equipment along Malita-Don Marcelino - JAS Road	3/15/2016	747000	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3760457	ITB 16-03-019 / PR 16-02-0023 = Purchase of Fuel for use in Heavy Equipment along Digos Makar-Malalag-Sta. Maria Projects	3/15/2016	747000	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3760464	ITB 16-03-018 / PR 16-02-0022 = Purchase of Asphalt for use in Patching Potholes along Malalag-Malita Road at Intermittent Section	3/15/2016	749975	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3769104	16LE0057- CONSTRUCTION OF 2STY 4CL SCHOOL BUILDING AT TACUL PS, KIBLAWAN, DAVAO DEL SUR	3/19/2016	6357780	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3769112	16LE0058 - CONSTRUCTION OF 2STY 4CL SCHOOL BUILDING AT MOLOPOLO ES, KIBLAWAN, DAVAO DEL SUR	3/19/2016	6357780	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3769114	16LE0059 - CONSTRUCTION OF 2STY 4CL SCHOOL BUILDING AT TICULON NHS, MALITA, DAVAO DEL SUR	3/19/2016	6365700	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3769116	16LE0060- CONSTRUCTION OF 2STY 4CL SCHOOL BUILDING AT DON MARCELINO MARUYA ES, DON MARCELINO, DAVAO DEL SUR	3/19/2016	6365700	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3769123	16LE0061 - CONSTRUCTION OF 2STY 4CL SCHOOL BUILDING AT BALUNTAYA ES, DON MARCELINO, DAVAO DEL SUR	3/19/2016	6357780	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3769127	16LE0062 - CONSTRUCTION OF 2STY 4CL SCHOOL BUILDING AT DALUPAN ES, DON MARCELINO, DAVAO DEL SUR	3/19/2016	6377580	Malita	Davao Del Sur	Region XI			Closed		adaligdig1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3769131	16LE0063 - CONSTRUCTION OF 2STY 4CL SCHOOL BUILDING AT BASIAWAN NHS, STA. MARIA, DAVAO DEL SUR	3/19/2016	6357780	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3769135	16LE0064- CONSTRUCTION OF 2STY 4CL SCHOOL BUILDING AT TUBALAN COMPREHENSIVE NHS, STA. MARIA, DAVAO DEL SUR	3/19/2016	6345900	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3769138	16LE0065- CONSTRUCTION OF 2STY 4CL SCHOOL BUILDING AT JOSE DE ARCE MHS (SANGKOKDATAL HS), SARANGGANI, DAVAO DEL SUR	3/19/2016	6516180	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3769141	16LE0066- CONSTRUCTION OF 2STY 4CL SCHOOL BUILDING AT FAUSTINO K. LABITON SR. ES, JOSE ABAD SANTOS, DAVAO DEL SUR	3/19/2016	6417180	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3769143	16LE0067 - CONSTRUCTION OF 2 UNITS 2STY 4CL SCHOOL BUILDING AT SULOP NHS, SULOP, DAVAO DEL SUR	3/19/2016	12771000	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3769147	16LE0068 - CONSTRUCTION OF 2 UNITS 3STY 6CL SCHOOL BUILDING AT SULOP NHS, SULOP, DAVAO DEL SUR	3/19/2016	20827880.4	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3773806	16LE0069 - REPAIR/RENOVATION/EXTENSION OF BARANGAY HEALTH STATION, BALUNTAYA, DON MARCELINO, DAVAO OCCIDENTAL	3/24/2016	700000	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3773814	16LE0070 - CONSTRUCTION OF GARBAGE COLLECTION AREA AND CONCRETE VAULTS FOR INFECTIOUS WASTE, GREGORIO MATAS DISTRICT HOSPITAL, KIBLAWAN, DAVAO DEL SUR	3/24/2016	750000	Malita	Davao Del Sur	Region XI			Closed		adaligdig1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3773930	16LE0071 - EXTENSION OF BUILDING OF HALFWAY HOUSE BARANGAY HEALTH STATION, KIBLAWAN, DAVAO DEL SUR	3/24/2016	1000000	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3774008	16LE0073- CONCRETING OF FMR AT BRGY. CULAMAN FMR, MALITA, DAVAO OCCIDENTAL (Sta. 0+000 – Sta. 0+740)	3/24/2016	4950000	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3774042	16LE0074 - CONCRETING OF SITIO PAMANA, BARANGAY FISHING VILLAGE, MALITA, DAVAO OCCIDENTAL (Sta. 0+839.814 – Sta. 1+953.541)	3/24/2016	9900000	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3774068	16LE0075- CONCRETING OF QUIAPO TO MOLMOL FARM-TO-MARKET ROAD, BRGY. QUIAPO/BRGY. MOLMOL, JOSE ABAD SANTOS, DAVAO DEL SUR (Sta. 1+160.883 – Sta. 1+640.000)	3/24/2016	9900000	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3774089	16LE0076 - CONCRETING OF SITIO DALUPAN, BGRY. FISHING VILLAGE, MALITA, DAVAO DEL SUR (Sta. 0+840.000 – Sta. 1+650.000)	3/24/2016	9900000	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3777786	ITB 16-03-0023 / PR 16-03-0033 = Purchase of Spare Parts for use in various Heavy Equipment	3/29/2016	995579.14	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794902	16LE0020 - Re-ad. CONSTRUCTION OF 2 UNITS 3 STY 9CL SCHOOL BUILDING AT STA. MARIA NHS, STA. MARIA, DAVAO DEL SUR	4/10/2016	30082789.4	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794904	16LE0021 - Re-advertised - Construction Of 3sty 9cl School Building At Basiawan Nhs, Sta. Maria, Davao Del Sur	4/10/2016	15059214.7	Malita	Davao Del Sur	Region XI			Closed		adaligdig1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794907	16LE0022 - Re-ad- CONSTRUCTION OF 3STY 9CL SCHOOL BUILDING AT FISHING VILLAGE COMPREHENSIVE NHS, MALITA, DAVAO DEL SUR	4/10/2016	15050304.7	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794912	16LE0023 - Re-advertised- CONSTRUCTION OF 3STY 9CL SCHOOL BUILDING AT TICULON NHS, MALITA, DAVAO DEL SUR	4/10/2016	15077034.7	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794915	16LE0024 - Re-ad - CONSTRUCTION OF 3STY 9CL SCHOOL BUILDING AT LAWA NHS, DON MARCELINO, DAVAO DEL SUR	4/10/2016	15103764.7	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794918	16LE0025 - Re-ad CONSTRUCTION OF 3STY 9CL SCHOOL BUILDING AT EDNA GUILLERMO MNHS, JOSE ABAD SANTOS, DAVAO DEL SUR	4/10/2016	15192864.7	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794922	16LE0026 - Re-ad CONSTRUCTION OF 3STY 9CL SCHOOL BUILDING AT GOV. LLANOS NHS, KIBLAWAN, DAVAO DEL SUR	4/10/2016	15077034.7	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794923	16LE0027 - re-ad- CONSTRUCTION OF 1STY 2CL SCHOOL BUILDING AT WILLIAM JOYCE SR. ES, DON MARCELINO, DAVAO DEL SUR	4/10/2016	1968120	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794924	16LE0028 - Re-ad CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT KIDALAPONG ES, MALITA, DAVAO DEL SUR	4/10/2016	2824965	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794925	16LE0030 Re-ad CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT SANTAGOSE ES, MALITA, DAVAO DEL SUR	4/10/2016	2847240	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794927	16LE0031 -Re-ad- CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT MOTE ES, MALITA, DAVAO DEL SUR	4/10/2016	2862090	Malita	Davao Del Sur	Region XI			Closed		adaligdig1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794929	16LE0029 - re-ad - CONSTRUCTION OF 1STY 3CL SCHOOL BUILDING AT DOMINGO BAUTISTA SR. ES, MALITA, DAVAO DEL SUR	4/10/2016	2856150	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794931	16LE0077 - Construction of 1Sty 3CL School Building at Libudon ES, Malita, Davao Del Sur	4/10/2016	2876940	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794934	16LE0078 - Construction of 1Sty 3CL School Building at TFS Tambelang PS, Malita, Davao Del Sur	4/10/2016	2906640	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794938	16LE0079 - Construction Of 1Sty 3CL School Building At Lalon ES, Malita, Davao Del Sur	4/10/2016	2906640	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794939	16LE0080 - Construction Of 1Sty 3CL School Building At Nawan ES, Malita, Davao Del Sur	4/10/2016	2862090	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794949	16LE0081 - Construction Of 1Sty 3CL School Building At Bolo-Bolo ES, Malita, Davao Del Sur	4/10/2016	2862090	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794955	16LE0082 - Construction Of 1Sty 3CL School Building At Fagligdong PS, Malita, Davao Del Sur	4/10/2016	2891790	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794958	16LE0083 - Construction Of 1Sty 3CL School Building At TFS Malandeg PS, Malita, Davao Del Sur	4/10/2016	2891790	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794964	16LE0084- Construction Of 1Sty 3CL School Building At TFS Danaw PS, Malita, Davao Del Sur	4/10/2016	2891790	Malita	Davao Del Sur	Region XI			Closed		adaligdig1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794972	16LE0085 - Construction Of 1Sty 3CL School Building At Gusatbak PS, Don Marcelino, Davao Del Sur	4/10/2016	2906640	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794974	16LE0086- Construction of 1Sty 1CL School Building At Molopolo ES, Kiblawan, Davao Del Sur	4/13/2016	1108800	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794978	16LE0087- Construction of 1Sty 1CL School Building At Kitana PS, Malita, Davao Del Sur	4/13/2016	1108800	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794979	16LE0088 - Construction of 1Sty 1CL School Building At Datu Danwata ES, Malita, Davao Del Sur	4/13/2016	1123650	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794982	16LE0089 - Construction of 1Sty 1CL School Building At Baluntaya ES, Don Marcelino, Davao Del Sur	4/13/2016	1108800	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794985	16LE0090- Construction Of SHS Unique Workshop Building at Tubalan Comprehensive NHS, Sta. Maria, Davao Del Sur	4/13/2016	2491830	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794986	16LE0091 - Construction Of SHS Unique Workshop Building at Sta. Maria NHS, Sta. Maria, Davao Del Sur	4/13/2016	2500740	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794987	16LE0092- Construction Of SHS Unique Workshop Building at Gov. N. Llanos NHS, Kiblawan, Davao Del Sur	4/13/2016	2496780	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794989	16LE0093 - Construction of SHS Unique Workshop Building at Fishing Village Comprehensive NHS, Malita, Davao Del Sur	4/13/2016	2493810	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794990	16LE0094 - Construction of SHS Unique Workshop Building at B'laan NHS, Malita, Davao Del Sur	4/13/2016	2500740	Malita	Davao Del Sur	Region XI			Closed		adaligdig1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3794992	16LE0095 - Construction of SHS Unique Workshop Building at Lawa NHS, Don Marcelino, Davao Del Sur	4/13/2016	2496780	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3800382	ITB 16-04-0029 / PR 16-04-0049 = Purchase of Construction and Technical Equipment for use in repair of water system of the district office	4/14/2016	539530	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3800479	ITB 16-04-0026 / PR 16-03-0038 etc. = Purchase of IT Equipment, Parts and Accessories for use in various sections	4/14/2016	681685	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3821028	ITB 16-04-0035 / PR 16-04-0058 = Purchase of Fuel for use in various Heavy Equipment along Digos-Makar Road& Malalag-Sta. Maria Projects	4/28/2016	725500	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3821032	ITB 16-04-0036 / PR 16-04-0059 = Purchase of Fuel for use in various Heavy Equipment along Malita-Don Marcelino- JAS Projects	4/28/2016	745000	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3821046	ITB 16-04-0038 / PR 16-04-0061 etc. = Purchase of IT Accessories and IT Equipment for use in Maintenance Section	4/28/2016	508078	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3821051	ITB 16-04-0039 / PR 16-04-0063 = Purchase of Material 201 for use in Regravelling along Digos-Sarangani Coastal Road K1776 - 1778	4/28/2016	750000	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3821055	ITB 16-04-0040 / PR 16-04-0064 = Purchase of Material 201 for use in Regravelling along Hughway Junction, Mana-Lagumit-Little Baguio Road K 1670-1672	4/28/2016	750000	Malita	Davao Del Sur	Region XI			Closed		rtan102

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3821062	ITB 16-04-0041 / PR 16-04-0065 = Purchase of Material 201 for use in Regravelling along Lagumit Section K1663 - 1665	4/28/2016	750000	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3821071	ITB 16-04-0043 / PR 16-04-0070 = Purchase of Spare Parts for use in various Service Vehicles, Construction Section	4/28/2016	751549.88	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3824310	16LE0097 - Construction of 1 Storey 2CL School Building at Aglaungan ES, Malita, Davao Del Sur	4/30/2016	1978020	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3824316	16LE0098- Construction of 1 Storey 2CL School Building at Fagligdong ES, Malita, Davao Del Sur	4/30/2016	1997820	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3824320	16LE0099- Construction of 1 Storey 2CL School Building at Bolo Bolo ES, Malita, Davao Del Sur	4/30/2016	1978020	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3824321	16LE0100 - Construction of 1 Storey 2CL School Building at Lalon ES, Malita, Davao Del Sur	4/30/2016	2007720	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3824324	16LE0101- Construction of 1 Storey 2CL School Building at TFS-Danaw PS, Malita, Davao Del Sur	4/30/2016	1997820	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3824328	16LE0102- Construction of 1 Storey 2CL School Building at TFS-Tambelang PS, Malita, Davao Del Sur	4/30/2016	2007720	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3824333	16LE0103- Construction Of 2 Storey DPWH Building, Davao del Sur 2nd DEO at Barangay Buhangin, Malita, Davao Del Sur	4/30/2016	22138455.9	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3824339	16LE0104 - Construction of 3 Storey 6CL School Building at Heracleo Casco MNHS, Sta. Maria, Davao Del Sur	4/30/2016	10340266.9	Malita	Davao Del Sur	Region XI			Closed		adaligdig1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3824346	16LE0105 - Construction of 1 Storey 4CL School Building at Ihan NHS, Kiblawan, Davao del Sur	4/30/2016	3820781.48	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3824350	16LE0106- Construction of SHS Unique Workshop Building at John Martin Johnson HS (Lamidan), Don Marcelino, Davao del Sur	4/30/2016	2504700	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3824356	16LE0107- Construction of SHS Unique Workshop Building at Ihan NHS, Kiblawan, Davao del Sur	4/30/2016	2496780	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3824360	16LE0108- Construction of SHS Unique Workshop Building at Davao School of Fisheries, Malalag, Davao Del Sur	4/30/2016	2493131.85	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3824364	16LE0109 - Construction of SHS Unique Workshop Building at Demolok Valley NHS, Malita, Davao Del Sur	4/30/2016	2502720	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3848344	16LE0110 - Reblocking Along Malalag-Malita Road / Digos Makar Road, Malalag-Malita Road / Digos-Makar Road, Davao Del Sur	5/19/2016	3001473	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3848392	16LE0086 - Re-ad Construction of 1Sty 1CL School Building At Molopolo ES, Kiblawan, Davao Del Sur	5/19/2016	1108800	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3848444	16LE0087 - Re-ad- Construction of 1Sty 1CL School Building At Kitana PS, Malita, Davao Del Sur	5/19/2016	1108800	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3848481	16LE0088 - Re-ad- Construction of 1Sty 1CL School Building At Datu Danwata ES, Malita, Davao Del Sur	5/19/2016	1123650	Malita	Davao Del Sur	Region XI			Closed		adaligdig1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3848530	16LE0089 -Re-ad - Construction of 1Sty 1CL School Building At Baluntaya ES, Don Marcelino, Davao Del Sur	5/19/2016	1108800	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3848587	16LE0090 Re-ad Construction Of SHS Unique Workshop Building at Tubalan Comprehensive NHS, Sta. Maria, Davao Del Sur	5/19/2016	2491830	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3848628	16LE0091 - Re-ad - Construction Of SHS Unique Workshop Building at Sta. Maria NHS, Sta. Maria, Davao Del Sur	5/19/2016	2500740	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3848658	16LE0092 -Re-ad- Construction Of SHS Unique Workshop Building at Gov. N. Llanos NHS, Kiblawan, Davao Del Sur	5/19/2016	2496780	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3848689	16LE0093 - Re-ad- Construction of SHS Unique Workshop Building at Fishing Village Comprehensive NHS, Malita, Davao Del Sur	5/19/2016	2493810	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3848710	16LE0094-Re-ad- Construction of SHS Unique Workshop Building at B'laan NHS, Malita, Davao Del Sur	5/19/2016	2500740	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3848732	16LE0095 -Re-ad- Construction of SHS Unique Workshop Building at Lawa NHS, Don Marcelino, Davao Del Sur	5/19/2016	2496780	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3864888	16LE0111 - CLUSTER B - CONSTRUCTION OF RAINWATER COLLECTOR SYSTEM	5/28/2016	3281000	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3864956	16LE0112 - Construction of 3 Storey 12CL School Building at Sulop NHS, Sulop, Davao Del Sur	5/28/2016	18206366.1	Malita	Davao Del Sur	Region XI			Closed		adaligdig1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3864997	16LE0113 - Construction of 3 Storey 12CL School Building at Davao del Sur SOF, Malalag, Davao del Sur	5/28/2016	18163796.3	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3865046	16LE0114 - Construction of 3 Storey 12CL School Building at Lawa NHS, Don Marcelino, Davao del Sur	5/28/2016	18182606.3	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3865085	16LE0115- Construction of 3 Storey 12CL School Building at Alberto Olarte Sr. NHS, Saranggani, Davao del Sur	5/28/2016	16812180	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3865122	16LE0116 - Construction of 3 Storey 12CL School Building at Felipe-Inocencia Deluao NHS, Sulop, Davao del Sur	5/28/2016	16420140	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3865178	16LE0117- Construction of 3 Storey 9CL School Building at Kalbay NHS, Jose Abad Santos, Davao del Sur	5/28/2016	15192864.7	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3865234	16LE0118 - Construction of 3 Storey 12CL School Building at John Martin Johnson HS, Don Marcelino, Davao del Sur	5/28/2016	19948001.7	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3865264	16LE0119 - Construction of 3 Storey 9CL School Building at Davao del Sur SOF, Malalag, Davao del Sur	5/28/2016	15044201.4	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3865301	16LE0120 - Construction of 3 Storey 12CL School Building at Kalbay NHS, JAS (Trinidad), Davao del Sur	5/28/2016	18337046.3	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3865327	16LE0121- Construction of 2 Storey 4CL School Building at Molopolo NHS, Kiblawan, Davao del Sur	5/28/2016	5688939.83	Malita	Davao Del Sur	Region XI			Closed		adaligdig1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3869918	ITB 16-05-0051 / PR 16-05-0084 etc = Purchase of Fuel for use in various Heavy Equipment along Digos Makar and Malalag -Sta. Maria Projects	6/1/2016	748000	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3870182	ITB 16-05-0046 / PR 16-05-0072 = Purchase of fuel for use in various Service Vehicles along Sta. Maria-Malita-JAS Projects	6/1/2016	896600	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3870204	ITB 16-05-0045 / PR 16-05-0071 etc. = Purchase of various Spare Parts for use in various Heavy Equipment	6/1/2016	983575	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3892131	ITB 16-06-0053 / PR 16-06-0088 = Purchase of Tires for use in various Heavy Equipment (H3-5160, H3-4191, H3-6123, H3-6558)	6/14/2016	696000	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3892178	ITB 16-06-0051 / PR 16-06-0086 = Purchase of Material Item 201 for use in Regravelling along Malalag-Malita-JAS Section (Lapuan-Calian Section) 1676-1679	6/14/2016	749987.7	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3898659	ITB 16-05-0058 / PR 16-05-0082 = (RE-ADVERTISEMENT) Purchase of Spare Parts for use in various Heavy Equipment	6/16/2016	777353	Malita	Davao Del Sur	Region XI			Closed		rtan102
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3912576	16LE0122 - Construction of 2 Storey 12CL School Building at Demolok Valley NHS, Malita, Davao Occidnetal	6/25/2016	15968838.5	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3961573	Purchase of Fuel for use in various Heavy Equipment along Malita-JAS Projects	7/24/2016	746000	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3961576	Purchase of Fuel for use in various Heavy Equipment along Digos-Makar Road & Malalag-Sta. Maria Projects	7/24/2016	746000	Malita	Davao Del Sur	Region XI			Closed		adaligdig1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3961584	Purchase of Spare Parts for Use in Various Heavy Equipment and Service Vehicles	7/24/2016	927811	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3961586	Purchase of IT Equipment and Accessories for use in Various Sections	7/24/2016	658300	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3961773	16LE0123- Re-adver. Construction of 4 Storey 12CL School Building at Ihan NHS, Kiblawan, Davao del Sur	7/25/2016	22073380.6	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3961776	16LE0124 - Re-adver. Construction of 4 Storey 12CL School Building at Mariano Peralta NHS, Malita, Davao del Sur	7/25/2016	21985432.9	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3961777	16LE0125 - Re-adver. Construction of 4 Storey 16CL School Building at Heracleo Casco MNHS, Sta. Maria, Davao del Sur	7/25/2016	26508260.8	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3961779	16LE0126 -Re-adver. Construction of 4 Storey 16CL School Building at JAS NHS, JAS (Trinidad), Davao del Sur	7/25/2016	26752244.3	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3961782	16LE0127 - Re-adver. Construction of 4 Storey 24CL School Building at Heracleo Casco MNHS, Sta. Maria, Davao del Sur	7/25/2016	35897724.7	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3989312	16LE0111-RE-ADVER. CLUSTER B - CONSTRUCTION OF RAINWATER COLLECTOR SYSTEM AT:BALUNTAYA ES, DON MARCELINO, DAVAO DEL SUR AND 16 OTHER MORE	8/7/2016	3281000	Malita	Davao Del Sur	Region XI			Closed		adaligdig1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3989315	16LE0128-Construction of 3 Storey 9CL School Building at Molopolo NHS, Kiblawan, Davao del Sur	8/7/2016	15068124.7	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3989708	Purchase of Office Equipment and Furniture for use in the District Office	8/8/2016	525600	Malita	Davao Del Sur	Region XI			Closed		elebrita
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	3989865	Lease of Equipment for Cleaning of Bridge Waterways at Culaman Bridge, Malita Davao del Sur	8/8/2016	818960	Malita	Davao Del Sur	Region XI			Closed		elebrita
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	4023561	Purchase of Fuel for use in Heavy Equipment along Malita JAS road projects	8/24/2016	742500	Malita	Davao Del Sur	Region XI			Closed		elebrita
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	4023614	Purchase of Fuel for use in Heavy Equipment along digos-makar and malalag-sta. Maria road projects	8/24/2016	742500	Malita	Davao Del Sur	Region XI			Closed		elebrita
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	4023667	Purchase of chevron for use as traffic signage along Malalag-Malita-JAS road Intermittent section	8/24/2016	576000	Malita	Davao Del Sur	Region XI			Closed		elebrita
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	4023723	Purchase of Asphalt for use in patching potholes along Malalag Malita JAS road intermittent section	8/24/2016	785175	Malita	Davao Del Sur	Region XI			Closed		elebrita
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	4027345	16LE0103 - Re-adver- Construction Of 2 Storey DPWH Building, Davao del Sur 2nd DEO at Barangay Buhangin, Malita, Davao Occidental	8/26/2016	22138455.8	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	4043932	16LE0130 - Completion of Upgrading Works Including Water System at Barangay Health Station, Balasiao, Kiblawan, Davao Del Sur	9/6/2016	1000000	Malita	Davao Del Sur	Region XI			Closed		adaligdig1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	4043961	16LE0131 - Repair/ Renovation/ Extension of Barangay Health Station, Kiobog, Don Marcelino, Davao Occidental	9/6/2016	700000	Malita	Davao Del Sur	Region XI			Closed		adaligdig1
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	4062873	Purchase of Spare Parts for use in Heavy Equipment	9/15/2016	979707	Malita	Davao Del Sur	Region XI			Closed		elebrita
33548	PUBLIC WORKS AND HIGHWAYS - DAVAO DEL SUR 2ND	4062921	Purchase of Diesel Fuel for use in Service Vehicle along Digos-Makar Road	9/15/2016	623000	Malita	Davao Del Sur	Region XI			Closed		elebrita
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3558977	15JG0091-108 School Building Projects (Batch 6 & 7)	11/25/2015	46169382.8	Guipos	Zamboanga Del Sur	Region IX	1	15JG0091	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3558977	15JG0091-108 School Building Projects (Batch 6 & 7)	11/25/2015	46169382.8	Guipos	Zamboanga Del Sur	Region IX	2	15JG0092	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3558977	15JG0091-108 School Building Projects (Batch 6 & 7)	11/25/2015	46169382.8	Guipos	Zamboanga Del Sur	Region IX	10	15JG0100	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3558977	15JG0091-108 School Building Projects (Batch 6 & 7)	11/25/2015	46169382.8	Guipos	Zamboanga Del Sur	Region IX	12	15JG0102	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3558977	15JG0091-108 School Building Projects (Batch 6 & 7)	11/25/2015	46169382.8	Guipos	Zamboanga Del Sur	Region IX	15	15JG0105	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3558977	15JG0091-108 School Building Projects (Batch 6 & 7)	11/25/2015	46169382.8	Guipos	Zamboanga Del Sur	Region IX	16	15JG0106	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3558977	15JG0091-108 School Building Projects (Batch 6 & 7)	11/25/2015	46169382.8	Guipos	Zamboanga Del Sur	Region IX	18	15JG0108	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3615732	15JG0091-92-100-102-105-106-108-110-111 (re-bid) Construction Projects	12/24/2015	83501497.5	Guipos	Zamboanga Del Sur	Region IX	3	15JG0100 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3615732	15JG0091-92-100-102-105-106-108-110-111 (re-bid) Construction Projects	12/24/2015	83501497.5	Guipos	Zamboanga Del Sur	Region IX	4	15JG0102 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3615732	15JG0091-92-100-102-105-106-108-110-111 (re-bid) Construction Projects	12/24/2015	83501497.5	Guipos	Zamboanga Del Sur	Region IX	5	15JG0105 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3615732	15JG0091-92-100-102-105-106-108-110-111 (re-bid) Construction Projects	12/24/2015	83501497.5	Guipos	Zamboanga Del Sur	Region IX	6	15JG0106 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3615732	15JG0091-92-100-102-105-106-108-110-111 (re-bid) Construction Projects	12/24/2015	83501497.5	Guipos	Zamboanga Del Sur	Region IX	7	15JG0108 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3615732	15JG0091-92-100-102-105-106-108-110-111 (re-bid) Construction Projects	12/24/2015	83501497.5	Guipos	Zamboanga Del Sur	Region IX	8	15JG0110 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3615732	15JG0091-92-100-102-105-106-108-110-111 (re-bid) Construction Projects	12/24/2015	83501497.5	Guipos	Zamboanga Del Sur	Region IX	9	15JG0111 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3683060	16JG0001-0003 GAA FY 2016 Projects	2/19/2016	64219400	Guipos	Zamboanga Del Sur	Region IX	1	16JG0001	Awarded		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3683060	16JG0001-0003 GAA FY 2016 Projects	2/19/2016	64219400	Guipos	Zamboanga Del Sur	Region IX	2	16JG0002	Awarded		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3711412	16JG0004 Asset Preservation of National Roads – Preventive Maintenance based on PMS/HDM-4, National Road Lighting Program (Civil Works) – Package 10, along Sindangan-Bayog-Lakewood Road, K1733+641-K17	2/23/2016	27440000	Guipos	Zamboanga Del Sur	Region IX			Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3823505	2016JG27 Sub-Surface Exploration (Calyx Drilling Activities) of Various School Buiding Projects under Basic Educational Facilities Fund (BEFF) 2016 Batch 3	5/2/2016	790433.28	Guipos	Zamboanga Del Sur	Region IX	1	2016JG27	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3823521	2016JG28 Sub-Surface Exploration (Calyx Drilling Activities) of Various School Buildings under Basic Educational Facilities Fund (BEFF) 2016 Batch 5	5/2/2016	526955.52	Guipos	Zamboanga Del Sur	Region IX	1	2016JG28	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3823537	2016JG29 Sub-Surface Exploration (Calyx Drilling Activities) of Various School Buildings under Basic Educational Facilities Fund (BEFF) 2016 Batch 7	5/2/2016	1449127.68	Guipos	Zamboanga Del Sur	Region IX	1	2016JG29	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838621	16JG0007-25 Construction of Various School Buildings under Batches 3, 5, 7 & 9	5/13/2016	441434525	Guipos	Zamboanga Del Sur	Region IX	3	16JG0009	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838621	16JG0007-25 Construction of Various School Buildings under Batches 3, 5, 7 & 9	5/13/2016	441434525	Guipos	Zamboanga Del Sur	Region IX	4	16JG0010	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838621	16JG0007-25 Construction of Various School Buildings under Batches 3, 5, 7 & 9	5/13/2016	441434525	Guipos	Zamboanga Del Sur	Region IX	6	16JG0012	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838621	16JG0007-25 Construction of Various School Buildings under Batches 3, 5, 7 & 9	5/13/2016	441434525	Guipos	Zamboanga Del Sur	Region IX	10	16JG0016	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838621	16JG0007-25 Construction of Various School Buildings under Batches 3, 5, 7 & 9	5/13/2016	441434525	Guipos	Zamboanga Del Sur	Region IX	12	16JG0018	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838621	16JG0007-25 Construction of Various School Buildings under Batches 3, 5, 7 & 9	5/13/2016	441434525	Guipos	Zamboanga Del Sur	Region IX	14	16JG0020	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838621	16JG0007-25 Construction of Various School Buildings under Batches 3, 5, 7 & 9	5/13/2016	441434525	Guipos	Zamboanga Del Sur	Region IX	18	16JG0024	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838621	16JG0007-25 Construction of Various School Buildings under Batches 3, 5, 7 & 9	5/13/2016	441434525	Guipos	Zamboanga Del Sur	Region IX	19	16JG0025	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	1	16JG0026	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	2	16JG0027	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	3	16JG0028	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	4	16JG0029	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	5	16JG0030	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	6	16JG0031	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	7	16JG0032	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	8	16JG0033	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	9	16JG0034	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	10	16JG0035	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	11	16JG0036	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	12	16JG0037	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	13	16JG0038	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	14	16JG0039	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	15	16JG0040	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	16	16JG0041	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	17	16JG0042	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	18	16JG0043	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	19	16JG0044	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	20	16JG0045	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	21	16JG0046	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	22	16JG0047	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	23	16JG0048	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	24	16JG0049	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	25	16JG0050	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	27	16JG0052	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	28	16JG0053	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	29	16JG0054	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	30	16JG0055	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	31	16JG0056	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	32	16JG0057	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	33	16JG0058	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	34	16JG0059	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	35	16JG0060	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3838853	16JG0026-61 Construction/Upgrading/Expansion of Various Barangay Health Stations	5/13/2016	26367500	Guipos	Zamboanga Del Sur	Region IX	36	16JG0061	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3888727	16JG0009-10-20-25 (re-bid) Construction of School Building Projects	6/13/2016	89276816.1	Guipos	Zamboanga Del Sur	Region IX	3	16JG0020 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	1	16JG0026 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	2	16JG0027 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	3	16JG0030 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	4	16JG0032 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	5	16JG0033 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	6	16JG0034 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	7	16JG0035 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	8	16JG0036 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	9	16JG0037 (re-bid)	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	10	16JG0038 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	11	16JG0039 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	12	16JG0040 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	13	16JG0041 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	14	16JG0044 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	15	16JG0045 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	16	16JG0047 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	17	16JG0048 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	18	16JG0049 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	19	16JG0050 (re-bid)	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	20	16JG0052 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	21	16JG0053 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	22	16JG0054 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	23	16JG0055 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	24	16JG0056 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	25	16JG0057 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	26	16JG0058 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	27	16JG0059 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	28	16JG0060 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3889664	16JG0026-61 (re-bid) Construction of Various Barangay Health Stations	6/13/2016	21500000	Guipos	Zamboanga Del Sur	Region IX	29	16JG0061 (re-bid)	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3892237	16JG0005 Act. 71x (Special Maintenance) – Pavement Markings Repainting (Using Thermoplastic Material) along Pagadian City – Zamboanga City Road, S01453MN, K1689+100 – K1711+000 Intermittent Section	6/15/2016	3980515.22	Guipos	Zamboanga Del Sur	Region IX			Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3905409	16JG0080-88 Construction of Various Tech. Voc. Workshop Buildings/Laboratories for Senior High School under Batches 4, 6, 8 & 10	6/22/2016	35172677.3	Guipos	Zamboanga Del Sur	Region IX	2	16JG0081	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3905409	16JG0080-88 Construction of Various Tech. Voc. Workshop Buildings/Laboratories for Senior High School under Batches 4, 6, 8 & 10	6/22/2016	35172677.3	Guipos	Zamboanga Del Sur	Region IX	3	16JG0082	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3905409	16JG0080-88 Construction of Various Tech. Voc. Workshop Buildings/Laboratories for Senior High School under Batches 4, 6, 8 & 10	6/22/2016	35172677.3	Guipos	Zamboanga Del Sur	Region IX	5	16JG0084	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3905409	16JG0080-88 Construction of Various Tech. Voc. Workshop Buildings/Laboratories for Senior High School under Batches 4, 6, 8 & 10	6/22/2016	35172677.3	Guipos	Zamboanga Del Sur	Region IX	6	16JG0085	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3905409	16JG0080-88 Construction of Various Tech. Voc. Workshop Buildings/Laboratories for Senior High School under Batches 4, 6, 8 & 10	6/22/2016	35172677.3	Guipos	Zamboanga Del Sur	Region IX	7	16JG0086	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3905409	16JG0080-88 Construction of Various Tech. Voc. Workshop Buildings/Laboratories for Senior High School under Batches 4, 6, 8 & 10	6/22/2016	35172677.3	Guipos	Zamboanga Del Sur	Region IX	8	16JG0087	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3905409	16JG0080-88 Construction of Various Tech. Voc. Workshop Buildings/Laboratories for Senior High School under Batches 4, 6, 8 & 10	6/22/2016	35172677.3	Guipos	Zamboanga Del Sur	Region IX	9	16JG0088	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3944186	16JG0081-82 & 84-88 Construction of Various SHS Unique Workshop Building & Tech. Voc. Workshop Building/Laboratories for Senior High School	7/18/2016	27579377.3	Guipos	Zamboanga Del Sur	Region IX	1	16JG0081 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3944186	16JG0081-82 & 84-88 Construction of Various SHS Unique Workshop Building & Tech. Voc. Workshop Building/Laboratories for Senior High School	7/18/2016	27579377.3	Guipos	Zamboanga Del Sur	Region IX	2	16JG0082 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3944186	16JG0081-82 & 84-88 Construction of Various SHS Unique Workshop Building & Tech. Voc. Workshop Building/Laboratories for Senior High School	7/18/2016	27579377.3	Guipos	Zamboanga Del Sur	Region IX	3	16JG0084 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3944186	16JG0081-82 & 84-88 Construction of Various SHS Unique Workshop Building & Tech. Voc. Workshop Building/Laboratories for Senior High School	7/18/2016	27579377.3	Guipos	Zamboanga Del Sur	Region IX	4	16JG0085 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3944186	16JG0081-82 & 84-88 Construction of Various SHS Unique Workshop Building & Tech. Voc. Workshop Building/Laboratories for Senior High School	7/18/2016	27579377.3	Guipos	Zamboanga Del Sur	Region IX	6	16JG0087 (re-bid)	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3944186	16JG0081-82 & 84-88 Construction of Various SHS Unique Workshop Building & Tech. Voc. Workshop Building/Laboratories for Senior High School	7/18/2016	27579377.3	Guipos	Zamboanga Del Sur	Region IX	7	16JG0088 (re-bid)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	1	16JG0020 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	2	16JG0026 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	3	16JG0027 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	4	16JG0030 (negotiated)	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	5	16JG0032 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	6	16JG0033 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	7	16JG0034 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	8	16JG0035 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	9	16JG0036 (negotiated)	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	10	16JG0037 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	11	16JG0038 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	12	16JG0039 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	13	16JG0040 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	14	16JG0041 (negotiated)	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	15	16JG0044 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	16	16JG0045 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	17	16JG0046 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	18	16JG0047 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	19	16JG0048 (negotiated)	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	20	16JG0049 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	21	16JG0050 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	22	16JG0052 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	23	16JG0053 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	24	16JG0054 (negotiated)	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	25	16JG0055 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	26	16JG0056 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	27	16JG0057 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	28	16JG0058 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	29	16JG0059 (negotiated)	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	30	16JG0060 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	31	16JG0061 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	32	16JG0062 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	33	16JG0063 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	34	16JG0064 (negotiated)	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	35	16JG0065 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	36	16JG0066 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	37	16JG0067 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	38	16JG0068 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	39	16JG0069 (negotiated)	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	40	16JG0070 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	41	16JG0071 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	42	16JG0072 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	43	16JG0073 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	44	16JG0074 (negotiated)	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	45	16JG0075 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	46	16JG0076 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	47	16JG0077 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	48	16JG0078 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	49	16JG0079 (negotiated)	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	3994583	CID#16JG0020 - Construction of Two (2) Storey – Four (4) Classroom School Building at Paulino Dari NHS, Pitogo, Zamboanga del Sur; CID#16JG0026-27, 30, 32-41, 44-50, 52-61 Repair/Upgrading/Expansion &	8/11/2016	38591000	Guipos	Zamboanga Del Sur	Region IX	50	16JG0084 (negotiated)	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	4011117	16JG0089 (re-bid) Improvement of DPWH 2nd DEO Main Office Building	8/19/2016	1470000	Guipos	Zamboanga Del Sur	Region IX			Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	4021586	16JG0090-96 Construction of Various Tech. Voc. Workshop Building & FMR	8/25/2016	47252700	Guipos	Zamboanga Del Sur	Region IX	1	16JG0090	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	4021586	16JG0090-96 Construction of Various Tech. Voc. Workshop Building & FMR	8/25/2016	47252700	Guipos	Zamboanga Del Sur	Region IX	2	16JG0091	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	4021586	16JG0090-96 Construction of Various Tech. Voc. Workshop Building & FMR	8/25/2016	47252700	Guipos	Zamboanga Del Sur	Region IX	3	16JG0092	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	4021586	16JG0090-96 Construction of Various Tech. Voc. Workshop Building & FMR	8/25/2016	47252700	Guipos	Zamboanga Del Sur	Region IX	4	16JG0093	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	4021586	16JG0090-96 Construction of Various Tech. Voc. Workshop Building & FMR	8/25/2016	47252700	Guipos	Zamboanga Del Sur	Region IX	5	16JG0094	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	4021586	16JG0090-96 Construction of Various Tech. Voc. Workshop Building & FMR	8/25/2016	47252700	Guipos	Zamboanga Del Sur	Region IX	6	16JG0095	Closed		nugsod
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	4021586	16JG0090-96 Construction of Various Tech. Voc. Workshop Building & FMR	8/25/2016	47252700	Guipos	Zamboanga Del Sur	Region IX	7	16JG0096	Closed		nugsod

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33550	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ZDS 2ND DEO	4027031	16JG0020; 26-27; 30; 32-41; 44-45; 47-50; 52-61; 62; 64-70; 72; 74 & 76 Negotiated Procurement	8/30/2016	30154511.1	Guipos	Zamboanga Del Sur	Region IX			Closed		nugsod
33551	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 4TH DEO	3541378	15HG0174- Construction of New Mompeller Bridge along Argao-Moalboal Road, Argao, Cebu, K0071+689 – K0071+697	11/17/2015	8869000	Dalaguete	Cebu	Region VII			Closed		adiez
33551	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 4TH DEO	3591624	15HG0214- Construction of Roads at Panlaan, Dumanjug, Cebu	12/9/2015	3465000	Dalaguete	Cebu	Region VII			Closed		adiez
33551	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 4TH DEO	3606807	15HG0217- Concreting of Roads, Brgy. Looc, Santander, Cebu	12/16/2015	1980000	Dalaguete	Cebu	Region VII	1	15hg0217	Closed		adiez
33551	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 4TH DEO	3719288	16HG0028- Construction of Multi-Purpose Building, Pasol, Alcoy, Cebu	2/25/2016	1980000	Dalaguete	Cebu	Region VII			Closed		adiez
33551	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 4TH DEO	3719341	16HG0029- Construction of Multi-Purpose Building, Lengigon, Argao, Cebu	2/25/2016	1980000	Dalaguete	Cebu	Region VII			Closed		adiez
33551	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 4TH DEO	3719374	16HG0030- Construction of Multi-Purpose Building, Mompeller, Argao, Cebu	2/25/2016	1980000	Dalaguete	Cebu	Region VII			Closed		adiez
33551	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 4TH DEO	3719444	16HG0031- Construction of Multi-Purpose Building, Balisong, Argao, Cebu	2/25/2016	1980000	Dalaguete	Cebu	Region VII			Closed		adiez
33551	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 4TH DEO	3849502	16HG0053- Construction of Four (4) Storey - Twenty (20) Classroom School Building at El Pardo ES, Boljoon, Cebu)	5/19/2016	40389988.7	Dalaguete	Cebu	Region VII			Closed		adiez
33551	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 4TH DEO	3988201	16HG0076 - Fabrication and Installation of Kilometer Posts and RROW Markers	8/6/2016	2320000	Dalaguete	Cebu	Region VII			Closed		adiez

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33551	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 4TH DEO	3992076	16HG0077 - Repair/Maint. (Reblocking) of Damaged Concrete Pavement Slab along Santander-Barili-Toledo Road, K0197+000 – K0221+857 (Intermittent Section)	8/9/2016	4552000	Dalaguete	Cebu	Region VII	1	16hg0077	Awarded	Posted	adiez
33551	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 4TH DEO	3992105	16HG0078 - Repair/Maint. Of El Pardo Seawall Protection Structures, Boljoon NHS, Cebu and Ronda Revetment and Installation of RCPC along NBA at K0085+100, Dalaguete, Cebu	8/9/2016	3373121.93	Dalaguete	Cebu	Region VII	1	16HG0078	Awarded	Posted	adiez
33551	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 4TH DEO	4034211	16HG0079 - Repair and Maintenance of DPWH Cebu 4th DEO (Main Building), Poblacion, Dalaguete, Cebu	8/31/2016	2500000	Dalaguete	Cebu	Region VII			Closed		adiez
33551	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 4TH DEO	4053891	16HG0080 - Repair/Renovation/Expansion/Construction of Boljoon RHU at Boljoon, Cebu	9/9/2016	2985000	Dalaguete	Cebu	Region VII			Closed		adiez
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3723001	16HL0036 - Sugarcane Farm-to-Mill Roads (FMR): Brgy. Kalumboyan to Brgy. Tabuan, Bayawan City, Negros Oriental	2/29/2016	19800000	Siaton	Negros Oriental	Negros Island Region	1	16HL0036	Awarded	Posted	rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3732279	16HL0040 - Sugarcane Farm-to-Mill Roads (FMR): Sitio Pulang Yuta to Brgy. Kalumboyan Proper	3/3/2016	19800000	Siaton	Negros Oriental	Negros Island Region	1	16HL0040	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3887991	16HL0048-Concreting of Balili FMR , Brgy. Balili, Valencia, Negros Oriental	6/16/2016	1980000	Siaton	Negros Oriental	Negros Island Region	1	16HL0048	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3888036	16HL0049-Concreting of Maayong Tubig-Malungcay Dacu FMR, Brgy. Maayong Tubig, Dauin, Negros Oriental	6/16/2016	1980000	Siaton	Negros Oriental	Negros Island Region	1	16HL0049	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3888086	16HL0050-Concreting of Albiga FMR, Brgy. Albiga, Siaton, Negros Oriental	6/16/2016	1980000	Siaton	Negros Oriental	Negros Island Region	1	16HL0050	Closed		rdavad

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3888108	16HL0051-Concreting of Hingles-San Isidro FMR, Brgy. San Francisco, Sta. Catalina, Negros Oriental	6/16/2016	1980000	Siaton	Negros Oriental	Negros Island Region	1	16HL0051	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3888141	16HL0052-Concreting of Brgy. Mabuhay FMR, Brgy. Mabuhay, Sta. Catalina, Negros Oriental	6/16/2016	1980000	Siaton	Negros Oriental	Negros Island Region	1	16HL0052	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3894528	16HL0056-Concreting of Casalaan FMR, Brgy. Casalaan, Siaton, Negros Oriental	6/16/2016	1980000	Siaton	Negros Oriental	Negros Island Region	1	16HL0056	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3964475	16HL0047 R1- Contract Name: Construction of Multipurpose Building, Brgy. Sto. Niño,Tanjay City, Negros Oriental	7/28/2016	1980000	Siaton	Negros Oriental	Negros Island Region	1	16HL0047 R1	Awarded	Posted	rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3964511	16HL0049 R1 - Concreting of Maayong Tubig-Malungcay Dacu FMR, Brgy. Maayong Tubig, Dauin, Negros Oriental	7/28/2016	1980000	Siaton	Negros Oriental	Negros Island Region	1	16HL0049 R1	Awarded	Posted	rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3967261	16HL0059 - Assets Preservation of National Roads - Preventive Maintenance based on Pavement Management System / Highway Development and Management-4 (HDM-4) (Intermittent Sections) - Dumaguete South	7/28/2016	9580727.94	Siaton	Negros Oriental	Negros Island Region	1	16HL0059	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3969803	16HL0063 - Construction of 1 unit 4STY 8CL @ Malabugas High School, Bayawan City, Negros Oriental	7/29/2016	14934525.1	Siaton	Negros Oriental	Negros Island Region	1	16HL0063	Awarded	Posted	rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3969804	16HL0064 - Construction of 1 unit 4STY 12CL @ Tayawan National High School, Bayawan City, Negros Oriental	7/29/2016	22913500.8	Siaton	Negros Oriental	Negros Island Region	1	16HL0064	Awarded	Posted	rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3969805	16HL0065 - Construction of 1 unit 4STY 16CL @ Bayawan National High Schoo, Bayawan City, Negros Oriental	7/29/2016	26285444.7	Siaton	Negros Oriental	Negros Island Region	1	16HL0065	Awarded	Posted	rdavad

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3969807	16HL0066 - Construction of 1 unit 4STY 20CL @ Dawis National High School , Bayawan City, Negros Oriental	7/29/2016	33399763.9	Siaton	Negros Oriental	Negros Island Region	1	16HL0066	Awarded	Posted	rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3969811	16HL0067 - Construction of 1 unit 4STY 20CL @ Bayawan National High School, Bayawan City, Negros Oriental	7/29/2016	30641861.4	Siaton	Negros Oriental	Negros Island Region	1	16HL0067	Awarded	Posted	rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3969813	16HL0068 - Construction of 1 unit 2STY 4CL @ Canabuan Elementary School, Bayawan City, Negros Oriental	7/29/2016	6493313.59	Siaton	Negros Oriental	Negros Island Region	1	16HL0068	Awarded	Posted	rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3969816	16HL0069 - Construction of 1 unit 2STY 4CL @ Pagatban High School, Bayawan City, Negros Oriental	7/29/2016	6405034.57	Siaton	Negros Oriental	Negros Island Region	1	16HL0069	Awarded	Posted	rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3969821	16HL0070 - Construction of 1 unit 2STY 4CL @ San Jose High School, Bayawan City, Negros Oriental	7/29/2016	6934708.69	Siaton	Negros Oriental	Negros Island Region	1	16HL0070	Awarded	Posted	rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3969825	16HL0071 - Construction of 1 unit 2STY 4CL @ Antonio M. Lacson Sr. Memorial High School, Bayawan City, Negros Oriental	7/29/2016	6423951.51	Siaton	Negros Oriental	Negros Island Region	1	16HL0071	Awarded	Posted	rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3969828	16HL0072 - Construction of 1 unit 2STY 6CL @ Kalamtukan National High School, Bayawan City, Negros Oriental	7/29/2016	8791623.04	Siaton	Negros Oriental	Negros Island Region	1	16HL0072	Awarded	Posted	rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3981208	16HL0073-Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Antonio M. Lacson Sr. Memorial High School,Bayawan City, Negros Oriental	8/5/2016	2446345.28	Siaton	Negros Oriental	Negros Island Region	1	16HL0073	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3981216	16HL0074 - Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Bugay National High School, Bayawan City, Negros Oriental	8/5/2016	2632113	Siaton	Negros Oriental	Negros Island Region	1	16HL0074	Closed		rdavad

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3981224	16HL0076 - Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Dawis National High School,Bayawan City, Negros Oriental	8/5/2016	2885606.42	Siaton	Negros Oriental	Negros Island Region	1	16HL0076	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3981226	16HL0077 - Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Kalamtukan National High School, Bayawan City, Negros Oriental	8/5/2016	2601257.92	Siaton	Negros Oriental	Negros Island Region	1	16HL0077	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3981238	16HL0079-Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Malabugas High School, Bayawan City, Negros Oriental	8/5/2016	2660278.93	Siaton	Negros Oriental	Negros Island Region	1	16HL0079	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3981258	16HL0080 - Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Manduaw National High School,Bayawan City, Negros Oriental	8/5/2016	2632113	Siaton	Negros Oriental	Negros Island Region	1	16HL0080	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3981261	16HL0081-Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Minaba National High School,Bayawan City, Negros Oriental	8/5/2016	2494227.36	Siaton	Negros Oriental	Negros Island Region	1	16HL0081	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3981263	16HL0082- Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Narra National High School,Bayawan City, Negros Oriental	8/5/2016	2573091.99	Siaton	Negros Oriental	Negros Island Region	1	16HL0082	Closed		rdavad

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3981390	16HL0083 - Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Pagatban High School,Bayawan City, Negros Oriental	8/5/2016	2437895.49	Siaton	Negros Oriental	Negros Island Region	1	16HL0083	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3981420	16HL0084 - Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior,High School @ San Jose High School, Bayawan City, Negros Oriental	8/5/2016	2632113	Siaton	Negros Oriental	Negros Island Region	1	16HL0084	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3981505	16HL0086 - Provision of 2-units Tech Voc Workshop Buildings / Laboratories for Senior High School @ Tayawan National High School, Bayawan City, Negros Oriental	8/5/2016	5557151.73	Siaton	Negros Oriental	Negros Island Region	1	16HL0086	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3990694	16HL0087 - Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Balugo NHS,Valencia, Negros Oriental	8/11/2016	2475000	Siaton	Negros Oriental	Negros Island Region	1	16HL0087	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3990952	16HL0088 - Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Valencia NHS (Valencia Tech. Sch.),Valencia, Negros Oriental	8/11/2016	2475000	Siaton	Negros Oriental	Negros Island Region	1	16HL0088	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3990972	16HL0089- Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Buntod HS, Bacong, Negros Oriental	8/11/2016	2475000	Siaton	Negros Oriental	Negros Island Region	1	16HL0089	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3992742	16HL0090 - Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ San Miguel NHS,Bacong, Negros Oriental	8/11/2016	2475000	Siaton	Negros Oriental	Negros Island Region	1	16HL0090	Closed		rdavad

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3992745	16HL0092 - Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Apolinar B. Macias MHS (Casile NHS),Dauin, Negros Oriental	8/11/2016	2475000	Siaton	Negros Oriental	Negros Island Region	1	16HL0092	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3992748	16HL0093-Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Dauin NHS,Dauin, Negros Oriental	8/11/2016	2475000	Siaton	Negros Oriental	Negros Island Region	1	16HL0093	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3992751	16HL0094 - Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Froilan A. Alanano MHS,Dauin, Negros Oriental	8/11/2016	2475000	Siaton	Negros Oriental	Negros Island Region	1	16HL0094	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3992752	16HL0095 - Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Malongcay Dacu HS, Dauin, Negros Oriental	8/11/2016	2475000	Siaton	Negros Oriental	Negros Island Region	1	16HL0095	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3992756	16HL0096 -Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Candugay HS (Siaton NHS Annex),Siaton (East District), Negros Oriental	8/11/2016	2475000	Siaton	Negros Oriental	Negros Island Region	1	16HL0096	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3992760	16HL0097- Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Siaton NHS, Siaton (East District), Negros Oriental	8/11/2016	2475000	Siaton	Negros Oriental	Negros Island Region	1	16HL0097	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3992763	16HL0098 -Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Sumaliring HS (Inalad HS),Siaton (East District), Negros Oriental	8/11/2016	2475000	Siaton	Negros Oriental	Negros Island Region	1	16HL0098	Closed		rdavad

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3992767	16HL0099 -Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Caticugan High School, Siaton (West District), Negros Oriental	8/11/2016	2475000	Siaton	Negros Oriental	Negros Island Region	1	16HL0099	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3992771	16HL0100 -Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Giligaon HS,Siaton (East District), Negros Oriental	8/11/2016	2475000	Siaton	Negros Oriental	Negros Island Region	1	16HL0100	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	3992778	16HL0101-Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Maloh PCHS, Siaton (West District), Negros Oriental	8/11/2016	2475000	Siaton	Negros Oriental	Negros Island Region	1	16HL0101	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4013226	16HL0102 - Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Maria Macahig NHS	8/19/2016	2475000	Siaton	Negros Oriental	Negros Island Region	1	16HL0102	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4013592	16HL0104 - Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Sta. Catalina Science HS	8/19/2016	2475000	Siaton	Negros Oriental	Negros Island Region	1	16HL0104	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4013854	16HL0105 - Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Avocado CHS	8/19/2016	2475000	Siaton	Negros Oriental	Negros Island Region	1	16HL0105	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4013890	16HL0106 - Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Kakha HS	8/19/2016	2475000	Siaton	Negros Oriental	Negros Island Region	1	16HL0106	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4014025	16HL0108 - Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Milagrosa HS	8/19/2016	2475000	Siaton	Negros Oriental	Negros Island Region	1	16HL0108	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4014101	16HL0110 - Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Obat HS	8/19/2016	2475000	Siaton	Negros Oriental	Negros Island Region	1	16HL0110	Closed		rdavad

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4014132	16HL0111 - Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Abundio Agarpao, Sr. Memorial High School	8/19/2016	2742661.74	Siaton	Negros Oriental	Negros Island Region	1	16HL0111	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4014157	16HL0112 - Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Banaybanay National High School	8/19/2016	2805832.46	Siaton	Negros Oriental	Negros Island Region	1	16HL0112	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4014192	16HL0113 - Provision of 1-unit Tech Voc Workshop Buildings / Laboratories for Senior High School @ Kalumboyan National High School	8/19/2016	2747925.97	Siaton	Negros Oriental	Negros Island Region	1	16HL0113	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4024409	GOODS:0013-16 with PR No.2016-08-0218 for the supply and delivery of Aggregate Base Course for use in the resurfacing of unpaved shoulders along DSR, K10+000-K104.400 (Int. Sec.), Km.105+600-Km.106+50	8/25/2016	1875000	Siaton	Negros Oriental	Negros Island Region	1	Construction Materials & Supplies	Closed		rdiputado
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4026960	GOODS:0014-16 with PR No.2016-08-0217 for the supply and delivery of painting materials [Thermoplastic Paint (white) & 4 other items for use in the centerline and edgeline repainting along DSR and BKR	8/26/2016	1967510	Siaton	Negros Oriental	Negros Island Region	1	Construction Materials & Supplies	Closed		rdiputado
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4026960	GOODS:0014-16 with PR No.2016-08-0217 for the supply and delivery of painting materials [Thermoplastic Paint (white) & 4 other items for use in the centerline and edgeline repainting along DSR and BKR	8/26/2016	1967510	Siaton	Negros Oriental	Negros Island Region	2	Construction Materials & Supplies	Closed		rdiputado

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4026960	GOODS:0014-16 with PR No.2016-08-0217 for the supply and delivery of painting materials [Thermoplastic Paint (white) & 4 other items for use in the centerline and edgeline repainting along DSR and BKR	8/26/2016	1967510	Siaton	Negros Oriental	Negros Island Region	3	Construction Materials & Supplies	Closed		rdiputado
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4026960	GOODS:0014-16 with PR No.2016-08-0217 for the supply and delivery of painting materials [Thermoplastic Paint (white) & 4 other items for use in the centerline and edgeline repainting along DSR and BKR	8/26/2016	1967510	Siaton	Negros Oriental	Negros Island Region	4	Construction Materials & Supplies	Closed		rdiputado
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4026960	GOODS:0014-16 with PR No.2016-08-0217 for the supply and delivery of painting materials [Thermoplastic Paint (white) & 4 other items for use in the centerline and edgeline repainting along DSR and BKR	8/26/2016	1967510	Siaton	Negros Oriental	Negros Island Region	5	Construction Materials & Supplies	Closed		rdiputado
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4028158	GOODS:0016-16 with PR No.2016-08-0227 for the supply and delivery of painting materials [Reflectorized Traffic Paint (white) & 5 other items for use in the repainting of centerline/edgeline, traffic s	8/27/2016	1233625	Siaton	Negros Oriental	Negros Island Region	1	Construction Materials & Supplies	Closed		rdiputado
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4028158	GOODS:0016-16 with PR No.2016-08-0227 for the supply and delivery of painting materials [Reflectorized Traffic Paint (white) & 5 other items for use in the repainting of centerline/edgeline, traffic s	8/27/2016	1233625	Siaton	Negros Oriental	Negros Island Region	2	Construction Materials & Supplies	Closed		rdiputado

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4028158	GOODS:0016-16 with PR No.2016-08-0227 for the supply and delivery of painting materials [Reflectorized Traffic Paint (white) & 5 other items for use in the repainting of centerline/edgeline, traffic s	8/27/2016	1233625	Siaton	Negros Oriental	Negros Island Region	3	Construction Materials & Supplies	Closed		rdiputado
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4028158	GOODS:0016-16 with PR No.2016-08-0227 for the supply and delivery of painting materials [Reflectorized Traffic Paint (white) & 5 other items for use in the repainting of centerline/edgeline, traffic s	8/27/2016	1233625	Siaton	Negros Oriental	Negros Island Region	4	Construction Materials & Supplies	Closed		rdiputado
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4028158	GOODS:0016-16 with PR No.2016-08-0227 for the supply and delivery of painting materials [Reflectorized Traffic Paint (white) & 5 other items for use in the repainting of centerline/edgeline, traffic s	8/27/2016	1233625	Siaton	Negros Oriental	Negros Island Region	5	Construction Materials & Supplies	Closed		rdiputado
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4028158	GOODS:0016-16 with PR No.2016-08-0227 for the supply and delivery of painting materials [Reflectorized Traffic Paint (white) & 5 other items for use in the repainting of centerline/edgeline, traffic s	8/27/2016	1233625	Siaton	Negros Oriental	Negros Island Region	6	Construction Materials & Supplies	Closed		rdiputado
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4029284	GOODS:0015-16 with PR No.2016-08-0226 for the supply and delivery of Emulsified Asphalt SS1 and Penetration Asphalt 60/70 for use in the correction of major scaling/ravelling, shoving, corrugation and	8/27/2016	1350000	Siaton	Negros Oriental	Negros Island Region	1	Construction Materials & Supplies	Closed		rdiputado

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4029284	GOODS:0015-16 with PR No.2016-08-0226 for the supply and delivery of Emulsified Asphalt SS1 and Penetration Asphalt 60/70 for use in the correction of major scaling/ravelling, shoving, corrugation and	8/27/2016	1350000	Siaton	Negros Oriental	Negros Island Region	2	Construction Materials & Supplies	Closed		rdiputado
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4052579	16HL0116-Construction of 1 unit 3STY 6CL @ Bugay National High School,Bayawan City, Negros Oriental	9/9/2016	11059615.7	Siaton	Negros Oriental	Negros Island Region	1	16HL0116	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4052635	16HL0042 R3-Construction of Hanging Bridge, Barangay Talalak,Sta. Catalina, Negros Oriental	9/9/2016	1980000	Siaton	Negros Oriental	Negros Island Region	1	16HL0042 R3	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4052664	16HL01117-Construction of 1 unit 3STY 6CL @ Lapay High School,Bayawan City, Negros Oriental	9/9/2016	10959060.1	Siaton	Negros Oriental	Negros Island Region	1	16HL01117	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4052705	16HL0118-Construction of 1 unit 3STY 6CL @ Manduaw National High School,Bayawan City, Negros Oriental	9/9/2016	11059615.7	Siaton	Negros Oriental	Negros Island Region	1	16HL0118	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4052762	16HL0119-Construction of 1 unit 3STY 6CL @ Minaba National High School, Bayawan City, Negros Oriental	9/9/2016	10416059.8	Siaton	Negros Oriental	Negros Island Region	1	16HL0119	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4052768	16HL0120-Construction of 1 unit 3STY 6CL @ Narra National High School, Bayawan City, Negros Oriental	9/9/2016	10697615.5	Siaton	Negros Oriental	Negros Island Region	1	16HL0120	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4052791	16HL0121-Construction of 1 unit 3STY 6CL @ Tabuan Provincial Community High School, Bayawan City, Negros Oriental	9/9/2016	10657393.3	Siaton	Negros Oriental	Negros Island Region	1	16HL0121	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4052815	16HL0122-Construction of 1 unit 3STY 6CL @ Bal-os National High School, Basay, Negros Oriental	9/9/2016	10536726.6	Siaton	Negros Oriental	Negros Island Region	1	16HL0122	Closed		rdavad

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4052840	16HL0123-Construction of 1 unit 3STY 6CL @ Actin National High School, Basay, Negros Oriental	9/9/2016	10295393.1	Siaton	Negros Oriental	Negros Island Region	1	16HL0123	Closed		rdavad
33566	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - N. ORIENTAL 3RD	4052881	16HL0124-Repair/Maintenance of DPWH Building Main Building, Negros Oriental III, Siaton, Negros Oriental	9/9/2016	1584000	Siaton	Negros Oriental	Negros Island Region	1	16HL0124	Closed		rdavad
33596	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 1ST ED	3557620	15AG0155: Concreting of Road at Arnedo, Bolinao, Pangasinan	11/25/2015	1960357.49	Alaminos City	Pangasinan	Region I			Closed		eparagas2
33596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 1ST ED	3683564	16AG0044: Rehab/Reconstruction/Upgrading of Damaged Paved National Road including Drainage based on PMS/HDM-4 at Bani-Agno Road KO336+231-KO337+374, KO339+000-KO339+868	2/11/2016	29130442.5	Alaminos City	Pangasinan	Region I	1	16AG0044	Closed		eparagas2
33596	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 1ST ED	3694107	16AG0046: Construction of Barangay Health Station (BHS) at Brgy. Dewey, Bolinao, Pangasinan	2/16/2016	1194000	Alaminos City	Pangasinan	Region I			Closed		eparagas2
33596	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 1ST ED	3952462	16AG0083: Construction of 4-Storey 8-Classroom School Building at Pangascasan IS, Brgy. Pangascasan, Sual, Pangasinan	7/20/2016	14689910.4	Alaminos City	Pangasinan	Region I			Closed		eparagas2
33596	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 1ST ED	3952492	16AG0084: Construction of 4-Storey 8-CL. Rm. School Building at Sual NHS, Brgy. Poblacion, Sual, Pangasinan	7/20/2016	14689910.4	Alaminos City	Pangasinan	Region I			Closed		eparagas2
33596	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 1ST ED	3958080	16AG0085: Construction of 1-unit Standard Technical Vocational Building at Bacnit IS, Brgy Bacnit, Mabini, Pangasinan	7/22/2016	2417848.22	Alaminos City	Pangasinan	Region I			Closed		eparagas2
33596	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 1ST ED	3958113	16AG0086: Construction of 1-unit Standard Technical Vocational Building at Eguia NHS, Brgy. Eguia, Dasol, Pangasinan	7/22/2016	2417848.22	Alaminos City	Pangasinan	Region I			Closed		eparagas2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33596	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 1ST ED	3958142	16AG0087: Construction of 1-unit Standard Technical Vocational Building at Balingasay NHS, Brgy. Balingasay, Bolinao, Pangasinan	7/22/2016	2417848.22	Alaminos City	Pangasinan	Region I			Closed		eparagas2
33596	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 1ST ED	3981659	16AG0082-RE-INVITATION: Bani Water District Supply System Project at Bani, Pangasinan	8/5/2016	27549000	Alaminos City	Pangasinan	Region I			Closed		eparagas2
33596	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 1ST ED	4050197	16AG0088-RE-INVITATION: Construction of 2-storey 10 cl.rm. School Building at Bani NHS, Brgy. San Jose, Bani, Pangasinan	9/8/2016	16188511.3	Alaminos City	Pangasinan	Region I			Closed		eparagas2
33596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 1ST ED	4074789	16AG0089: Construction of Flood Mitigation Facilities (Reinforced Concrete Revetment) along Major/Principal River Basins Alaminos/Tagalog River Basin (Balangobong Section) Brgy. Balangobong, Alaminos	9/22/2016	6755000	Alaminos City	Pangasinan	Region I			Closed		eparagas2
33596	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN 1ST ED	4074931	16AG0090: Repair/Maintenance of DPWH Building, Bids and Awards Committee (BAC) and Quality Assurance Unit (QAU) Building at Alaminos City, Pangasinan	9/22/2016	950000	Alaminos City	Pangasinan	Region I			Closed		eparagas2
33596	PUBLIC WORKS AND HIGHWAYS - PANGASINAN 1ST ED	4075048	16AG0091: Repair/Maintenance of DOJ Building, Main Building at Alaminos City, Pangasinan	9/22/2016	1370000	Alaminos City	Pangasinan	Region I			Closed		eparagas2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3610588	15HD0120 - Improvement/ Construction/ Upgrading/Rehabilitation of Drainage and Slope Protection along National Road, K0134+200-K0135+100; K0136+000-K0136+500; and K0138+000-K0139+000	12/23/2015	47824000	Cebu City	Cebu	Region VII	1	15HD0120	Closed		jabaya2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3612108	15HD0121 - Construction and Maintenance of Bridges along National Roads; Widening of Dayhagon Br. (B00008CB) along Bogo-Curva-Medellin-Daanbantayan-Maya Road	12/23/2015	29870400	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3640145	15HD0121 (readvertisement) - Construction and Maintenance of Bridges along National Roads; Widening of Dayhagon Bridge (B00631CB) along Bogo-Curva-Medellin-Daanbantayan-Maya Road, Dayhagon Bridge, Bar	1/18/2016	29870400	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3712283	16HD0021 - Repair/Rehabilitation/Improvement of Roads: 1) Sogod-Tabuelan Road (Reblocking) at Poblacion Section, Tabuelan, Cebu: K0109+(-351), K0109+(-167), K0109+(-121), K0109+(-024)	2/23/2016	1531486.34	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3712310	16HD0022 - Cluster 3 – Improvement of Multi-Purpose Buildings at Tabogon, Cebu: 1) Barangay Alang-alang; 2) Barangay Kal-anan; 3) Barangay Manlagtang; 4) Barangay Maslog; and 5) Barangay San Vicente	2/23/2016	2500000	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3886393	16HD0027 - Concreting of Brgy. Taba-ao FMR	6/10/2016	9900000	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3886427	16HD0028 - Concreting of Canao-Canao FMR	6/10/2016	9900000	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3886443	16HD0029 - Concreting of Brgy. Calambua-Brgy. Sab-a FMR	6/10/2016	9900000	Cebu City	Cebu	Region VII			Closed		jabaya2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3886451	16HD0030 - Concreting of San Miguel-Bagtic FMR	6/10/2016	10890000	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3886474	16HD0031 - Construction of 4-storey, 20-cl School building at Daanbantayan NHS	6/10/2016	30562308.4	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3886496	16HD0032 - Construction of 4-storey, 16-cl School building at Daanbantayan NHS	6/10/2016	26205891.8	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3886513	16HD0033 - Construction of (2-unit) 4-storey, 20-cl School Building at Madridejos NHS	6/10/2016	64798116.8	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3886521	16HD0034 - Construction of 4-storey, 16-cl School Building at San Remigio NHS	6/10/2016	26205891.8	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3886529	16HD0035 - Construction of 4-storey, 12-cl School Building at San Remigio NHS	6/10/2016	21701267.2	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3886536	16HD0036 - Construction of (2-unit) 4-storey, 8-cl School Building at Santa Fe NHS	6/10/2016	30731481.4	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3886549	16HD0037 - Construction of 4-storey, 20-cl School Building at Patao NHS	6/10/2016	32328558.4	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3886562	16HD0038 - Construction of 3-storey, 9-cl School Building at Patao NHS	6/10/2016	15674478.9	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3886574	16HD0039 - Construction of 4-storey, 8-cl School Building as Sulangan IS	6/10/2016	15344740.7	Cebu City	Cebu	Region VII			Closed		jabaya2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3886587	16HD0040 - Construction of 4-storey, 20-cl School Building at Bantayan NHS	6/10/2016	32328558.4	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3886605	16HD0041 - Construction of 4-storey, 16-cl School Building at Bantayan NHS	6/10/2016	27675141.8	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3886612	16HD0042 - Construction of 4-storey, 8-cl School Building at Bantayan NHS	6/10/2016	15344740.7	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3886623	16HD0043 - Construction of 2-unit Techvoc Workshop Building/Laboratories at Bantayan NHS	6/10/2016	5033160	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3915613	16HD0044 - Construction of Rain Water Collection Systems (RWCS): 1) Gibitngil Integrated School, Gibitngil, Medellin, Cebu; 2) Don Celestino Martinez Sr., Taytayan, City of Bogo, Cebu; 3) Almacen-Torr	6/30/2016	3281000	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3915660	16HD0045 - Concreting of Brgy. Canhabagat Sugarcane FMR K0+000-K01+675	6/30/2016	16644899.7	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	3915668	16HD0046 - Installation of Thermoplastic Pavement Marking and Safety Devices (Guardraill and Signages) along Cebu North Hagnaya Wharf Road K0077+044-K0108+528 (intermetten section)	6/30/2016	10000000	Cebu City	Cebu	Region VII			Closed		jabaya2

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	4059326	16HD0047 - Repair and Maintenance of Drainage Structures (Line Canal with Cover) along Bogo-Curva-Medellin-Daanbantayan-Maya Road (Intermittent Section) K0119+000-K0121+000 Poblacion, Medellin, Cebu	9/14/2016	3000000	Cebu City	Cebu	Region VII			Closed		jabaya2
33647	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CEBU 1ST DEO	4059366	16HD0048 - Repair and Maintenance of Drainage Structures (Line Canal with cover) along Bogo-Curva-Medellin-Daanbantayan-Maya Road (Intermittent Section) K0140+000-K0142+000 Tapilon, Daanbantayan, Cebu	9/14/2016	3000000	Cebu City	Cebu	Region VII			Closed		jabaya2
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3772091	2015 Health Facilities Enhancement Program for LGU Construction of Barangay Health Station (BHS) Barangay Oring, Caramoan, Camarines Sur	3/23/2016	1173098.12	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3823180	Procurement of Spare Parts and Safety Gears for use in the Maintenance and Unkeep of various equipment, DPWH, Cam. Sur 3rd DEO, Tigaon, Camarines Sur	5/2/2016	647993	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3823189	Procurement of IT Equipment and Accessories, DPWH, Cam. Sur 3rd DEO, Tigaon, Camarines Sur	5/2/2016	860550	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3840284	Concreting of Catalotoan (Zone 1 & 3)- San Rafael (Zone 5) Farm to Market Road, Catalotoan, San Jose, Camarines Sur	5/17/2016	3942096.11	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3888119	CLUSTER-IV (CY-2016 Basic Educational Facilities Fund – Batch 3) Tinambac, Camarines Sur	6/13/2016	15377347.2	Tigaon	Camarines Sur	Region V			Closed		mmoreno1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3889090	CY-2016 Basic Educational Facilities Fund – Batch 3, Const. of two (2) storey four (4) Classroom with comfort room, Binagasbasan National High School, Garchitorena, Camarines Sur	6/13/2016	7096062.78	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3889116	CY-2016 Basic Educational Facilities Fund – Batch 3, Const. of 2-Units, two (2) storey six (6) Classroom with comfort room, Villafuerte – Peña High School, Ponglon, San Jose, Camarines Sur	6/13/2016	17152732.1	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3889128	CLUSTER-VII (CY-2016 Basic Educational Facilities Fund – Batch 3) Tinambac, Camarines Sur	6/13/2016	13207642.4	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3889138	CLUSTER-III (CY-2016 Basic Educational Facilities Fund – Batch 3) Caramoan, Camarines Sur	6/13/2016	15647822	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3889159	CLUSTER-V (CY-2016 Basic Educational Facilities Fund – Batch 3) Presentacion, Camarines Sur	6/13/2016	16059047.4	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3889168	CY-2016 Basic Educational Facilities Fund – Batch 3, Const. of two (2) storey six (6) Classroom with comfort room, Bahi National High School, Garchitorena, Camarines Sur	6/13/2016	9271084.95	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3896679	CLUSTER-VI (CY-2016 Basic Educational Facilities Fund – Batch 3) Sagñay, Camarines Sur	6/20/2016	14716145.7	Tigaon	Camarines Sur	Region V			Closed		mmoreno1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3897978	Procurement of construction materials for use in the Repair and Maintenance along Partido Area (CLUSTER-I) Reflectorized Thermoplastic Pavement Markings (White & Yellow), Crack and Joint Sealling of c	6/20/2016	745100	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3898002	Procurement of construction materials for use in the Repair and Maintenance along Partido Area (CLUSTER-II) Centerline and Laneline Repainting/Bridge Repainting	6/20/2016	736500	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3898014	Procurement of construction materials for use in the Repair and Maintenance along Partido Area (CLUSTER-III) Reflectorized Thermoplastic Pavement Markings (White & Yellow), Patching of Concrete Paveme	6/20/2016	743030	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3898048	Procurement of construction materials for use in the Repair and Maintenance along Partido Area (CLUSTER-IV) Pavement and Bridge Structure Maintenance/Painting of Concrete Bridges	6/20/2016	732770	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3898074	Procurement of construction materials for use in the Repair and Maintenance along Partido Area (CLUSTER-V) Patching of concrete pavement, pavement markings and painting of bridges	6/20/2016	749900	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3908727	Procurement of construction materials for use in the Repair and Maintenance along Partido Area (CLUSTER-I) Reflectorized Thermoplastic Pavement Markings (White & Yellow), Crack and Joint Sealing of co	6/23/2016	744360	Tigaon	Camarines Sur	Region V			Closed		mmoreno1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3908739	Procurement of construction materials for use in the Repair and Maintenance along Partido Area (CLUSTER-II) Reflectorized Thermoplastic Pavement Markings (white & yellow)/ Crack joint sealing of concr	6/23/2016	737060	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3908756	Procurement of construction materials for use in the Repair and Maintenance along Partido Area (CLUSTER-III) Reflectorized Thermoplastic Pavement Markings (White), Crack joint sealing of concrete Pav	6/23/2016	728500	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3908766	Procurement of construction materials for use in the Pavement Maintenance along Pili-Tigaon-Albay Boundary Road and Sagñay – Nato Road	6/23/2016	734100	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3913185	Construction and Maintenance of Bridge along National Roads, Replacement of Permanent Weak Bridge, Mabca Bridge (B00475LZ) along Tigaon-Goa-San Jose-Lagonoy-Guijalo via San Vicente Road, Tigaon, Camar	6/29/2016	5848178.3	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3922536	1-Unit Road Marking Machine complete with Accessories	7/4/2016	2085000	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3922553	Parcellary Surveys and Monumenting of Nationa Roads	7/4/2016	3477912.36	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3936591	Fabrication and Installation of Road – Right – of Way Markets (National Roads), along Partido Area, 4th Congressional District of Camarines Sur	7/12/2016	616916.38	Tigaon	Camarines Sur	Region V			Closed		mmoreno1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3960500	1-Unit GNSS Base and Rover Receiver and Field Controller with integrated Disto complete with accessories	7/25/2016	2055000	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3960526	1-Unit Multi-System Machine (Colored Printer, Copier, Scanner, Plotter/White Printer)	7/25/2016	3000000	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3960622	Procurement of Office Apparatus/Equipment for use at Quality Assurance Section	7/25/2016	1104800	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3987641	Construction and Maintenance of Bridge along National Roads, Construction of New Permanent Bridge, Sitio Siulo Bridge along Tinambac – Siruma Road, Tinambac, Camarines Sur	8/8/2016	46159039.4	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3987689	Construction of Genorangan – Agosais Farm to Market Road (FMR), Barangay Genorangan, Lagonoy, Camarines Sur	8/8/2016	2941991.52	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3987746	Const. of 1 Storey two (2) Classroom with comfort room, Malindog Primary School, Caramoan, Camarines Sur	8/8/2016	2169358.04	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3987756	CLUSTER-I (CY-2016 Basic Educational Facilities Fund-Batch 9) Caramoan, Camarines Sur	8/8/2016	6244744.12	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3987789	2015 Health Facilities Enhancement Program for LGU Construction of Barangay Health Station (BHS), Barangay Cagnipa, Presentacion, Camarines Sur	8/8/2016	1237499.98	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3987808	CLUSTER-II (CY-2016 Basic Educational Facilities Fund-Batch 9) Caramoan, Camarines Sur	8/8/2016	6171340.76	Tigaon	Camarines Sur	Region V			Closed		mmoreno1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3987822	CLUSTER-IV (CY-2016 Basic Educational Facilities Fund-Batch 9) Caramoan, Camarines Sur	8/8/2016	8587785.43	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3987835	CLUSTER - V (CY-2016 Basic Educational Facilities Fund-Batch 9) Garchitorena, Camarines Sur	8/8/2016	9273732.56	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3987877	CLUSTER-VI (CY-2016 Basic Educational Facilities Fund-Batch 9) Lagonoy (North), Camarines Sur	8/8/2016	9104039.89	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	3987907	Construction of 1-Storey 3-Classroom with toilet attached School Building, Lidong Elem. School, Carmaoan, Camarines Sur	8/8/2016	3082947.65	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4001802	CLUSTER-VII (CY-2016 Basic Educational Facilities Fund-Batch 9) Goa and Lagonoy, Camarines Sur	8/15/2016	3253677.47	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4001922	Procurement of construction materials for use in the Repair and Maintenance of National Road (CLUSTER-I) Tigaon, Sagñay, San Jose and Lagonoy, Camarines Sur	8/13/2016	741000	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4001934	Procurement of construction materials for use in the Repair and Maintenance of National Road (CLUSTER-II) Goa, Tinambac and Siruma, Camarines Sur	8/13/2016	748500	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4002118	Procurement of construction materials for use in the Repair and Maintenance of National Road (CLUSTER-III) Presentacion and Caramoan, Camarines Sur	8/13/2016	748500	Tigaon	Camarines Sur	Region V			Closed		mmoreno1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4002126	Procurement of construction materials for use in the Repair and Maintenance of National Road (CLUSTER-IV) Caramoan and Garchitorena, Camarines Sur	8/13/2016	748500	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4012098	Procurement of construction materials for use in the Repair/Rehabilitation/Improvement of Road Maintenance along (National Roads) area of 3rd District Engineering Office, Junction-Goa-Digdigon-Tinamba	8/18/2016	779330.3	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4012111	Procurement of construction materials for use in the Repair/Rehabilitation/Improvement of Road Maintenance along (National Roads) area of 3rd District Engineering Office, Tigaon-Goa-San Jose-Lagonoy R	8/18/2016	779332.7	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4012124	Procurement of construction materials for use in the Repair/Rehabilitation/Improvement of Road Maintenance along (National Roads) area of 3rd District Engineering Office, Tigaon-Albay Boundary Road;	8/18/2016	779275.1	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4018091	CLUSTER-III (CY-2016 Basic Educational Facilities Fund-Batch 9) Caramoan, Camarines Sur	8/22/2016	6015783.64	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4018097	Construction of 2-Storey 4-Classroom with comfort room,' Gibgos National High School, Caramoan, Camarines Sur	8/22/2016	7530901.08	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4018101	CY-2016 Basic Educational Facilities Fund (BEFF) –Batch 9 Const. of two (2) Storey four (4) Classroom with comfort room, Huyon-Huyon High School, Tigaon, Camarines Sur	8/22/2016	6315911.66	Tigaon	Camarines Sur	Region V			Closed		mmoreno1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4018106	CY-2016 Basic Educational Facilities Fund (BEFF)- Batch 9 Const. of two (2) six (6) Classroom with comfort room, Pinaglabanan High School, Goa, Camarines Sur	8/22/2016	8977778.16	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4018114	CY-2016 Basic Educational Facilities Fund (BEFF)- Batch 9 Const. of two (2) four (4) Classroom with comfort room, Sagrada National High School, Tinambac, Camarines Sur	8/22/2016	6382497.59	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4018120	CLUSTER-IX (CY-2016 Basic Educational Facilities Fund(BEFF) –Batch 9)	8/22/2016	12728476.5	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4018125	CY-2016 Basic Educational Facilities Fund (BEFF)- Batch 9 Const. of two (2) four (4) Classroom with comfort room, Buenavista National High School, Tinambac, Camarines Sur	8/22/2016	6363449.02	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4021336	Repair of Bridge Approaches (Slope Protection) Codong Bridge, Olag-Pequeño, Tinambac, Camarines Sur	8/25/2016	2672382.92	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4021365	CY-2016 Basic Educational Facilities Fund (BEFF) –Batch 9 Const. of two (2) Storey four (4) Classroom with comfort room School Building, Bagacay High School, Tinambac, Camarines Sur	8/25/2016	6368045.84	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4029515	CY-2016 Basic Educational Facilities Fund (BEFF) –Batch 9 Const. of two (2) Storey four (4) Classroom with comfort room School Building, Oring National High School, Caramoan, Camarines Sur	8/29/2016	7170865.5	Tigaon	Camarines Sur	Region V			Closed		mmoreno1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4041104	CLUSTER-VIII (CY-2016 Basic Educational Facilities Fund (BEFF) – Batch 9)	9/5/2016	15929264.2	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4041275	Repair/Improvement of Sta. Maria Seawall, Sta. Maria, Presentacion, Camarines Sur	9/5/2016	4129915.07	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4060827	Repair of Bridge Approaches (Slope Protection) Rangas Bridge 3 K0485+995, Matacla, Goa, Camarines Sur	9/16/2016	5531302.29	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33667	PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 3RD	4061033	Construction/Rehabilitation of Flood Control Revetment Facilities Along Sabang River, Sabang, San Jose, Camarines Sur	9/16/2016	41847458.8	Tigaon	Camarines Sur	Region V			Closed		mmoreno1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3554629	PR # X-1017-260-15 - Purchase of Fuel for Service Vehicles, District Engineer Office, DPWH-MOFDEO, Gingoog City	11/24/2015	911500	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3566729	15KK0146 -Const. of Multi-Purpose Bldg., Brgy. Pangasihan, Gingoog City, Mis. Or.	11/27/2015	1980000	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3566750	15KK0147 -Const. of Multi-Purpose Bldg. (Covered Court), Talisayan, Mis. Or.	11/27/2015	4950000	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3566840	15KK0080 (4th Advertisement) - Const. Of 1STY 2CL Sindangan ES (Toilet Attached), Talisayan, Mis. Or.	11/27/2015	2048313.01	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3581720	15KK0151 -Concreting of Shoulder along BCIR, Looc, Salay Section, Mis. Or., K1376+800-K1378+000	12/5/2015	5200000	Gingoog City	Misamis Oriental	Region X			Closed		esison1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33684	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3597313	15KK0158 -Road Upgrading (Unpaved to Paved) based on GRS, TB for Upgrading to Paved Rd. Strds. (HDM-4 Proj. Analysis) (Inter. Sect.), GCVR-Chain. 20998 -Chain. 21098	12/11/2015	3920000	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3597411	15KK0163 -Repair/Rehab/Impv't. of Health Center, Brgy. Inobulan, Salay, Mis. Or.	12/11/2015	1980000	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3608658	PR#X-1017-271-15 - Repair/Improvement of DPWH BLDG., Misamis Oriental 1st DEO, Main Bldg. (Materials Only) Purok 5, Brgy. 26,Gingoog City	12/17/2015	572442.84	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3643513	PR#X-1017-002-16 dated 01/06/16 Rep./MAint. of Roads along BCIR, Act.121-Patching Conc. Pavement MAgsaysay-Gingoog Section, K1280+000 - K1326+000(w/exception)	1/20/2016	927758.65	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3643574	PR# X-1017-005-16 dated 01/16/16 Repair/Maint. Of Roads Along BCIR, Act. 113-Sealing Bituminous Pavement Magsaysay-Gingoog Section K 1280+000 - K 1326+000 (with exception)	1/20/2016	974400	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3655051	16KK0002 -Concreting of Nat'l. Highway to Bakid-Bakid FMR, Brgy. Bakid-Bakid, Gingoog City, Mis. Or. - 0.20mx410.00Ln.m. PCCP	1/27/2016	4975000	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3655203	16KK0005 -Concreting of Brgy. Kalagunoy FMR, Brgy. Kalagunoy, Gingoog City, Mis. Or. - 0.20mx400.00Ln.m. PCCP	1/27/2016	4975000	Gingoog City	Misamis Oriental	Region X			Closed		esison1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33684	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3660329	PR# X-1017-024-16 dated 01/16/16 Repair/Maint. Of Roads Along BCIR, Act. 113-Sealing Bituminous Pavement Medina to Kinoguitan Section K 1339+000 - ith exception)	1/29/2016	991200	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3677873	16KK0006 -Concreting of Brgy. Mandangoa FMR, Brgy. Mandangoa, Balingasag, Mis. Or.	2/6/2016	1990000	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3677985	16KK0009 -Concreting of San Miguel-Binakalan to San Miguel Proper FMR, Gingoog City, Mis. Or.	2/6/2016	9950000	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3677988	16KK0010 -Concreting of Prop. Highway - Binakalan-San Miguel Road FMR, Gingoog City, Mis. Or.	2/6/2016	9950000	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3697687	PR# X-1017-033-16 (Materials Only) Purchase of Maintenance Equipment - Maint. Section, DPWH-MOFDEO, Gingoog City	2/17/2016	840000	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3705575	16KK0009 (2nd Advertisement) - Concreting of San Miguel-Binakalan to San Miguel Proper FMR, Gingoog City, Mis. Or.	2/22/2016	9650000	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3706041	16KK0002 (2nd Advertisement) - Concreting of Nat'l. Highway to Bakid-Bakid FMR, Brgy. Bakid-Bakid, Gingoog City, Mis. Or. - 0.20mx410.00Ln.m. PCCP	2/22/2016	4975000	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3706132	16KK0005 (2nd Advertisement) - Concreting of Brgy. Kalagunoy FMR, Brgy. Kalagunoy, Gingoog City, Mis. Or. -0.20mx400.00Ln.m. PCCP	2/22/2016	4975000	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3750585	16KK0019 -Prop. Repair/Rehab. and Extension of Main Bldg. of DPWH MOFDEO Bldg., Brgy. 26, Gingoog City, Mis. Or.	3/10/2016	9510000	Gingoog City	Misamis Oriental	Region X			Closed		esison1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3762588	16KK0020 -Const./Rehab. Of Water Supply/Septage and Sewerage/Rain Water Collectors, Gingoog City, Mis. Or.	3/16/2016	3281000	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3858613	16KK0020 (2nd Advertisement) - Const./Rehab. Of Water Supply/Septage and Sewerage/Rain Water Collectors, Gingoog City, Mis. Or.	5/25/2016	3281000	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3858830	16KK0029 -Const. of 2STY 8CL Sugbongcogon NHS, Sugbongcogon, Mis. Or.	5/25/2016	10908969.2	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3888699	16KK0035 -Provision of Techvoc Workshop Bldgs./Lab. For SHS-Talisayan NHS, Talisayan, Mis. Or.	6/10/2016	2628900	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3911908	PR # X-1017-082-16 dated 04/01/2016 Purchase of Fuel for Service Vehicles & Equipment (All Section for 2nd Quarter	6/24/2016	505050	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3913652	PR # 2016-05-138 dated 05/24/2016	6/25/2016	999108.73	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3937944	PR # 2016-05-143 : Purchase of Fuel for Service Vehicles & Equipment (All Sections) 3rd Quarter	7/12/2016	824000	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3960655	PR #2016-07-167 Purchase of Fuel for Service Vehicles & Equipment (All Section)	7/23/2016	671000	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3981865	16KK0029 (2nd Advertisement) - Const. of 2STY 8CL Sugbongcogon NHS, Sugbongcogon, Mis. Or.	8/10/2016	10912467.2	Gingoog City	Misamis Oriental	Region X			Closed		esison1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	3982712	16KK0041 -Repair/Renov. of Brgy. Health Station, Brgy. Inobulan, Salay, Mis. Or.	8/10/2016	1194000	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	4063684	PR # 2016-08-222 Purchase of Fuel for Service Vehicles & Equipment (Maintenance Section)	9/16/2016	903000	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	4063833	PR # 2016-09-226 Purchase of Paint for repainting of pavement marking	9/16/2016	522900	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	4063853	PR # 2016-09-227 Purchase of Paint for repainting of pavement marking	9/16/2016	522900	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	4072551	16KK0042 -Repair/Maint. Of DSWD Bldg. DSWD-RRCY Homelife Bldg., Cahulugan, Gingoog City	9/22/2016	2000000	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33684	PUBLIC WORKS AND HIGHWAYS - MIS. OR. FIRST DEO	4072577	16KK0043 -Repair/Maint. Of DOTC Bldg. LTO Bldg., F. Dugenio St., Gingoog City	9/22/2016	2000000	Gingoog City	Misamis Oriental	Region X			Closed		esison1
33734	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3555757	Procurement of various painting materials or the Routine Maintenance of various National Roads and Bridges (4th Quarter, CY-2015)	11/24/2015	999990	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3571404	Construction of Multi-purpose building at Almanza Elem. School T.S. Cruz Annex, Almanza Dos, Las Pinas City	12/3/2015	2886999.11	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3571417	Construction of Slope Protection along Insular Road, Muntinlupa City	12/3/2015	1400081.11	Manila	Metro Manila	NCR			Closed		smulingbayan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3571425	Repair and Maintenance of National Housing Authority Office Bldg., Muntinlupa City	12/3/2015	506197.84	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3575235	Construction of Multi-purpose Building at Las Pinas City East National, High School Talon 4, Las Pinas City	12/3/2015	2889999.18	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3575278	Repair and Maintenance of DSWD Buildings Haven for Women Buildings A. Family Cottage B. Magnolia Cottage, Muntinlupa City	12/3/2015	3999644.26	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3575319	Rehabilitation of Drainage along Zapote-Alabang Road (SM Southmall to Talon Bridge), Las Pinas City	12/3/2015	6245770.42	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3575449	Construction Of three (3) storey, three (3) classrooms School Building at Manuyo Elem. School, Las Pinas City	12/3/2015	5061999.98	Manila	Metro Manila	NCR	1	15OI0156	Awarded	Posted	smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3575488	Construction Of four (4) storey, twenty four classrooms (24) School Building at Cupang Senior High School, Muntinlupa City	12/3/2015	39477078.2	Manila	Metro Manila	NCR	1	15OI0156	Awarded	Posted	smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3589393	Construction of multi-purpose building at Brgy. Ilaya, Las Pinas City	12/9/2015	1929999.97	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3589402	Construction of multi-purpose building at Las Pinas East National High School Equitable Annex, Talon 4, Las Pinas City	12/9/2015	2886999.9	Manila	Metro Manila	NCR	1	15OI0158	Awarded	Posted	smulingbayan
33734	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3589410	Construction of four (4) storey, eight (8) classrooms School Building at Muntinlupa Business High School-Sucat Annex, Muntinlupa City	12/9/2015	14805872.1	Manila	Metro Manila	NCR	1	15OI0159	Awarded	Posted	smulingbayan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3589419	Construction of Slope Protection and other Improvement Zapote River, Brgy. Talon Dos and Talon Singko, Las PInas City	12/9/2015	19173991.3	Manila	Metro Manila	NCR	1	15OI0160	Awarded	Posted	smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3589433	Construction Of four (4) storey, twenty classrooms (20) School Building at Itaas Elementary School, Muntinlupa City	12/9/2015	33248335.7	Manila	Metro Manila	NCR	1	15OI0163	Awarded	Posted	smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3589450	Construction of flood Control Structure at 7B Ilaya, Brgy. Alabang, Muntinlupa City	12/9/2015	1407076.45	Manila	Metro Manila	NCR	1	16OI0162	Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3589476	Repair and Maintenance of DSWD Buildings (Marilac Hills) A Cottage V & B, Sick Bay	12/9/2015	4499724.86	Manila	Metro Manila	NCR	1	15OI0163	Awarded	Posted	smulingbayan
33734	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3593780	Construction of one (1) unit four (4) storey, sixteen (16) classrooms, School Building at Tunasan Elementary School, Muntinlupa City	12/10/2015	29632478.7	Manila	Metro Manila	NCR	1	16OI0164	Awarded	Posted	smulingbayan
33734	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3593826	Construction/Rehabilitation/Improvement of (Drainage Improvement) of Marcos Alvarez Road from Marcos Alavarez Bridge #1 towards Veraville Homes S03507LZ, Las Pinas City	12/10/2015	9877111.94	Manila	Metro Manila	NCR	1	15OI0165	Awarded	Posted	smulingbayan
33734	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3593849	Repair/Rehabilitation/Improvement (Concreting) of Marcos Alvarez Road from Junction Alabang-Zapote Road toards Bacoor (SO3507LZ), Las pinas City	12/10/2015	19771313.1	Manila	Metro Manila	NCR	1	15OI066	Awarded	Posted	smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3593868	Repair/Maintenance DPWH Building, Las Pinas-Muntinlupa District Engineerin Office, 2nd Street, Port Area, Manila	12/10/2015	2999381.36	Manila	Metro Manila	NCR	1	15OI0167	Awarded	Posted	smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3597323	procurement of surveying equipment for the use of planning and design section	12/11/2015	1300000	Manila	Metro Manila	NCR			Closed		smulingbayan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3609527	Drainage Improvement of JPA Subdivision & its Neighboring Areas, Tunasan, Muntinlupa City	12/18/2015	19265180	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3609546	Rehabilitation of Multi-purpose building at Vergonville, Pulanglupa 2, Las Pinas City	12/18/2015	1924999.55	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3609564	Construction of four (4) storey, sixteen classrooms (16) School Building at Las Pinas National High School	12/18/2015	29538447.3	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3609571	Construction of four (4) storey, twenty classrooms (20) School Building at Las Pinas National High School, Las Pinas City	12/18/2015	33475069.9	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3620438	Repair of Roofing, Ceiling, Flooring, Repainting and Fabrication of Cabinets and other of CAA-C of CAA, Las Pinas City	12/31/2015	959999.81	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3620439	Construction of multi-purpose building at Casimero Village , Las Pinas City	12/31/2015	3859999.59	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3620441	Construction of Drainage system along PNR Track, Brgy. Poblacion, Muntinlupa City	12/31/2015	4782048.74	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3620442	Repair and Renovation of Pamplona Tres Health Center, Pamplona 3, Las Pinas City	12/31/2015	4966999.63	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3620443	Construction of Drainage System, Lakeview Elementary School, Brgy. Putatan, Muntinlupa City	12/31/2015	4824986.69	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3621382	Drainage Improvement JPA Subdivision & Its Neighboring Areas, Tunasan, Muntinlupa City.	12/31/2015	19265180	Manila	Metro Manila	NCR			Closed		smulingbayan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3636598	Construction/Repair/Rehabilitation of Magdaong Creek, Brgy. Poblacion and Brgy. Tunasan, Muntinlupa City	1/15/2016	19271924.7	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3673730	Construction of Covered line canal along PNR site fom Magdaong River going to Tunasan River, Brgy. Poblacion, Muntinlupa City	2/5/2016	42202269.2	Manila	Metro Manila	NCR	1	16OI0013	Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3696438	Construction of Covered Lined Canal along PNR site from Magdaong River going to Tunasan River, Muntinlupa City	2/17/2016	42202269.2	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3696720	: Construction of four (4) storey, twenty (20) classrooms School Building at Senior High School, Muntinlupa City	2/17/2016	40695212.8	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3711555	CONSTRUCTION OF SLOPE PROTECTION ALONG TUNASAN CREEK, MUNTINLUPA CIRTY	2/23/2016	19271377.6	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3711594	: Construction/Rehabilitation of Flood Control Structure along Zapote River from Brgy. Talon 2 to Brgy. Talon 5 (phase 2), Las Pinas City	2/23/2016	38454029.7	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3722444	Construction of Drainage System, Parkhomes Subdivision, Barangay Tunasan,Muntinlupa City	2/27/2016	16196098.9	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3723213	Construction of Four (4) Storey, Twelve (12) Classrooms School Building at Sucat Elementary School Muntinlupa City	2/29/2016	21928835.1	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3734295	Construction/Rehabilitation of Flood Control Structures along Zapote River from Zapote to Brgy. Talon 2, Las Pinas City.	3/3/2016	28779610.2	Manila	Metro Manila	NCR			Closed		smulingbayan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3750545	Construction/Rehabilitation of Flood Control Structures (Slope Protecvtion & Drainage), Agro Area & Church, Las Pinas City	3/11/2016	11478275.1	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3750582	Construction of Flood Control Structures (Drainage System of Various Roads) at Gatchalian Manuyo 2, Las Pinas City	3/11/2016	9599999.44	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3759909	Construction/Repair/Rehabilitation of Road and Drainage System at Arandia Street, Brgy. Tunasan, Muntinlupa City	3/15/2016	48142954.9	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3812876	Construction of Health Center at BFRV Carnival Street, Talon 2, Las Pinas City	4/23/2016	2889999.06	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3812898	Construction of Multi-purpose Building at Brgy. Talon Dos, Las Pinas City	4/23/2016	2909965.24	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3818500	Construction of Health Center at BFRV Carnival Street, Talon 2, Las Pinas City	4/27/2016	2889999.06	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3823215	Construction/Rehabilitation of Multi-purpose Building at Brgy. Pamplona 1, Las Pinas City	4/30/2016	4816999.14	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3860207	Procurement of thermoplastic materials for the Routine maintenance of various National Roads & Bridges (2nd Qrt, CY- 2016)	5/26/2016	985500	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3877315	Construction of Health Center at BFRV Carnival Street, Talon 2, Las Pinas City	6/6/2016	2889999.06	Manila	Metro Manila	NCR			Closed		smulingbayan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33734	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3884393	Procurement of various Painting Materials for the Routine Maintenance of various National Roads and Bridges (2nd Quarter, CY-2016)	6/10/2016	822825	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3884460	Construction/Rehabilitation of Multi-purpose Building at Brgy. Pamplona 1, Las Pinas City	6/10/2016	4816999.14	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3900935	Procurement of Surveying Equipment for the use of Las Pinas-Muntinlupa District Engineering Office	6/18/2016	1300000	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3916220	NOTICE OF POSTPONEMENT	6/28/2016	14467887.8	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3918505	NOTICE OF POSTPONEMENT #11	6/29/2016	19251656.8	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3933442	Construction of Health Center at BFRV Carnival Street, Talon 2, Las Pinas City	7/9/2016	2889999.06	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA SUB-2	3933523	16OI0072: Construction of Flood Control Structure at Muntinlupa Sports Complex, Brgy. Tunasan, Muntinlupa City and Contract ID No. 16OI0074: Construction of Flood Control (Greenheights Area), Brgy.	7/9/2016	14467887.8	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - LAS PINAS-MUNTINL	4027107	Construction/Rehabilitation of Multi-purpose Building at Brgy. Pamplona 1, Las Pinas City	8/26/2016	4816999.14	Manila	Metro Manila	NCR			Closed		smulingbayan

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33734	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LAS PINAS-MUNTINL	4043896	Repair/Maintenance of DSWD Building Haven for Women Building, Alabang, Muntinlupa City (a. Jasmin Cottage b. Rosas Cottage)	9/6/2016	3859999.83	Manila	Metro Manila	NCR	1	16OI0085	Awarded	Posted	smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - LAS PINAS-MUNTINL	4043933	Repair/Maintenance of DPWH Building DEO Building, Las Pinas-Muntinlupa DEO, 2nd Street, Port Area, Manila	9/6/2016	2890000	Manila	Metro Manila	NCR	1	16OI0086	Awarded	Posted	smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - LAS PINAS-MUNTINL	4045204	Construction of multi-purpose building at Brgy. Talon Dos, Las Pinas City	9/6/2016	2909965.24	Manila	Metro Manila	NCR	1	16OI0067	Awarded	Posted	smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - LAS PINAS-MUNTINL	4067093	Repair and Maintenance of DSWD (Marillac Hills) Building (Cottage V), Alabang, Munitnlupa City	9/19/2016	2412495.22	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - LAS PINAS-MUNTINL	4067124	Construction of Four (4) storey, twelve (12) classrooms School Building at Soldier's Hills Elementary School, Muntinlupa City	9/19/2016	23885464.5	Manila	Metro Manila	NCR			Closed		smulingbayan
33734	PUBLIC WORKS AND HIGHWAYS - LAS PINAS-MUNTINL	4067139	Construction of Slope Protection including Removal of Informal settlers along Las PInas City, Brgy. Aldana, Las Pinas City	9/19/2016	12016667.1	Manila	Metro Manila	NCR			Closed		smulingbayan
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	3851879	Supply of Diesel Fuel and Unleaded Gasoline for the Operation of Service Vehicles in the Inspection/ Supervision, Surveying, Monitoring of Projects 1st and 2nd District and attending of Official Busin	5/20/2016	985950	Gerona	Tarlac	Region III			Closed		dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	3888259	Construction of Two (2) Storey, Four (4) Classroom SB at Maliwalo NHS, Tarlac City	6/10/2016	6169668.12	Gerona	Tarlac	Region III			Closed		dmelegrito

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	3888297	Construction of Rainwater Collector System (RWCS)	6/10/2016	3280991.75	Gerona	Tarlac	Region III	1	Construction of Rainwater Collector System (RWCS)	Awarded	Posted	dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	3888353	Repair/Maintenance of DPWH Building (Conference Room), DPWH Tarlac 1st DEO, Parsolingan, Gerona, Tarlac	6/10/2016	1880978.7	Gerona	Tarlac	Region III			Closed		dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	3924778	Construction of Three (3) Storey, Nine (9) Classroom SB at Marawi NHS, Camiling, Tarlac	7/2/2016	14970773.3	Gerona	Tarlac	Region III	1	Construction of Three (3) Storey, Nine (9) Classro	Awarded	Posted	dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	3924794	Construction of Three (3) Storey, Nine (9) Classroom SB at San Felipe HS, San Manuel, Tarlac	7/2/2016	14970773.3	Gerona	Tarlac	Region III	1	Construction of Three (3) Storey, Nine (9) Classro	Awarded	Posted	dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	3942085	Construction of Four (4) Storey, Twelve (12) Classroom SB at Maliwalo NHS, Tarlac City	7/14/2016	21782312.7	Gerona	Tarlac	Region III	1	Construction of Four (4) Storey, Twelve (12) Class	Awarded	Posted	dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	3944043	Repair/Upgrading of Tarlac River Dike along Brgy. Cut-Cut, Tarlac City	7/15/2016	68476395.8	Gerona	Tarlac	Region III	1	Repair/Upgrading of Tarlac River Dike along Brgy.	Awarded	Posted	dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	3968706	Construction of 1 unit Techvoc Workshop Buildings/Laboratories for Senior HS, Moncada NHS, Moncada, Tarlac	7/28/2016	2405666.31	Gerona	Tarlac	Region III	1	Construction of 1 unit Techvoc Workshop Buildings/	Awarded	Posted	dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	3968732	Construction of 1 unit Techvoc Workshop Buildings/Laboratories for Senior HS, Corazon C. Aquino High School, Gerona, Tarlac	7/28/2016	2524486.18	Gerona	Tarlac	Region III			Closed		dmelegrito

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	3982822	Construction of Sitio Palacao FMR, Brgy. Cadanglaan, Pura, Tarlac	8/4/2016	4367862.84	Gerona	Tarlac	Region III			Closed		dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	3982831	Concreting of Bagotot FMR, Brgy. Pance, Ramos, Tarlac (Realigned to Concreting of FMR, Purok 7, Brgy. Pance, Ramos, Tarlac)	8/4/2016	4949968.07	Gerona	Tarlac	Region III			Closed		dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	3982842	Concreting of Brgy. Bangar FMR, Brgy. Bangar, Victoria, Tarlac (Realigned to Concreting of Sitio Maruko, Brgy. Sta Barbara FMR, Victoria, Tarlac)	8/4/2016	1979996.4	Gerona	Tarlac	Region III			Closed		dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	3982854	Repair/Maintenance of DOJ Building, National Bureau of Investigation Building, San Roque, Tarlac City	8/4/2016	2248928.36	Gerona	Tarlac	Region III			Closed		dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	4009152	Repair/Maintenance of DPWH Building, Maintenance and Planning Office, Tarlac 1 DEO, Parsolingan, Gerona, Tarlac	8/17/2016	1999998.86	Gerona	Tarlac	Region III			Closed		dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	4009168	Repair/Maintenance of DPWH Building, Planning and Design Section, Parsolingan, Gerona, Tarlac	8/17/2016	1999995.37	Gerona	Tarlac	Region III			Closed		dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	4009186	Repair/Maintenance of DPWH Building, Maintenance Section, Parsolingan, Gerona, Tarlac	8/17/2016	1999994.98	Gerona	Tarlac	Region III			Closed		dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	4009205	Repair/Maintenance of Slope Protection along Camiling River Control, Bilad Section, Camiling, Tarlac	8/17/2016	3000000	Gerona	Tarlac	Region III			Closed		dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	4009223	Repair/Maintenance of Slope Protection along Camiling River Control, Pao 2nd Section, Camiling, Tarlac	8/17/2016	2000000	Gerona	Tarlac	Region III			Closed		dmelegrito

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	4009238	Repair/Maintenance of Slope Protection along Tarlac River Control, Tibag Section, Tarlac City	8/17/2016	2000000	Gerona	Tarlac	Region III			Closed		dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	4009264	Repair/Maintenance of Flood Control and Drainage Structures along Tarlac – Guimba Road via Victoria Road, KO138+040.00 – KO138+566.80, Victoria, Tarlac	8/17/2016	2000000	Gerona	Tarlac	Region III			Closed		dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	4013471	Construction of Two(2) Storey, Eight (8) Classroom School Building, Ventinilla High School, Paniqui, Tarlac	8/19/2016	10726644.1	Gerona	Tarlac	Region III	1	Construction of Two(2) Storey, Eight (8) Classroom	Awarded	Posted	dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	4022131	Construction of Balanti – Tibagan Bridge and Approaches, Balanti and Tibagan, Tarlac City	8/24/2016	91192500	Gerona	Tarlac	Region III			Closed		dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	4022161	Construction of One (1) Storey, Two (2) Classroom School Building, San Manuel ES, Tarlac City	8/24/2016	1910661.92	Gerona	Tarlac	Region III			Closed		dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	4028923	Concreting of Purok Rang-ay to Purok Namnama Road, Padapada, Sta Ignacia, Tarlac (Realigned to : Concreting of Purok 2 FMR, Brgy. Pindangan 2nd, Camiling, Tarlac)	8/26/2016	6830999.95	Gerona	Tarlac	Region III			Closed		dmelegrito
33737	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC DEO	4078662	PROCUREMENT OF TWO (2) UNITS SERVICE VEHICLE FOR USE IN MONITORING ALL CONSTRUCTION AND IMPROVEMENT PROJECTS WITHIN THE DISTRICT BY THE MAINTENANCE SECTION, DPWH-TARLAC 1ST DEO, PARSOLINGAN, GERONA, T	9/23/2016	1800000	Gerona	Tarlac	Region III			Closed		dmelegrito

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33739	PUBLIC WORKS AND HIGHWAYS - CAGAYAN DE ORO CIT	3717744	16KD0010 - Construction of four storey 20 classroom school building, Agusan NHS	2/25/2016	31471078.5	Cagayan De Oro City	Misamis Oriental	Region X			Closed		cpecore
33739	PUBLIC WORKS AND HIGHWAYS - CAGAYAN DE ORO CIT	3717897	16KD0011 - Construction of four storey 12-CL School Building, Agusan National High School	2/25/2016	23195300.3	Cagayan De Oro City	Misamis Oriental	Region X			Closed		cpecore
33739	PUBLIC WORKS AND HIGHWAYS - CAGAYAN DE ORO CIT	3717954	16KD0012 - Construction of four storey 20-CL School Building, Macabalan National High School	2/25/2016	31471078.5	Cagayan De Oro City	Misamis Oriental	Region X			Closed		cpecore
33739	PUBLIC WORKS AND HIGHWAYS - CAGAYAN DE ORO CIT	3831245	Purchase of Rubberized Reflectorized Traffic Paints, Thermo Marking PAints & Glassbeads	5/9/2016	748600	Cagayan De Oro City	Misamis Oriental	Region X			Closed		cpecore
33739	PUBLIC WORKS AND HIGHWAYS - CAGAYAN DE ORO CIT	3915041	Purchase of Fuel, Lubricants & Additives (For use in various service vehicles & equipments)	6/28/2016	608736.1	Cagayan De Oro City	Misamis Oriental	Region X			Closed		cpecore
33739	PUBLIC WORKS AND HIGHWAYS - CAGAYAN DE ORO CIT	3929577	16KD0024 - Concreting of Barangay Balubal FMR, Barangay Balubal	7/6/2016	21761980.6	Cagayan De Oro City	Misamis Oriental	Region X			Closed		cpecore
33739	PUBLIC WORKS AND HIGHWAYS - CAGAYAN DE ORO CIT	3929776	16KD0023-Concreting of Barangay Cugman FMR, Barangay Cugman	7/6/2016	5437375	Cagayan De Oro City	Misamis Oriental	Region X			Closed		cpecore
33739	PUBLIC WORKS AND HIGHWAYS - CAGAYAN DE ORO CIT	3929781	15KD0022 - Concreting of Barangay Agusan FMR, Barangay Agusan	7/6/2016	5437375	Cagayan De Oro City	Misamis Oriental	Region X			Closed		cpecore
33739	PUBLIC WORKS AND HIGHWAYS - CAGAYAN DE ORO CIT	3930300	16KD0019-Concreting of Barangay Bugo FMR, Barangay Bugo	7/7/2016	2172351.56	Cagayan De Oro City	Misamis Oriental	Region X			Closed		cpecore
33739	PUBLIC WORKS AND HIGHWAYS - CAGAYAN DE ORO CIT	3930310	16KD0020-Concreting of Barangay Tablon FMR, Barangay Tablon,	7/7/2016	3259204.47	Cagayan De Oro City	Misamis Oriental	Region X			Closed		cpecore

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33739	PUBLIC WORKS AND HIGHWAYS - CAGAYAN DE ORO CIT	3930316	16KD0021-Concreting of Barangay Macasandig, FMR, Barangay Macasandig	7/7/2016	4346967	Cagayan De Oro City	Misamis Oriental	Region X			Closed		cpecore
33739	PUBLIC WORKS AND HIGHWAYS - CAGAYAN DE ORO CIT	3947344	16KD0025 - Concreting of Barangay Puerto FMR, Barangay Puerto, Cagayan de Oro City	7/16/2016	3258920.46	Cagayan De Oro City	Misamis Oriental	Region X			Closed		cpecore
33739	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN DE ORO CIT	3990751	Purchase of Various Paints, Glass Beads, Asphalt (For use in repainting edgeline, centerline and pedestrian lane along Velez St. to Divisoria-CDOC Port Road, Sayre Highway, Cugman By Pass & Abellanosa	8/9/2016	1375500	Cagayan De Oro City	Misamis Oriental	Region X			Closed		cpecore
33739	PUBLIC WORKS AND HIGHWAYS - CAGAYAN DE ORO CIT	4018529	16KD0022 - Concreting of Barangay Agusan FMR, Barangay Agusan, CDOC	8/23/2016	5437375	Cagayan De Oro City	Misamis Oriental	Region X			Closed		cpecore
33739	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN DE ORO CIT	4019757	16KD0027 - Repair/Maintenance of Flood Control & Drainage Structures & Related Facilities, Line Canal along J. Pacana, Puntod, CDOC	8/23/2016	2000000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		cpecore
33739	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN DE ORO CIT	4019856	16KD0028 - Repair/Maintenance of Flood Control & Drainage Structures & Related Facilities, Line Canal along Corrales Extension, CDOC	8/23/2016	2000000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		cpecore
33739	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN DE ORO CIT	4020003	16KD0029 - Repair/Maintenance of Flood Control & Drainage Structures & Related Facilities, Line Canal along Macabalan, CDOC	8/23/2016	2000000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		cpecore
33739	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN DE ORO CIT	4020102	16KD0030-Repair/Maintenance of Flood Control & Drainage Structures & Related Facilities, Cugman River Revetment, Cugman, CDOC	8/23/2016	3000000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		cpecore

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33739	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAGAYAN DE ORO CIT	4076475	16KD0031 - Maintenance, Repair and Rehabilitation of Infrastructure Facilities and Other Related Activities-Other Public Buildings 1.DOJ Building NBI Building 2.DPWH Maint Building Cagayan de Oro Cit	9/22/2016	1500000	Cagayan De Oro City	Misamis Oriental	Region X			Closed		cpecore
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3558269	15CG0198 - Construction of Three (3) Storey – Six (6) Classroom Stand Alone Senior High School 1 (Dolores ES)	11/25/2015	10263846.3	San Fernando City	Pampanga	Region III	1	Construction of Three (3) Storey – Six (6) Classro	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3558695	15CG0225 - Asset Preservation of National Roads Rehabilitation/ Reconstruction/Upgrading of Damaged Paved National Roads Including Drainage based on PMS –HDM-4 (Intermiteent Sections) Tulauc – Sto. Do	11/25/2015	1186950	San Fernando City	Pampanga	Region III	1	Asset Preservation of National Roads Rehabilitatio	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3558767	15CG0226 - Construction of Four (4) Storey – Twelve (12) Classroom @ Proposed Stand Alone SHS 1	11/25/2015	22238882.3	San Fernando City	Pampanga	Region III	1	Construction of Four (4) Storey – Twelve (12) Clas	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3559176	15CG0227 - Rehab./Reconst./Up-Grading of Damaged Paved incl. Drainage Based on PMS-HDM-4 Intermittent Section Baliwag-Candaba-Sta. Ana Rd. K0069+419 – K0070+410	11/25/2015	29090000	San Fernando City	Pampanga	Region III	1	Rehab./Reconst./Up-Grading of Damaged Paved incl.	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3574945	15CG0228 - Completion of Multi-Purpose Building Magliman, San Fernando City, 3rd L.D., City of San Fernando, Pampanga	12/3/2015	1000000	San Fernando City	Pampanga	Region III	1	Completion of Multi-Purpose Building Magliman, San	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3575023	15CG0229 - Completion of Multi-Purpose Building (Covered Court) - Baliti, Arayat, Pampanga	12/3/2015	1470000	San Fernando City	Pampanga	Region III	1	Completion of Multi-Purpose Building (Covered Cour	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3575039	15CG0230 - Completion of Multi-Purpose Building (Covered Court) - San Roque, Bitas, Arayat, Pampanga	12/3/2015	1470000	San Fernando City	Pampanga	Region III	1	Completion of Multi-Purpose Building (Covered Cour	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3575121	15CG0231 - Completion of Multi-Purpose Building (Covered Court) - Cabalantian 3rd L.D., Bacolor, Pampanga	12/3/2015	1500000	San Fernando City	Pampanga	Region III	1	Completion of Multi-Purpose Building (Covered Cour	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3575179	15CG0232 - Rehabilitation/Repair of Brgy. Hall at San Agustin Norte, Mapalad & Suclaban, Arayat & Mexico, Pampanga	12/3/2015	1500000	San Fernando City	Pampanga	Region III	1	Rehabilitation /Repair of Brgy. Hall at San Agustin	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3575259	15CG0233 - Completion of Multi-Purpose Building (Covered Court) - Calibutbut 3rd L.D., Bacolor, Pampanga	12/3/2015	2000000	San Fernando City	Pampanga	Region III	1	Completion of Multi-Purpose Building (Covered Cour	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3579804	15CG0234 - Flood Control Projects in Central Luzon - Channel Excavation of Saguing Cut-Off Channel Minalin, Pampanga Sta. 16+750 - Sta. 18+802, Minalin, Pampanga	12/5/2015	96645157.8	San Fernando City	Pampanga	Region III	1	Channel Excavation of Saguing Cut-Off Channel Mina	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3581435	15CG0235 - Local Infrastructure Program - Road Concreting of Brgy. Sta. Barbara, Bacolor, Pampanga	12/5/2015	1960000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program - Road Concreting of	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3581452	15CG0236 - Local Infrastructure Program - Road Concreting at Brgy. Baliti, City of San Fernando, Pampanga	12/5/2015	1960000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program - Road Concreting at	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3581474	15CG0237 - Construction of Two Storey Brgy. Hall Malpitic, City of San Fernando, Pampanga	12/5/2015	1764000	San Fernando City	Pampanga	Region III	1	Construction of Two Storey Brgy. Hall Malpitic, Ci	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3581494	15CG0238 - Local Infrastructure Program - Construction of Brgy. Road at Brgy. San Nicolas, City of San Fernando, Pampanga	12/5/2015	1960000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program - Construction of Brg	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3581511	15CG0239 - Local Infrastructure Program - Construction of Brgy. Road at Nanay St., Brgy. San Pedro, San Simon, Pampanga	12/5/2015	1960000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program - Construction of Brg	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3581528	15CG0240 - Asset Preservation of National Raods Rehabilitation/Reconstruction/Upgrading of Damaged Paved National Road including Drainage Based on Pavement Management System/Highway Development and Ma	12/5/2015	46081645	San Fernando City	Pampanga	Region III	1	Asset Preservation of National Raods Rehabilitatio	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3591583	15CG0241 - Rental of One (1) Unit Road Grader and One (1) Unit Backhoe with Breaker to be use in the implementation of D.O. #13	12/9/2015	1486692	San Fernando City	Pampanga	Region III	1	Rental of One (1) Unit Road Grader and One (1) Uni	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3597054	15CG0242 - Slope Protection Works at Pasig Potrero River, Bacolor, Pampanga	12/11/2015	4900000	San Fernando City	Pampanga	Region III	1	Slope Protection Works at Pasig Potrero River, Bac	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3612632	15CG0243 - Rehabilitation/Reconstruction/Upgrading of Damaged Paved National Roads including Drainage Based on PMS-HDM-4 Inermittent Section, Tulaoc-Sto. Domingo Road, San Simon, Pampanga	12/19/2015	2895965	San Fernando City	Pampanga	Region III	1	Rehabilitation/Reconstruction/Upgrading of Damaged	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3612653	15CG0244- Local Infrastructure Program - Road Concreting Sto. Tomas - MInalin Road (Minalin Section), Minalin, Pampanga	12/19/2015	29400000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program - Road Concreting Sto	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3612665	15CG045 - Road Upgrading (Unpaved to Paved) Base on Gravel Road Strategies, Traffic Benchmark for Upgrading to Pave Road Standard (HDM-4), Baliwag - Candaba - Sta. Ana Road, Candaba, Pampanga	12/19/2015	13003375	San Fernando City	Pampanga	Region III	1	Road Upgrading (Unpaved to Paved) Base on Gravel R	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3629714	16CG0001 - Local Infrastructure Program: Construction of Two (2) Classroom School Building, Sta. Monica ES	1/9/2016	1666000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program: Construction of Two	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3629715	16CG0002- Local Infrastructure Program: Construction of Barangay Road at Barangay Castuli	1/9/2016	1960000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program: Construction of Bara	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3629721	16CG0003 - Local Infrastructure Program: Construction of Brgy. Road at Brgy San Pedro	1/9/2016	1960000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program: Construction of Brgy	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3629724	16CG0004 - Local Infrastructure Program: Improvement/Upgrading of Road at Brgy. Sto. Niño	1/9/2016	1960000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program: Improvement /Upgradin	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3629726	16CG0005 - Repair/Rehabilitation and Construction of Farm to Market Road at San Juan FMR	1/9/2016	1990000	San Fernando City	Pampanga	Region III	1	Repair/Rehabilitation and Construction of Farm to	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3629730	16CG0006 - Repair/Rehabilitation and Construction of Farm to Market Road Mandasig FMR – 1,990,000.00 San Isidro FMR – 1, 990,000.00	1/9/2016	3980000	San Fernando City	Pampanga	Region III	1	Repair/Rehabilitation and Construction of Farm to	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3629732	16CG0007 -Flood Control Projects in Central Luzon – Slope Protection works along Sapang Balen Creek, Angeles City, Pampanga, Brgy. Pulung Bulu Sta.-0+020 – Sta. -0+410 (Left Dike) Sta. 0+414 – Sta. 1+	1/9/2016	28212723.5	San Fernando City	Pampanga	Region III	1	Flood Control Projects in Central Luzon – Slope Pr	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3633684	16CG0008 - Local Infrastructure Program: San Fernando Lubao Road – Rehab of Access Road Between San Fernando Lubao Road and GSO including Drainage, Pampanga 3rd K00+000 to K00+391.40	1/14/2016	9800000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program: San Fernando Lubao R	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3638951	16CG0009 - Local Infrastructure Program: Construction of Road at Brgy. Barit, Brgy. Dulong Ilog, Brgy. Vizal San Pablo, Brgy. Lourdes, Candaba, Pampanga	1/16/2016	3626000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program: Construction of Road	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3638974	16CG0010 - Local Infrastructure Program - Construction of Road at Brgy. San Matias, Sto. Tomas, Pampanga	1/16/2016	1960000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program - Construction of Roa	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3652685	16CG0011 - Construction of Covered Walk at Extension Lot, DHVTSU, Bacolor, Pampanga	1/26/2016	2871117.62	San Fernando City	Pampanga	Region III	1	Construction of Covered Walk at Extension Lot, DHV	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3652711	16CG0012 - Construction of Material Recovery Facility, DHVTSU, Bacolor, Pampanga	1/26/2016	3630677.02	San Fernando City	Pampanga	Region III	1	Construction of Material Recovery Facility, DHVTSU	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3652735	16CG0013 - Construction of Multi-Purpose Covered Court (Phase 4), DHVTSU, Bacolor, Pampanga	1/26/2016	14946387.7	San Fernando City	Pampanga	Region III	1	Construction of Multi-Purpose Covered Court (Phase	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3666760	16CG0014 - Supply of Diesel, Gasoline and Lubricants for use in the daily consumption for the conduct of surveys, implementation of various projects and other related activities within Pampanga 1st D	2/2/2016	1000000	San Fernando City	Pampanga	Region III	1	Supply of Diesel, Gasoline and Lubricants for use	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3670768	16CG0015 - Network Development - Improvement/Widening of National Roads Tertiary Roads San Fernando - Lubao Road K0068+800 - K0069+662.5: K0070+376 - K0070+680, Bacolor, Pampanga	2/4/2016	19300000	San Fernando City	Pampanga	Region III	1	Network Development - Improvement /Widening of Nati	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3670821	16CG0016 - Network Development - Improvement/Widening of National Roads - Baliwag - Candaba - Sta. Ana Road K0064+200 - K0064+849: K0070+013.80 - K0070+860, Candaba, Pampanga	2/4/2016	19300000	San Fernando City	Pampanga	Region III	1	Network Development - Improvement /Widening of Nat	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3671116	16CG0017 - Asset Preservation of National Roads - Rehabilitation/Reconstruction/Upgrading of Damaged Paved National Road incl. Drainage Based on Pavement Management System/Highway Development and Mana	2/4/2016	35369180	San Fernando City	Pampanga	Region III	1	Asset Preservation of National Roads - Rehabilitat	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3672559	16CG0018 - Rehabilitation/Improvement of Slope Protection along Apalit - Arayat Setback Levee (Arayat Section) Cupang, Arayat, Pampanga	2/4/2016	43865307.9	San Fernando City	Pampanga	Region III	1	Rehabilitation /Improvement of Slope Protection alo	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3672577	16CG0019 - Asset Preservation of National Roads - Rehabilitation/Reconstruction of National Roads with Slips Slope Collapse and Landslide along Candaba - San Miguel Road K0071+200 - K0072+220: K0080+0	2/4/2016	47767500	San Fernando City	Pampanga	Region III	1	Asset Preservation of National Roads - Rehabilitat	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3672600	16CG0020 - Asset Preservation of National Roads - Preventive Maintenance Based on Pavement Management System/Highway Development and Management 4 - (HDM-4) Tertiary Roads San Fernando - Lubao Road K00	2/4/2016	13143300	San Fernando City	Pampanga	Region III	1	Asset Preservation of National Roads - Preventive	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3674052	16CG0021 - Construction of Senior Citizen Center Lapaz, Turu, Arayat, Pampanga	2/5/2016	1000000	San Fernando City	Pampanga	Region III	1	Construction of Senior Citizen Center Lapaz, Turu,	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3674069	16CG0022 - Construction/Rehabilitation/Repair of Suclaban Elementary School, Mexico, Pampanga	2/5/2016	2940000	San Fernando City	Pampanga	Region III	1	Construction/ Rehabilitation /Repair of Suclaban Ele	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3674093	16CG0023 - Improvement of Sta. Ana National High School (Covered Pathway), San Agustin, Sta. Ana, Pampanga	2/5/2016	1960000	San Fernando City	Pampanga	Region III	1	Improvement of Sta. Ana National High School (Cove	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3674114	16CG0024 - Asset Preservation of National Roads - Rehabitation/Reconstruction/Upgrading of Damaged Paved National Road Based on Pavement Management System/Highway Development and Management 4 - Tertia	2/5/2016	4764205	San Fernando City	Pampanga	Region III	1	Asset Preservation of National Roads - Rehabitatio	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3687054	16CG0025 - Asset Preservation of National Roads - Rehabilitation / Reconstruction of National Roads with Slips Slope Collapse and Landslide Tertiary Roads Bahay Pare - San Luis - Sto. Domingo Road K0	2/13/2016	41495000	San Fernando City	Pampanga	Region III	1	Asset Preservation of National Roads - Rehabilitat	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3687102	16CG0026 - Rehabilitation Along Abacan River Mexico Pampanga Sta 18+960 – Sta19+160	2/13/2016	12250000	San Fernando City	Pampanga	Region III	1	Rehabilitation Along Abacan River Mexico Pampanga	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3695488	16CG0027 - Rehabitation/Reconstruction/Improvement of Drainage Structures and Shoulder along Northwest Diversion Road Sta. 0069 ±725 Sta. 0069+000, City of San Fernando, Pampanga	2/16/2016	19300000	San Fernando City	Pampanga	Region III	1	Rehabitation/ Reconstruction/Improvement of Drainag	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3695516	16CG0028 - Repair/Rehabilitation of Road Dike and Slope Protection of Pasig Potrero River at Bacolor, Pampanga	2/16/2016	48250000	San Fernando City	Pampanga	Region III	1	Repair/Rehabilitation of Road Dike and Slope Prote	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3706064	16CG0029 - Repair/Rehabilitation of Technology and Livelihood Education Building at Don Jesus Gonzales High School, Pandacaqui, Mexico, Pampanga 3rd LD, Mexico, Pampanga	2/20/2016	1470000	San Fernando City	Pampanga	Region III	1	Repair/Rehabilitation of Technology and Livelihood	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3706096	16CG0030 - Locally-Funded Projects-Repair/Rehabilitation of Balucuc Road including Road Reblocking Phase I-Sta. 0+000 - Sta. 0+083: Phase II-Sta. 0+000 - Sta. 0+520, Apalit, Pampanga 4th LD	2/20/2016	9900000	San Fernando City	Pampanga	Region III	1	Locally-Funded Projects-Repair/Rehabilitation of B	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3706116	16CG0031 - Construction/Repair/Rehabilitation/Improvement of Various Infrastructure Including Local Projects Concreting of Road From Jose Abad Santos Avenue Del Carmen-Balimbing Creek to Brgy. San Jos	2/20/2016	14850000	San Fernando City	Pampanga	Region III	1	Construction/ Repair/Rehabilitation/Improvement of	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3711215	16CG0032 - Local Infrastructure Program-Construction of Road at Tabuyuc & San Vicente, Apalit, Pampanga 4th LD	2/23/2016	1980000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program-Construction of Road	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3711246	16CG0033 - Rehabilitation of Brgy. Road, Guemasan, Arayat, Pampanga 3rd LD	2/23/2016	1980000	San Fernando City	Pampanga	Region III	1	Rehabilitation of Brgy. Road, Guemasan, Arayat, Pa	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3711269	16CG0034 - Concreting of Brgy. Road, San Mateo, Arayat, Pampanga 3rd LD	2/23/2016	1980000	San Fernando City	Pampanga	Region III	1	Concreting of Brgy. Road, San Mateo, Arayat, Pampa	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3711302	16CG0035 - Concreting of Feeder Road from Main Road to Brgy. Road San Jose Mesulo, Arayat, Pampanga 3rd LD	2/23/2016	1980000	San Fernando City	Pampanga	Region III	1	Concreting of Feeder Road from Main Road to Brgy.	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3711335	16CG0036 - Concreting of Brgy Road at Purok 4, Tabuan, Arayat, Pampanga 3rd LD	2/23/2016	2475000	San Fernando City	Pampanga	Region III	1	Concreting of Brgy Road at Purok 4, Tabuan, Arayat	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3711372	16CG0037 - Construction/Rehabilitation of Slope Protection along Cacutud-Gatchawin Creek sta. 0+275 - sta. 0+540, Arayat, Pampanga	2/23/2016	5314012.57	San Fernando City	Pampanga	Region III	1	Construction/ Rehabilitation of Slope Protection al	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3711428	16CG0039 - Asset Preservation of National Roads-Construction/Upgrading/Rehabilitation of Drainage along National Roads Primary Roads Manila North Road K0057+931.50 - K0058+160: K0062+000 - K0062+500:	2/23/2016	9650000	San Fernando City	Pampanga	Region III	1	Asset Preservation of National Roads-Construction/	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3711475	16CG0040 - Rehabilitation/Improvement of Pampanga River along San Luis Pampanga Sta. 0+006 - Sta. 0+089.50, San Luis, Pampanga	2/23/2016	28947868	San Fernando City	Pampanga	Region III	1	Rehabilitation /Improvement of Pampanga River along	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3711516	16CG0041 - Network Development-Improvement/Widening of National Roads Tertiary Roads San Fernando-Lubao Road incl. Drainage Improvement K0071+206 - K0072+345: K0072+590 - K0073+247, San Fernando Bacol	2/23/2016	33775000	San Fernando City	Pampanga	Region III	1	Network Development-Improvement /Widening of Nation	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3711559	16CG0042 - Construction of Sta. Ana-Magalang Road (San Pablo Portion) to Mexico-Magalan Road (San Juan Mexico Portion), Pampanga Mexico-Sta. Ana, Pampanga	2/23/2016	36630000	San Fernando City	Pampanga	Region III	1	Construction of Sta. Ana-Magalang Road (San Pablo	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3711592	16CG0043 - Rehabilitation/Improvement of Slope Protection Works along Baliwag-Candaba-Sta. Ana Road K0062+800 - K0063+100 Paligue Section, Candaba, Pampanga	2/23/2016	46060367.4	San Fernando City	Pampanga	Region III	1	Rehabilitation /Improvement of Slope Protection Wor	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3711635	16CG0044 - Rehabilitation/Slope Protection Works Along Abacan River Mexico, Pampanga 3rd LD	2/23/2016	49500000	San Fernando City	Pampanga	Region III	1	Rehabilitation /Slope Protection Works Along Abacan	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716466	15CG0221 - Asset Preservation of National Roads Preventive Maintenance Based on Pavement Management System/Highway Development and Management 4-(Intermittent Section) Mt. Arayat National Park Road Km.	2/24/2016	9922130	San Fernando City	Pampanga	Region III	1	Asset Preservation of National Roads Preventive Ma	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716477	16CG0045 - Construction/Maintenance of Flood Mitigation Structures and Drainage System-Restoration of Collapsed River Bank, Pampanga River Control, Guagua River Basin	2/24/2016	33215300	San Fernando City	Pampanga	Region III	1	Construction/ Maintenance of Flood Mitigation Struc	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716480	16CG0046 - Construction/Maintenance of Flood Mitigation Structures and Drainage Systems-Flood Control Projects in Central Luzon-Rehabilitation of Slope Protection along Pampanga River, San Luis	2/24/2016	48250000	San Fernando City	Pampanga	Region III	1	Construction/ Maintenance of Flood Mitigation Struc	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716489	16CG0047 - Local Infrastructure Program-Construction of Road at Sto. Nino & San Pablo Libutad Sto. Nino – 990,000.00 San Pablo – 990,000.00	2/24/2016	1980000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program-Construction of Road	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716497	16CG0048 - Local Infrastructure Program-Construction of Road at Sta. Lucia Matua, San Agustin Caingin & Sto. Nino Sta. Lucia Matua – 1,485,000.00 San Agustin Caingin-990,000.00 Sto Nino – 990,000.00	2/24/2016	3465000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program-Construction of Road	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716506	16CG0049 - Construction/Improvement/Rehabilitation of Mapaniqui Brgy. Road	2/24/2016	1980000	San Fernando City	Pampanga	Region III	1	Construction/ Improvement /Rehabilitation of Mapaniq	Closed		alalu
33749	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716517	16CG0050 - Concreting of Brgy. Road, Potrero	2/24/2016	2475247.73	San Fernando City	Pampanga	Region III	1	Concreting of Brgy. Road, Potrero	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716525	16CG0051 - Construction/Rehabilitation of Slope Protection along San Pablo Creek STa. 0+000 – Sta. 0+150	2/24/2016	4937199.69	San Fernando City	Pampanga	Region III	1	Construction/ Rehabilitation of Slope Protection al	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716531	16CG0052 - Concreting of Road to Potrero and Maliwalu	2/24/2016	9900990.39	San Fernando City	Pampanga	Region III	1	Concreting of Road to Potrero and Maliwalu	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716544	16CG0053 - Rehabilitation/Reconstruction of Viejo Sto. Nino Creek with Outflow at San Fernando River	2/24/2016	9650000	San Fernando City	Pampanga	Region III	1	Rehabilitation /Reconstruction of Viejo Sto. Nino C	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716557	16CG0054 - Concreting of San Esteban Farm to Market Road	2/24/2016	1980000	San Fernando City	Pampanga	Region III	1	Concreting of San Esteban Farm to Market Road	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716565	16CG0055 - Local Infrastructure Program-Construction of Brgy. Roads at Batasan Brgy. Road & Sto Nino Brgy. Road Batasan Brgy. Road – 990,000.00 Sto Nino Brgy. Road – 990,000.00	2/24/2016	1980000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program-Construction of Brgy.	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716577	16CG0056 - Concreting of Caingin, San Agustin Farm to Market Road	2/24/2016	1980000	San Fernando City	Pampanga	Region III	1	Concreting of Caingin, San Agustin Farm to Market	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716584	16CG0057 - Concreting of Puti Farm to Market Road	2/24/2016	1980000	San Fernando City	Pampanga	Region III	1	Concreting of Puti Farm to Market Road	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716589	16CG0058 - Construction/Maintenance of Flood Mitigation Structures and Drainage Systems-Rehabilitation/Improvement/Slope Protection of Maasim Dike	2/24/2016	19295175	San Fernando City	Pampanga	Region III	1	Construction/ Maintenance of Flood Mitigation Struc	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716601	16CG0059 - Flood Control-Rehabilitation/Slope Protection Works of Anyatam Dike, Mapaniqui Section	2/24/2016	19280700	San Fernando City	Pampanga	Region III	1	Flood Control-Rehabilitation /Slope Protection Work	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716603	16CG0060 - Local Infrastructure Program-Construction of San Sebastian Covered Court	2/24/2016	1980000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program-Construction of San S	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716611	16CG0061 - Local Infrastructure Program-Completion of Tenejero Covered Court	2/24/2016	1188000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program-Completion of Tenejer	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716617	16CG0062 - Rehabilitation/Improvement Along Abacan River Sta. 11+995 to Sta. 12+495.48	2/24/2016	32539098.4	San Fernando City	Pampanga	Region III	1	Rehabilitation /Improvement Along Abacan River Sta	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716623	16CG0063 - Asset Preservation of National Roads-Rehabilitation/Improvement of Slope Protection along Candaba-San Miguel Road K0072+220 – K0072+941 (Site I) K0073+748 – K0074+265 (Site II)	2/24/2016	27548821.9	San Fernando City	Pampanga	Region III	1	Asset Preservation of National Roads-Rehabilitatio	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716630	16CG0064 - Construction/Rehabilitation of Drainage Structure at Dolores Creek Sta. 68+101.75 – Sta. 68+500	2/24/2016	19300000	San Fernando City	Pampanga	Region III	1	Construction/ Rehabilitation of Drainage Structure	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716635	16CG0065 - Mapalad Creek Sta, 1+210 – Sta. 1+764 (Talens & Zapata Property)	2/24/2016	11147890.1	San Fernando City	Pampanga	Region III	1	Mapalad Creek Sta, 1+210 – Sta. 1+764 (Talens & Za	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716642	16CG0066 - Construction of Brgy. Health Station (BHS) at San Juan, Candelaria, Sta. Cruz & Nigui San Juan BHS, Macabebe – 1,485,000.00 Candelaria BHS, Macabebe – 1,485,000.00 Sta. Cruz BHS, Masantol –	2/24/2016	5940000	San Fernando City	Pampanga	Region III	1	Construction of Brgy. Health Station (BHS) at San	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716647	16CG0067 - Construction of Brgy. Health Station (BHS) at Pulung Gubat, Tenejero, Paligui and Visal San Pablo Pulung Gubat – 1,485,000.00 Tenejero – 1,485,000.00 Paligui – 1,485,000.00 Visal San Pablo	2/24/2016	5940000	San Fernando City	Pampanga	Region III	1	Construction of Brgy. Health Station (BHS) at Pulu	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716654	16CG0068 - Construction of Road Brgy. Candating Arayat, Pampanga to San Vicente, Cabiao Nueva Ecija, Brgy. Candating	2/24/2016	19800000	San Fernando City	Pampanga	Region III	1	Construction of Road Brgy. Candating Arayat, Pampa	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716659	16CG0069 - Concreting of Bebe Matua Farm to Market Road	2/24/2016	1980000	San Fernando City	Pampanga	Region III	1	Concreting of Bebe Matua Farm to Market Road	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716667	16CG0070 - Rehabilitation/Reconstruction of Baritan-Ponduan Creek, San Fernando City, Pampanga	2/24/2016	19300000	San Fernando City	Pampanga	Region III	1	Rehabilitation /Reconstruction of Baritan-Ponduan C	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716669	16CG0071 - Concreting of Feeder Road in Purok 1 Suclayin, Arayat, Pampanga 3rd L.D.	2/24/2016	1980000	San Fernando City	Pampanga	Region III	1	Concreting of Feeder Road in Purok 1 Suclayin, Ara	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716675	16CG0072 - Rehabilitation/Improvement of Pampanga River along Pampanga Delta (Bebe Matua Section)	2/24/2016	47058824.5	San Fernando City	Pampanga	Region III	1	Rehabilitation /Improvement of Pampanga River along	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716684	16CG0073 - Rehabilitation/Improvement of Bebe – Sta. Esteban Cut-off Channel	2/24/2016	34313726.3	San Fernando City	Pampanga	Region III	1	Rehabilitation /Improvement of Bebe – Sta. Esteban	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3716687	16CG0074 - Rehabilitation/Improvement of Pampanga River Along Pampanga Delta (Consuelo Section)	2/24/2016	42156835.3	San Fernando City	Pampanga	Region III	1	Rehabilitation /Improvement of Pampanga River Along	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3719141	16CG0075 - Rehabilitatioin/Improvement of Slope Protection along Baliwag-Candaba-Sta. Ana Road Km. 62+556 - Km. 62+756: Km. 63+36 - Km. 63+845, Candaba, Pampanga	2/25/2016	47250639.8	San Fernando City	Pampanga	Region III	1	Rehabilitatioi n/Improveme nt of Slope Protection al	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3719180	16CG0076 - Rehabilitation/Improvement of Damaged Slope Protection along San Simon-Baliwag Road K65+000 - K69+000(w/exception), Concepcion, San Simon, Pampanga	2/25/2016	18792655.6	San Fernando City	Pampanga	Region III	1	Rehabilitation/Improvement of Damaged Slope Protec	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3719210	16CG0077 - Rehabilitatioin/Improvement of Slope Protection along Bahay Pare-San Luis-Sto. Domingo Road (San Luis Section) Km. 58+150 - Km. 74+800 (w/exception), Sta. Monica, San Luis, Pampanga	2/25/2016	30243952.2	San Fernando City	Pampanga	Region III	1	Rehabilitatioin/Improvement of Slope Protection al	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3742279	16CG0078 - Supply of Diesel for use in the daily consumption of maintenance activities & for the implementation of various projects along National Roads & Bridges within Pampanga 1st DEO	3/8/2016	999600	San Fernando City	Pampanga	Region III	1	Supply of Diesel for use in the daily consumption	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3803354	16CG0079 - Completion of Integrated Science Laboratory Building, DHVTSU, Bacolor, Pampanga	4/16/2016	4997381.65	San Fernando City	Pampanga	Region III	1	Completion of Integrated Science Laboratory Buildi	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3803365	16CG0080 - Completion of Food Technology Building, DHVTSU, Bacolor, Pampanga	4/16/2016	6500000	San Fernando City	Pampanga	Region III	1	Completion of Food Technology Building, DHVTSU, Ba	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3803375	16CG0081 - Completion of Electrical Technology Building, DHVTSU, Bacolor, Pampanga	4/16/2016	6310387.28	San Fernando City	Pampanga	Region III	1	Completion of Electrical Technology Building, DHVT	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3803383	16CG0082 - Construction of College Building, DHVTSU, Bacolor, Pampanga	4/16/2016	43008360.5	San Fernando City	Pampanga	Region III	1	Construction of College Building, DHVTSU, Bacolor,	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3806096	16CG0083 - Local Infrastructure Program-Construction/Improvement/Rehabilitation of Buas Brgy. Hall, Buas, Candaba, Pampanga	4/19/2016	980000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program-Construction/ Improvem	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3806112	16CG0084 - Local Infrastructure Program-Construction of Mulit-Purpose Building at Sta. Catalina High School, San Luis, Pampanga	4/19/2016	1980000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program-Construction of Mulit	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3806137	16CG0085 - Construction of Brgy. Halls, Brgy. Gandus, Brgy. Divisoria, Brgy. Sabanilla & Brgy. Arenas, Mexico & Arayat, Pampanga	4/19/2016	2800000	San Fernando City	Pampanga	Region III	1	Construction of Brgy. Halls, Brgy. Gandus, Brgy. D	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3832785	ITB-admin-2016-05-06 - Various Sub-Surface Explorations	5/7/2016	2382789.98	San Fernando City	Pampanga	Region III	1	ITB-admin-2016-05-06 - Various Sub-Surface Explora	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3839791	16CG0086 - Construction of Barangay Health Station @ Bulacus, Paguiba & Sta. Lucia Anac, Masantol, Pampanga	5/13/2016	4455000	San Fernando City	Pampanga	Region III	1	Construction of Barangay Health Station @ Bulacus,	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3839809	16CG0087 - Construction of Barangay Health Station @ Sta. Catalina, SAn Juan & Calantipe, San Luis, San Simon & Apalit, Pampanga	5/13/2016	4455000	San Fernando City	Pampanga	Region III	1	Construction of Barangay Health Station @ Sta. Cat	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3839830	16CG0088 - Construction of Barangay Health Station @ Sta. Rita, San Francisco II, Sta. Monica & Moras Dela Paz, Minalin, San Simon & Sto. Tomas, Pampanga	5/13/2016	5643000	San Fernando City	Pampanga	Region III	1	Construction of Barangay Health Station @ Sta. Rit	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3839857	16CG0089 - Repair/Rehabiitation of Road Dike and Slope Protection Along Pasig-Potrero River at Bacolor, Pampanga sta. 0+000 - sta. 2+500, Bacolor, Pampanga	5/13/2016	35328650	San Fernando City	Pampanga	Region III	1	Repair/Rehabiitation of Road Dike and Slope Protec	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3839903	16CG0090 - Construction/Maintenance of Flood Mitigation Structures and Drainage System Diking With Slope Protection Works at Camachile River Guagua River Basin Km. 1+400 - Km. 2+450, Bacolor, & Minali	5/13/2016	99501150	San Fernando City	Pampanga	Region III	1	Construction/ Maintenance of Flood Mitigation Struc	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3856246	16CG0091-Constructioin of Two (2) Storey Six (6) Classroom at San Luis National High School, San Luis, Pampanga	5/24/2016	8418356.93	San Fernando City	Pampanga	Region III	1	Constructioin of Two (2) Storey Six (6) Classroom	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3856277	16CG0092-Construction of Two (2) Storey Six (6) Classroom at Concepcion Integrated School, San Simon, Pampanga	5/24/2016	8418356.93	San Fernando City	Pampanga	Region III	1	Construction of Two (2) Storey Six (6) Classroom a	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3856319	16CG0093-Construction of Two (2) Storey - Four (4) Classroom at Salapungan National High School-Annex Mandili, Candaba, Pampanga	5/24/2016	6286990.95	San Fernando City	Pampanga	Region III	1	Construction of Two (2) Storey - Four (4) Classroo	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3856440	16CG0094-Construction of Two (2) Storey-Four (4) Classroom at Emigdio Bondoc High School, San Luis, Pampanga	5/24/2016	6475623.18	San Fernando City	Pampanga	Region III	1	Construction of Two (2) Storey-Four (4) Classroom	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3856493	16CG0095-Rehabilitation/Reconstruction of National Roads with Slips Slope Collapse and Landslide-Tertiary Roads Baliwag-Candaba-Sta. Ana Road K0063+640 - K0063+996, Candaba, Pampanga	5/24/2016	38159960	San Fernando City	Pampanga	Region III	1	Rehabilitation/Reconstruction of National Roads wi	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3856521	16CG0096-Construction of Additional Floor at College of Engineering and Architecture Building, DHVTSU, Bacolor, Pampanga	5/24/2016	16316000	San Fernando City	Pampanga	Region III	1	Construction of Additional Floor at College of Eng	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3860123	16CG0097 - Construction of Barangay Health Station BHS at Sapang Kawayan and Sua, Masantol, Pampanga	5/26/2016	2970000	San Fernando City	Pampanga	Region III	1	Construction of Barangay Health Station BHS at Sap	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3860155	16CG0098-Construction of Two (2) Storey Six (6) Classroom at Sto. Rosario National High School, Minalin, Pampanga	5/26/2016	8173140.22	San Fernando City	Pampanga	Region III	1	Construction of Two (2) Storey Six (6) Classroom a	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3860284	16CG0099-Construction of Two (2) Storey Eight (8) Classroom at Emigdio A. Bondoc Elementary School (Building 1), Sto. Tomas, Pampanga	5/26/2016	13381988.5	San Fernando City	Pampanga	Region III	1	Construction of Two (2) Storey Eight (8) Classroom	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3860843	16CG0100-Construction of Two (2) Storey Eight (8) Classroom at Emigdio A. Bondoc Elementary School (Building 2), Sto. Tomas, Pampanga	5/26/2016	13381988.5	San Fernando City	Pampanga	Region III	1	Construction of Two (2) Storey Eight (8) Classroom	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3871489	ITB-admin-2016-06-01-Sub-Surface Explorations of Various School Buildings	6/3/2016	749228.75	San Fernando City	Pampanga	Region III	1	Sub-Surface Explorations of Various School Buildin	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3877912	16CG0102- Local Infrastructure Program: Construction/ Improvement/ Rehabilitation of Bagang Brgy. Hall Bagang	6/4/2016	1000000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program: Construction/ Improv	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3877918	16CG0103- Local Infrastructure Program: Construction of Road, Minalin, Pampanga 4th LD Sto. Rosario – 990,000.00 Sto. Domingo – 990,000.00	6/4/2016	1980000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program: Construction of Road	Closed		alalu
33749	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3877923	16CG0104- Concreting of Potrero FMR, Brgy. Potrero	6/4/2016	1990000	San Fernando City	Pampanga	Region III	1	Concreting of Potrero FMR, Brgy. Potrero	Closed		alalu
33749	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3877925	16CG0105- Concreting of Duat FMR, Brgy. Duat	6/4/2016	1990000	San Fernando City	Pampanga	Region III	1	Concreting of Duat FMR, Brgy. Duat	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3877928	16CG0106- Concreting of Dolores Piring FMR Brgy. Dolores Piring	6/4/2016	3980000	San Fernando City	Pampanga	Region III	1	Concreting of Dolores Piring FMR Brgy. Dolores Pir	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3877929	16CG0107- Improvement/Reconstruction of Roads, Drainage Canal Including the Covered Walkway at Disosdado Mcapagal Government Center, Maimpis	6/4/2016	24750000	San Fernando City	Pampanga	Region III	1	Improvement /Reconstruction of Roads, Drainage Cana	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3877936	16CG0108- Improvement of cut-off Channel along Pampanga River (Cupang Section) Sta. 0+000.00 to Sta. 0+610.00	6/4/2016	43388777.7	San Fernando City	Pampanga	Region III	1	Improvement of cut-off Channel along Pampanga Rive	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3877940	16CG0109- Improvement of cut-off Channel along Pampanga River (Matamo Section) Sta. 0+610.00 to Sta. 1+220.00	6/4/2016	43388777.7	San Fernando City	Pampanga	Region III	1	Improvement of cut-off Channel along Pampanga Rive	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3877945	16CG0110- Repair/Rehabilitation/ Improvement (Upgrading) of San Fernando- Lubao Road K0073+000 to K00073+565	6/4/2016	11966000	San Fernando City	Pampanga	Region III	1	Repair/Rehabilitation/ Improvement (Upgrading) of	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3877947	16CG0111- Upgrading/Raising of Grade Apalit-Macabebe-Masantol Road, S01177LZ, K0063+000 – K0063+766	6/4/2016	14000000	San Fernando City	Pampanga	Region III	1	Upgrading/Raising of Grade Apalit-Macabebe-Masanto	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3885473	16CG0112- Construction/Rehabilitation of Water Supply/ Septage and Sewerage/Rain Water Collectors	6/9/2016	3315000	San Fernando City	Pampanga	Region III	1	Construction/ Rehabilitation of Water Supply/ Septa	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3885500	16CG0113- Construction of Two (2) Storey – Four (4) Classroom at Tagulod National High School	6/9/2016	6444184.47	San Fernando City	Pampanga	Region III	1	Construction of Two (2) Storey – Four (4) Classroo	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3896113	16CG0114- Rehab./Repair of damage river bank along Pampanga River Sta. 0+000.00 to Sta. 0+070.00	6/15/2016	1062802.84	San Fernando City	Pampanga	Region III	1	Rehab./Repair of damage river bank along Pampanga	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3896121	16CG0115- Construction/Maintenance of Flood Mitigation Structures and Drainage Systems – Arayat-Apalit-Setback Levee (Asphalt)	6/15/2016	96500000	San Fernando City	Pampanga	Region III	1	Construction/ Maintenance of Flood Mitigation Struc	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3911363	16CG0116-Local Infrastructure Program- Construction/Improvement/Rehabilitation of Cambasi Brgy. Hall, Cambasi, Masantol, Pampanga 4th LD	6/24/2016	1000000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program- Construction/ Improvem	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3911380	16CG0117-Construction of Two (2) Storey Four (4) Classroom at Sto. Nino Elementary School, San Simon, Pampanga	6/24/2016	6286990.95	San Fernando City	Pampanga	Region III	1	Construction of Two (2) Storey Four (4) Classroom	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3911407	16CG0118-Construction of Two (2) Storey Four (4) Classroom at San Agustin Elementary School, San Simon, Pampanga	6/24/2016	6286990.95	San Fernando City	Pampanga	Region III	1	Construction of Two (2) Storey Four (4) Classroom	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3911433	16CG0119- Construction/Maintenance of Flood Mitigation Structures & Drainage Systems-Rehabilitation of Checkgate @ Bebe Anac Puroc Bulugo, Masantol, Pampanga	6/24/2016	3678046.1	San Fernando City	Pampanga	Region III	1	Construction/ Maintenance of Flood Mitigation Struc	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3911452	16CG0120- Construction/Maintenance of Flood Mitigation Structure & Drainage System-Rehabilitation of Checkgate @ Sta. Cruz, Masantol, Pampanga	6/24/2016	5388560	San Fernando City	Pampanga	Region III	1	Construction/ Maintenance of Flood Mitigation Struc	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3911485	16CG0121-Constrution/Maintenance of Flood Mitigation STructures & Drainage Systems-Rehabilitation of Checkgate @ Palimpe Mindanao, Masantol, Pampanga	6/24/2016	5388560	San Fernando City	Pampanga	Region III	1	Constrution/ Maintenance of Flood Mitigation STruct	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3911511	16CG0122-Construction/Maintenance of Flood Mitigation Structures & Drainage Systems-Rehabilitation of Checkgate @ Bebe Anac Puroc Centro, Masantol, Pampanga	6/24/2016	7577180	San Fernando City	Pampanga	Region III	1	Construction/ Maintenance of Flood Mitigation Struc	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3911536	16CG0123-Construction/Maintenance of Flood Mitigation Structures & Drainage Systems-Rehabilitation of Checkgate @ Palimpe Centro, Masantol, Pampanga	6/24/2016	7577180	San Fernando City	Pampanga	Region III	1	Construction/ Maintenance of Flood Mitigation Struc	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3911557	16CG0124-Construction/Maintenance of Flood Mitigation Structures & Drainage Systems-Rehabilitation of Checkgate @ Puroc Panducena, Masantol, Pampanga	6/24/2016	7577180	San Fernando City	Pampanga	Region III	1	Construction/ Maintenance of Flood Mitigation Struc	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3911579	16CG0125-Construction/Maintenance of Flood Mitigation Structures & Drainage Systems-Rehabilitation of Checkgate @ Cambasi, Masantol, Pampanga	6/24/2016	9781256.44	San Fernando City	Pampanga	Region III	1	Construction/ Maintenance of Flood Mitigation Struc	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3915238	16CG0126 - Various Repair & Improvement for the College of Computing Studies and Two Storey CEP Building, DHVTSU, Bacolor, Pampanga	6/28/2016	998209.55	San Fernando City	Pampanga	Region III	1	Various Repair & Improvement for the College of C	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3915261	16CG0127-Various Repair & Improvement for the College of Business Studies Buildings, DHVTSU, Bacolor, Pampanga	6/28/2016	999749.59	San Fernando City	Pampanga	Region III	1	Various Repair & Improvement for the College of B	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3915291	16CG0128-Repair & Improvement of Water Distribution Line, DHVTSU, Bacolor, Pampanga	6/28/2016	1463329.87	San Fernando City	Pampanga	Region III	1	Repair & Improvement of Water Distribution Line, D	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3915358	16CG0129-Provisions of Covered Walkway, DHVTSU Main Campus, Bacolor, Pampanga	6/28/2016	1467650.65	San Fernando City	Pampanga	Region III	1	Provisions of Covered Walkway, DHVTSU Main Campus,	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3915381	16CG0130-Various Repair and Improvement of Facilities of Mexico Campus, DHVTSU, Mexico Campus, Mexico, Pampanga	6/28/2016	1500000	San Fernando City	Pampanga	Region III	1	Various Repair and Improvement of Facilities of Me	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3915416	16CG0131-Provision of Primary Electrical System of Extension Lot, DHVTSU, Bacolor, Pampanga	6/28/2016	1500000	San Fernando City	Pampanga	Region III	1	Provision of Primary Electrical System of Extensio	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3932036	16CG0132- Construction of Two (2) Storey – Four (4) Classroom at Tarik Suliman High School	7/8/2016	6575123.18	San Fernando City	Pampanga	Region III	1	Construction of Two (2) Storey – Four (4) Classroo	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3932071	16CG0133- Construction of Two (2) Storey – Four (4) Classroom at Dela Paz Elementary School	7/8/2016	6286990.95	San Fernando City	Pampanga	Region III	1	Construction of Two (2) Storey – Four (4) Classroo	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3944623	16CG0134-Construction of Two (2) Storey - Four (4) Classroom Bacolor HS, Bacolor, Pampanga	7/15/2016	6254644.26	San Fernando City	Pampanga	Region III	1	Construction of Two (2) Storey - Four (4) Classroo	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3944648	16CG0135-Construction of Two (2) Storey - Six (6) Classroom Nicanor Vergara HS (Anao NHS), Mexico, Pampanga	7/15/2016	8131315.4	San Fernando City	Pampanga	Region III	1	Construction of Two (2) Storey - Six (6) Classroom	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3944663	16CG0136 - Construction of Two (2) Units Two (2) Storey-Six (6) Classroom @ Mexico National HS, Mexico, Pampanga	7/15/2016	16506615.3	San Fernando City	Pampanga	Region III	1	Construction of Two (2) Units Two (2) Storey-Six (	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	3962247	ITB-admin-2016-07-25 - Sub-Surface Explorations of Various School Building	7/26/2016	1947994.75	San Fernando City	Pampanga	Region III	1	Sub-Surface Explorations of Various School Buildin	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4022765	16CG0137 - Local Infrastructure Program: Construction/Improvement/Rehabilitation of Lourdes Brgy. Hall, Lourdes	8/24/2016	999999.04	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program: Construction/ Improve	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4022794	16CG0138- Local Infrastructure Program – Construction of Sta. Catalina Covered Court	8/24/2016	1980000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program – Construction of Sta	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4022860	16CG0139- Local Infrastructure Program – Construction of Footbridges	8/24/2016	2970000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program – Construction of Foo	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4022887	16CG0140- Construction of Senior High School, Two (2) Storey Six (6) Classroom at San Matias Elementary School	8/24/2016	8173140.22	San Fernando City	Pampanga	Region III	1	Construction of Senior High School, Two (2) Storey	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4022927	16CG0141- Construction of Four (4) Storey – Eight (8) Classroom at Senior High School in Apalit	8/24/2016	15192857	San Fernando City	Pampanga	Region III	1	Construction of Four (4) Storey – Eight (8) Classr	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4022971	16CG0142- Construction of Four (4) Storey – Eight (8) Classroom at Bahay Pare National High School	8/24/2016	15266972.2	San Fernando City	Pampanga	Region III	1	Construction of Four (4) Storey – Eight (8) Classr	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4023001	16CG0143- Construction of Two (2) Storey Six (6) Classroom at Conrado P. Macapinlac, Sr. National High School (Building 1 and 2)	8/24/2016	16591497.8	San Fernando City	Pampanga	Region III	1	Construction of Two (2) Storey Six (6) Classroom a	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4049771	16CG0144-Construction of Two (2) Storey - Four (4) Classroom at Sta. Monica Elementary School, San Luis, Pampanga	9/8/2016	6697590	San Fernando City	Pampanga	Region III	1	Construction of Two (2) Storey - Four (4) Classroo	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4049807	16CG0145-Construction of Two (2) Storey - Four (4) Classroom at San Pablo Elementary School, San Simon, Pampanga	9/8/2016	6697590	San Fernando City	Pampanga	Region III	1	Construction of Two (2) Storey - Four (4) Classroo	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4049834	16CG0146-Construction of Two (2) Storey-Four (4) Classroom at Sta. Monica High School, San Simon, Pampanga	9/8/2016	6697590	San Fernando City	Pampanga	Region III	1	Construction of Two (2) Storey-Four (4) Classroom	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4049854	16CG0147-Construction of Two (2) Storey - Four (4) Classroom at Sto. Nino Elementary School, San Simon, Pampanga	9/8/2016	6697590	San Fernando City	Pampanga	Region III	1	Construction of Two (2) Storey - Four (4) Classroo	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4049874	16CG0148-Construction of Two (2) Storey - Four (4) Classroom at Lanang High School, Candaba, Pampanga	9/8/2016	6751590.04	San Fernando City	Pampanga	Region III	1	Construction of Two (2) Storey - Four (4) Classroo	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4049937	16CG0149-Construction of Two (2) Storey - Four (4) Classroom at Pulong Gubat High School, Candaba, Pampanga	9/8/2016	6751590.04	San Fernando City	Pampanga	Region III	1	Construction of Two (2) Storey - Four (4) Classroo	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4059220	16CG0150 - One (1) Unit GPS Survey Instruments GR x 2 GNSS Receiver	9/14/2016	1800000	San Fernando City	Pampanga	Region III	1	One (1) Unit GPS Survey Instruments GR x 2 GNSS Re	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4059267	16CG0151 - Service Vehicle (Brand New) Pick Up 4x2 A/T, 2.4 Diesel 4 cylinder, In line 16 valve DOHC variable nozzle turbo with intercooler Direct Injection Common Rail (D-4D)	9/14/2016	1100000	San Fernando City	Pampanga	Region III	1	Service Vehicle (Brand New) Pick Up 4x2 A/T, 2.4	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4061759	16CG0152- Repair/Renov./Upgrading of RHU Sto. Niño South BHS, San Fernando	9/15/2016	970000	San Fernando City	Pampanga	Region III	1	Repair/Renov./Upgrading of RHU Sto. Niño South BHS	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4061794	16CG0153- Local Infrastructure Program: Construction/Improvement/Rehabilitation of Multi-Purpose Building, Concepcion	9/15/2016	1485000	San Fernando City	Pampanga	Region III	1	Local Infrastructure Program: Construction/ Improve	Closed		alalu

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4061849	16CG0154- Repair/Rehab. Of Multipurpose Building (Municipal Hall) Mexico, City, Pampanga 3rd, LD	9/15/2016	1470588.25	San Fernando City	Pampanga	Region III	1	Repair/Rehab. Of Multipurpose Building (Municipal	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4062097	16CG0155- Repair/Renov./Upgrading of RHU, San Fernando City RHU III, San Nicolas	9/15/2016	1470000	San Fernando City	Pampanga	Region III	1	Repair/Renov./Upgrading of RHU, San Fernando City	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4062118	16CG0156 - Concreting of Lacmit – San Roque Bitas FMR Brgy. Lacmit	9/15/2016	1990000	San Fernando City	Pampanga	Region III	1	Concreting of Lacmit – San Roque Bitas FMR Brgy. L	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4062301	16CG0157- Construction and Maintenance of Bridges Along National Roads- Rehabilitation / Major Repair of Permanent Bridges San roque Bridge Along Arayat – Magalang Road	9/15/2016	21230000	San Fernando City	Pampanga	Region III	1	Construction and Maintenance of Bridges Along Nati	Closed		alalu
33749	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 1ST DEO	4065044	16CG0158- Construction of Four (4) Storey – Sixteen (16) Classroom at Pampanga NHS	9/16/2016	26702469.4	San Fernando City	Pampanga	Region III	1	Construction of Four (4) Storey – Sixteen (16) Cla	Closed		alalu
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3544797	15CF0186 Construction and Maintenance of Bridges along National Roads Rehabilitation/Major Repair of Permanent Bridge Dupinga Bridge, (BO1353LZ) along JCT. Tablang Gabaldon Road, Gabaldon, Nueva Ecija	11/19/2015	7840000	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3544811	15CF0187 Construction and Maintenance of Bridges along National Roads Rehabilitation/Major Repair of Permanent Bridge Bangkerohan Bridge, (BO0135LZ) along Nueva Ecija- Aurora Road, Palayan City, Nueva	11/19/2015	9800000	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3544846	15CF0189 Construction and Maintenance of Bridges along National Roads Rehabilitation/Major Repair of Permanent Bridge Sawmill, (BO1356LZ) along JCT. Tablang Gabaldon Road, Gabaldon, Nueva Ecija	11/19/2015	4900000	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3544897	15CF0190 Construction and Maintenance of Bridges along National Roads Rehabilitation/Major Repair of Permanent Bridge Segum Bridge 2, (BO1351LZ) along JCT. Tablang Gabaldon Road, Laur, Nueva Ecija	11/19/2015	3920000	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3573867	15CF0197 Repair/Rehabilitation/Improvement (Additional Pavement Width) along Jct. Tablang – Gabaldon Road, Gabaldon, Nueva Ecija KO172+782 – KO174+147	12/3/2015	9900000	Cabanatuan City	Nueva Ecija	Region III	1	15CF0197	Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3626167	16CF0007 Construction and Maintenance of Bridges along National Roads Rehabilitation/Major Repair of Permanent Bridge San Juan Bridge 2, (B00122LZ) along JCT. Tablang Gabaldon Road, Laur, Nueva Ecija	1/8/2016	3234000	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3626204	16CF0008 Construction and Maintenance of Bridges along National Roads Rehabilitation/Major Repair of Permanent Bridge Bato-Bato Bridge, (B00132LZ) along Cabanatuan - Circumferential Road, Cabanatuan C	1/8/2016	2156000	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3626217	16CF0009 Construction and Maintenance of Bridges along National Roads Rehabilitation/Major Repair of Permanent Bridge Sapang Buhay Bridge 2, (B02792LZ) along Cabanatuan - Circumferential Road, Cabanat	1/8/2016	2352000	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3626230	16CF0010 Construction and Maintenance of Bridges along National Roads Rehabilitation/Major Repair of Permanent Bridge San Juan Bridge 3, (B00151LZ) along JCT. Tablang Gabaldon Road, Laur, Nueva Ecija	1/8/2016	3920000	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3643229	BID BULLETIN No. 16-01-01 for 16CF0002, 16CF0003, 16CF0006 & 16CF0007 - 16CF0010	1/20/2016	19364654.4	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3653009	16CF0016 Network Development, Improvement/Widening of National Roads, Nueva Ecija – Aurora Road, Bongabon, Nueva Ecija K0140+936.71 – K0143+040.00	1/27/2016	29400000	Cabanatuan City	Nueva Ecija	Region III	1	16CF0016	Closed		rdanipog

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3653052	16CF0019 Construction/Maintenance of Flood Mitigation Structures and Drainage Systems Laur River Flood Control, Laur, Nueva Ecija 3rd LD , Sta. 0+000 to Sta. 0+197.60	1/27/2016	19600013.7	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3653064	16CF0020 Construction of Multi-Purpose Building, Brgy. Bitas, Cabanatuan City Nueva Ecija 3rd LD	1/27/2016	3920000	Cabanatuan City	Nueva Ecija	Region III	1	16CF0020	Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3685723	16CF0028 Concreting of Roads, Brgy. Bonifacio to Brgy. Tagumpay of San Leonardo, Nueva Ecija 4th LD	2/12/2016	9800000	Cabanatuan City	Nueva Ecija	Region III	1	16CF0028	Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3794809	16CF0043 Repair/Rehabilitation of Cabu Creek Flood Control, Cabanatuan City Section, Nueva Ecija, Brgy. Cabu, Cabanatuan City, Sta. 7+818.40 to Sta. 7+852.40	4/12/2016	882000	Cabanatuan City	Nueva Ecija	Region III	1	16CF0043	Awarded	Posted	rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3794813	16CF0044 Maintenance, Repair and Rehabilitation of Sta. Rosa – Tarlac Road, Sta. Rosa, Nueva Ecija, K0110+986 – K0114+000	4/12/2016	1980000	Cabanatuan City	Nueva Ecija	Region III	1	16CF0044	Awarded	Posted	rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3794817	16CF0045 Clearing Operations/Restoration of Nueva Ecija – Aurora Road, Bongabon, Nueva Ecija	4/12/2016	2940000	Cabanatuan City	Nueva Ecija	Region III	1	16CF0045	Awarded	Posted	rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3794818	16CF0046 Repair/Rehabilitation/Restoration (collapsed gravel road) along Nueva Ecija-Aurora Road, Bongabon, Nueva Ecija, K0167+100 – K0167+150	4/12/2016	3818000	Cabanatuan City	Nueva Ecija	Region III	1	16CF0046	Awarded	Posted	rdanipog
33846	PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3794827	16CF0050 Concreting of Sto. Tomas North FMR, Brgy. Sto. Tomas North, Jaen, Nueva Ecija	4/12/2016	1960005.17	Cabanatuan City	Nueva Ecija	Region III	1	16CF0050	Awarded	Posted	rdanipog

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3794832	16CF0051 Concreting of San Fernando North FMR, Brgy. San Fernando North, Cabiao, Nueva Ecija	4/12/2016	1960005.98	Cabanatuan City	Nueva Ecija	Region III	1	16CF0051	Awarded	Posted	rdanipog
33846	PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3794836	16CF0052 Concreting of Bagong Sikat FMR, Brgy. Bagong Sikat, Cabiao, Nueva Ecija	4/12/2016	1960007.22	Cabanatuan City	Nueva Ecija	Region III	1	16CF0052	Awarded	Posted	rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3794838	16CF0053 Concreting of San Francisco FMR, Brgy. San Francisco, San Antonio, Nueva Ecija	4/12/2016	2940001.67	Cabanatuan City	Nueva Ecija	Region III	1	16CF0053	Awarded	Posted	rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3805376	16CFC001 Soil Investigation/Geotechnical Analysis of Various DepEd School Buildings BEFF CY 2016	4/19/2016	3106450	Cabanatuan City	Nueva Ecija	Region III	1	16CFC001	Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3808923	16CF0058 Repair/Rehabilitation of Sumacab-San Josef-Bonifacio Road, Cabanatuan City, K0108+000 – K0115+000	4/21/2016	960300	Cabanatuan City	Nueva Ecija	Region III	1	16CF0058	Awarded	Posted	rdanipog
33846	PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3826386	16CF0063 Concreting of Santolan Aulo FMR, Palayan City, Nueva Ecija	5/4/2016	6965000	Cabanatuan City	Nueva Ecija	Region III	1	16CF0063	Closed		rdanipog
33846	PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3826396	16CF0064 Concreting of Tagpos Centro Road, Brgy. Tagpos, Sta. Rosa, Nueva Ecija	5/4/2016	12935000	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3838797	16CF0067 Construction/Maintenance of Flood Mitigation Structures and Drainage Systems Digmala River Flood Control, Vega Section, Bongabon, Nueva Ecija Sta. 1+222.70 to Sta. 1+714.70 (492.00 L.M.)	5/13/2016	15467784.4	Cabanatuan City	Nueva Ecija	Region III	1	16CF0067	Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3872862	16CFC0002 Soil Investigation/Geotechnical Analysis of Various DepEd School Buildings BEFF CY 2016	6/3/2016	3323200	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3877519	16CF0069 Construction of Rainwater Collector System (RWCS), Nueva Ecija 2nd DEO	6/6/2016	3280999.94	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3883010	16CF0071 Rehabilitation/Reconstruction/Upgrading of Damaged Paved National Roads including drainage based on Pavement Management System/Highway Development and Management-4 (HDM-4), Sta. Rosa – Tarlac	6/9/2016	20119400	Cabanatuan City	Nueva Ecija	Region III	1	16CF0071	Awarded	Posted	rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3883042	16CF0072 Off-Carriageway Improvement Sta. Rosa - Tarlac Road, Sta. Rosa, Nueva Ecija, K0109+349.22 to K0110+1,277.70, K0116+549.90 to K0117+000.00	6/9/2016	16140600.1	Cabanatuan City	Nueva Ecija	Region III	1	16CF0072	Awarded	Posted	rdanipog
33846	PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3883096	16CF0074 Barlis E.S., Cabanatuan City, Nueva Ecija 3rd LD	6/9/2016	2623499.12	Cabanatuan City	Nueva Ecija	Region III	1	16CF0074	Awarded	Posted	rdanipog
33846	PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3883188	16CF0075 Angel's Ville ES, Sta. Rosa, Nueva Ecija 3rd LD	6/9/2016	2623499.12	Cabanatuan City	Nueva Ecija	Region III	1	16CF0075	Closed		rdanipog
33846	PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3883215	16CF0076 Talipapa ES, Cabanatuan City, Nueva Ecija 3rd LD	6/9/2016	2623499.12	Cabanatuan City	Nueva Ecija	Region III	1	16CF0076	Awarded	Posted	rdanipog
33846	PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3883239	16CF0077 Dupinga ES, Gabaldon (Bitulok & Sabani), Nueva Ecija 3rd LD	6/9/2016	2623499.12	Cabanatuan City	Nueva Ecija	Region III	1	16CF0077	Awarded	Posted	rdanipog
33846	PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3956007	16CF0081 Construction of Two Storey 6 CL at Malapit East ES, San Isidro, Nueva Ecija	7/21/2016	10087180.8	Cabanatuan City	Nueva Ecija	Region III	1	16CF0081	Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3969419	16CF0082 Construction of 2 2STY8CL School Buildings, Rio Chico National High School, General Tinio, (Papaya), Nueva Ecija 4th LD - Construction of Classrooms	7/29/2016	22299129.9	Cabanatuan City	Nueva Ecija	Region III	1	16CF0082	Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3969445	16CF0083 Construction of 2 2STY8CL School Buildings, Mambangnan NHS, San Leonardo, Nueva Ecija 4th LD - Construction of Classrooms	7/29/2016	22299129.9	Cabanatuan City	Nueva Ecija	Region III	1	16CF0083	Awarded	Posted	rdanipog

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3969456	16CF0084 Construction of 2 2STY8CL School Buildings, Magpapalayok NHS, San Leonardo, Nueva Ecija 4th LD - Construction of Classrooms	7/29/2016	22299129.9	Cabanatuan City	Nueva Ecija	Region III	1	16CF0084	Awarded	Posted	rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3969465	16CF0085 Construction of a 2STY8CL School Buildings, San Anton NHS, San Leonardo, Nueva Ecija 4th LD - Construction of Classrooms	7/29/2016	11682076.1	Cabanatuan City	Nueva Ecija	Region III	1	16CF0085	Awarded	Posted	rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3980837	16CF0070 Rehabilitation/Reconstruction/Upgrading of Damaged Paved National Roads including drainage based on Pavement Management System/Highway Development and Management along Jct. Tablang - Gaba	8/4/2016	39200000	Cabanatuan City	Nueva Ecija	Region III	1	16CF0070	Awarded	Posted	rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3980849	16CF0086 Construction of a 2STY6CL School Building, Maligaya NHS, Palayan City, Nueva Ecija 3rd LD – Construction of Classrooms	8/4/2016	8429861.55	Cabanatuan City	Nueva Ecija	Region III	1	16CF0086	Awarded	Posted	rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3983426	16CF0087 Construction of a 2STY6CL School Building, Magpapalayok NHS, San Leonardo, Nueva Ecija 4th LD – Construction of Classrooms	8/5/2016	8782746.94	Cabanatuan City	Nueva Ecija	Region III	1	16CF0087	Awarded	Posted	rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3983451	16CF0088 Construction of a 2STY6CL School Building, San Anton NHS, San Leonardo, Nueva Ecija 4th LD – Construction of Classrooms	8/5/2016	8782746.94	Cabanatuan City	Nueva Ecija	Region III	1	16CF0088	Awarded	Posted	rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3983462	16CF0089 Construction of a 2STY6CL School Building, Jaen NHS (Former Putlod-San Jose NHS-annex, Jaen, Nueva Ecija 4th LD – Construction of Classrooms	8/5/2016	8429861.55	Cabanatuan City	Nueva Ecija	Region III	1	16CF0089	Awarded	Posted	rdanipog

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3983473	16CF0090 Construction of 2 2STY6CL School Buildings, Pulo NHS, San Isidro, Nueva Ecija 4th LD – Construction of Classrooms	8/5/2016	16859723.1	Cabanatuan City	Nueva Ecija	Region III	1	16CF0090	Awarded	Posted	rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3992243	16CF0065 Concreting of Caligid (Kalikid Sur) FMR, Brgy. Caligid (Kalikid Sur), Cabanatuan, Nueva Ecija	8/10/2016	1980011.46	Cabanatuan City	Nueva Ecija	Region III	1	16CF0065	Closed		rdanipog
33846	PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3992256	16CF0066 Concreting of Patalac FMR, Brgy. Patalac, Cabanatuan, Nueva Ecija	8/10/2016	2970014.28	Cabanatuan City	Nueva Ecija	Region III	1	16CF0066	Awarded	Posted	rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3992272	16CF0078 Construction of a 1STY2CL School Building, Langka ES, Palayan City, Nueva Ecija 3rd LD – Construction of Classroom	8/10/2016	1881000.74	Cabanatuan City	Nueva Ecija	Region III	1	16CF0078	Awarded	Posted	rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3992293	16CF0079 Construction of a 1STY2CL School Building, Atate Annex Primary School, Palayan City, Nueva Ecija 3rd LD – Construction of Classroom	8/10/2016	1881000.74	Cabanatuan City	Nueva Ecija	Region III	1	16CF0079	Awarded	Posted	rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3992310	16CF0080 Construction of a 1STY2CL School Building, Buliran Elementary School, Cabanatuan City, Nueva Ecija 3rd LD – Construction of Classroom	8/10/2016	1881000.74	Cabanatuan City	Nueva Ecija	Region III	1	16CF0080	Awarded	Posted	rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3992320	16CF0091 Resettlement Site for Affected Persons by the Construction of Central Luzon Link Expressway (CLEX), Brgy. Caalibangbangan, Cabanatuan City, Nueva Ecija Sta. 0+000 – Sta. 0+418.92 Road Lot A,	8/10/2016	19543534.1	Cabanatuan City	Nueva Ecija	Region III	1	16CF0091	Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	3992336	16CF0092 Construction of a 1STY2CL School Building, Daan Sarile Integrated School, Cabanatuan City, Nueva Ecija 3rd LD – Construction of Classroom	8/10/2016	1881000.74	Cabanatuan City	Nueva Ecija	Region III	1	16CF0092	Awarded	Posted	rdanipog

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	4009653	16CF0093 Construction of a 2STY6CL School Building, Teodoro A. Dionisio NHS, San Isidro, Nueva Ecija 4th LD – Construction of Classrooms	8/17/2016	8429861.55	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS NE2NDDEO	4009682	16CF0094 Construction of a 2STY8CL School Building, Teodoro A. Dionisio NHS, San Isidro, Nueva Ecija 4th LD – Construction of Classrooms	8/17/2016	11682076.1	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4063059	16CF0095 Restoration of Bago Creek Flood Control, Brgy. Bago, Gen. Tinio, K0+056 – K0+130	9/16/2016	2439024.6	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4063085	16CF0096 Restoration of Shoulder and Retaining Wall along Daang Maharlika, San Leonardo, Nueva Ecija, K099+800 - K099+940	9/16/2016	1535625	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4063097	16CF0097 Repair/Rehabilitation/Improvement of Nueva Ecija - Aurora Road, Bongabon, Nueva Ecija, K0138+300 - K0138+460	9/16/2016	1633125	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4063115	16CF0098 Repair/Rehabilitation/Restoration of Cut-Off Road along Nueva Ecija - Aurora Road, Bongabon, Nueva Ecija, K0164+100 - K0164+129	9/16/2016	1324670	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4063140	16CF0099 Clearing Operation along Jct. Tablang - Gabaldon Road, Gabaldon, Nueva Ecija, K0161+950 - K0162+200, K0168+000 - K0168+300, K0173+000 - K0173+150	9/16/2016	1778620	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4069835	16CF0101 Concreting of Road, Brgy. San Roque, Cabiao, Nueva Ecija	9/20/2016	1960008.76	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33846	PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4069882	16CF0102 Concreting of Road, Brgy. Pulong Matong, General Tinio, Nueva Ecija	9/20/2016	1960007.02	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4069921	16CF0103 Concreting of Road, Brgy. Alua, San Isidro, Nueva Ecija	9/20/2016	1960001.55	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4069941	16CF0104 Concreting of Road, Brgy. Calaba, San Isidro, Nueva Ecija	9/20/2016	2450006.19	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4069955	16CF0105 Concreting of Road, Brgy. San Carlos, Cabiao, Nueva Ecija	9/20/2016	2450035.85	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4070015	16CF0106 Concreting of Road, Brgy. Mabuga, Gapan City, Nueva Ecija	9/20/2016	2940000.01	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4070040	16CF0107 Concreting of Road, Brgy. Macabaklay, Gapan City, Nueva Ecija	9/20/2016	1960000.01	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4070071	16CF0108 Concreting of Road, Brgy. Sto. Cristo Norte, Gapan City, Nueva Ecija	9/20/2016	1960000.01	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4070123	16CF0109 Concreting of Road, Brgy. Poblacion West, General Tinio, Nueva Ecija	9/20/2016	1960012.5	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4070162	16CF0110 Concreting of Road, Brgy. Concepcion, Cabiao, Nueva Ecija	9/20/2016	1960011.24	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4071363	16CF0012(G) Furnishing & Delivery of Materials for use in Repair/Maintenance along Nueva Ecija-Aurora Road & Tablang-Gabaldon Road, Cabanatuan City, Palayan City, Bongabon, Laur & Gabaldon, Nueva Eci	9/21/2016	3000000	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4071393	16CF0013(G) Furnishing & Delivery of Materials for use in Repair/Maintenance along Jose Abad Santos Avenue Road & Gapan-Fort Magsaysay Road, Gapan City, San Isidro, Cabiao, Peñaranda & Gen. Tinio, Nue	9/21/2016	3000000	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4071440	16CF0014(G) Furnishing & Delivery of Materials for use in Repainting of Bridges along Nueva Ecija-Aurora Road, Bongabon-Rizal Road, Tablang-Gabaldon Road & Gabaldon-Dingalan Road, Palayan City, Bongab	9/21/2016	2165400	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4071483	16CF0015(G) Furnishing & Delivery of Materials for use in Repainting of Bridges along Jose Abad Santos Avenue Road, Gapan- Fort Magsaysay Road & Sta. Rosa-Tarlac Road, Gapan City, San Isidro, Cabiao,	9/21/2016	1091700	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4071521	16CF0016(G) Furnishing & Delivery of Materials for use in Centerline & Lane Line Repainting along Jose Abad Santos Avenue Road, Cabiao, San Isidro & Gapan City, Nueva Ecija K0097+-881 to K0116+356 w/	9/21/2016	1453080	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4071547	16CF0017(G) Furnishing & Delivery of Materials for use in Centerline & Lane Line Repainting along Cabanatuan-Carmen Road, Cabanatuan - Circumferential Road & Cabanatuan-Papaya Road, Cabanatuan City, N	9/21/2016	1453080	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4071611	16CF0018(G) Furnishing & Delivery of Materials for use in Centerline & Lane Line Repainting along Sta. Rosa-Tarlac Road, Sta. Rosa, Nueva Ecija, K0108+-881 to K0118+-102 with exception	9/21/2016	1499699.65	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4071664	16CF0019(G) Furnishing & Delivery of Materials for use in Centerline & Lane Line Repainting along Tablang-Gabaldon Road, Laur & Gabaldon, Nueva Ecija, K0136+-725 to K0174+147 with exception	9/21/2016	1483352.5	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33846	PUBLIC WORKS AND HIGHWAYS - NUEVA ECIJA 2ND DE	4071717	BID BULLETIN No. 160903 for 15CF0189, 16CF0007 & 16CF0009	9/21/2016	4900000	Cabanatuan City	Nueva Ecija	Region III			Closed		rdanipog
33863	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC 2ND-DEO	3562415	Rehabilitation/Improvement of Existing Dike Along Rio Chico River, Brgy. Lomboy Section, Right Bank, Lapaz, Tarlac	11/26/2015	32653458.8	Concepcion	Tarlac	Region III			Closed		esalvador8
33863	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC 2ND-DEO	3650961	Purchase of two (2) units motor vehicle for use in the operation of DPWH-Tarlac 2nd District Engineering office, Concepcion, Tarlac (Office of the District Engineer & Planning and Design Section	1/30/2016	3000000	Concepcion	Tarlac	Region III			Closed		atalavera4

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33863	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC 2ND-DEO	3704796	Construction of Various Classrooms in Elementary, Junior High & Senior High School: One (1) Storey, Three (3) Classroom School Building at Sta. Juliana Elementary School, Capas, Tarlac	2/19/2016	2653762.09	Concepcion	Tarlac	Region III			Closed		esalvador8
33863	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC 2ND-DEO	3704881	Construction of Technical and Vocational Facilities/Workshop Buildings for Senior High School at Sta. Juliana High School (O'Donnell HS Annex), Capas, Tarlac	2/19/2016	4974710.71	Concepcion	Tarlac	Region III			Closed		esalvador8
33863	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC 2ND-DEO	3704979	Construction of Various Classrooms in Elementary, Junior High & Senior High School: Two (2) Storey, Four (4) Classrooms at Sta. Juliana High School (O'Donnell HS Annex), Capas, Tarlac	2/19/2016	6200746.54	Concepcion	Tarlac	Region III			Closed		esalvador8
33863	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC 2ND-DEO	3719697	Construction of Various Classrooms in Elementary, Junior High & Senior High School: Two (2) Storey, Two (2) Classroom at Sta. Maria Primary School, Concepcion, Tarlac	2/25/2016	4375735	Concepcion	Tarlac	Region III			Closed		esalvador8
33863	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC 2ND-DEO	3904904	Construction/Improvement of Access Roads Leading to Airports, Seaports and Tourist Destinations-Construction of A New Clark Green City-Mac Arthur Access Leading to Clark Green City, Tarlac 3rd LD, Cap	6/21/2016	192996335	Concepcion	Tarlac	Region III			Closed		esalvador8
33863	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC 2ND-DEO	3918083	Rehabilitation/Improvement of Existing Dike Along Masalasa River (Lara Section), Lapaz, Tarlac	6/29/2016	38599647.7	Concepcion	Tarlac	Region III	1	16CK0083	Closed		esalvador8

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33863	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC 2ND-DEO	3966498	Procurement of Two (2) units Service Vehicle for use in the operation of DPWH - Tarlac 2nd District Engineering Office (Office of the Assistant District Engineer and Planning and Design Section), Conc	7/27/2016	2200000	Concepcion	Tarlac	Region III			Closed		atalavera4
33863	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC 2ND-DEO	4017559	Rehabilitation/Improvement of Existing Dike Along Lucung River, Left Bank (Brgy. Santiago Section), Upstream of Santiago Bridge, Concepcion, Tarlac	8/21/2016	8655028.85	Concepcion	Tarlac	Region III			Closed		esalvador8
33863	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC 2ND-DEO	4057236	Rehabilitation/Improvement of Existing Dike Along Lucung River (Culatingan Section, Right Bank), Downstream of Lucung Bridge, Concepcion, Tarlac	9/14/2016	35842405.3	Concepcion	Tarlac	Region III			Closed		esalvador8
33863	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC 2ND-DEO	4057241	Rehabilitation/Improvement of Existing Dike Along Lucung River (Malupa Section, Left Side), Downstream of Lucung Bridge, Concepcion, Tarlac	9/14/2016	27271960.7	Concepcion	Tarlac	Region III			Closed		esalvador8
33863	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - TARLAC 2ND-DEO	4057247	Rehabilitation/Improvement of Dike Along Lucung River (Culatingan Section, Left Side), Downstream of Lucung Bridge, Concepcion, Tarlac	9/14/2016	10323176.1	Concepcion	Tarlac	Region III			Closed		esalvador8
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3545069	15HM0097-Construction of Flood Control Structure, Canlambo, Larena, Siquijor Lone LD	11/18/2015	24500000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3545234	15HM0098-Construction of Flood Control Structure, Datag, Larena, Siquijor Lone LD	11/18/2015	24500000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3545250	15HM0099-Rehabilitation/Improvement of Maria-Basac-Larena Road leading to Larena RORO Port, Larena, Siquijor	11/18/2015	33320000	Larena	Siquijor	Region VII			Closed		jho

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3579016	15HM0105-Repair/Maintenance of Existing Revetment, Looc River, Maria, Siquijor Lone District	12/4/2015	19600000	Larena	Siquijor	Region VII	1	15HM0105	Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3579059	15HM0106-Repair/Maintenance of Existing Revetment, Señora River, Lazi, Siquijor Lone District	12/4/2015	34300000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3579124	15HM0107-Repair/Maintenance of Existing Revetment, Sawang River, Maria, Siquijor Lone District	12/4/2015	19600000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3594632	15HM0108-Improvement of Barangay Hall, Barangay Manan-ao, Enrique Villanueva, Siquijor Lone District	12/10/2015	990000	Larena	Siquijor	Region VII	1	15HM0108	Awarded	Posted	jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3594686	15HM0110-Construction of MPB, Brgy. Bitaug, Enrique Villanueva, Siquijor Lone District	12/10/2015	1980000	Larena	Siquijor	Region VII	1	15HM0110	Awarded	Posted	jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3594703	15HM0111-Construction of Covered Court, Brgy. Talayong, Lazi, Siquijor Lone District	12/10/2015	1980000	Larena	Siquijor	Region VII	1	15HM0111	Awarded	Posted	jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3594721	PR-2015-12-102-PROCUREMENT OF VARIOUS CONST. MATERIALS FOR THE REP./MAINT.OF DPWH BLDG. SIQUIJOR DISTRICT ENGINEERING OFFICE,SO. POBLACION, LARENA, SIQUIJOR	12/10/2015	1004585.23	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3594757	15HM0112-Construction of Covered Court, Brgy. Calunasan, Larena, Siquijor Lone District	12/10/2015	1980000	Larena	Siquijor	Region VII	1	15HM0112	Awarded	Posted	jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3594768	15HM0113-Construction of MPB, Brgy. Tinago, Siquijor, Siquijor Lone District	12/10/2015	1980000	Larena	Siquijor	Region VII	1	15HM0113	Awarded	Posted	jho

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3594782	15HM0114-Construction of Water System (Level II), Barangay Candura, San Juan, Siquijor Lone District	12/10/2015	1980000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3594789	15HM0115-Construction of Water System (Level II), Barangay Gabayan, Lazi, Siquijor Lone District	12/10/2015	1980000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3594800	15HM0116-Construction of Water System (Level II), Brgy. Caticugan, Siquijor, Siquijor Lone District	12/10/2015	1980000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3594807	15HM0117-Construction of Water System (Level II), Brgy. Candaping B, Maria, Siquijor Lone District	12/10/2015	1980000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3594817	15HM0118-Construction of Water System (Level II), Brgy. Logucan, Maria, Siquijor Lone District	12/10/2015	1980000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3594829	15HM0119-Installation/Application/Construction of Road Safety Devices along Siquijor Circumferential Road, K0000+000 – K0018+000	12/10/2015	10000000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3628413	Re-ITB-15HM0119-Installation/Application/Const. of Road Safety Devices along Siquijor Circ.l Road, K0000+000–K0018+000	1/8/2016	10000000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3640186	16HM0002-Concreting of Road Shoulder along Siquijor Circumferential Road including Sidewalk,K0013+000–K0017+000	1/16/2016	39200000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3640203	16HM0003-Concreting of Road Shoulder along Siquijor Circumferential Road including Sidewalk,K0047+000–K0051-000	1/16/2016	39200000	Larena	Siquijor	Region VII			Closed		jho

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3640211	16HM0004-Concreting of Road Shoulder along Siquijor Circumferential Road including Sidewalk,K0055+000–K0058+000	1/16/2016	29400000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3640217	16HM0005-Concreting of Road Shoulder along Siquijor Circumferential Road including Sidewalk,K0067+000–K0071+000	1/16/2016	39200000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3651372	Re-ITB-15HM0114-Construction of Water System (Level II), Barangay Candura, San Juan, Siquijor Lone District	1/23/2016	1980000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3651379	16HM0001-Construction of Multi-Purpose Building, Barangay Cangbagsa, Larena, Siquijor	1/23/2016	1980000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3716094	16HM0006-Construction of Siquijor Provincial Hospital Buildings, Siquijor, Siquijor	2/24/2016	49750000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3723635	2016-S-0001-PROCUREMENT OF VARIOUS CONST. MATERIALS FOR THE MAINT.OF NATIONAL ROADS & BRIDGES ALONG SIQUIJOR CIRC. ROAD AND AT LUYANG-POO, LAZI NATIONAL ROAD	2/27/2016	2860475	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3751272	16HM-0007Construction of Techvoc Workshop Building at Leon Parami High School, Lazi, Siquijor	3/10/2016	2420484.89	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3751370	16HM-0008 - Construction of 2-Techvoc Workshop Buildings at Tambisan National High School, San Juan, Siquijor	3/10/2016	4838537.6	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3771469	16HM0009-Construction of 1-Storey 2-Classroom School Building at Siquijor Provincial Science High School, Siquijor, Siquijor	3/22/2016	1808237.13	Larena	Siquijor	Region VII			Closed		jho

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3771473	16HM0010-Construction of 1-Storey 1-Classroom School Building at Roxas Elementary School, Enrique Villanueva, Siquijor	3/22/2016	1009366.44	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3788788	16HM0011-Concreting of Brgy. Olo FMR, Brgy. Olo, Siquijor, Siquijor	4/6/2016	1980000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3788793	16HM0012-Concreting of Brgy. Tebjong to Brgy. Cantabon FMR, Brgy. Tebjong, Siquijor, Siquijor	4/6/2016	1980000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3788808	16HM0013-Concreting of Brgy. Taculing FMR, Brgy. Taculing, Larena, Siquijor	4/6/2016	1980000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3788822	16HM0014-Concreting of Brgy. Cangmunag to Brgy. Timbaon FMR, Brgy. Cangmunag, San Juan, Siquijor	4/6/2016	1980000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3788828	16HM0015-Concreting of Brgy. Lotloton FMR, Brgy. Lotloton, Enrique Villanueva, Siquijor	4/6/2016	1980000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3808708	16HM-0009 (Re-ITB)- Construction of 1-Storey 2-Classroom School Building at Siquijor Provincial Science High School, Siquijor, Siquijor	4/20/2016	1808237.13	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3808714	16HM-0010 (Re-ITB)-Construction of 1-Storey 1-Classroom School Building at Roxas Elementary School, Enrique Villanueva, Siquijor	4/20/2016	1009366.44	Larena	Siquijor	Region VII			Closed		jho

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3808738	16HM-0016 - Construction of Rain Water Collection System (RWCS) at 1. Basac NHS, Larena, Siquijor - Php 179,291.62; 2. Cabulihan Integrated School, Larena, Siquijor - Php 152,209.00; 3. Enrique Villan	4/20/2016	3281000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3822729	P.R.No.2016-04-024 PROCUREMENT OF VARIOUS OFFICE SUPPLIES	4/29/2016	989490	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3854548	Negotiated Procurement-16HM0009-Const. of 1-Storey 2-Classroom Sch. Bldg. at Siquijor Provincial Science High School, Siquijor,Siquijor	5/21/2016	1808237.13	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3854552	Negotiated Procurement-16HM0010-Construction of 1-Storey 1-Classroom School Building at Roxas Elementary School, Enrique Villanueva, Siquijor	5/21/2016	1009366.44	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3854555	Re-ITB-16HM0016-Construction of Rain Water Collection System (RWCS) at 1. Basac NHS, Larena, Siquijor - Php 179,291.62; 2. Cabulihan Integrated School, Larena, Siquijor - Php 152,209.00; 3. Enrique Vi	5/21/2016	3281000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3865451	16HM0017-Const. of 1-Unit 2-Storey 4-Classroom Sch.Bldg. at Leon Parami High School, Lazi, Siquijor	5/28/2016	6256144.27	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3865474	16HM0018-Const. of 1-Unit 2-Storey 4-Classroom Sch. Bldg. at Tambisan National High School, San Juan, Siquijor	5/28/2016	6256144.27	Larena	Siquijor	Region VII			Closed		jho

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3865476	16HM0019-Const. of 1-Unit 2-Storey 4-Classroom Sch. Bldg. at Cang-alwang National High School, Siquijor, Siquijor	5/28/2016	6258592.69	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3935152	16HM-0020 - Construction of 2-Techvoc Workshop Building at Enrique Villanueva National High School, Enrique Villanueva, Siquijor	7/10/2016	4788190.62	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3935155	16HM-0021 - Construction of Techvoc Workshop Building at Basac National High School, Larena, Siquijor	7/10/2016	2395235.57	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3935180	16HM-0022 - Construction of Techvoc Workshop Building at Campalanas National High School, Lazi, Siquijor	7/10/2016	2408190.25	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3935183	16HM-0023 - Construction of Techvoc Workshop Building at Candaping National High School, Maria, Siquijor	7/10/2016	2395387.72	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3935188	16HM-0024 - Construction of Techvoc Workshop Building at Banban National High School, Siquijor, Siquijor	7/10/2016	2408070.04	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3935191	16HM-0025 - Construction of Techvoc Workshop Building at DepEd-Lazi National Agricultural School, Lazi, Siquijor	7/10/2016	2408321.65	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3935192	16HM-0026 - Construction of Techvoc Workshop Building at Catulayan National High School, San Juan, Siquijor	7/10/2016	2408230.62	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3935194	16HM-0027 - Construction of Techvoc Workshop Building at San Antonio National High School, Siquijor, Siquijor	7/10/2016	2408357.51	Larena	Siquijor	Region VII			Closed		jho

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3940672	2016-S-0003-PROCUREMENT OF VARIOUS CONSTRUCTION MATERIALS & SUPPLY	7/13/2016	1157620	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3957249	16HM-0018 (Re-ITB)- Construction of 1-Unit 2-Storey 4-Classroom School Building at Tambisan National High School, San Juan, Siquijor	7/22/2016	6256144.27	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3958835	16HM-0028 Concreting of Brgy. Catulayan to Brgy. Timbaon FMR, Brgy. Catulayan, San Juan, Siquijor	7/22/2016	1980000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3958860	16HM-0029 Construction of 1-Unit 2-Storey 6-Classroom School Building at Enrique Villanueva National High School, Enrique Villanueva, Siquijor	7/22/2016	8132815.4	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3958883	16HM-0030 Construction of 1-Unit 2-Storey 8-Classroom School Building at Candaping National High School, Maria, Siquijor	7/22/2016	10768569.2	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3958902	16HM-0031 Construction of Barangay Health Station, Cangmunag, San Juan, Siquijor	7/22/2016	3093750	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3958923	16HM-0032 Construction of Barangay Health Station, Basak, Larena, Siquijor	7/22/2016	3093750	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3974416	16HM-0033 - Concreting of Nocnoc to Cang-alyas, FMR, Larena, Siquijor	7/30/2016	1980000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3974423	16HM-0034 - Concreting of Brgy. Cantaroc B to Brgy. Cantugbas FMR, Brgy. Cantaroc B, Maria, Siquijor	7/30/2016	1980000	Larena	Siquijor	Region VII			Closed		jho

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3974429	16HM-0035 - Concreting of Licoan to Bogo FMR, Maria, Siquijor	7/30/2016	1980000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3974434	16HM-0036 - Concreting of Brgy. Catamboan FMR, Brgy. Catamboan, Larena, Siquijor	7/30/2016	1980000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3974438	16HM-0037 - Construction of Barangay Health Station, Lambojon, Siquijor, Siquijor	7/30/2016	3093750	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3974441	16HM-0038 Construction of Barangay Health Station, Cang-apa, Larena, Siquijor	7/30/2016	3093750	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3974445	16HM-0038 Construction of Barangay Health Station, Cang-apa, Larena, Siquijor	7/30/2016	3093750	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3974449	16HM-0039 - Repair/Maintenance of Lotloton River Control, Lotloton, E. Villanueva, Siquijor	7/30/2016	2000000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3974452	16HM-0040 - Repair/Maintenance of Binoongan River Control, E. Villanueva, Siquijor	7/30/2016	3000000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	3974453	16HM-0041- Repair/Maintenance of Senora River Control, E. Lazi, Siquijor	7/30/2016	3000000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	4020318	Re-ITB-15HM0076 - Improvement of Pasihagon–Cang-alwang Road leading to Siquijor Airport	8/24/2016	21560000	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	4023471	16HM0042-Construction of 1-Unit 2-Storey 4-Classroom School Building at Basac National High School, Larena, Siquijor	8/24/2016	6596889.75	Larena	Siquijor	Region VII			Closed		jho

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	4023479	16HM0043-Construction of 4-Units 2-Storey 4-Classroom School Building at Campalanas National High School, Lazi, Siquijor	8/24/2016	26875237.9	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	4051734	16HM-0045-Construction of 1-Unit 2-Storey 4-Classroom School Building at Catulayan National High School, San Juan, Siquijor	9/8/2016	6256144.27	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	4051776	16HM-0046 - Construction of 1-Storey 4-Classroom School Building at Ponong National High School, Siquijor, Siquijor	9/8/2016	4229097.07	Larena	Siquijor	Region VII			Closed		jho
33951	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SIQUIJOR DEO	4051785	16HM-0047 - Construction of 1-Unit 2-Storey 6-Classroom School Building at Banban National High School, Siquijor, Siquijor	9/8/2016	9116976.29	Larena	Siquijor	Region VII			Closed		jho
34094	PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	3553425	Furnishing & Delivery for the procurement of various materials and other equipm,ent for use at DPWH-PIV DEO	11/23/2015	2362880	Sta. Barbara	Pangasinan	Region I	1	150051	Closed		ccruz26
34094	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	3687225	Furnishing & Delivery of materials for Premix Patching Bituminous and Concrete Pavement along National Roads within the 3rd Congressional District Pangasinan (Work Category #10)	2/12/2016	750000	Sta. Barbara	Pangasinan	Region I	1	160004	Closed		ccruz26
34094	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	3795500	Furnishing & Delivery of various materials for Bridge Repainting, Repainting of Guardrail Maintenance and for the Centerline, Laneline and Pedestrian Crosswalk Repainting along National Roads within t	4/12/2016	546000	Sta. Barbara	Pangasinan	Region I	1	160012	Closed		ccruz26

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
34094	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	3795529	Furnishing & Delivery of materials for use of Premix Patching Bituminous and Concrete Pavement along National Roads within the 3rd Congressional District, Pangasinan (Work Category #10)	4/12/2016	750000	Sta. Barbara	Pangasinan	Region I	1	160015	Closed		ccruz26
34094	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	3863287	Construction/Rehabilitation of River Dikes along Sinucalan River Brgy. Dalongue, Sta. Barbara, Pangasinan Sta. 0+000 – Sta. 0+600	5/27/2016	13987675	Sta. Barbara	Pangasinan	Region I	1	16AJ0071	Closed		ccruz26
34094	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	3863302	Construction/Rehabilitation of River Dikes along Sinucalan River Brgy. Banzal, Sta. Barbara, Pangasinan Sta. 0+000 – Sta. 0+601	5/27/2016	13997325	Sta. Barbara	Pangasinan	Region I	1	16AJ0072	Closed		ccruz26
34094	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	3873891	Furnishing & Delivery of materials for use of Premix Patching Bituminous & Concrete Pavement along National Roads w/in 3rd Congressional District, Pangasinan (Work Category #10).	6/3/2016	750000	Sta. Barbara	Pangasinan	Region I	1	160020	Closed		ccruz26
34094	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	3873932	Furnishing & Delivery of materials for use in the Centerline Laneline & Pedestrian Crosswalk Repainting (Work Category #18), various materials for Repainting of Guardrail Maintenance (Work Category #1	6/3/2016	546000	Sta. Barbara	Pangasinan	Region I	1	160022	Closed		ccruz26
34094	PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	3906326	Construction/Rehabilitation of Protection Works along Sinocalan River, Sta. Barbara, Pangasinan, Matic-Matic Section	6/22/2016	15951450	Sta. Barbara	Pangasinan	Region I	1	16AJ0075	Closed		ccruz26
34094	PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	3945269	Construction/Rehabilitation of Protection Works along Marusay River, Calasiao, Pangasinan, Longos Section	7/15/2016	15890655	Sta. Barbara	Pangasinan	Region I	1	16AJ0077	Closed		ccruz26

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
34094	PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	3945325	Construction/Rehabilitation of Protection Works along Marusay River, Calasiao, Pangasinan, Malabago Section	7/15/2016	15787400	Sta. Barbara	Pangasinan	Region I	1	16AJ0078	Closed		ccruz26
34094	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	3986771	Construction of Technical and Vocational-Livelihood Laboratory Building at Don Pedro National High School, Malasiqui, Pangasinan	8/5/2016	2417850	Sta. Barbara	Pangasinan	Region I	1	16AJ0082	Closed		ccruz26
34094	PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	3986775	Construction of 4-storey 12 CL.RM. School Building at Mapandan NHS, Mapandan, Pangasinan	8/5/2016	22041581.9	Sta. Barbara	Pangasinan	Region I	1	16AJ0083	Closed		ccruz26
34094	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	3986778	Construction of Technical and Vocational-Livelihood Laboratory Building at Matic-Matic National High School, Sta. Barbara and Moises Rebamontan NHS, Bayambang, Pangasinan (Cluster III)	8/5/2016	4835700	Sta. Barbara	Pangasinan	Region I	1	16AJ0084	Closed		ccruz26
34094	PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	3991689	Construction of 3-storey 6 CL.RM. School Building at Lunec NHS, Malasiqui, Pangasinan	8/10/2016	10365045.9	Sta. Barbara	Pangasinan	Region I	1	16AJ0085	Closed		ccruz26
34094	PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	3991839	Construction of 4-storey 8 CL.RM. School Building at Tococ NHS, Bayambang, Pangasinan	8/10/2016	14823041.3	Sta. Barbara	Pangasinan	Region I	1	16AJ0086	Closed		ccruz26
34094	PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	3993013	Construction of 3-storey 6 CL.RM. School Building at Don Pedro NHS, Malasiqui, Pangasinan	8/10/2016	10365045.9	Sta. Barbara	Pangasinan	Region I	1	16AJ0087	Closed		ccruz26
34094	PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	3993051	Thermoplastic Pavement Markings along National Road	8/10/2016	2392000	Sta. Barbara	Pangasinan	Region I	1	16AJ0088	Closed		ccruz26
34094	PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	3994626	Construction of 3-storey 6 CL.RM. School Building at Torres NHS, Mapandan, Pangasinan	8/11/2016	10365045.9	Sta. Barbara	Pangasinan	Region I	1	16AJ0089	Closed		ccruz26

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
34094	PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	3994683	Construction of 4-storey 12 CL.RM. School Building at Malasiqui NHS, Malasiqui, Pangasinan	8/11/2016	22041581.9	Sta. Barbara	Pangasinan	Region I	1	16AJ0090	Closed		ccruz26
34094	PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	3994756	Construction of 4-storey 8 CL.RM. School Building at Botao NHS, Sta. Barbara, Pangasinan	8/11/2016	14823031.3	Sta. Barbara	Pangasinan	Region I	1	16AJ0091	Closed		ccruz26
34094	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	4022104	Construction of Technical and Vocational-Livelihood Laboratory Building at Malasiqui National High School, Malasiqui and Bayambang National High School, Bayambang, Pangasinan (Cluster 1)	8/24/2016	4835700	Sta. Barbara	Pangasinan	Region I	1	16AJ0079 Republish	Closed		ccruz26
34094	PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	4022149	Repair/Maintenance of DPWH Building Pangasinan IV District Engineering Office, Tuliao, Sta. Barbara, Pangasinan	8/24/2016	600000	Sta. Barbara	Pangasinan	Region I	1	16AJ0080	Closed		ccruz26
34094	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	4032019	Furnishing Supply/Delivery of One (1) Set Road Marking Preheater/Kneader with applicator and various tools/equipment for use in the Maintenance Section	8/29/2016	1836000	Sta. Barbara	Pangasinan	Region I	1	160026	Closed		ccruz26
34094	PUBLIC WORKS AND HIGHWAYS - PANGASINAN SUB-DEO	4077243	Construction of Protection Works along Agno River, Guelew Section, San Carlos City, Pangasinan	9/23/2016	9650000	Sta. Barbara	Pangasinan	Region I	1	16AJ0092	Closed		ccruz26
34118	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 2ND DEO	3547019	15CB0055A: Resurfacing of Unpaved Shoulders along Bagac-Mariveles Road (Biaan Section) Mariveles, Bataan (KO 190+500 - KO191+000 & KO192+000 - KO193+000 with exception)	11/19/2015	750031.99	Balanga City	Bataan	Region III			Closed		mgomez9
34118	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 2ND DEO	3554688	15CB0060A: Sideslope Protection and Resurfacing of Unpaved Shoulder along Bagac-Mariveles Road (Ibis Section - Left Side), Bagac, Bataan	11/24/2015	506923.2	Balanga City	Bataan	Region III			Closed		mgomez9

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
34118	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 2ND DEO	3567235	15CB0065A: Slideslope Protection along Roman Expressway (Pilar Section - Both Sides) Near Capot Bridge-1st Approach, Pilar, Bataan	12/1/2015	704993.18	Balanga City	Bataan	Region III			Closed		mgomez9
34118	PUBLIC WORKS AND HIGHWAYS - BATAAN 2ND DEO	3589477	15CB0072: Local Infrastructure Program-Concreting of Road at Sitio Pambuko, Brgy. Townsite, Mariveles, Bataan	12/9/2015	4949703.19	Balanga City	Bataan	Region III			Closed		mgomez9
34118	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 2ND DEO	3651151	16CB0001: Procurement of DPWH Security Services Requirement of Three (3) Security Personnel For Deployment To DPWH Equipment Management Division, Balanga City, Bataan	1/25/2016	619934.82	Balanga City	Bataan	Region III			Closed		mgomez9
34118	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 2ND DEO	3718148	16CB0022: Construction and Maintenance of Bridges along National Roads New Construction of Permanent Bridges Silacan Bridge along Bagac-Mariveles Road, Mariveles, Bataan	2/25/2016	10877506	Balanga City	Bataan	Region III			Closed		mgomez9
34118	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 2ND DEO	3718177	16CB0023: Construction and Maintenance of Bridges along National Roads New Construction of Permanent Bridges Quinawan Bridge along Bagac-Mariveles Road, Bagac, Bataan	2/25/2016	10877774.5	Balanga City	Bataan	Region III			Closed		mgomez9
34118	PUBLIC WORKS AND HIGHWAYS - BATAAN 2ND DEO	3743640	Bid Bulletin for 16CB0027	3/8/2016	19801932.1	Balanga City	Bataan	Region III			Closed		mgomez9
34118	PUBLIC WORKS AND HIGHWAYS - BATAAN 2ND DEO	3768462	Bid Bulletin for 16CB0022 & 16CB0023	3/19/2016	10877774.5	Balanga City	Bataan	Region III			Closed		mgomez9

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
34118	PUBLIC WORKS AND HIGHWAYS - BATAAN 2ND DEO	3858342	16CB0044: Resurfacing of Unpaved Shoulders along Mt. Samat Road (Sect. ID No. SO4820LZ), Pilar, Bataan	5/25/2016	999929.7	Balanga City	Bataan	Region III			Closed		mgomez9
34118	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 2ND DEO	3858383	16CB0045: Resurfacing of Unpaved Shoulders along Bagac-Mariveles Road (Biaan-Pto. Del Sol Section) Left Side (Sect. ID No. SO1252LZ), Mariveles, Bataan	5/25/2016	999945.45	Balanga City	Bataan	Region III			Closed		mgomez9
34118	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - BATAAN 2ND DEO	3899912	16CB0046: Procurement of One(1) Unit Service Vehicle to be assigned at the Planning & Design Section, DPWH-Bataan 2nd DEO	6/17/2016	1000000	Balanga City	Bataan	Region III			Closed		mgomez9
34118	PUBLIC WORKS AND HIGHWAYS - BATAAN 2ND DEO	3949260	16CB0052: Construction of BHS at Daang Pare, Orion, Bataan	7/19/2016	1484999.63	Balanga City	Bataan	Region III			Closed		mgomez9
34118	PUBLIC WORKS AND HIGHWAYS - BATAAN 2ND DEO	3960148	16CB0055: Construction of BHS at Brgy. Duale, Limay, Bataan	7/25/2016	1485000	Balanga City	Bataan	Region III			Closed		mgomez9
34118	PUBLIC WORKS AND HIGHWAYS - BATAAN 2ND DEO	3975337	16CB0059: Construction of BHS at Brgy. Tanato, Balanga City, Bataan	8/2/2016	1485000	Balanga City	Bataan	Region III			Closed		mgomez9
34118	PUBLIC WORKS AND HIGHWAYS - BATAAN 2ND DEO	4028513	16CB0068: Construction of Rainwater Collection System (RWCS) Bataan 2nd District	8/26/2016	3400000	Balanga City	Bataan	Region III			Closed		mgomez9
34234	PUBLIC WORKS AND HIGHWAYS - PAMPANGA SUB-DEO	3727678	Construction of 2-Storey 2-Classroom at Cuayan Elementary School,Angeles City, Pampanga	3/1/2016	4157900.96	Angeles City	Pampanga	Region III			Closed		ilugue
34234	PUBLIC WORKS AND HIGHWAYS - PAMPANGA SUB-DEO	3727702	Construction of 2-Storey 2-Classroom at Cuayan Elementary School,Angeles City, Pampanga	3/1/2016	4157900.96	Angeles City	Pampanga	Region III			Closed		ilugue

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
34234	PUBLIC WORKS AND HIGHWAYS - PAMPANGA SUB-DEO	3727744	Construction of 2-Storey 2-Classroom at Teodoro P. Tinio Elementary School,Angeles City, Pampanga	3/1/2016	3959962.75	Angeles City	Pampanga	Region III			Closed		ilugue
34234	PUBLIC WORKS AND HIGHWAYS - PAMPANGA SUB-DEO	3881648	Construction of Barangay Health Station Madapdap Resettlement,Mabalacat City, Pampanga	6/8/2016	1484750.53	Angeles City	Pampanga	Region III			Closed		ilugue
34234	PUBLIC WORKS AND HIGHWAYS - PAMPANGA SUB-DEO	3881672	Construction of Barangay Health Station,Barangay Duquit, Mabalacat City, Pampanga	6/8/2016	1484750.53	Angeles City	Pampanga	Region III			Closed		ilugue
34234	PUBLIC WORKS AND HIGHWAYS - PAMPANGA SUB-DEO	3997481	Provision of Water Supply Level II,Barangay Turu, Magalang, Pampanga	8/11/2016	1979701.34	Angeles City	Pampanga	Region III			Closed		ilugue
34234	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - PAMPANGA 3RD DEO	4061760	Construction of Pilot Trial in the Use of Evotherm as Warm Mix Asphalt Additive along Arayat-Magalang-Mabalacat Road, KO109+000 to KO109+500, Magalang, Pampanga	9/15/2016	2911531.25	Angeles City	Pampanga	Region III			Closed		ilugue
34234	PUBLIC WORKS AND HIGHWAYS - PAMPANGA 3RD DEO	4078589	PROCUREMENT OF TWO (2) UNITS BRAND NEW SERVICE VEHICLES FOR USE OF THE CONSTRUCTION SECTION,	9/23/2016	2200000	Angeles City	Pampanga	Region III			Closed		ilugue
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3541509	Concreting of Ninoy Aquino Avenue, Phase III, Barangay Sto. Niño, Parañaque City, Metro Manila	11/17/2015	1930000	Manila	Metro Manila	NCR	1	Concreting	Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3541571	Completion of Multi-Purpose Building, Phase II at Marcelo Green Village, Phase 1 & 2, District 2 Parañaque City, Metro Manila	11/17/2015	3860010.87	Manila	Metro Manila	NCR	1	Completion of Multi-purpose Building	Awarded	Posted	rsantiago12

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3541674	National Road Lighting Program – Package 16 (Civil Works Completion) South Super Highway (Farraday to Magallanes Interchange), District I, Makati City, Metro Manila	11/17/2015	7272647.6	Manila	Metro Manila	NCR	1	National Road Lighting Program	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3541709	Proposed Construction of the First Pilot Trial on Different Depth of Saw –Cutting Weakend Plane Joints of Portland Cement Concrete Pavement, Doña Soledad from Russia Street to Peru Street, Parañaque C	11/17/2015	9661833.94	Manila	Metro Manila	NCR	1	Proposed Construction of the First Pilot Trial	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3568018	Supply and Delivery of Asphalt Cold Mix for Routine Maintenance CY-2015	11/28/2015	595350	Manila	Metro Manila	NCR			Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3568471	Asset Preservation of National Roads Preventive Maintenance Based on Pavement Management System/Highway Development and Management-4 (HDM-4) Ninoy Aquino Avenue – K0010+501 – K0010+649 Parañaque Ci	11/28/2015	2874389.18	Manila	Metro Manila	NCR	1	Asset Preservation of National Roads	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3568527	Rehabilitation/Improvement & Upgrading of J. P. Rizal St. & its Vicinity (Xyris St. to South Sea St.) Barangay Rizal, Makati City, Disytrict II, Metro Manila	11/28/2015	14472251.6	Manila	Metro Manila	NCR	1	Rehabilitation /Improvement and Upgrading	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3568571	Rehabilitation/Upgrading and Drainage Improvement of Roma Amor St. and its Vicinity, from C-5 Road-Target Range St.-Xyris St.-Milflores St.-Roma Amor St.-Makati Pateros River District II, Makati City	11/28/2015	14475000	Manila	Metro Manila	NCR	1	Rehabilitation /Upgrading & Drainage Imp'vt	Awarded	Posted	rsantiago12

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3568611	Installation/Application/Construction of Road Safety Devices, Sidewalk with Curb and Gutter along Quirino Avenue (S0453LZ), from Airport Road to MIA Road, K0007+(-305.5) to K0007+801 Parañaque City, M	11/28/2015	14716828.8	Manila	Metro Manila	NCR	1	Installation/Application/Const. of Road Safety	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3568642	Bank Improvement/Slope Protection along Makati-Pateros River District II, Makati City, Metro Manila	11/28/2015	19300000	Manila	Metro Manila	NCR	1	Bank Improvement/Slope Protection	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3568678	Rehabilitation/Upgrading and Drainage Improvement of J. Luna St. and its Vicinity, from C-5 Road-Blue Boz St.-Floraville St.-J. Luna St.-Makati Pateros River District II, Makati City, Metro Manila	11/28/2015	19300000	Manila	Metro Manila	NCR	1	Rehabilitation/Upgrading & Drainage Imp'vt	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3582456	Asset Preservation of National Roads Preventive Maintenance Based on Pavement Management System/Highway Development and Management-4 (HDM-4) Tomas Claudio Street – Chainage 0 – Chainage 342 Parañaq	12/6/2015	5419319.62	Manila	Metro Manila	NCR	1	Asset Preservation of National Roads	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3582483	Asset Preservation of National Roads Preventive Maintenance Based on Pavement Management System/Highway Development and Management-4 (HDM-4) Gil Puyat Avenue – Chainage 831 – Chainage 1230 Makati C	12/6/2015	6322699.03	Manila	Metro Manila	NCR	1	Asset Preservation of National Roads	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3582516	Improvement/Concreting of Ninoy Aquino Avenue, Phase III, District I Parañaque City, Metro Manila,	12/6/2015	14475000	Manila	Metro Manila	NCR	1	Improvement/Concreting	Awarded	Posted	rsantiago12

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3582596	Improvement/Cleaning & Desilting of Librada Outfall Barangay Baclaran, Parañaque City, Metro Manila,	12/6/2015	30880000	Manila	Metro Manila	NCR	1	Improvement /Cleaning & Desilting	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3593206	Rehabilitation/Upgrading & Drainage Improvement of San Francisco Street and its Vicinity from C-5 Road-Bule Boz St.-Floraville St.-San Francisco St. J. Luna St.-Makati-Pateros River, District II, Maka	12/10/2015	14475000	Manila	Metro Manila	NCR	1	Rehabilitation /Upgrading & Drainage Imp'vt	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3593411	Drainage Improvement & Upgrading of Yague Street District I, Makati City, Metro Manila,	12/10/2015	19300000	Manila	Metro Manila	NCR	1	Drainage Improvement & Upgrading	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3599960	Supply and Delivery of Painting Materials to be used along Various National Roads.	12/12/2015	950370	Manila	Metro Manila	NCR			Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3599999	Supply and Delivery of Plastic Barriers and Plastic Cones to be used along EDSA, Makati City.	12/12/2015	950001	Manila	Metro Manila	NCR			Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3624456	Rehabilitation/Improvement & Upgrading of Martinez & Woodpecker St. & its Vicinity Barangay Rizal, Makati City 2nd LD, Metro Manila	1/6/2016	14475000	Manila	Metro Manila	NCR	1	Rehabilitation /Improvement and Upgrading	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3624511	Rehabilitation/Upgrading & Drainage Improvement of Primo De Vera Street & its Vicinity District I, Makati City, Metro Manila	1/6/2016	19300000	Manila	Metro Manila	NCR	1	Rehabilitation /Upgrading & Drainage Imp'vt	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3629400	Construction/Improvement of San Dionisio Elementary School Barangay San Dionisio, Parañaque City, Metro Manila	1/9/2016	3965232.08	Manila	Metro Manila	NCR	1	Construction/ Improvement	Awarded	Posted	rsantiago12

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3629498	Construction of Multi-Purpose Building at Baclaran Elementary School-Unit 2, Barangay Baclaran Parañaque City, 1st LD Metro Manila	1/9/2016	4825096.32	Manila	Metro Manila	NCR	1	Construction of Multi-purpose Building	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3629510	Construction of Multi-Purpose Building (City Library) PUP Campus-Phase III, Barangay Sto. Niño, Parañaque City, Metro Manila	1/9/2016	9650353.84	Manila	Metro Manila	NCR	1	Construction of Multi-Purpose Building	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3629517	Proposed Road Improvement with Box Culvert at Merville Gate 1, Barangay Merville, Parañaque City, Metro Manila	1/9/2016	11580000	Manila	Metro Manila	NCR	1	Proposed Road Improvement w/ Box Culvert	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3629526	Rehabilitation/Upgrading and Drainage Improvement of Ponte Street and its Vicinity, Barangay Singkamas District I, Makati City, Metro Mania	1/9/2016	19300000	Manila	Metro Manila	NCR	1	Rehabilitation /Upgrading & Drainage Imp'vt	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3629537	Rehabilitation/Upgrading and Drainage Improvement of Sunrise Street and its Vicinity, District I, Makati City, Metro Mania	1/9/2016	19954144.6	Manila	Metro Manila	NCR	1	Rehabilitation /Upgrading and Drainage Improvemen	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3629548	Improvement of Parañaque River Mouth Sheet Piling (Phase III)(Sta. 0+186.50 to Sta. 0+630) with Exemption North Side, Parañaque City, Metro Manila	1/9/2016	48250000	Manila	Metro Manila	NCR	1	Improvement	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3629869	Rehabilitation of Drainage, Montojo Street, Barangay Singkamas and its Vicinity, District I, Makati City, Metro Manila	1/10/2016	9650000	Manila	Metro Manila	NCR	1	Rehabilitation of Drainage	Awarded	Posted	rsantiago12

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3629907	Rehabilitation of Drainage, Sampaloc Street and its Vicinity, from Mayapis Street to P. Ocampo Sr. Ext., Barangay San Antonio, District I, Makati City, Metro Manila	1/10/2016	19300000	Manila	Metro Manila	NCR	1	Rehabilitation of Drainage	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3629990	Rehabilitation/Improvement and Upgrading of M. H. Del Pilar Streets and its Vicinity, from C-5 Blue Boz St.,-Floraville St.,-M.H. Del Pilar St., Makati-Pateros River, Makati City 2nd LD, Metro Manila	1/10/2016	19300000	Manila	Metro Manila	NCR	1	Rehabilitation /Improvement and Upgrading	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3646440	Slope Protection and Bank Improvement along Estero De Tripa De Gallina, Barangay Bangkal District I, Makati City, Metro Manila	1/21/2016	19300000	Manila	Metro Manila	NCR	1	Slope Protection & Bank Impvt	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3646476	Rehabilitation/Upgrading and Drainage Improvement of Pasong Tirad Street & its Vicinity, Barangay Singkamas and La Paz District I, Makati City, Metro Manila	1/21/2016	19300000	Manila	Metro Manila	NCR	1	Rehabilitation /Upgrading & Drainage Imp'vt	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3646521	Rehabilitation of Drainage, Zapote Street & its Vicinity, from Metropolitan Avenue toi J. P. Rizal Ave., Barangay Sta. Cruz District I, Makati City, Metro Manila	1/21/2016	19300000	Manila	Metro Manila	NCR	1	Rehabilitation of Drainage	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3649192	Improvement/Slope Protection of Villanueva Creek from Lagoon to Aguirre Avenue, Barangay B. F. Homes, Parañaque City, Metro Manila	1/22/2016	5000000	Manila	Metro Manila	NCR	1	Improvement /Slope Protection	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3649211	Improvement/Slope Protection of Villanueva Creek, Teoville Section Parañaque City, Metro Manila	1/22/2016	7720000	Manila	Metro Manila	NCR	1	Improvement /Slope Protection	Awarded	Posted	rsantiago12

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3649227	Improvement/Slope Protection of Villanueva Creek Tributary, Camella Homes, Parañaque City, Metro Manila	1/22/2016	9650000	Manila	Metro Manila	NCR	1	Improvement /Slope Protection	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3649248	Improvement/Slope Protection of Villanueva Creek Vicinity of Presentation of the Child Jesus Parish Church, Barangay B. F., Parañaque City, Metro Manila	1/22/2016	11580000	Manila	Metro Manila	NCR	1	Improvement /Slope Protection	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3649260	Improvement/Slope Protection and Construction of Box Culvert at Sun Valley Creek, Barangay Sun Valley, Parañaque City, Metro Manila	1/22/2016	16405000	Manila	Metro Manila	NCR	1	Imp'vt/Slope Protection & Const. of Box Culvert	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3649275	Rehabilitation of Drainage, St. Paul Street and its vicinity, from Mayapis Street to P. Ocampo Sr. Ext., Brgy. San Antonio, District I, Makatii City, Metro Manila	1/22/2016	19300000	Manila	Metro Manila	NCR	1	Rehabilitation of Drainage	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3667623	Completion of Four (4) Storey Thirty Two (32) Classroom at La Huerta Elementary School Parañaque City, Metro Manila	2/3/2016	5202058.02	Manila	Metro Manila	NCR	1	Completion of 4-Storey, 32-Classroom	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3667644	Completion of Classroom at Parañaque Elementary School Central Parañaque City, Metro Manila	2/3/2016	13953729.8	Manila	Metro Manila	NCR	1	Completion of Classroom	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3667667	Improvement/Slope Protection of Don Bosco Creek Tributary, Barangay Don Bosco, Parañaque City, Metro Manila	2/3/2016	14475000	Manila	Metro Manila	NCR	1	Bank Improvement /Slope Protection	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3667680	Construction of Box Culvert and Drainage Improvement along Doña Soledad Avenue, Barangay Don Bosco, Parañaque City, Metro Manila	2/3/2016	15922500	Manila	Metro Manila	NCR	1	Const. of Box Culvert & Drainage Imp'vt	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3667710	Improvement/Slope Protection of Don Bosco Creek, Barangay Don Bosco, Parañaque City, Metro Manila	2/3/2016	17852500	Manila	Metro Manila	NCR	1	Improvement /Slope Protection	Awarded	Posted	rsantiago12

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3667778	Rehabilitation of Drainage, Kakarong Street and its Vicinity, from Metropolitan Avenue to Rizal Avenue, Barangay Sta. Cruz, District 1, Makati City, Metro Manila	2/3/2016	19300000	Manila	Metro Manila	NCR	1	Rehabilitation of Drainage	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3671699	Supply and Delivery of Kneading Machine with Applicator / Thermoplastic Lane Marker and Pavement Marking Remover Machine, Metro Manila II District Engineering Office.	2/4/2016	1620000	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3671768	Supply and Delivery of one (1) unit ISUZU ELF (CARRIER) for the use of Metro Manila II District Engineering Office.	2/4/2016	600000	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3685060	Rehabiitation/Construction/Upgrading of Damaged Pavement including Drainage along Ninoy Aquino Avenue (KM 11+502 to KM 11+950), Parañaque City, Metro Manila	2/11/2016	12509142.9	Manila	Metro Manila	NCR			Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3685072	Rehabilitation/Improvement/Upgrading of Rose Street & its Vicinity, Barangay Rizal, District II, Makati City, Metro Manila	2/11/2016	6327151.56	Manila	Metro Manila	NCR	1	Rehabilitation/Improvement and Upgrading	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3685080	Improvement/Slope Protection of Villanueva Creek Tributary, Camella Sucat Section Barangay B. F., Parañaque City, Metro Manila	2/11/2016	14475000	Manila	Metro Manila	NCR	1	Improvement/Slope Protection	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3685086	Rehabilitation/Improvement/Upgrading of Floraville Street & its Vicinity, from C-5 Blue-Boz St., - Floraville St. – M. H. Del Pilar Street Makati-Pateros River, Makati City 2nd LD, Metro Manila	2/11/2016	19600000	Manila	Metro Manila	NCR	1	Rehabilitation/Improvement/Upgrading	Awarded	Posted	rsantiago12

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3685102	Supply and Delivery of of Asphalt Sealant (80/100) for the use of Routine Maintenance CY-2016	2/11/2016	799998	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3685108	Supply and Delivery Bituminous Concrete Surface Coarse (FD) for the use of the Routine Maintenance CY-2016.	2/11/2016	996975	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3712142	Construction of Drainage Main along A.P. Reyes Avenue from A.P. Reyes Avenue towards Pasig River (North Bound) Phase 2, Barangay Carmona, District I, Makati City, Metro Manila	2/23/2016	13220500	Manila	Metro Manila	NCR	1	Construction of Drainage Main	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3712184	Construction of Service Road along Coastal Road from LPPCHEA to Bulungan Market Barangay San Dionisio, Parañaque City, Metro Manila	2/23/2016	16405000	Manila	Metro Manila	NCR	1	Completion of Service Road	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3712231	Construction of Drainage Main along Chino Roces Avenue from Chino Roces Avenue towards Pasig River (Phase 2) District I, Makati City, Metro Manila	2/23/2016	19300000	Manila	Metro Manila	NCR	1	Construction of Drainage Main	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3712259	Rehabilitation/Improvement & Upgrading of Archimedes Street and its Vicinity, Barangay La Paz, District I, Makati City, Metro Manila Sta. 0+000-Sta. 0+250/Sta. 0+000-Sta. 120/Sta. 0+000-Sta. 0+020/	2/23/2016	19600000	Manila	Metro Manila	NCR	1	Rehabilitation /Improvement & Upgrading	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3712317	Purchase of 235 m.t. Bituminous Concrete Surface Coarse, Item: 310 (F) for use in the Repair / Maintenance of Various National Roads within MMIIDEO Jurisdiction.	2/23/2016	999925	Manila	Metro Manila	NCR	1	Purchase of 235 m.t.	Closed		rsantiago12

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3712337	Supply and Delivery of Bituminous Concrete Surface Coarse (FD) for the use of the Routine Maintenance CY-2016.	2/23/2016	996975	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3712350	Supply and Delivery of Reflectorized Thermoplastic Pavement Markings for the use of MMIIDEO along Various National Roads (1st Quarter).	2/23/2016	899955	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3734051	Construction/Rehabilitation of Water Supply/Septage and Sewerage/Rain Water Collectors at: a.) Makati Elementary School, Makati City, Metro Manila b.) Rizal Elementary School, Makati City, Metro Manil	3/3/2016	3335499.8	Manila	Metro Manila	NCR	1	Construction/ Rehabilitation	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3734141	Improvement/Slope Protection of Sun Valley Creek Tributary near Marimar Village, District 2 Barangay Sun Valley, Parañaque City, Metro Manila	3/3/2016	7840000	Manila	Metro Manila	NCR	1	Improvement /Slope Protection	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3734180	Improvement/Slope Protection of Villanueva Creek Tributary along Concha Cruz St., Barangay B. F., Parañaque City, Metro Manila	3/3/2016	14975500	Manila	Metro Manila	NCR	1	Improvement /Slope Protection	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3734241	Improvement/Slope Protection of Baliwag Creek from Merville Gate to West Service Road, District 2, Barangay Merville, Parañaque City, Metro Manila	3/3/2016	16170000	Manila	Metro Manila	NCR	1	Improvement /Slope Protection	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3734282	Improvement/Slope Protection of Baliwag Creek, Sitio Wella Section, Barangay Merville, Parañaque City, Metro Manila	3/3/2016	19300000	Manila	Metro Manila	NCR	1	Improvement /Slope Protection	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3734326	Improvement/Slope Protection of Sun Valley Creek Tributary, Barangay Don Bosco, Parañaque City, Metro Manila	3/3/2016	19300000	Manila	Metro Manila	NCR	1	Improvement /Slope Protection	Awarded	Posted	rsantiago12

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3734368	Supply and Delivery of Bituminous Concrete Surface Coarse (FD) for the use of the Routine Maintenance CY-2016.	3/3/2016	996975	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3734393	Supply and Delivery of Reflectorized Thermoplastic Pavement Markings for the use of MMIIDEO along Various National Roads (1st Quarter).	3/3/2016	800000	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3737052	Construction of Drainage Main along E. Pascua Avenue, District I, Makati City, Metro Manila	3/4/2016	19300000	Manila	Metro Manila	NCR	1	Construction of Drainage Main	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3737094	Rehabilitation/ Upgrading & Improvement of P. Medina and its Vicinity, Barangay Pio Del Pilar, District I, Makati City, Metro Manila	3/4/2016	19300000	Manila	Metro Manila	NCR	1	Rehabilitation /Upgrading & Drainage Imp'vt	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3737141	Rehabilitation/ Upgrading & Drainage Improvement of Mayapis Street and its Vicinity, District I, Makati City, Metro Manila	3/4/2016	19300000	Manila	Metro Manila	NCR	1	Rehabilitation /Upgrading & Drainage Imp'vt	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3739435	Rehabilitation of Box Culvert at Armstrong Avenue, Barangay Moonwalk, Parañaque City, Metro Manila	3/5/2016	7720000	Manila	Metro Manila	NCR	1	Rehabilitation of Box Culvert	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3739496	Proposed Road Improvement at Purok Libas, Sampaloc 1, Barangay B. F. District 2, Parañaque City, Metro Manila	3/5/2016	9310000	Manila	Metro Manila	NCR	1	Proposed Road Improvement	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3739539	Drainage Improvement along C-5 Road, Service Road and its Vicinity, from C-5 Road-7th Street-Makati-Pateros River, District II, Makati City, Metro Manila	3/5/2016	12062500	Manila	Metro Manila	NCR	1	Drainage Improvement	Awarded	Posted	rsantiago12

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3753249	Repair and Maintenance of Metro Manila II District Engineering Office, Sub-Office, Sucat Avenue, Parañaque City, Metro Manila	3/11/2016	693878.84	Manila	Metro Manila	NCR	1	Repair & Maintenance	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3753280	Repair and Maintenance of Parañaque Post Office at La Huerta, Parañaque City, Metro Manila	3/11/2016	2161612.76	Manila	Metro Manila	NCR			Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3753313	Repair and Maintenance of Makati Central Post Office at Sen. Gil Puyat Avenue, Makati City, Metro Manila	3/11/2016	5372998.24	Manila	Metro Manila	NCR			Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3753345	Repair and Maintenance of Bureau of Internal Revenue at Sen. Gil Puyat Avenue, Makati City, Metro Manila	3/11/2016	8069802.21	Manila	Metro Manila	NCR			Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3753387	Drainage and Road Improvement of Orchid Street and Willow Street, Barangay Marcelo Green, Parañaque City, Metro Manila	3/11/2016	16887500	Manila	Metro Manila	NCR	1	Drainage & Road Improvement	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3769174	Proposed Drainage Main from Dr. A. Santos Avenue Jaka Plaza to Sapang Buwaya Creek, Barangay San Antonio, Parañaque City 2nd LD, Metro Manila	3/20/2016	11580000	Manila	Metro Manila	NCR	1	Proposed Drainage Main	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3786553	Supply and Delivery of Construction Materials for Routine Maintenance, Makati City.	4/5/2016	899997.26	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3786569	Supply and Delivery of Reflectorized Thermoplastic Pavement Markings for the use of MMIIDEO along Various National Roads (1st Quarter).	4/5/2016	799940	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3798476	Supply and Delivery of Bituminous Concrete Surface Coarse (FD) for the use of the Routine Maintenance FY-2016.	4/13/2016	996975	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3798491	Supply and Delivery of Asphalt Sealant (60/70) for the use of Routine Maintenance FY-2016.	4/13/2016	693331.6	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3798512	Supply and Delivery of Construction Materials for Routine Maintenance, Parañaque City.	4/13/2016	599994.4	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3810638	Purchase of 235 m.t. Bituminous Concrete Surface Coarse, Item: 310 (F) for use in the Repair / Maintenance of Various National Roads within MMIIDEO Jurisdiction.	4/21/2016	999925	Manila	Metro Manila	NCR	1	Purchase of 235 m.t.	Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3810654	Supply and Delivery of Reflectorized Thermoplastic Pavement Markings for the use of MMIIDEO along Various National Roads (2nd Quarter).	4/21/2016	899955	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3821700	Supply and Delivery of Bituminous Concrete Surface Coarse (FD) for the use of the Routine Maintenance FY-2016.	4/29/2016	996975	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3821707	Supply and Delivery of Reflectorized Thermoplastic Pavement Markings for the use of MMIIDEO along Various National Roads (2nd Quarter).	4/29/2016	800000	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3840431	Rehabilitation of Tambo High School Extension at Barangay Tambo, Parañaque City, Metro Manila	5/13/2016	4950000	Manila	Metro Manila	NCR	1	Rehabilitation	Awarded	Posted	rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3840503	Slope Protection and Bank Improvement of Makati-Pateros River, Baragay Comembo, from Makati-Pateros Bridge towards Barangay Pembo, District II, Makati City, Metro Manila	5/13/2016	19300000	Manila	Metro Manila	NCR			Closed		rsantiago12

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3840565	Dredging & Sheet Piling of Parañaque River South Parañaque City, Metro Manila	5/13/2016	19300000	Manila	Metro Manila	NCR	1	Dredging & Sheet Piling	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3840595	Dredging of Parañaque River (North & South Junction) Parañaque City, Metro Manila	5/13/2016	19300000	Manila	Metro Manila	NCR	1	Dredging	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3840621	Construction of Classrooms at Parañaque National High School-Baclaran Parañaque City, Metro Manila	5/13/2016	21891572.6	Manila	Metro Manila	NCR	1	Construction of Classrooms	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3840642	Construction of Classrooms at Parañaque National High School-don Galo Annex Parañaque City, Metro Manila	5/13/2016	21891572.6	Manila	Metro Manila	NCR	1	Construction of Classrooms	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3841439	Soil Exploration of Various Schools at Parañaque City, Metro Manila	5/14/2016	1350000	Manila	Metro Manila	NCR	1	Soil Exploration	Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3841484	Dredging & Sheet Piling of Don Galo River Parañaque City, Metro Manila	5/14/2016	19300000	Manila	Metro Manila	NCR	1	Dredging & Sheet Piling	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3841602	Dredging of San Dionisio River Parañaque City, Metro Manila	5/14/2016	19300000	Manila	Metro Manila	NCR	1	Dredging	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3841637	Construction of Classrooms at Parañaque National High School-Baclaran Parañaque City, Metro Manila	5/14/2016	26418957.1	Manila	Metro Manila	NCR	1	Construction of Classrooms	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3841668	Construction of Classrooms at La Huerta Elementary School Parañaque City, Metro Manila	5/14/2016	26418957.1	Manila	Metro Manila	NCR			Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3841776	Construction of Classrooms at Parañaque National High School-Don Galo Annex Parañaque City, Metro Manila	5/14/2016	28625702.5	Manila	Metro Manila	NCR	1	Construction of Classrooms	Closed		rsantiago12

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3841789	Construction of Classrooms at Parañaque Elementary School Unit II Parañaque City, Metro Manila	5/14/2016	30797445.4	Manila	Metro Manila	NCR			Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3858746	Construction of Classrooms at La Huerta Elementary School, Parañaque City, Metro Manila	5/25/2016	21891445.5	Manila	Metro Manila	NCR			Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3858784	Construction of Classrooms at Parañaque National High School-Baclaran Parañaque City, Metro Manila	5/25/2016	43530500	Manila	Metro Manila	NCR	1	Construction of Classrooms	Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3859217	Construction of Classrooms at Tambo Elementary School Parañaque City, Metro Manila	5/25/2016	47974417.6	Manila	Metro Manila	NCR	1	Construction of Classrooms	Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3865561	Cleaning & Desilting of Main Waterways along Makati Diversion Channel, San Lorenzo Creek, Bangkal Creek towards Estero Tripa De Gallina,District I, Makati City, Metro Manila	5/28/2016	19300000	Manila	Metro Manila	NCR	1	Cleaning & Desilting of Main Waterways	Awarded	Posted	rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3887842	Supply and Delivery of Bituminous Concrete Surface Coarse (FD) for the use of the Routine Maintenance FY-2016.	6/10/2016	996975	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3887882	Supply and Delivery of Reflectorized Thermoplastic Pavement Markings for the use of MMIIDEO along Various National Roads (2nd Quarter).	6/10/2016	799940	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3888016	For the Purchase of Communication Equipment / Parts for PDE Activities FY-2016. (Preliminary Detail Engineering (PDE) Activities for the Proposed FY-2016 Projects).	6/10/2016	769274	Manila	Metro Manila	NCR	1	For the Purchase of Communication Equipment	Closed		rsantiago12

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3909433	Supply and Delivery of Road Safety Devices / Signage's for Routine Maintenance Activities.	6/23/2016	999999.79	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3909449	Supply and Delivery of Construction Materials (Paints) for Routine Maintenance.	6/23/2016	999998.04	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3909462	Purchase of 235 m.t. Bituminous Concrete Surface Coarse, Item: 310 (F) for use in the Repair / Maintenance of Various National Roads within MMIIDEO Jurisdiction	6/23/2016	999925	Manila	Metro Manila	NCR	1	Purchase of 235 m.t.	Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3923622	Rehabilitation/Reconstruction/Upgrading of Damaged Pavement including Drainage along Ninoy Aquino Avenue (KM 11+502 to KM 11+950) Parañaque City, Metro Manila	7/2/2016	12493851.9	Manila	Metro Manila	NCR	1	Rehabilitation /Reconstruction/Upgrading	Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3930757	Rehabilitation/Improvement & Upgrading of Gumamela, Escarlata & Escuala Street, Barangay Pembo, District II Makati City, Metro Manila	7/8/2016	9650000	Manila	Metro Manila	NCR			Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3931652	Rehabilitation of Service Road along Makati-Pateros River including Slope Protection District II, Makati City, Metro Manila	7/8/2016	19300000	Manila	Metro Manila	NCR	1	Rehabilitation of Service Road	Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3931714	Improvement/Slope Protection of Villanueva Creek Tributary (Lagoon) Parañaque City, Metro Manila	7/8/2016	19300000	Manila	Metro Manila	NCR	1	Improvement /Slope Protection	Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3931751	Rehabilitation/Improvement and Upgrading of Pascua St., Amorseco St. and its Vicinity, Barangay Rizal District II, Makati City, Metro Manila	7/8/2016	19300000	Manila	Metro Manila	NCR			Closed		rsantiago12

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3931810	Supply and Delivery of Asphalt Sealant (80/100) for the use of Routine Maintenance FY-2016	7/8/2016	799998	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3958407	Supply and Delivery of Bituminous Concrete Surface Coarse (FD) for the use of the Routine Maintenance FY-2016.	7/22/2016	1998675	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3958433	Supply and Delivery of Uniforms and Personal Protective Equipment (PPE) for Routine Maintenance.	7/22/2016	971560	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3958451	Supply and Delivery of one (1) unit Light Cargo Truck for the use of Metro Manila II District Engineering Office.	7/22/2016	600000	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3971821	Construction of Pump Station at Barangay Carmona District I, Makati City, Metro Manila	7/30/2016	39579075.1	Manila	Metro Manila	NCR			Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3971865	Supply and Delivery of Reflectorized Thermoplastic Pavement Markings for the use of MMIIDEO along Various National Roads (3rd Quarter).	7/29/2016	2499995	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	3971889	Supply and Delivery of Construction Materials for Routine Maintenance (Construction Materials / Road Safety Devices / Signage's & Paints(3rd Quarter).	7/29/2016	1999995	Manila	Metro Manila	NCR	1	Supply & Delivery	Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	4017402	Proposed Improvement/Slope Protection and Cleaning and Desilting of Sapang Buwaya Creek and its Tributary, Parañaque Greenheights Section Parañaque City, Metro Manila	8/21/2016	7720000	Manila	Metro Manila	NCR			Closed		rsantiago12

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	4017407	Construction of Classrooms at Sto. Niño Elementary School Parañaque City, Metro Manila	8/21/2016	22416464.2	Manila	Metro Manila	NCR			Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	4017410	Construction of Classrooms at Parañaque Elementary School Central Parañaque City, Metro Manila	8/21/2016	29718839.9	Manila	Metro Manila	NCR			Closed		rsantiago12
35159	PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	4017413	Construction of Classrooms at Parañaque National High School-Main Parañaque City, Metro Manila	8/21/2016	44887527.1	Manila	Metro Manila	NCR			Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	4068192	Maintenance, Repair & Rehabilitation of BIR Office at Dr. A. Santos Avenue cor. Schilling St., Parañaque City, Metro Manila	9/18/2016	8029453.2	Manila	Metro Manila	NCR			Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	4068194	Construction of the Pilot Trial on the use of Hot-on-Hot Aphalt Paving Technology along East Service Road Parañaque City, Metro Manila	9/18/2016	7246374.94	Manila	Metro Manila	NCR			Closed		rsantiago12
35159	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - METRO MANILA 2ND E	4068195	Repair/Rehabilitation and Improvement of East Service Road from TESDA towards Makati-Taguig Boundary Parañaque City, Metro Manila	9/18/2016	4830912.45	Manila	Metro Manila	NCR			Closed		rsantiago12
37274	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 4TH D	3887376	CS-IV-16-018 - GOODS - FURNISHING AND DELIVERY OF LABORATORY EQUIPMENT FOR USE IN QUALITY ASSURANCE SECTION, DPWH, CAMARINES SUR IV DISTRICT ENGINEERING OFFICE, STA. TERESITA, BAAO, CAMARINES SUR	6/10/2016	514193	Baao	Camarines Sur	Region V			Closed		jnachor

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
37274	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 4TH D	3943435	CS-IV-16-021 - GOODS - FURNISHING OF FUEL OIL AND LUBRICANTS FOR USE IN THE SERVICE VEHICLES AND EQUIPMENT FOR USE IN DPWH CAMARINES SUR IV DEO, STA. TERESITA, BAAO, CAMARINES SUR	7/15/2016	680300	Baao	Camarines Sur	Region V	1	CS-IV-16-021 - GOODS	Closed		jnachor
37274	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 4TH D	4027214	CS-IV-16-022 - GOODS - FURNISHING AND DELIVERY OF COMMONLY-USED & OTHER SUPPLIES, IT SUPPLIES & CONSUMABLES, FOR USE IN DPWH, CAMARINES IV DISTRICT ENGINEERING OFFICE, STA. TERESITA, BAAO, CAMARINES	8/27/2016	508980	Baao	Camarines Sur	Region V	1	CS-IV-16-022 - GOODS	Closed		jnachor
37274	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 4TH D	4058940	16FG0056 - Individual Project – Const. of Two(2) Storey Six(6) Classroom School Building, Baao National High School, Baao, Camarines Sur	9/14/2016	8781246.94	Baao	Camarines Sur	Region V	1	16FG0056	Closed		jnachor
37274	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 4TH D	4058995	CS-IV-16-025 - GOODS - FURNISHING AND DELIVERY OF VARIOUS MATERIALS FOR REPAINTING /REPAIR OF PAVEMENT MARKINGS, GUARDRAILS, ROAD SIGNS AND KM POST ALONG NATIONAL ROAD IN RINCONADA AREA	9/14/2016	1872054.1	Baao	Camarines Sur	Region V	1	CS-IV-16-025 - GOODS	Closed		jnachor
37274	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - CAMARINES SUR 4TH	4074864	CS-IV-16-028 - GOODS - FURNISHING AND DELIVERY OF VARIOUS MATERIALS FOR REPAIR AND MAINTENANCE OF NATIONAL ROADS	9/22/2016	1999125	Baao	Camarines Sur	Region V	1	CS-IV-16-028 - GOODS	Closed		jnachor
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3548995	Construction of Romblon NHS 4 – Storey 20 CL, Bagacay, Romblon, Romblon	11/21/2015	40614988.7	Odiongan	Romblon	Region IV-B			Closed		etolentino7

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3564118	Construction/Rehabilitation of Gabawan River Control, Brgy. Gabawan, Odiongan, Romblon	11/28/2015	19599999.6	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3564962	New Construction of Permanent Bridges Cambalo Bridge along Sibuyan Circumferential Road, Sibuyan Island, Romblon	11/28/2015	18007500	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3565081	Construction of Senior High School Classrooms in Areas Experiencing Acute Classroom Shortage 2STY10CL – Esteban Madrona NHS, Brgy. Bachawan, San Agustin, Romblon	11/28/2015	13165949.5	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3568104	Installation/Application/Construction of Road Safety Devices along Tablas Circumferential Road, K0045 + 000 – K0052 + 000 (W/ EXCEPTION), Tablas Island, Romblon	11/28/2015	4949543.88	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3568462	Repair/Restoration of Damaged Roadside Structure along Romblon – Cogon – Sablayan Road, K0008 + 300 – K0008 + 412.80, Romblon, Romblon	11/28/2015	1207215	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3577378	Repair and Rehabilitation of Port of Cajidiocan, Poblacion, Cajidiocan, Romblon	12/5/2015	19148494.8	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3577916	Construction of Senior High School Classrooms in Areas Experiencing Acute Classroom Shortage 2STY6CL – Cambalo NHS, Cajidiocan, Romblon	12/5/2015	8805116.19	Odiongan	Romblon	Region IV-B	1	Construction of Senior High School Classrooms	Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3579994	Installation/Application/Construction of Road Safety Devices along Tablas Circumferential Road, K0052 + 000 – K0075 + 000 (W/ EXCEPTION), Tablas Island, Romblon	12/5/2015	4058227.25	Odiongan	Romblon	Region IV-B			Closed		etolentino7

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3583947	Geotechnical Investigation of Proposed Construction/Maintenance of Access Road to Kawa Kawa Falls including Bridge	12/7/2015	694793	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3595380	Construction of Senior High School Classroom in Areas Experiencing Acute Classroom Shortage 3STY6CL – Banton NHS, Banton, Romblon	12/11/2015	13905434.1	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3596057	Construction of Senior High School Classrooms in Areas Experiencing Acute Classroom Shortage 2STY6CL – San Jose Agricultural HS, San Jose, Romblon	12/11/2015	10256820.5	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3596076	Construction of Senior High School Classrooms in Areas Experiencing Acute Classroom Shortage 2STY6CL – Mabini NHS, Corcuera, Romblon	12/11/2015	9690834.95	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3596149	Construction of Classrooms in Areas Experiencing Acute Classroom Shortage 2STY4CL – Agojo ES, Brgy. Agojo, Looc, Romblon	12/11/2015	7133106.26	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3596270	Construction of Technical and Vocational Facilities/Workshop Buildings for Senior High School 1STY2CL (Toilet Attached) – Banice ES, Brgy. Banice, Banton, Romblon	12/11/2015	2405171.12	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3596304	Construction of 1STY2CL Alegria NHS, Alegria, Corcuera, Romblon	12/11/2015	2169359.27	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3624633	Repair and Rehabilitation of Port of Cajidiocan, Poblacion, Cajidiocan, Romblon	1/7/2016	19148494.8	Odiongan	Romblon	Region IV-B			Closed		etolentino7

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3624673	Road Upgrading (Unpaved to Paved) of Sibuyan Circumferential Road, K0085 + 246 – K0087 + 027.90 (as per survey), K0085 + 246 – K0087 + 042.00 (as per RBIA), Sibuyan Island, Romblon	1/7/2016	45963959.5	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3624865	Construction of Multi – Purpose Building, Batiano, Odiongan, Romblon	1/7/2016	4455000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3625382	Construction of Multi – Purpose Building Sitio San Roque, Brgy. Lusong, San Agustin, Romblon	1/7/2016	4454999.99	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3625464	Construction of Multi – Purpose Building Concepcion Sur, Sta.Maria, Romblon	1/7/2016	4455000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3625594	Construction of Multi – Purpose Building, Balogo, Calatrava, Romblon	1/7/2016	4454999.99	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3625685	Repair/Rehabilitation of Multi – Purpose Building Brgy. Nasunugan, Banton, Romblon	1/7/2016	1187999.54	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3636321	Rehabilitation/Reconstruction of National Roads with Slips, Collapse and Landslide, K0080 + 644 – K0080 + 950/K0081 + 248 – K0081 + 350 (as per RBIA), K0080 + 631.40 – K0080 + 951/K0080 + 980 – K0081	1/15/2016	41160000	Odiongan	Romblon	Region IV-B			Closed		etolentino7

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3636352	Construction of Tulay Flood Control along Tablas Circumferential Road K0000 + 000 – K0000 + 065.00 (Bothsides), K0000 + 075 – K0000 + 108.50 (Bothsides), Brgy. Tulay, Odiongan, Romblon	1/15/2016	26688339.2	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3636370	Road Upgrading (Unpaved to Paved) of Concepcion East – West Road K0000 + 000 – K0000 + 483.80/K0078 + 106 – K0078 + 189 (as per Survey), K0078 +- 1739 – K0078 +- 1608/K0078 +- 1608 – K0078 +- 1254/K00	1/15/2016	16870699.3	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3636475	Rehabilitation/Major Repair of Permanent Bridges, Cambajao Bridge (B00001SY) along Sibuyan Circumferential Road, K0000 + 475.50, Cambajao, Cajidiocan, Romblon	1/15/2016	4899999.05	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3636509	Rehabilitation/Major Repair of Permanent Bridges, Bangon Bridge 1 along Tablas Circumferential Road, K0126 + 720 – K0126 + 840, Odiongan, Romblon	1/15/2016	1959999.48	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3636568	Rehabilitation/Major Repair of Permanent Bridges, Calagonsao Br. (B0001TL) along Tablas Circumferential Road, K0081 + 648 – K0081 + 696.27, Tablas Island, Romblon	1/15/2016	1959999.05	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3649075	Road Upgrading (Unpaved to Paved) of Jct. Linawan Mablaran Falls, K0024 + 560 – K0024 + 800 as per KM Post, K0024 + 466 – K0024 + 581 as per RBIA, K0024 + 932.50 – K0025 + 055.30 as per KM Post, K0024	1/23/2016	12201000	Odiongan	Romblon	Region IV-B			Closed		etolentino7

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3649116	Rehabilitation/Major Repair of Permanent Bridges – Malaoay Bridges (B00027TL) along Tablas Circumferential Road, Tablas Island, Romblon	1/23/2016	2449999.5	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3649142	Construction of Multi – Purpose Building, Ambulong, Corcuera, Romblon	1/23/2016	4950000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3649190	Construction of Multi – Purpose Building, Cobrador, Romblon, Romblon	1/23/2016	4950000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3649219	Construction of Multi – Purpose Building, Tuburan, Odiongan, Romblon	1/23/2016	4455000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3649244	Construction of Multi – Purpose Building, Bangon, Odiongan, Romblon	1/23/2016	4455000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3649261	Construction of Multi – Purpose Building, Linao, Calatrava, Romblon	1/23/2016	4455000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3649282	Construction of Multi – Purpose Building, San Andres, Romblon	1/23/2016	4455000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3649318	Construction of Multi – Purpose Building, San Isidro, Alcantara, Romblon	1/23/2016	4455000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3649637	Construction of Multi – Purpose Building, Lonos, Romblon, Romblon	1/23/2016	4454999.99	Odiongan	Romblon	Region IV-B			Closed		etolentino7

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3649654	Construction of Multi – Purpose Building, Li-o, Romblon, Romblon	1/23/2016	4454999.99	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3649755	Construction of Multi – Purpose (Academic) Building at Romblon State University, Sawang Campus, Brgy. Sawang, Romblon, Romblon	1/23/2016	3959999.86	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3649862	Construction of Multi – Purpose Building (Health Center), Paroyhog, Sta. Maria, Romblon	1/23/2016	998999.99	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3659872	Construction of Multi – Purpose Building, Mapula, Romblon, Romblon	1/29/2016	4455000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3659966	Construction of Multi – Purpose Building, Sugod, San Agustin, Romblon	1/29/2016	4455000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3660155	Construction of Multi – Purpose Building, Sablayan, Romblon, Romblon	1/29/2016	4455000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3660306	Construction of Multi – Purpose Building, Manhac, Looc, Romblon	1/29/2016	4455000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3660378	Construction of Multi – Purpose Building, Binonga-an, San Agustin, Romblon	1/29/2016	4454999.99	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3660480	Construction of Multi – Purpose Building, Lunas, Romblon, Romblon	1/29/2016	4454999.99	Odiongan	Romblon	Region IV-B			Closed		etolentino7

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3660599	Construction of Multi – Purpose Building, Tabugon, Sta. Fe, Romblon	1/29/2016	4455000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3660826	Construction of Multi – Purpose Building, Agnaga, Romblon, Romblon	1/29/2016	4454999.99	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3663796	Rehabilitation/Reconstruction of National Roads with Slips, Collapse and Landslide along Sibuyan Circumferential Road K0038 + 850 – K0039 + 000/K0039 + 600 – K0040 + 050/K0041 + 600 – K0042 + 000	1/30/2016	37239999.6	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3663844	Road Upgrading (Unpaved to Paved) of Lubi – Binoog Road K0060 + 460 – K0060 + 1185, Tablas Island, Romblon	1/30/2016	19600000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3663902	Construction of Road at Sitio Bongoy, Brgy. Liwanag, Odiongan, Romblon	1/30/2016	2474999.99	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3663942	Construction of Local Road – Sitio Riverside, Tulay, Odiongan, Romblon	1/30/2016	1979999.99	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3663949	Completion of Poctoy Road (going to Aloh-a), Poctoy, Odiongan, Romblon	1/30/2016	989999.99	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3663962	Repair/Rehab. of Multi – Purpose Building, Barangay Agnipa, Romblon, Romblon	1/30/2016	791999.98	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3674530	Construction/Rehabilitation of Bitaogan River Control along Tablas Circumferential Road, Brgy. Sto. Niño, Sta. Maria, Romblon	2/6/2016	42139999.5	Odiongan	Romblon	Region IV-B			Closed		etolentino7

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3674821	Rehabilitation/Reconstruction of National Roads with Slips, Collapse and Landslide along Romblon – Cogon – Sablayan Road, K0004 + 700 – K0006 + 400, Romblon, Romblon	2/6/2016	34299999	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3675039	Construction of River Control along Firmalo's Boulevard, Odiongan, Romblon	2/6/2016	29399999	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3676909	Rehabilitation/Reconstruction/Upgrading of Batiano-Poctoy Port Road, Chainage 0 – Chainage 190, Tablas Island, Romblon	2/6/2016	3238899.98	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3677040	Retrofitting/Strengthening of Permanent Bridges, Cantingas Bridge 3, (B00009SY) along Sibuyan Circumferential Road, K0020 + 862 – K0020 + 922, San Fernando, Romblon	2/6/2016	2939999.79	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3677082	Rehabilitation/Reconstruction/Upgrading of Carmen Port Road, Chainage 373 – Chainage 523, Tablas Island, Romblon	2/6/2016	2748899.13	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3677290	Rehabilitation/Major Repair of Permanent Bridges, Panique Bridge 1 (B00013TL) along Tablas Circumferential Road, Tablas Island, Romblon	2/6/2016	1959999.91	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3677394	Rehabilitation/Major Repair of Permanent Bridges, Agnocnoc Bridge (B0048TL) along Tablas Circumferential Road, Tablas Island, Romblon	2/6/2016	1959999.82	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3677479	Rehabilitation/Major Repair of Permanent Bridges, Rizal Bridge (B0042TL) along Tablas Circumferential Road, Tablas Island, Romblon	2/6/2016	1959999.22	Odiongan	Romblon	Region IV-B			Closed		etolentino7

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3689400	Construction of Multi – Purpose Building, Lanas, San Jose, Romblon	2/13/2016	4950000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3689431	Construction of Multi – Purpose Building, Balogo, Banton, Romblon	2/13/2016	4950000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3689490	Construction/Completion of Multi – Purpose Building/Evacuation Center, Brgy. Poblacion, Cajidiocan, Romblon	2/13/2016	2969999.94	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3689618	Construction/Completion of Multi – Purpose Building, Brgy. Poblacion, Concepcion, Romblon	2/13/2016	2970000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3689712	Construction of Multi – Purpose Building Sitio Kabaliwan, Bachawan, San Agustin Romblon	2/13/2016	2470000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3689811	Construction of Multi – Purpose Building (Association of Brgy. Captain), Brgy. I, Poblacion, Romblon, Romblon	2/13/2016	989999.08	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3689931	Repair/Improvement of Multi – Purpose Building, Barangay IV, Romblon, Romblon	2/13/2016	990000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3690023	Construction of Multi – Purpose Building at Romblon State University, Cajidiocan Campus, Sugod, Cajidiocan, Romblon	2/13/2016	4455000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3690322	Construction of Multi – Purpose Building, Tampayan Proper, Magdiwang, Romblon	2/13/2016	4455000	Odiongan	Romblon	Region IV-B			Closed		etolentino7

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3690490	Construction of Multi – Purpose Building, Campalingo, San Fernando, Romblon	2/13/2016	4455000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3690630	Construction of Multi – Purpose Building, Magdiwang National High School, Poblacion, Magdiwang, Romblon	2/13/2016	4455000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3690701	Construction/Completion of Multi – Purpose Building at Danao National High School, Brgy. Danao, Cajidiocan, Romblon	2/13/2016	3464999.92	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3690772	Construction/Completion of Multi – Purpose Building, Sawang, Romblon, Romblon	2/13/2016	1980000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3705923	Repair and Rehabilitation of Port of Cajidiocan, Poblacion, Cajidiocan, Romblon	2/20/2016	19148494.8	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3706090	Road Upgrading (Unpaved to Paved) of Sibuyan Circumferential Road, K0085 + 246 – K0087 + 027.90 (as per survey), K0085 + 246 – K0087 + 042.00 (as per RBIA), Sibuyan Island, Romblon	2/20/2016	45963959.5	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3706740	Road Upgrading (Unpaved to Paved) of Jct. Linawan Mablaran Falls, K0024 + 560 – K0024 + 800 as per KM Post, K0024 + 466 – K0024 + 581 as per RBIA, K0024 + 932.50 – K0025 + 055.30 as per KM Post, K0024	2/20/2016	12201000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3707810	Construction of Slope Protection along Tablas Circumferential Road,K0066 + 000 – K0070 + 000 (as per RBIA), Brgy. Bachawan, San Agustin, Romblon	2/20/2016	38376799.5	Odiongan	Romblon	Region IV-B			Closed		etolentino7

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3707888	Rehabilitation/Reconstruction/Upgrading of Tablas Circumferential Road, K0000 + 000 – K0001 + 000, K0001 + 000 – K0001 + 228, K0002 + 700 + K0002 + 854, Odiongan, Romblon	2/20/2016	23662099.3	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3707968	Construction of Tulay Local Road, Tulay, Odiongan, Romblon	2/20/2016	7919999.99	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3708025	Construction/Expansion of Level III Water System from Brgy. Lunas to Town Proper, Lunas, Romblon	2/20/2016	4949999.32	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3708040	Construction of Sablayan Flood Control, Brgy. Sablayan, Romblon, Romblon	2/20/2016	4949999.84	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3708052	Construction of Multi – Purpose Building, Agojo, Looc, Romblon	2/20/2016	4455000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3708068	Construction of Multi – Purpose Building, España, San Fernando, Romblon	2/20/2016	4455000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3708077	Construction/Completion of Paroyhog Slope Protection, Sta. Maria, Romblon	2/20/2016	3464999.99	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3708081	Construction of Three (3) Classroom School Building, Brgy. Pinamihagan, San Jose, Romblon	2/20/2016	2474999.87	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3708089	Construction/Rehabilitation of 95.20m Local Roads of Elpidio Quirino Street, Brgy. Tabing Dagat, Odiongan, Romblon	2/20/2016	2088900	Odiongan	Romblon	Region IV-B			Closed		etolentino7

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3708092	Rehabilitation/Major Repair of Permanent Bridges, Dumlog Bridge (B00008TL) along Tablas Circumferential Road, Looc, Romblon	2/20/2016	1959999.17	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3724248	Road Upgrading (Unpaved to Paved) of (Marigondon) – Binoog Road, K0017 + - 272 – K0017 + 200 & K0022 + 956 – K0023 + 585 (as per RBIA), K0005.44 - K0089.01 & K0022 + 956.03 – K0023 + 400 (as per Su	2/28/2016	19885299.8	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3724281	Construction of Multi – Purpose Building, Brgy. Poblacion, San Andres, Romblon	2/28/2016	9900000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3724291	Paving of Shoulder Including Drainage along Looc (Cogon – Tulay) – Odiongan Road K0103 + 000 – K0104 + 118/ K0124 + 646 – K0125 + 356 (as per RBIA) K0103 + 000 – K0104 + K118/K0124 + 600 – K0125 + 30	2/28/2016	9799999.32	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3724302	(Act. 71X – Special Maintenance) Rehab./Replacement of Existing Shattered Concrete Pavement along Tablas Circumferential Road, K0109 + 000 – K0113 + 000 (Int. Section), Tablas Island, Romblon	2/28/2016	9021663.11	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3724323	Construction of Taguilos River Control along Sibuyan Circumferential Road, Brgy. Taguilos, Cajidiocan, Romblon	2/28/2016	7981119.13	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3724334	Rehabilitation/Major Repair of Permanent Bridges, Ipil (Magdiwang) Bridge (B00021SY), along Sibuyan Circumferential Road, Magdiwang, Romblon	2/28/2016	5879999.49	Odiongan	Romblon	Region IV-B			Closed		etolentino7

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3724340	Rehabilitation/Major Repair of Permanent Talaba Bridge (B00023SY) along Sibuyan Circumferential Road, Magdiwang, Romblon	2/28/2016	5478199.64	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3724350	Construction of Bachawan Water System Level II, Brgy. Bachawan, San Agustin, Romblon	2/28/2016	5444999.99	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3724359	(Act. 71X – Special Maintenance) Rehab./Replacement of Existing Shattered Concrete Pavement along Sibuyan Circumferential Road, K0056 + 870 – K0076 + 138 (Int. Section), Sibuyan Island, Romblon	2/28/2016	4514248.69	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3724368	Construction of Multi – Purpose Building, Palje, Romblon, Romblon	2/28/2016	4455000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3724373	Rehabilitation/Reconstruction /Upgrading of Cajidiocan Port Road, Chainage 0 – Chainage 231 (as per GAA), Chainage 001.90 – Chainage 197 (as per Survey), Sibuyan Island, Romblon	2/28/2016	4316899.36	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3724381	Rehabilitation/Major Repair of Permanent Bridges, Tingaray Bridge (B00047TL), along Tablas Circumferential Road, Ferrol, Romblon	2/28/2016	2939999.76	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3724391	Construction of Danao Road Going to Cemetery, Cajidiocan, Romblon	2/28/2016	2474999.59	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3724399	Construction of Multi – Purpose Building @ Romblon State University, San Fernando Campus, San Fernando, Romblon	2/28/2016	1980000	Odiongan	Romblon	Region IV-B			Closed		etolentino7

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3724409	(Act. 71X – Special Maintenance) Rehab./ Replacement of Existing Shattered Concrete Pavement along Romblon Cogon Sablayan Road, K0056 + 870 – K0076 + 138 (Int. Section), Romblon Island, Romblon	2/28/2016	1499778.76	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3734144	Construction of Libertad – Tuburan Local Road, Odiongan, Romblon	3/3/2016	4949999.38	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3752946	Rehabilitation/Reconstruction of National Roads with Slips, Slope Collapse and Landslide along Tablas Circumferential Road K0028 + 000 – K0029 + 000 (as per GAA) K0028 + 440 – K0028 + 820 (as per Act	3/11/2016	106957500	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3753150	Repair/Rehabilitation of Local Roads at Poblacion, Odiongan, Romblon	3/11/2016	19800000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3753378	Construction of Multi – Purpose Building (Covered Court), Lumbang Este, Cajidiocan, Romblon	3/11/2016	1980000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3753541	Construction of Multi – Purpose Building, Cambijang, Cajidiocan, Romblon	3/11/2016	1980000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3766627	Rehabilitation/Reconstruction of National Roads with Slips, Slope Collapse and Landslide along Tablas Circumferential Road K0039 + 400 – K0039 + 600/ K0039 + 900 – K0040+ 000/ K0041 + 000 – K0041 + 1	3/18/2016	46476500	Odiongan	Romblon	Region IV-B			Closed		etolentino7

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3786088	Resurfacing of Unpaved Shoulder along Romblon Cogon Sablayan Road, k0001+000 – k0005+000/k0005+500 – k0008+000/k0011+000 – k0013+000/k0015+000 – k0016+500	4/5/2016	585125	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3801147	Retrofitting/Strengthening of Permanent Bridges, Lopog Br. (B00046TL) along Tablas Circumferential Road, Tablas Island, Romblon	4/15/2016	3919999.88	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3830713	Concreting of Pitac FMR, Brgy. Taclobo, San Fernando, Romblon	5/6/2016	4949999.87	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3862937	Replacement of Permanent Weak Bridges Cabitangahan Br. 3 (B00044SY) along Sibuyan Circumferential Road, Sibuyan Island, Romblon	5/27/2016	17639999.6	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3863028	Concreting of Sawang – Macalas Cross Country FMR (Phase 2), Brgy. Sawang, Romblon	5/27/2016	4949999.99	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3863108	Concreting of Sitio Panaguintingan – Sitio Haguimit, Brgy. Lumbang Weste, Cajidiocan, Romblon	5/27/2016	4949999.15	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3874267	Construction of Multi – Purpose Building (Covered Court), Lumbang Este, Cajidiocan, Romblon	6/3/2016	1980000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3874611	Construction of Multi – Purpose Building, Cambijang, Cajidiocan, Romblon	6/3/2016	1980000	Odiongan	Romblon	Region IV-B			Closed		etolentino7

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3874697	Rehabilitation/Major Repair of Permanent Bridges, Madalag Br. 1 (B00006TL) along Tablas Circumferential Road, Tablas Island, Romblon	6/3/2016	1959999.29	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3890256	Concreting of Linawan FMR, Brgy. Linawan, San Andres, Romblon	6/11/2016	4950000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3890322	Concreting of Poblacion – San Pedro – Calabasahan FMR, Brgy. Poblacion, Concepcion, Romblon	6/11/2016	4949999.66	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3890423	Concreting of San Roque FMR, Brgy. San Roque, Corcuera, Romblon	6/11/2016	2969999.06	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3890488	Concreting of Alegria FMR, Brgy. Alegria, Corcuera, Romblon	6/11/2016	2969999.14	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3890559	Retrofitting/Strengthening of Permanent Bridges, Bangon Br. II (B00044TL) along Tablas Circumferential Road, Tablas Island, Romblon	6/11/2016	3919999.19	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3900310	Concreting of Cahayagan FMR, Brgy. Cahayagan, Alcantara, Romblon	6/17/2016	2969999.03	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3900382	Rehabilitation/Major Repair of Permanent Bridges, Lusong Br. (B00030TL) along Tablas Circumferential Road, Tablas Island, Romblon	6/17/2016	1959999.88	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3906438	Repair/Rehabilitation of Local Roads at Poblacion, Odiongan, Romblon	6/24/2016	19800000	Odiongan	Romblon	Region IV-B			Closed		etolentino7

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3922315	Road Upgrading (Unpaved to Paved) of Odiongan – East West Road, K0007 + 682.31 – K0007 + 798.59 (as per survey), K0007 + 660.00 – K0007 + 740.00 (as per RBIA), K0008 + 237.00 – K0008 + 295.00 (as pe	7/2/2016	5291999.67	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3923984	Concreting of Tambac FMR, Brgy. Tambac, Romblon, Romblon	7/2/2016	4949999.78	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3926040	Road Upgrading (Unpaved to Paved) of Tablas Circumferential Road K0034 + 504 – K0034 + 801.51 (as per Survey) K0034 + 504 – K0034 + 808.00 (as per RBIA) K0042 + 855 – K0042 + 963.42 (as per Survey) K	7/8/2016	46476500	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3931771	Procurement of office equipment for use in photocopying of various original plans	7/8/2016	1330000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3931805	Geotechnical Investigation of Proposed Construction/Maintenance of Access Road to Kawa Kawa Falls including Bridge	7/8/2016	694793	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3943698	Repair and Rehabilitation of Port of Cajidiocan, Poblacion, Cajidiocan, Romblon	7/15/2016	19148494.8	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3943846	Construction/Improvement of Access Road Leading to Declared Tourism Destination – Access Road to Kawa Kawa Falls Including Bridge, Sibuyan Island, Romblon	7/15/2016	48999999.4	Odiongan	Romblon	Region IV-B			Closed		etolentino7

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3944041	Concreting of Rizal FMR, Brgy. Rizal, Odiongan, Romblon	7/15/2016	4949999.96	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3944100	Construction of Water System Level II, Brgy, Poblacion, Ferrol, Romblon	7/15/2016	1980000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3955768	Replacement of Permanent Weak Bridges Tinimbawan Br. (B00016SY) along Sibuyan Circumferential Road, Sibuyan Island, Romblon	7/22/2016	12171599.5	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3955874	Construction/Repair, Concreting of Banilad FMR, Brgy. Masudsud, Concepcion, Romblon	7/22/2016	4949999.56	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3958406	Concreting of Sitio Suli to Sitio Bigaa FMR, Brgy. Danao Sur, Sta.Fe, Romblon	7/22/2016	4950000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3958479	Construction of Barangay Limon Sur Water System Level II, Brgy, Limon Sur, Looc, Romblon	7/22/2016	4980000	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3971146	Construction of Poblacion San Fernando Flood Control Project along Sibuyan Circumferential Road, Brgy. Poblacion, San Fernando, Romblon	7/29/2016	16552199.5	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3985173	Construction of Two – Storey Building with Roof Deck of Romblon District Engineering Office, J.P. Rizal Street, Tabing – Dagat, Odiongan, Romblon	8/5/2016	23413934	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	3985724	Retrofitting/Strengthening of Permanent Bridges, Fuerte Progreso Br. (B00004RB) along Romblon – Cogon – Sablayan Road, Romblon, Romblon	8/5/2016	4468799.66	Odiongan	Romblon	Region IV-B			Closed		etolentino7

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	4016725	Construction of Slope Protection along Romblon – Cogon – Sablayan Road, K0011 + 444 – K0011 + 560, K0013 + 750 – K0013 + 793, K0013 + 852 – K0013 + 915, Brgy. Ilauran, Romblon, Romblon	8/20/2016	26616799.2	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	4016778	Concreting of Sitio Centro – Sitio Wala – Sitio Panaguintingan FMR, Brgy. Lumbang Weste FMR, Romblon	8/20/2016	4949999.15	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	4016904	Repair/Restoration of Damaged Roadside Structure along Sibuyan Circumferential Road, Cajidiocan, Romblon	8/20/2016	2939492.69	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	4016975	Repair/Rehabilitation of Roadside Structure along Romblon – Cogon – Sablayan Road, Romblon, Romblon	8/20/2016	1958819.42	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	4063081	Paving of Shoulder Including Drainage along Tablas Circumferential Road, K0071 + 000 – K0075 + 100/ K0017 + 960 – K0018 + 140/ K0009 + 000 – K0010 + 000/ K0010 + 400 – K0010 + 600/ K0036 + 500 – K00	9/16/2016	44099999.9	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	4063442	Retrofitting/Strengthening of Permanent Bridges, Fuente – De La Paz Br. (B00002RB) along Romblon Port Road, Romblon, Romblon	9/16/2016	3008599.81	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	4065322	Purchase of Hardware and Construction Supplies for the Repair/Improvement of DPWH-San Agustin Sub Office (Tablas Island, Romblon)	9/16/2016	620277.33	Odiongan	Romblon	Region IV-B			Closed		etolentino7

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	4065361	Purchase of Hardware and Construction Supplies for Emergency Works: Repair of Roadside Structure along Tablas Circumferential Road, k0073+600 - k0073+620/k0073+750-k0073+770/k0073+850-k0073+870	9/16/2016	783635.3	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	4065386	Purchase of Hardware and Construction Supplies for Repair of Azagra Sub-Office at Azagra, San Fernando, Romblon	9/16/2016	668554.4	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	4066549	Widening of Permanent Bridges from 1 lane to 2 lane Camantaya Br. (B00034TL) along Tablas Circumferential Road, Tablas Island, Romblon	9/17/2016	8819999	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	4077526	Rehabilitation/Improvement of Seawall in Poblacion, Ferrol, Romblon, damaged by Typhoon "Yolanda" (2013), Tablas Island, Romblon	9/23/2016	19171655	Odiongan	Romblon	Region IV-B			Closed		etolentino7
39723	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - ROMBLON DEO	4077638	Resurfacing of Unpaved Roadways along Lubi Binoog Road, K0065 + 750 – K0067 + 000, Tablas Island, Romblon	9/23/2016	1499807.19	Odiongan	Romblon	Region IV-B			Closed		etolentino7
40310	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTH METRO MANILA	3559357	INVITATION TO BID 15OH-082 : Purchase of Materials and Tools needed for the Forthcoming State visits of Her Excellency Michelle Brachelet, President of the Republic of Chile on November 15-16, 2015, H	11/25/2015	665662	Manila	Metro Manila	NCR			Closed		rpingol1
40310	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTH METRO MANILA	3559375	ITB 15OH-087 - Proposed purchase of Uniforms for Roadside Workers along various roads within SMDEO jurisdiction (151)	11/25/2015	783240	Manila	Metro Manila	NCR			Closed		rpingol1

Org_ID	Organization_Name	Reference_ID	Notice_Title	Publishdate	Approved_Budget_of_the_Contract	City	Province	Region	Line_Item_ID	Line_Item_Name	Notice_Status	Award_Status	Username
40310	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTH METRO MANILA	3566784	15OH0141-Const./Repair/Rehab./Impvt. of various Infrastructure incl. Local Projects- Roads and Drainage Improvement Zone 99/100, Sta. Ana, Manila	11/27/2015	9702591.13	Manila	Metro Manila	NCR			Closed		rpingol1
40310	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTH METRO MANILA	3566868	15OH0147-Repair/Rehabilitation of Road and Drainage System, Geronimo and Tengco Streets, and Vicinity (Malibay), Brgy. 173, Pasay City	11/27/2015	7759068.39	Manila	Metro Manila	NCR			Closed		rpingol1
40310	PUBLIC WORKS AND HIGHWAYS - SOUTH METRO MANILA	3566883	15OH0150-Repair/Rehabilitation of Road & Drainage System, Brgy. 50, Pasay City	11/27/2015	1447212.17	Manila	Metro Manila	NCR			Closed		rpingol1
40310	PUBLIC WORKS AND HIGHWAYS - SOUTH METRO MANILA	3566913	15OH0155-Repair/Rehabilitation of Road & Drainage System, Brgy. 148, Pasay City	11/27/2015	1939775.08	Manila	Metro Manila	NCR			Closed		rpingol1
40310	PUBLIC WORKS AND HIGHWAYS - SOUTH METRO MANILA	3566941	15OH0161-Proposed Construction of J. Fabella Health Center	11/27/2015	9461981.48	Manila	Metro Manila	NCR			Closed		rpingol1
40310	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTH METRO MANILA	3582098	15OH0164-Repair/Rehabilitation of Multi-Purpose Building School for the Deaf and Blind, Galvez Road, Brgy. 73, Pasay City Lone District	12/6/2015	6789916.25	Manila	Metro Manila	NCR			Closed		rpingol1
40310	PUBLIC WORKS AND HIGHWAYS - SOUTH METRO MANILA	3582118	15OH0168-Construction of Multi-Purpose Building, SPED Galvez Road, Brgy. 88, Pasay City	12/6/2015	3396590.84	Manila	Metro Manila	NCR			Closed		rpingol1
40310	DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS - SOUTH METRO MANILA	3582122	15OH0169-Construction of Multi-Purpose Building, San Juan St., Brgy. 37, Rehab. of Multi-Purpose Building, Maginhawa St. Barangay 14, Pasay City Lone District	12/6/2015	2426134.5	Manila	Metro Manila	NCR			Closed		rpingol1